
Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: November 28, 2023 (Agenda Item: 3.47)
Addenda: 1 (12/13/23), 2 (1/4/24)
Bids Open: 2 pm     Date: Wednesday, January 17, 2024

Company Name Project
Total

COUNTY'S ESTIMATE $2,042,801.00

1 All American Asphalt $1,761,382.60

2 LCR Earthwork & Eng, Corp. $1,876,472.50

3 Onyx Paving Company, Inc. $2,088,000.00

4 Hardy & Harper. Inc. $2,170,000.00

5 ATP General Engineering Contractors $2,222,508.75

6 Hillcrest Contracting, Inc. $2,223,212.30

7 IE General Engineering Inc. $2,653,805.50

Average Bid Prices $2,142,197.38$2,118,352.81 $23,844.57

ALTERNATIVE BID SCHEDULE 1
Western Municipal Water District 

(WMWD) Facility Adjustments

24,000.00

5,552.00

2,150,000.00 20,000.00

1,755,830.60

1,852,472.50 24,000.00

2,064,000.00 24,000.00

2,597,805.50 56,000.00

2,018,801.00

BASE BID SCHEDULE
Lakepointe Drive Reconstruction

2,199,852.30 23,360.00

Lakepointe Drive Reconstruction
Indiana Avenue to Southern Sun Summit Drive
Community of Lake Hills
Project No. D2-0049

2,208,508.75 14,000.00

LakepointeDrive.Reconstruction.(D2-0049): Web-Summary.SubTotals
Updated: 1/17/2024 Page 1 of 1



Riverside County Transportation Department PROJECT:
Summary of Bids

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066100 DUST ABATEMENT LS 1 10,000.00 10,000.00 5,000.00 5,000.00

2 100100 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00 3,000.00 3,000.00

3 120100 TRAFFIC CONTROL SYSTEM LS 1 100,000.00 100,000.00 220,000.00 220,000.00

4 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 10,000.00 10,000.00 8,880.85 8,880.85

5 170103 CLEARING AND GRUBBING LS 1 15,000.00 15,000.00 15,000.00 15,000.00

6 190101(F) ROADWAY EXCAVATION CY 3,891 70.00 272,370.00 70.00 272,370.00

7 260203 CLASS 2 AGGREGATE BASE CY 390 75.00 29,250.00 54.00 21,060.00

8 198215 SUBGRADE ENHANCEMENT GEOGRID SQYD 2,330 5.50 12,815.00 4.00 9,320.00

9 729011 ROCK SLOPE PROTECTION 
FABRIC (CLASS 8) SQYD 468 8.00 3,744.00 2.00 936.00

10 680287 3" SLOTTED PLASTIC PIPE 
UNDERDRAIN  [SCH 80] LF 545 30.00 16,350.00 76.00 41,420.00

11 681107 3" PLASTIC PIPE 
(EDGE DRAIN OUTLET)  [SCH 80] LF 40 80.00 3,200.00 300.00 12,000.00

12 710212 ADJUST MANHOLE TO GRADE [STORM DRAIN] EA 12 1,500.00 18,000.00 1,400.00 16,800.00

13 720110 SMALL-ROCK SLOPE PROTECTION 
[PERMEABLE MATERIAL - CRUSHED ROCK] CY 23 250.00 5,750.00 140.00 3,220.00

14 390132 HOT MIX ASPHALT (TYPE A) TON 7,647 140.00 1,070,580.00 102.00 779,994.00

15 731521 MINOR CONCRETE (SIDEWALK) SQFT 874 25.00 21,850.00 14.00 12,236.00

15.A 017315 MINOR CONCRETE 
(CURB RAMP) (CRS 403 - CASE A) EA 16 10,000.00 160,000.00 8,800.00 140,800.00

15.B 017317 MINOR CONCRETE 
(CROSS-GUTTER AND SPANDREL) SQFT 2,980 45.00 134,100.00 26.00 77,480.00

16 017304 MINOR CONCRETE 
(CURB AND GUTTER) (CRS 200) LF 30 150.00 4,500.00 80.00 2,400.00

Project No. D2-0049

BASE BID SCHEDULE - Lakepointe Drive Reconstruction
COUNTY'S ESTIMATE

Lakepointe Drive Reconstruction
Indiana Avenue to Southern Sun Summit Drive
Community of Lake Hills

1
All American Asphalt

Advertised: November 28, 2023 (Agenda Item: 3.47)
Addenda: 1 (12/13/23), 2 (1/4/24)
Bids Open: 2 pm     Date: Wednesday, January 17, 2024

Corona, CA 92879

LakepointeDrive.Reconstruction.(D2-0049): Summary Web
Updated: 1/17/2024 Page 1 of 8



Riverside County Transportation Department PROJECT:
Summary of Bids

Project No. D2-0049

Lakepointe Drive Reconstruction
Indiana Avenue to Southern Sun Summit Drive
Community of Lake Hills

Advertised: November 28, 2023 (Agenda Item: 3.47)
Addenda: 1 (12/13/23), 2 (1/4/24)
Bids Open: 2 pm     Date: Wednesday, January 17, 2024

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

17 017310 MINOR CONCRETE 
(DRIVEWAY APPROACH) (CRS 207) SQFT 400 40.00 16,000.00 20.00 8,000.00

18 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- ------- ------- -------

19 820410 SALVAGE ROADSIDE SIGN EA 16 100.00 1,600.00 100.00 1,600.00

20 820840 ROADSIDE SIGN - ONE POST EA 20 350.00 7,000.00 375.00 7,500.00

21 810230(F) PAVEMENT MARKER (RETROREFLECTIVE) EA 370 15.00 5,550.00 8.50 3,145.00

22 840519 THERMOPLASTIC CROSSWALK 
AND PAVEMENT MARKING SQFT 905 5.00 4,525.00 5.75 5,203.75

23 840656(F) PAINT TRAFFIC STRIPE (2-COAT) LF 4,620 0.35 1,617.00 0.75 3,465.00

24 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 85,000.00 85,000.00 85,000.00 85,000.00

BASE BID SCH - SUB-TOTAL
ITEMS 1 - 24 2,018,801.00 1,755,830.60

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

25 710228 ADJUST SEWER MANHOLE  EA 16 1,500.00 24,000.00 347.00 5,552.00

ALT BID SCH 1 - SUB-TOTAL
ITEM 25 24,000.00 5,552.00

PROJECT TOTAL 
ITEMS 1 - 25 1,761,382.602,042,801.00

Corona, CA 92879
COUNTY'S ESTIMATE All American Asphalt

1

BASE BID SCHEDULE - Lakepointe Drive Reconstruction (continued)

ALTERNATIVE BID SCHEDULE 1 - Western Municipal Water District (WMWD) Facility Adjustments

LakepointeDrive.Reconstruction.(D2-0049): Summary Web
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Riverside County Transportation Department PROJECT:
Summary of Bids

Project No. D2-0049

Lakepointe Drive Reconstruction
Indiana Avenue to Southern Sun Summit Drive
Community of Lake Hills

Advertised: November 28, 2023 (Agenda Item: 3.47)
Addenda: 1 (12/13/23), 2 (1/4/24)
Bids Open: 2 pm     Date: Wednesday, January 17, 2024

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066100 DUST ABATEMENT LS 1 25,000.00 25,000.00 24,000.00 24,000.00

2 100100 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00 38,252.24 38,252.24

3 120100 TRAFFIC CONTROL SYSTEM LS 1 85,000.00 85,000.00 169,000.00 169,000.00

4 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 15,000.00 15,000.00 24,000.00 24,000.00

5 170103 CLEARING AND GRUBBING LS 1 25,000.00 25,000.00 96,000.00 96,000.00

6 190101(F) ROADWAY EXCAVATION CY 3,891 65.00 252,915.00 63.00 245,133.00

7 260203 CLASS 2 AGGREGATE BASE CY 390 110.00 42,900.00 123.00 47,970.00

8 198215 SUBGRADE ENHANCEMENT GEOGRID SQYD 2,330 25.00 58,250.00 7.77 18,104.10

9 729011 ROCK SLOPE PROTECTION 
FABRIC (CLASS 8) SQYD 468 45.00 21,060.00 7.77 3,636.36

10 680287 3" SLOTTED PLASTIC PIPE 
UNDERDRAIN  [SCH 80] LF 545 75.00 40,875.00 88.00 47,960.00

11 681107 3" PLASTIC PIPE 
(EDGE DRAIN OUTLET)  [SCH 80] LF 40 100.00 4,000.00 88.00 3,520.00

12 710212 ADJUST MANHOLE TO GRADE [STORM DRAIN] EA 12 1,500.00 18,000.00 1,500.00 18,000.00

13 720110 SMALL-ROCK SLOPE PROTECTION 
[PERMEABLE MATERIAL - CRUSHED ROCK] CY 23 250.00 5,750.00 444.00 10,212.00

14 390132 HOT MIX ASPHALT (TYPE A) TON 7,647 115.00 879,405.00 123.00 940,581.00

15 731521 MINOR CONCRETE (SIDEWALK) SQFT 874 20.00 17,480.00 13.00 11,362.00

15.A 017315 MINOR CONCRETE 
(CURB RAMP) (CRS 403 - CASE A) EA 16 8,000.00 128,000.00 9,600.00 153,600.00

15.B 017317 MINOR CONCRETE 
(CROSS-GUTTER AND SPANDREL) SQFT 2,980 30.00 89,400.00 30.00 89,400.00

16 017304 MINOR CONCRETE 
(CURB AND GUTTER) (CRS 200) LF 30 125.00 3,750.00 123.00 3,690.00

2 3

BASE BID SCHEDULE - Lakepointe Drive Reconstruction Jurupa Valley, CA 92509 Anaheim, CA 92806
LCR Earthwork & Eng, Corp. Onyx Paving Company, Inc.
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Riverside County Transportation Department PROJECT:
Summary of Bids

Project No. D2-0049

Lakepointe Drive Reconstruction
Indiana Avenue to Southern Sun Summit Drive
Community of Lake Hills

Advertised: November 28, 2023 (Agenda Item: 3.47)
Addenda: 1 (12/13/23), 2 (1/4/24)
Bids Open: 2 pm     Date: Wednesday, January 17, 2024

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

17 017310 MINOR CONCRETE 
(DRIVEWAY APPROACH) (CRS 207) SQFT 400 45.00 18,000.00 22.00 8,800.00

18 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- ------- ------- -------

19 820410 SALVAGE ROADSIDE SIGN EA 16 125.00 2,000.00 111.00 1,776.00

20 820840 ROADSIDE SIGN - ONE POST EA 20 500.00 10,000.00 444.00 8,880.00

21 810230(F) PAVEMENT MARKER (RETROREFLECTIVE) EA 370 6.00 2,220.00 9.99 3,696.30

22 840519 THERMOPLASTIC CROSSWALK 
AND PAVEMENT MARKING SQFT 905 8.50 7,692.50 6.96 6,298.80

23 840656(F) PAINT TRAFFIC STRIPE (2-COAT) LF 4,620 1.25 5,775.00 1.11 5,128.20

24 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 85,000.00 85,000.00 85,000.00 85,000.00

BASE BID SCH - SUB-TOTAL
ITEMS 1 - 24 1,852,472.50 2,064,000.00

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

25 710228 ADJUST SEWER MANHOLE  EA 16 1,500.00 24,000.00 1,500.00 24,000.00

ALT BID SCH 1 - SUB-TOTAL
ITEM 25 24,000.00 24,000.00

PROJECT TOTAL 
ITEMS 1 - 25 1,876,472.50 2,088,000.00

2 3
LCR Earthwork & Eng, Corp. Onyx Paving Company, Inc.

ALTERNATIVE BID SCHEDULE 1 - Western Municipal Water District (WMWD) Facility Adjustments

BASE BID SCHEDULE - Lakepointe Drive Reconstruction (continued) Jurupa Valley, CA 92509 Anaheim, CA 92806

LakepointeDrive.Reconstruction.(D2-0049): Summary Web
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Riverside County Transportation Department PROJECT:
Summary of Bids

Project No. D2-0049

Lakepointe Drive Reconstruction
Indiana Avenue to Southern Sun Summit Drive
Community of Lake Hills

Advertised: November 28, 2023 (Agenda Item: 3.47)
Addenda: 1 (12/13/23), 2 (1/4/24)
Bids Open: 2 pm     Date: Wednesday, January 17, 2024

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066100 DUST ABATEMENT LS 1 30,000.00 30,000.00 10,000.00 10,000.00

2 100100 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00 10,000.00 10,000.00

3 120100 TRAFFIC CONTROL SYSTEM LS 1 189,345.00 189,345.00 208,000.00 208,000.00

4 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 20,000.00 20,000.00 950.00 950.00

5 170103 CLEARING AND GRUBBING LS 1 200,000.00 200,000.00 15,000.00 15,000.00

6 190101(F) ROADWAY EXCAVATION CY 3,891 70.00 272,370.00 115.00 447,465.00

7 260203 CLASS 2 AGGREGATE BASE CY 390 200.00 78,000.00 92.00 35,880.00

8 198215 SUBGRADE ENHANCEMENT GEOGRID SQYD 2,330 2.00 4,660.00 6.00 13,980.00

9 729011 ROCK SLOPE PROTECTION 
FABRIC (CLASS 8) SQYD 468 5.00 2,340.00 1.75 819.00

10 680287 3" SLOTTED PLASTIC PIPE 
UNDERDRAIN  [SCH 80] LF 545 175.00 95,375.00 35.00 19,075.00

11 681107 3" PLASTIC PIPE 
(EDGE DRAIN OUTLET)  [SCH 80] LF 40 250.00 10,000.00 122.50 4,900.00

12 710212 ADJUST MANHOLE TO GRADE [STORM DRAIN] EA 12 1,250.00 15,000.00 875.00 10,500.00

13 720110 SMALL-ROCK SLOPE PROTECTION 
[PERMEABLE MATERIAL - CRUSHED ROCK] CY 23 150.00 3,450.00 250.00 5,750.00

14 390132 HOT MIX ASPHALT (TYPE A) TON 7,647 110.00 841,170.00 136.00 1,039,992.00

15 731521 MINOR CONCRETE (SIDEWALK) SQFT 874 15.00 13,110.00 11.00 9,614.00

15.A 017315 MINOR CONCRETE 
(CURB RAMP) (CRS 403 - CASE A) EA 16 8,500.00 136,000.00 10,750.00 172,000.00

15.B 017317 MINOR CONCRETE 
(CROSS-GUTTER AND SPANDREL) SQFT 2,980 30.00 89,400.00 29.00 86,420.00

16 017304 MINOR CONCRETE 
(CURB AND GUTTER) (CRS 200) LF 30 100.00 3,000.00 115.00 3,450.00

4 5
Hardy & Harper. Inc. ATP General Engineering Contractors

BASE BID SCHEDULE - Lakepointe Drive Reconstruction Lake Forest, CA 92630 San Diego, CA 92123

LakepointeDrive.Reconstruction.(D2-0049): Summary Web
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Riverside County Transportation Department PROJECT:
Summary of Bids

Project No. D2-0049

Lakepointe Drive Reconstruction
Indiana Avenue to Southern Sun Summit Drive
Community of Lake Hills

Advertised: November 28, 2023 (Agenda Item: 3.47)
Addenda: 1 (12/13/23), 2 (1/4/24)
Bids Open: 2 pm     Date: Wednesday, January 17, 2024

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

17 017310 MINOR CONCRETE 
(DRIVEWAY APPROACH) (CRS 207) SQFT 400 22.00 8,800.00 22.00 8,800.00

18 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- ------- ------- -------

19 820410 SALVAGE ROADSIDE SIGN EA 16 100.00 1,600.00 100.00 1,600.00

20 820840 ROADSIDE SIGN - ONE POST EA 20 400.00 8,000.00 375.00 7,500.00

21 810230(F) PAVEMENT MARKER (RETROREFLECTIVE) EA 370 9.00 3,330.00 8.50 3,145.00

22 840519 THERMOPLASTIC CROSSWALK 
AND PAVEMENT MARKING SQFT 905 6.00 5,430.00 5.75 5,203.75

23 840656(F) PAINT TRAFFIC STRIPE (2-COAT) LF 4,620 1.00 4,620.00 0.75 3,465.00

24 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 85,000.00 85,000.00 85,000.00 85,000.00

BASE BID SCH - SUB-TOTAL
ITEMS 1 - 24 2,150,000.00 2,208,508.75

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

25 710228 ADJUST SEWER MANHOLE  EA 16 1,250.00 20,000.00 875.00 14,000.00

ALT BID SCH 1 - SUB-TOTAL
ITEM 25 20,000.00 14,000.00

PROJECT TOTAL 
ITEMS 1 - 25 2,170,000.00 2,222,508.75

ALTERNATIVE BID SCHEDULE 1 - Western Municipal Water District (WMWD) Facility Adjustments

4 5
Hardy & Harper. Inc. ATP General Engineering Contractors

BASE BID SCHEDULE - Lakepointe Drive Reconstruction (continued) Lake Forest, CA 92630 San Diego, CA 92123

LakepointeDrive.Reconstruction.(D2-0049): Summary Web
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Riverside County Transportation Department PROJECT:
Summary of Bids

Project No. D2-0049

Lakepointe Drive Reconstruction
Indiana Avenue to Southern Sun Summit Drive
Community of Lake Hills

Advertised: November 28, 2023 (Agenda Item: 3.47)
Addenda: 1 (12/13/23), 2 (1/4/24)
Bids Open: 2 pm     Date: Wednesday, January 17, 2024

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066100 DUST ABATEMENT LS 1 41,000.00 41,000.00 20,000.00 20,000.00

2 100100 DEVELOP WATER SUPPLY LS 1 12,500.00 12,500.00 10,000.00 10,000.00

3 120100 TRAFFIC CONTROL SYSTEM LS 1 166,000.00 166,000.00 100,000.00 100,000.00

4 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 18,700.00 18,700.00 10,000.00 10,000.00

5 170103 CLEARING AND GRUBBING LS 1 150,000.00 150,000.00 20,000.00 20,000.00

6 190101(F) ROADWAY EXCAVATION CY 3,891 75.00 291,825.00 62.00 241,242.00

7 260203 CLASS 2 AGGREGATE BASE CY 390 173.00 67,470.00 160.00 62,400.00

8 198215 SUBGRADE ENHANCEMENT GEOGRID SQYD 2,330 6.70 15,611.00 9.00 20,970.00

9 729011 ROCK SLOPE PROTECTION 
FABRIC (CLASS 8) SQYD 468 5.50 2,574.00 8.00 3,744.00

10 680287 3" SLOTTED PLASTIC PIPE 
UNDERDRAIN  [SCH 80] LF 545 190.00 103,550.00 50.00 27,250.00

11 681107 3" PLASTIC PIPE 
(EDGE DRAIN OUTLET)  [SCH 80] LF 40 264.00 10,560.00 100.00 4,000.00

12 710212 ADJUST MANHOLE TO GRADE [STORM DRAIN] EA 12 1,460.00 17,520.00 3,200.00 38,400.00

13 720110 SMALL-ROCK SLOPE PROTECTION 
[PERMEABLE MATERIAL - CRUSHED ROCK] CY 23 165.00 3,795.00 350.00 8,050.00

14 390132 HOT MIX ASPHALT (TYPE A) TON 7,647 130.00 994,110.00 219.00 1,674,693.00

15 731521 MINOR CONCRETE (SIDEWALK) SQFT 874 10.30 9,002.20 6.00 5,244.00

15.A 017315 MINOR CONCRETE 
(CURB RAMP) (CRS 403 - CASE A) EA 16 6,500.00 104,000.00 12,000.00 192,000.00

15.B 017317 MINOR CONCRETE 
(CROSS-GUTTER AND SPANDREL) SQFT 2,980 25.60 76,288.00 15.00 44,700.00

16 017304 MINOR CONCRETE 
(CURB AND GUTTER) (CRS 200) LF 30 55.00 1,650.00 75.00 2,250.00

6 7
Hillcrest Contracting, Inc. IE General Engineering Inc.

BASE BID SCHEDULE - Lakepointe Drive Reconstruction Corona, CA 92879 Beaumont, CA 92223

LakepointeDrive.Reconstruction.(D2-0049): Summary Web
Updated: 1/17/2024 Page 7 of 8



Riverside County Transportation Department PROJECT:
Summary of Bids

Project No. D2-0049

Lakepointe Drive Reconstruction
Indiana Avenue to Southern Sun Summit Drive
Community of Lake Hills

Advertised: November 28, 2023 (Agenda Item: 3.47)
Addenda: 1 (12/13/23), 2 (1/4/24)
Bids Open: 2 pm     Date: Wednesday, January 17, 2024

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

17 017310 MINOR CONCRETE 
(DRIVEWAY APPROACH) (CRS 207) SQFT 400 14.40 5,760.00 9.00 3,600.00

18 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- ------- ------- -------

19 820410 SALVAGE ROADSIDE SIGN EA 16 110.00 1,760.00 110.00 1,760.00

20 820840 ROADSIDE SIGN - ONE POST EA 20 410.00 8,200.00 415.00 8,300.00

21 810230(F) PAVEMENT MARKER (RETROREFLECTIVE) EA 370 9.30 3,441.00 10.00 3,700.00

22 840519 THERMOPLASTIC CROSSWALK 
AND PAVEMENT MARKING SQFT 905 6.30 5,701.50 6.50 5,882.50

23 840656(F) PAINT TRAFFIC STRIPE (2-COAT) LF 4,620 0.83 3,834.60 1.00 4,620.00

24 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 85,000.00 85,000.00 85,000.00 85,000.00

BASE BID SCH - SUB-TOTAL
ITEMS 1 - 24 2,199,852.30 2,597,805.50

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

25 710228 ADJUST SEWER MANHOLE  EA 16 1,460.00 23,360.00 3,500.00 56,000.00

ALT BID SCH 1 - SUB-TOTAL
ITEM 25 23,360.00 56,000.00

PROJECT TOTAL 
ITEMS 1 - 25 2,223,212.30 2,653,805.50

6 7

ALTERNATIVE BID SCHEDULE 1 - Western Municipal Water District (WMWD) Facility Adjustments

Hillcrest Contracting, Inc. IE General Engineering Inc.
BASE BID SCHEDULE - Lakepointe Drive Reconstruction (continued) Corona, CA 92879 Beaumont, CA 92223

LakepointeDrive.Reconstruction.(D2-0049): Summary Web
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of Work/ Bid Items

Cat Tracking Inc.
Riverside, CA 
Lic. No. 991122
DIR Reg No. 1000011750

ITEMS: SIGN (PARTIAL)
19) SALVAGE ROADSIDE SIGN
20) ROADSIDE SIGN - ONE POST
21) PAVEMENT MARKER (RETROREFLECTIVE)
22) THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING
23) PAINT TRAFFIC STRIPE (2-COAT)

D2-0049

Subcontractors

All American Asphalt

Lakepointe Drive Reconstruction
Indiana Avenue to Southern Sun Summit Drive
Community of Lake Hills

LakepointeDrive.Reconstruction.(D2-0049):  SubContractors
Updated: 1/17/2024

Page 1 of 1


