
Riverside County Transportation Department
PROJECT: BELLEGRAVE AVENUESummary of Bids

 HAMNER AVE. TO ETIWANDA AVE.

PROJECT NO. A7-0328     STPL-5956(109)DATE: January 19, 200010:00 amBids Open:

Vance CorporationCOUNTY'S ESTIMATE
Rialto, CA  92377

AMOUNTBIDENG ESTIMATEUNIT PRICEQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
6,441.001.906,780.002.003,390SQYDGRINDING ASPHALT CONCRETE IN PLACE0115051
4,130.000.705,900.001.005,900LFWEDGE PLANE ASPHALT CONCRETE0115062

17,160.002.6023,100.003.506,600LFPLACE ASPHALT CONCRETE DIKE (CRS 212,6")0139033
9,215.00485.006,650.00350.0019EAASPHALT CONCRETE (DRIVEWAY APPROACH)0139054

 (CRS 206)
1,950.0032.501,500.0025.0060LFMINOR CONCRETE (CURB & GUTTER, CRS 200)0173045

33,000.0033,000.0025,000.0025,000.001LSTRAFFIC CONTROL SYSTEM1201006
195.00195.00150.00150.001EARELOCATE ROADSIDE SIGN (WOOD POST)1523927

31,200.000.7529,120.000.7041,600SQYDCOLD PLANE ASPHALT CONCRETE1531168
PAVEMENT (0.21'MIN.)

11,000.0011,000.0025,000.0025,000.001LSCLEARING AND GRUBBING1601019
2,000.002,000.003,000.003,000.001LSDEVELOP WATER SUPPLY17010110

25,725.0010.5051,450.0021.002,450CYROADWAY EXCAVATION19010111
3,369.000.309,545.500.8511,230LFSHOULDER BACKING19018512
3,800.003,800.005,000.005,000.001LSFINISHING ROADWAY22010113

32,619.0019.6543,160.0026.001,660CYCLASS 2 AGGREGATE BASE26020114
452,650.0027.50493,800.0030.0016,460TONASPHALT CONCRETE TYPE B39010315

3,612.00172.006,300.00300.0021TONASPHALTIC EMULSION (PAINT BINDER)39700116
4,284.002.107,140.003.502,040SQFTTHERMOPLASTIC CROSSWALK AND84051917

PAVEMENT MARKING
4,703.900.179,684.500.3527,670LFPAINT TRAFFIC STRIPE (2 COAT)84065618
3,448.502.854,840.004.001,210EAPAVEMENT MARKER (REFLECTIVE)85010219
5,040.00180.0012,600.00450.0028EADETECTOR LOOP86081120

655,542.40769,720.00TOTALS:
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Riverside County Transportation Department
PROJECT: BELLEGRAVE AVENUESummary of Bids

 HAMNER AVE. TO ETIWANDA AVE.

PROJECT NO. A7-0328     STPL-5956(109)DATE: January 19, 200010:00 amBids Open:

R.J. Noble CompanyMatich Corporation
Orange, CA  92856San Bernardino, CA  92412

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
3,559.501.056,780.002.003,390SQYDGRINDING ASPHALT CONCRETE IN PLACE0115051
6,490.001.105,900.001.005,900LFWEDGE PLANE ASPHALT CONCRETE0115062
4,620.000.706,600.001.006,600LFPLACE ASPHALT CONCRETE DIKE (CRS 212,6")0139033

12,350.00650.005,700.00300.0019EAASPHALT CONCRETE (DRIVEWAY APPROACH)0139054
 (CRS 206)

2,280.0038.002,400.0040.0060LFMINOR CONCRETE (CURB & GUTTER, CRS 200)0173045
18,200.0018,200.0039,840.0039,840.001LSTRAFFIC CONTROL SYSTEM1201006

110.00110.00200.00200.001EARELOCATE ROADSIDE SIGN (WOOD POST)1523927
62,400.001.5068,640.001.6541,600SQYDCOLD PLANE ASPHALT CONCRETE1531168

PAVEMENT (0.21'MIN.)
5,000.005,000.0025,000.0025,000.001LSCLEARING AND GRUBBING1601019
3,500.003,500.003,500.003,500.001LSDEVELOP WATER SUPPLY17010110

24,500.0010.002,450.001.002,450CYROADWAY EXCAVATION19010111
11,230.001.006,738.000.6011,230LFSHOULDER BACKING19018512
3,000.003,000.004,500.004,500.001LSFINISHING ROADWAY22010113

31,540.0019.0028,220.0017.001,660CYCLASS 2 AGGREGATE BASE26020114
485,570.0029.50469,110.0028.5016,460TONASPHALT CONCRETE TYPE B39010315

3,675.00175.0021.001.0021TONASPHALTIC EMULSION (PAINT BINDER)39700116
4,794.002.354,080.002.002,040SQFTTHERMOPLASTIC CROSSWALK AND84051917

PAVEMENT MARKING
3,873.800.145,534.000.2027,670LFPAINT TRAFFIC STRIPE (2 COAT)84065618
3,630.003.003,630.003.001,210EAPAVEMENT MARKER (REFLECTIVE)85010219
5,180.00185.005,600.00200.0028EADETECTOR LOOP86081120

695,502.30694,443.00TOTALS:
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Riverside County Transportation Department
PROJECT: BELLEGRAVE AVENUESummary of Bids

 HAMNER AVE. TO ETIWANDA AVE.

PROJECT NO. A7-0328     STPL-5956(109)DATE: January 19, 200010:00 amBids Open:

Gentry Brothers, Inc.All American Asphalt
Irwindale, CA  91706Corona, CA  92878

AMOUNTAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
2,712.000.805,593.501.653,390SQYDGRINDING ASPHALT CONCRETE IN PLACE0115051
5,900.001.005,900.001.005,900LFWEDGE PLANE ASPHALT CONCRETE0115062

39,600.006.006,600.001.006,600LFPLACE ASPHALT CONCRETE DIKE (CRS 212,6")0139033
9,500.00500.005,985.00315.0019EAASPHALT CONCRETE (DRIVEWAY APPROACH)0139054

 (CRS 206)
1,500.0025.003,000.0050.0060LFMINOR CONCRETE (CURB & GUTTER, CRS 200)0173045
5,000.005,000.0033,000.0033,000.001LSTRAFFIC CONTROL SYSTEM1201006

200.00200.00100.00100.001EARELOCATE ROADSIDE SIGN (WOOD POST)1523927
39,520.000.9541,600.001.0041,600SQYDCOLD PLANE ASPHALT CONCRETE1531168

PAVEMENT (0.21'MIN.)
25,000.0025,000.0025,000.0025,000.001LSCLEARING AND GRUBBING1601019
2,000.002,000.00950.00950.001LSDEVELOP WATER SUPPLY17010110

58,800.0024.0037,975.0015.502,450CYROADWAY EXCAVATION19010111
8,422.500.7519,652.501.7511,230LFSHOULDER BACKING19018512
6,500.006,500.009,500.009,500.001LSFINISHING ROADWAY22010113

33,200.0020.0030,710.0018.501,660CYCLASS 2 AGGREGATE BASE26020114
460,880.0028.00448,535.0027.2516,460TONASPHALT CONCRETE TYPE B39010315
10,500.00500.004,410.00210.0021TONASPHALTIC EMULSION (PAINT BINDER)39700116
5,100.002.504,590.002.252,040SQFTTHERMOPLASTIC CROSSWALK AND84051917

PAVEMENT MARKING
5,810.700.213,597.100.1327,670LFPAINT TRAFFIC STRIPE (2 COAT)84065618
3,630.003.003,448.502.851,210EAPAVEMENT MARKER (REFLECTIVE)85010219
6,720.00240.005,600.00200.0028EADETECTOR LOOP86081120

730,495.20695,746.60TOTALS:
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Riverside County Transportation Department
PROJECT: BELLEGRAVE AVENUESummary of Bids

 HAMNER AVE. TO ETIWANDA AVE.

PROJECT NO. A7-0328     STPL-5956(109)DATE: January 19, 200010:00 amBids Open:

Riverside Construction Co.Sully Miller Contracting Co.
Riverside, CA  92502Victorville, CA  92392

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
7,627.502.2512,204.003.603,390SQYDGRINDING ASPHALT CONCRETE IN PLACE0115051
4,425.000.756,490.001.105,900LFWEDGE PLANE ASPHALT CONCRETE0115062
4,950.000.754,950.000.756,600LFPLACE ASPHALT CONCRETE DIKE (CRS 212,6")0139033

13,300.00700.0011,400.00600.0019EAASPHALT CONCRETE (DRIVEWAY APPROACH)0139054
0.00 (CRS 206)

2,100.0035.002,160.0036.0060LFMINOR CONCRETE (CURB & GUTTER, CRS 200)0173045
23,016.0023,016.0017,000.0017,000.001LSTRAFFIC CONTROL SYSTEM1201006

1.001.00150.00150.001EARELOCATE ROADSIDE SIGN (WOOD POST)1523927
85,280.002.0589,440.002.1541,600SQYDCOLD PLANE ASPHALT CONCRETE1531168

0.00PAVEMENT (0.21'MIN.)
25,000.0025,000.0025,000.0025,000.001LSCLEARING AND GRUBBING1601019
15,000.0015,000.003,000.003,000.001LSDEVELOP WATER SUPPLY17010110
29,400.0012.0044,100.0018.002,450CYROADWAY EXCAVATION19010111
16,845.001.503,930.500.3511,230LFSHOULDER BACKING19018512
10,000.0010,000.003,000.003,000.001LSFINISHING ROADWAY22010113
19,920.0012.0044,820.0027.001,660CYCLASS 2 AGGREGATE BASE26020114

469,110.0028.50448,535.0027.2516,460TONASPHALT CONCRETE TYPE B39010315
6,300.00300.003,780.00180.0021TONASPHALTIC EMULSION (PAINT BINDER)39700116
4,488.002.204,692.002.302,040SQFTTHERMOPLASTIC CROSSWALK AND84051917

0.00PAVEMENT MARKING
4,150.500.154,150.500.1527,670LFPAINT TRAFFIC STRIPE (2 COAT)84065618
3,388.002.803,630.003.001,210EAPAVEMENT MARKER (REFLECTIVE)85010219
5,600.00200.005,040.00180.0028EADETECTOR LOOP86081120

749,901.00737,472.00TOTALS:
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Riverside County Transportation Department
PROJECT: BELLEGRAVE AVENUESummary of Bids

 HAMNER AVE. TO ETIWANDA AVE.

PROJECT NO. A7-0328     STPL-5956(109)DATE: January 19, 200010:00 amBids Open:

Laird Construction Co., Inc.Gueno Development Co., Inc.
Rancho Cucamong, CALos Angeles, CA  90015

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
2,542.500.755,424.001.603,390SQYDGRINDING ASPHALT CONCRETE IN PLACE0115051
6,785.001.156,667.001.135,900LFWEDGE PLANE ASPHALT CONCRETE0115062
6,600.001.004,620.000.706,600LFPLACE ASPHALT CONCRETE DIKE (CRS 212,6")0139033
9,500.00500.0010,450.00550.0019EAASPHALT CONCRETE (DRIVEWAY APPROACH)0139054

 (CRS 206)
3,000.0050.002,700.0045.0060LFMINOR CONCRETE (CURB & GUTTER, CRS 200)0173045

50,000.0050,000.0015,000.0015,000.001LSTRAFFIC CONTROL SYSTEM1201006
100.00100.00105.00105.001EARELOCATE ROADSIDE SIGN (WOOD POST)1523927

62,400.001.5097,760.002.3541,600SQYDCOLD PLANE ASPHALT CONCRETE1531168
PAVEMENT (0.21'MIN.)

25,000.0025,000.0048,000.0048,000.001LSCLEARING AND GRUBBING1601019
2,500.002,500.001,750.001,750.001LSDEVELOP WATER SUPPLY17010110

36,750.0015.0020,947.508.552,450CYROADWAY EXCAVATION19010111
11,230.001.005,615.000.5011,230LFSHOULDER BACKING19018512
25,000.0025,000.003,900.003,900.001LSFINISHING ROADWAY22010113
49,800.0030.0036,437.0021.951,660CYCLASS 2 AGGREGATE BASE26020114

456,765.0027.75469,110.0028.5016,460TONASPHALT CONCRETE TYPE B39010315
2,100.00100.0012,600.00600.0021TONASPHALTIC EMULSION (PAINT BINDER)39700116
4,590.002.253,672.001.802,040SQFTTHERMOPLASTIC CROSSWALK AND84051917

PAVEMENT MARKING
4,150.500.156,917.500.2527,670LFPAINT TRAFFIC STRIPE (2 COAT)84065618
3,630.003.003,388.002.801,210EAPAVEMENT MARKER (REFLECTIVE)85010219
6,300.00225.004,900.00175.0028EADETECTOR LOOP86081120

768,743.00759,963.00TOTALS:
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Listed Sub-Contractors
Vance Corporation

Bellegrave Avenue
Hamner Ave. to Etiwanda Ave.

Project no. A7-0328

Sub-Contractor’s Name Place of Business Description of Work

1. AC Dike Company Lincoln, Ca. AC Dike

2. C-18 Beaumont, Ca. Striping

3. Sig Alert Victorville, Ca. Loop Detectors


