
Riverside County Transportation Department (Like-Bid-Item Corrections made per Instructions to bidders item 11)

Summary of Bids PROJECT: Cajalco Rd. Harley John Rd to     
1650' E of Gustin Rd. (Roadway Widening)

Advertised: December 12, 2006 (Agenda Item: 3.31) Cajalco Rd. Harley John Rd. (Traffic Signal)
Bids Open: 2:00 pm  Date: January 3, 2007 PROJECT NOS. A9-0570 and B4-0520

Beador Construction 
Schedule 1: Project No. A9-0570 Corona, CA 92883
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

1 011508 COLD PLANE ASPHALT CONCRETE PAVEMENT (0.17') SQYD 683 10.00 6,830.00 10.50 7,171.50
2 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 1 1,200.00 1,200.00 2,000.00 2,000.00
3 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 2,072 8.00 16,576.00 3.25 6,734.00
4 066102 DUST ABATEMENT LS 1 3,000.00 3,000.00 5,625.00 5,625.00
5 074020 WATER POLLUTION CONTROL FA 1 10,000.00 10,000.00 10,000.00 10,000.00
6 120100 TRAFFIC CONTROL SYSTEM LS 1 50,000.00 50,000.00 57,600.00 57,600.00
7 151281 SALVAGE ROADWAY SIGN EA 5 150.00 750.00 115.00 575.00
8 152370 RELOCATE MAILBOX EA 3 200.00 600.00 225.00 675.00
9 152379 RELOCATE FENCE LF 300 8.00 2,400.00 41.25 12,375.00

10 152390 RELOCATE ROADSIDE SIGN EA 5 200.00 1,000.00 115.00 575.00
11 160101 CLEARING AND GRUBBING LS 1 3,000.00 3,000.00 3,000.00 3,000.00
12 170101 DEVELOP WATER SUPPLY LS 1 2,000.00 2,000.00 12,500.00 12,500.00
13 190101 ROADWAY EXCAVATION CY 3,082 40.00 123,280.00 33.00 101,706.00
14 220101 FINISHING ROADWAY LS 1 3,000.00 3,000.00 15,000.00 15,000.00
15 260201 CLASS 2 AGGREGATE BASE CY 2,930 50.00 146,500.00 56.00 164,080.00
16 390102 ASPHALT CONCRETE (TYPE A) TON 6,608 90.00 594,720.00 85.00 561,680.00
17 510535 MINOR CONCRETE (HEADWALL) EA 1 1,000.00 1,000.00 31,158.00 31,158.00
18 566011 ROADSIDE SIGN - ONE POST EA 3 200.00 600.00 300.00 900.00
19 820132 OBJECT MARKER (TYPE L) EA 4 200.00 600.00 85.00 340.00
20 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 238 100.00 23,800.00 52.00 12,376.00
21 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 326 25.00 8,150.00 4.00 1,304.00
22 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 10,229 1.00 5,114.34 0.50 5,114.50
23 850102 PAVEMENT MARKER (REFLECTIVE) EA 162 10.00 1,620.00 5.50 891.00
24 800300 CHAIN LINK FENCE LF 434 20.00 8,680.00 30.00 13,020.00

SUBTOTAL (BASE BID - SCHEDULE 1) 1,014,420.34 1,026,400.00
ITEMS 1-24

COUNTY'S ESTIMATE
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Riverside County Transportation Department (Like-Bid-Item Corrections made per Instructions to bidders item 11)

Summary of Bids PROJECT: Cajalco Rd. Harley John Rd to     
1650' E of Gustin Rd. (Roadway Widening)

Advertised: December 12, 2006 (Agenda Item: 3.31) Cajalco Rd. Harley John Rd. (Traffic Signal)
Bids Open: 2:00 pm  Date: January 3, 2007 PROJECT NOS. A9-0570 and B4-0520

COUNTY'S ESTIMATE Beador Construction 
Schedule 2: Project No. B4-0520 Corona, CA 92883
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

25 860201 SIGNAL AND LIGHTING LS 1 130,000.00 130,000.00 135,000.00 135,000.00
26 018603 EMERGENCY VEHICLE PRE-EMPTION LS 1 10,000.00 10,000.00 13,000.00 13,000.00
27 011508 COLD PLANE ASHPALT CONCRETE PAVEMENT SQYD 110 10.00 1,100.00 10.50 1,155.00
28 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 2 1,000.00 2,000.00 2,000.00 4,000.00
29 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 220 25.00 5,500.00 26.00 5,720.00
30 017316 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE B) EA 4 2,500.00 10,000.00 4,000.00 16,000.00
31 066102 DUST ABATEMENT LS 1 2,000.00 2,000.00 5,000.00 5,000.00
32 074020 WATER POLLUTION CONTROL FA 1 6,000.00 6,000.00 6,000.00 6,000.00
33 120100 TRAFFIC CONTROL SYSTEM LS 1 5,000.00 5,000.00 32,487.00 32,487.00
34 015380 RELOCATE CHAIN LINK FENCE LF 80 10.00 800.00 37.00 2,960.00
35 160101 CLEARING AND GRUBBING LS 1 3,000.00 3,000.00 3,000.00 3,000.00
36 1601115 TRIM TREE LS 1 1,500.00 1,500.00 6,000.00 6,000.00
37 190101 ROADWAY EXCAVATION CY 758 80.00 60,640.00 33.00 25,014.00
38 220101 FINISHING ROADWAY LS 1 2,000.00 2,000.00 6,000.00 6,000.00
39 260201 CLASS 2 AGGREGATE BASE CY 439 60.00 26,340.00 56.00 24,584.00
40 390102 ASPHALT CONCRETE (TYPE A) TON 502 200.00 100,400.00 85.00 42,670.00
41 394040 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 261 15.00 3,915.00 10.00 2,610.00
42 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 187 15.00 2,805.00 14.00 2,618.00
43 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 2500 3.00 7,500.00 2.20 5,500.00
44 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 590 4.00 2,360.00 4.20 2,478.00
45 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 6100 0.50 3,050.00 0.50 3,050.00
46 566011 ROADSIDE SIGN - ONE POST EA 4 300.00 1,200.00 300.00 1,200.00
47 151281 SALVAGE ROADSIDE SIGN EA 8 100.00 800.00 70.00 560.00
48 850102 PAVEMENT MARKER (REFLECTIVE) EA 160 6.00 960.00 5.50 880.00

SUBTOTAL (BASE BID - SCHEDULE 2)  388,870.00 347,486.00
ITEMS 25-48

ALTERNATE BID:
ITEM NO. ITEM CODE ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID TOTAL

49 152351 RELOCATE HYDRANT EA 1 5,000.00 5,000.00 6,300.00 6,300.00
SUBTOTAL (ALTERNATE BID) 5,000.00 6,300.00

PROJECT TOTALS: 1,408,290.34 1,380,186.00
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Riverside County Transportation Department (Like-Bid-Item Corrections made per Instructions to bidders item 11)

Summary of Bids PROJECT: Cajalco Rd. Harley John Rd to     
1650' E of Gustin Rd. (Roadway Widening)

Advertised: December 12, 2006 (Agenda Item: 3.31) Cajalco Rd. Harley John Rd. (Traffic Signal)
Bids Open: 2:00 pm  Date: January 3, 2007 PROJECT NOS. A9-0570 and B4-0520

Hillcrest Contracting
Schedule 1: Project No. A9-0570 Corona, CA 92878
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT

1 011508 COLD PLANE ASPHALT CONCRETE PAVEMENT (0.17') SQYD 683 16.00 10,928.00
2 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 1 1,250.00 1,250.00
3 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 2,072 2.60 5,387.20
4 066102 DUST ABATEMENT LS 1 2,400.00 2,400.00
5 074020 WATER POLLUTION CONTROL FA 1 10,000.00 10,000.00
6 120100 TRAFFIC CONTROL SYSTEM LS 1 90,000.00 90,000.00
7 151281 SALVAGE MAILBOX EA 5 44.00 220.00
8 152370 RELOCATE MAILBOX EA 3 360.00 1,080.00
9 152379 RELOCATE FENCE LF 300 38.00 11,400.00

10 152390 RELOCATE ROADSIDE SIGN EA 5 130.00 650.00
11 160101 CLEARING AND GRUBBING LS 1 3,000.00 3,000.00
12 170101 DEVELOP WATER SUPPLY LS 1 1,430.00 1,430.00
13 190101 ROADWAY EXCAVATION CY 3,082 52.00 160,264.00
14 220101 FINISHING ROADWAY LS 1 100,000.00 100,000.00
15 260201 CLASS 2 AGGREGATE BASE CY 2,930 65.00 190,450.00
16 390102 ASPHALT CONCRETE (TYPE A) TON 6,608 73.00 482,384.00
17 510535 MINOR CONCRETE (HEADWALL) EA 1 5,800.00 5,800.00
18 566011 ROADSIDE SIGN - ONE POST EA 3 380.00 1,140.00
19 820132 OBJECT MARKER EA 4 162.00 648.00
20 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 238 48.00 11,424.00
21 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 326 3.00 978.00
22 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 10,229 0.45 4,603.05
23 850102 PAVEMENT MARKER (REFLECTIVE) EA 162 2.50 405.00
24 800300 CHAIN LINK FENCE LF 434 28.00 12,152.00

SUBTOTAL (BASE BID - SCHEDULE 1) 1,107,993.25
ITEMS 1-24
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Riverside County Transportation Department (Like-Bid-Item Corrections made per Instructions to bidders item 11)

Summary of Bids PROJECT: Cajalco Rd. Harley John Rd to     
1650' E of Gustin Rd. (Roadway Widening)

Advertised: December 12, 2006 (Agenda Item: 3.31) Cajalco Rd. Harley John Rd. (Traffic Signal)
Bids Open: 2:00 pm  Date: January 3, 2007 PROJECT NOS. A9-0570 and B4-0520

Hillcrest Contracting
Base Bid: Schedule 2: Project No. B4-0520 Corona, CA 92878
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT

25 860201 SIGNAL AND LIGHTING LS 1 140,000.00 140,000.00
26 018603 EMERGENCY VEHICLE PRE-EMPTION LS 1 12,000.00 12,000.00
27 011508 COLD PLANE ASHPALT CONCRETE PAVEMENT SQYD 110 16.00 1,760.00
28 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 2 1,250.00 2,500.00
29 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 220 25.00 5,500.00
30 017316 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE B) EA 4 6,500.00 26,000.00
31 066102 DUST ABATEMENT LS 1 6,000.00 6,000.00
32 074020 WATER POLLUTION CONTROL FA 1 6,000.00 6,000.00
33 120100 TRAFFIC CONTROL SYSTEM LS 1 12,000.00 12,000.00
34 015380 RELOCATE CHAIN LINK FENCE LF 80 50.00 4,000.00
35 160101 CLEARING AND GRUBBING LS 1 3,000.00 3,000.00
36 1601115 TRIM TREE LS 1 1,600.00 1,600.00
37 190101 ROADWAY EXCAVATION CY 758 52.00 39,416.00
38 220101 FINISHING ROADWAY LS 1 20,000.00 20,000.00
39 260201 CLASS 2 AGGREGATE BASE CY 439 65.00 28,535.00
40 390102 ASPHALT CONCRETE (TYPE A) TON 502 73.00 36,646.00
41 394040 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 261 5.00 1,305.00
42 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 187 5.00 935.00
43 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 2500 1.85 4,625.00
44 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 590 4.00 2,360.00
45 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 6100 0.45 2,745.00
46 566011 ROADSIDE SIGN - ONE POST EA 4 380.00 1,520.00
47 151281 SALVAGE ROADSIDE SIGN EA 8 60.00 480.00
48 850102 PAVEMENT MARKER (REFLECTIVE) EA 160 2.50 400.00

SUBTOTAL (BASE BID - SCHEDULE 2) 359,327.00
ITEMS 25-48

ALTERNATE BID:
ITEM NO. ITEM CODE ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

49 152351 RELOCATE HYDRANT EA 1 5,500.00 5,500.00
SUBTOTAL (ALTERNATE BID) 5,500.00

PROJECT TOTALS: 1,472,820.25
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Subcontractors Listed by Beador Construction: 
 
Item  Subcontractor 
 
Striping Orange County Striping 
 
1, 27  Pavement Recycling 
 
9, 20, 34, 24 Ace Fence Co. 
 
25, 26  Lincoln Pacific 




