
Riverside County Transportation Department

Summary of Bids
PROJECT: 

Advertised: March 16, 2010   (Agenda Item: 3.64)

Bids Open: 2 pm     Date: Wednesday, April 28, 2010

Company Name Base Bid
Subtotal

Alternate Bid -
MISSION SPRINGS 
WATER DISTRICT

Total

COUNTY'S ESTIMATE $25,465,100.00 $10,500.00 $25,475,600.00

1 GRANITE CONST. CO. $16,510,737.00 $15,400.00 $16,526,137.00

2 SECURITY PAVING CO., INC. $16,992,002.00 $5,110.00 $16,997,112.00

3 SEMA CONSTRUCTION, INC. $17,320,936.20 $13,300.00 $17,334,236.20

4 RIVERSIDE CONSTRUCTION CO. $17,477,944.50 $3,500.00 $17,481,444.50

5 SKANSKA USA CIVIL WEST $17,561,037.00 $4,620.00 $17,565,657.00

6 FTR INTERNATIONAL, INC. $17,931,221.00 $17,500.00 $17,948,721.00

7 ORTIZ ENTERPRISES, INC. $18,104,492.90 $6,300.00 $18,110,792.90

8 BEADOR CONSTRUCTION $18,137,019.00 $14,000.00 $18,151,019.00

9 SUKUT CONSTRUCTION, INC. $20,075,681.50 $7,420.00 $20,083,101.50

Average Bid Prices $17,790,119.01 $9,683.33 $17,799,802.34

I-10 at Indian Canyon Dr Interchange Improvement Project
Project No. A8-0372
Federal Aid No. ESPLHPLU-5282(034) & HP21L-5282(035)
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

Granite Construction Co.
Indio, CA 92203

BASE BID
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 000003 ENDANGERED SPECIES PROTECTION LS 1 50,000.00 50,000.00 2,000.00 2,000.00
2 000003 NONNATIVE PLANT PRECLUSION LS 1 10,000.00 10,000.00 1,500.00 1,500.00

3 000003 CONSTRUCTION MONITORING CAMERA (POLE AND ELECTRIC 
SERVICE) LS 1 50,000.00 50,000.00 985.00 985.00

4 (S,F) 000003 METAL SCRIPT LETTERS (RAILING METHOD) LS 1 39,600.00 39,600.00 6,500.00 6,500.00
5 ------- ITEM DELETED BY ADDENDUM ------- ------- ------- ------- ------- -------
6 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 10,000.00 10,000.00 4,500.00 4,500.00
7 071325 TEMPORARY FENCE (TYPE ESA) M 610 16.00 9,760.00 14.00 8,540.00
8 000003 TEMPORARY FENCE (TYPE WILDLIFE) M 610 30.00 18,300.00 18.00 10,980.00
9 074016 CONSTRUCTION SITE MANAGEMENT LS 1 150,000.00 150,000.00 15,000.00 15,000.00

10 074020 WATER POLLUTION CONTROL LS 1 10,000.00 10,000.00 500.00 500.00
11 074018 HEALTH AND SAFETY PLAN LS 1 5,000.00 5,000.00 500.00 500.00
12 074028 TEMPORARY FIBER ROLLS M 10,800 9.00 97,200.00 7.00 75,600.00
13 074029 TEMPORARY SILT FENCE M 960 9.00 8,640.00 17.00 16,320.00
14 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 3 3,500.00 10,500.00 4,500.00 13,500.00
15 074035 TEMPORARY CHECK DAM M 52 9.00 468.00 35.00 1,820.00
16 074037 MOVE IN/MOVE OUT (TEMPORARY EROSION CONTROL) EA 4 1 000 00 4 000 00 350 00 1 400 00

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)

COUNTY'S ESTIMATE

16 074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 4 1,000.00 4,000.00 350.00 1,400.00
17 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 39 400.00 15,600.00 125.00 4,875.00

18 074039 TEMPORARY HYDRAULIC MULCH (POLMER STABILIZED FIBER 
MATRIX) M2 136,000 1.00 136,000.00 0.20 27,200.00

19 074041 STREET SWEEPING LS 1 65,000.00 65,000.00 65,000.00 65,000.00
20 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 25,000.00 25,000.00 8,500.00 8,500.00
21 120090 CONSTRUCTION AREA SIGNS LS 1 47,000.00 47,000.00 18,000.00 18,000.00
22 120100 TRAFFIC CONTROL SYSTEMS LS 1 140,000.00 140,000.00 150,000.00 150,000.00
23 120120 TYPE III BARRICADE EA 140 75.00 10,500.00 35.00 4,900.00
24 120143 TEMPORARY PAVEMENT DELINEATION M 4,460 0.95 4,237.00 5.00 22,300.00
25 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 100 30.00 3,000.00 40.00 4,000.00
26 120199 TRAFFIC PLASTIC DRUM EA 590 55.00 32,450.00 30.00 17,700.00
27 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 10 10,000.00 100,000.00 7,500.00 75,000.00
28 129000 TEMPORARY RAILING (TYPE K) M 5,300 35.00 185,500.00 27.00 143,100.00
29 129110 TEMPORARY CRASH CUSHION [SAND FILLED] EA 210 260.00 54,600.00 275.00 57,750.00
30 129110 TEMPORARY CRASH CUSHION [ABSORB 350] EA 6 3,500.00 21,000.00 11,500.00 69,000.00
31 150701 REMOVE YELLOW TRAFFIC STRIPE [HAZARDOUS WASTE] M 2,870 2.00 5,740.00 2.50 7,175.00
32 150608 REMOVE CHAIN LINK FENCE M 610 20.00 12,200.00 14.00 8,540.00
33 150659 REMOVE TERMINAL SECTION EA 3 1,500.00 4,500.00 2,000.00 6,000.00
34 150662 REMOVE METAL BEAM GUARD RAILING M 660 35.00 23,100.00 22.00 14,520.00
35 150710 REMOVE TRAFFIC STRIPE M 34,100 2.00 68,200.00 1.90 64,790.00
36 150713 REMOVE PAVEMENT MARKING M2 52 6.00 312.00 20.00 1,040.00
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Granite Construction Co.
Indio, CA 92203

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

37 150722 REMOVE PAVEMENT MARKER EA 8,520 1.50 12,780.00 2.00 17,040.00
38 150742 REMOVE ROADSIDE SIGN EA 43 142.00 6,106.00 100.00 4,300.00
39 150760 REMOVE SIGN STRUCTURE EA 2 5,000.00 10,000.00 3,500.00 7,000.00
40 150806 REMOVE CULVERT M 360 120.00 43,200.00 60.00 21,600.00
41 150820 REMOVE INLET EA 1 800.00 800.00 1,000.00 1,000.00
42 150821 REMOVE HEADWALL EA 21 750.00 15,750.00 275.00 5,775.00

43 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(45 MM MAXIMUM) M2 1,080 4.00 4,320.00 8.50 9,180.00

44 160101 CLEARING AND GRUBBING LS 1 82,500.00 82,500.00 82,500.00 82,500.00
45 170101 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00 10,000.00 10,000.00

46 (F) 190101 ROADWAY EXCAVATION M3 29,170 20.00 583,400.00 15.00 437,550.00
47 190110 LEAD COMPLIANCE PLAN (METRIC) LS 1 5,000.00 5,000.00 500.00 500.00
48 190113 ASBESTOS COMPLIANCE PLAN LS 1 5,000.00 5,000.00 500.00 500.00
49 193118 CONCRETE BACKFILL M3 14 80.00 1,120.00 225.00 3,150.00
50 194001 DITCH EXCAVATION M3 320 30.00 9,600.00 8.00 2,560.00
51 198001 IMPORTED BORROW M3 71,000 25.00 1,775,000.00 7.25 514,750.00
52 203016 EROSION CONTROL (TYPE D) M2 13 200 1 50 19 800 00 0 65 8 580 00

COUNTY'S ESTIMATE

52 203016 EROSION CONTROL (TYPE D) M2 13,200 1.50 19,800.00 0.65 8,580.00
53 203021 FIBER ROLLS (METRIC) M 10,500 9.00 94,500.00 8.00 84,000.00
54 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 1,448.00 1,448.00 350.00 350.00

55 208731 200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE 
CONDUIT M 68 200.00 13,600.00 200.00 13,600.00

56 220101 FINISHING ROADWAY LS 1 28,000.00 28,000.00 25,000.00 25,000.00
57 260201 CLASS 2 AGGREGATE BASE M3 14,600 50.00 730,000.00 22.00 321,200.00
58 280000 LEAN CONCRETE BASE M3 190 190.00 36,100.00 200.00 38,000.00
59 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 6 725.00 4,350.00 3,000.00 18,000.00

60 390106 ASPHALT CONCRETE (OPEN GRADED)[OPEN GRADED FRICTION 
COURSE] TONN 1,310 100.00 131,000.00 90.00 117,900.00

61 390130 HOT MIX ASPHALT (TYPE A) TONN 320 90.00 28,800.00 99.50 31,840.00
62 000003 HOT MIX ASPHALT (TYPE A BOND BREAKER) TONN 120 115.00 13,800.00 110.00 13,200.00
63 000003 HOT MIX ASPHALT (TYPE C) TONN 31,200 90.00 2,808,000.00 71.00 2,215,200.00
64 394071 PLACE HOT MIX ASPHALT DIKE M 4,570 6.00 27,420.00 6.50 29,705.00
65 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 320 100.00 32,000.00 40.00 12,800.00
66 397005 TACK COAT TONN 38 550.00 20,900.00 1,400.00 53,200.00

67 401066 CONCRETE PAVEMENT (EXIT RAMP TERMINI) [JOINTED PLAIN 
CONCRETE PAVEMENT] M3 430 300.00 129,000.00 275.00 118,250.00

68 401108 RAPID STRENGTH CONCRETE [JOINTED PLAIN CONCRETE 
PAVEMENT] M3 3,780 1,000.00 3,780,000.00 205.00 774,900.00

69 000003 SEAL ISOLATION JOINT M 1,280 20.00 25,600.00 4.00 5,120.00
70 414091 SEAL LONGITUDINAL JOINT M 2,140 6.00 12,840.00 4.00 8,560.00
71 414101 SEAL TRANSVERSE JOINT M 2,120 6.00 12,720.00 4.00 8,480.00
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Granite Construction Co.
Indio, CA 92203

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

72 518201 MASONRY STONE WALL M2 23 262.50 6,037.50 800.00 18,400.00
73 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) M3 190 850.00 161,500.00 1,000.00 190,000.00
74 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 110 1,350.00 148,500.00 2,000.00 220,000.00
75 (F) 520107 BAR REINFORCING STEEL (BOX CULVERT) KG 21,271 2.50 53,177.50 2.00 42,542.00
76 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 30,000 9.00 270,000.00 9.00 270,000.00
77 (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 30,000 1.20 36,000.00 1.00 30,000.00

78 560234 FURNISH LAMINATED PANEL SIGN (25.4 MM -TYPE A) M2 67 180.00 12,060.00 250.00 16,750.00
79 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM- UNFRAMED) M2 56 130.00 7,280.00 125.00 7,000.00
80 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM- UNFRAMED) M2 30 140.00 4,200.00 140.00 4,200.00
81 560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM- FRAMED) M2 13 170.00 2,210.00 135.00 1,755.00
82 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM- FRAMED) M2 71 160.00 11,360.00 150.00 10,650.00

83 561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN 
FOUNDATION) M 23 3,200.00 73,600.00 4,000.00 92,000.00

84 566011 ROADSIDE SIGN - ONE POST EA 85 400.00 34,000.00 350.00 29,750.00
85 566012 ROADSIDE SIGN - TWO POST EA 17 900.00 15,300.00 575.00 9,775.00
86 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 8 110.00 880.00 350.00 2,800.00
87 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 22 200 00 4 400 00 375 00 8 250 00

COUNTY'S ESTIMATE

87 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 22 200.00 4,400.00 375.00 8,250.00
88 620909 450 MM ALTERNATIVE PIPE CULVERT M 71 300.00 21,300.00 160.00 11,360.00
89 620913 600 MM ALTERNATIVE PIPE CULVERT M 230 350.00 80,500.00 170.00 39,100.00
90 620924 900 MM ALTERNATIVE PIPE CULVERT M 120 550.00 66,000.00 180.00 21,600.00

91 664097 600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 
MM THICK) M 200 450.00 90,000.00 200.00 40,000.00

92 664110 900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 
MM THICK) M 50 750.00 37,500.00 225.00 11,250.00

93 717072 100 MM POLYVINYL CHLORIDE SEWER PIPE M 37 50.00 1,850.00 50.00 1,850.00
94 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 140 120.00 16,800.00 160.00 22,400.00
95 721430 CONCRETE (CHANNEL LINING) M3 73 300.00 21,900.00 500.00 36,500.00
96 729010 ROCK SLOPE PROTECTION FABRIC M2 330 20.00 6,600.00 25.00 8,250.00

97 (F) 731504 MINOR CONCRETE (CURB AND GUTTER) M3 250 650.00 162,500.00 775.00 193,750.00
98 (F) 000003 MINOR CONCRETE (COLORED) M2 1,890 120.00 226,800.00 120.00 226,800.00
99 (F) 731521 MINOR CONCRETE (SIDEWALK) M3 260 600.00 156,000.00 525.00 136,500.00
100 (F) 731530 MINOR CONCRETE (TEXTURED PAVING) M2 1,190 180.00 214,200.00 125.00 148,750.00
101 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 1,262 4.50 5,679.00 10.00 12,620.00

102 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 940 50.00 47,000.00 65.00 61,100.00
103 820105 DELINEATOR (SPECIAL) EA 23 75.00 1,725.00 60.00 1,380.00
104 820107 DELINEATOR (CLASS 1) EA 160 50.00 8,000.00 50.00 8,000.00
105 832003 METAL BEAM GUARD RAILING (WOOD POST) M 670 90.00 60,300.00 99.00 66,330.00
106 839541 TRANSITION RAILING (TYPE WB) EA 4 3,800.00 15,200.00 6,000.00 24,000.00

I-10@Indian Canyon Dr.xls: Summary-Web
Page 3 of 25 Updated: 04/29/2010



Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Granite Construction Co.
Indio, CA 92203

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

107 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 5 900.00 4,500.00 900.00 4,500.00
108 839585 ALTERNATIVE FLARED TERMINAL SYSTEM [TYPE SRT] EA 9 2,200.00 19,800.00 3,500.00 31,500.00
109 839605 CRASH CUSHION (REACT 9SCBS) EA 3 50,000.00 150,000.00 75,000.00 225,000.00
110 839703 CONCRETE BARRIER (TYPE 60C) M 270 300.00 81,000.00 525.00 141,750.00
111 839705 CONCRETE BARRIER (TYPE 60E) M 89 600.00 53,400.00 515.00 45,835.00
112 840515 THERMOPLASTIC PAVEMENT MARKING M2 360 40.00 14,400.00 40.00 14,400.00
113 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1,210 3.00 3,630.00 3.00 3,630.00

114 840571 100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 
M) M 9,600 2.00 19,200.00 2.25 21,600.00

115 840656 PAINT TRAFFIC STRIPE (2-COAT) M 13,100 2.00 26,200.00 1.25 16,375.00
116 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 15,300 2.00 30,600.00 2.10 32,130.00
117 850110 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE C) EA 86 60.00 5,160.00 5.00 430.00
118 850111 PAVEMENT MARKER (RETROREFLECTIVE -SPECIAL TYPE D) EA 790 3.00 2,370.00 5.00 3,950.00
119 850112 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE G) EA 2,790 4.00 11,160.00 5.00 13,950.00
120 850113 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H) EA 450 4.00 1,800.00 5.00 2,250.00
121 860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 150,000.00 150,000.00 210,000.00 210,000.00
122 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 150 000 00 150 000 00 195 000 00 195 000 00

COUNTY'S ESTIMATE

122 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 150,000.00 150,000.00 195,000.00 195,000.00
123 860300 SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 180,000.00 180,000.00 235,000.00 235,000.00
124 860302 SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 180,000.00 180,000.00 250,000.00 250,000.00
125 860460 LIGHTING AND SIGN ILLUMINATION LS 1 175,000.00 175,000.00 590,000.00 590,000.00
126 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 15,000.00 15,000.00 160,000.00 160,000.00
127 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 75,000.00 75,000.00 130,000.00 130,000.00
128 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 80,000.00 80,000.00 140,000.00 140,000.00
129 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 75,000.00 75,000.00 120,000.00 120,000.00
130 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 90,000.00 90,000.00 130,000.00 130,000.00
131 861349 REMOVE EXISTING SIGNAL SYSTEM ( LOCATION 1) LS 1 10,000.00 10,000.00 80,000.00 80,000.00
132 861350 REMOVE EXISTING SIGNAL SYSTEM ( LOCATION 2) LS 1 10,000.00 10,000.00 80,000.00 80,000.00
133 999990 MOBILIZATION LS 1 2,000,000.00 2,000,000.00 834,000.00 834,000.00
134 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 25,000.00 25,000.00 8,000.00 8,000.00
135 019901 DEMOBILIZATION LS 1 467,000.00 467,000.00 500.00 500.00
136 066102 DUST ABATEMENT LS 1 25,000.00 25,000.00 45,000.00 45,000.00
137 066105 RESIDENT ENGINEER OFFICE LS 1 410,000.00 410,000.00 25,000.00 25,000.00

138 066840 TRAFFIC SIGNAL CONTROLLER ASSEMBLY [WITH BATTERY 
BACK-UP][2-LOCATIONS] LS 1 13,600.00 13,600.00 13,600.00 13,600.00

139 066843 MODEL 170 CONTROLLER ASSEMBLY [RAMP METER] [4-
LOCATIONS] LS 1 19,200.00 19,200.00 19,200.00 19,200.00

140 066015 FEDERAL TRAINEE PROGRAM LS 1 8,800.00 8,800.00 5,000.00 5,000.00
141 047403 610 MM STEEL PIPE CASING M 26 200.00 5,200.00 1,000.00 26,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Granite Construction Co.
Indio, CA 92203

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

142 157550 BRIDGE REMOVAL LS 1 150,000.00 150,000.00 85,000.00 85,000.00
143 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) M3 1,150 100.00 115,000.00 90.00 103,500.00
144 (F) 193003 STRUCTURE BACKFILL (BRIDGE) M3 490 120.00 58,800.00 125.00 61,250.00

145 490566 FURNISH STEEL PILING (HP 360 X 132) M 2,977 300.00 893,100.00 165.00 491,205.00
146 490567 DRIVE STEEL PILE (HP 360 X 132) EA 196 2,500.00 490,000.00 1,525.00 298,900.00
147 --------- ITEM DELETED BY ADDENDUM --------- --------- --------- --------- --------- ---------
148 --------- ITEM DELETED BY ADDENDUM --------- --------- --------- --------- --------- ---------
149 500020 PRESTRESSING PRECAST GIRDER LS 1 120,000.00 120,000.00 95,000.00 95,000.00

150 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 220 700.00 154,000.00 425.00 93,500.00
151 (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 1,710 1,100.00 1,881,000.00 870.00 1,487,700.00
152 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 210 1,000.00 210,000.00 650.00 136,500.00

153 511036 ARCHITECTURAL SURFACE [LAVA ROCK FACING] M2 170 110.00 18,700.00 250.00 42,500.00
154 (F) 511063 FRACTURED FIN TEXTURE M2 140 110.00 15,400.00 130.00 18,200.00

155 512254 FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE 
GIRDER (25 M-30 M) EA 26 30,000.00 780,000.00 20,000.00 520,000.00

156 512255 FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE 
GIRDER (30 M-35 M) EA 13 35,000.00 455,000.00 24,000.00 312,000.00

COUNTY'S ESTIMATE

GIRDER (30 M-35 M)
157 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 39 5,000.00 195,000.00 2,200.00 85,800.00
158 519123 JOINT SEAL (TYPE B - MR 50 MM) M 72 230.00 16,560.00 300.00 21,600.00

159 (F) 520102 BAR REINFORCING STEEL (BRIDGE) KG 244,000 4.65 1,134,600.00 2.00 488,000.00
160 (F) 721810 SLOPE PAVING (CONCRETE) M3 72 800.00 57,600.00 1,360.00 97,920.00
161 (F) 750505 BRIDGE DECK DRAINAGE SYSTEM KG 470 20.00 9,400.00 22.50 10,575.00
162 (F) 833088 TUBULAR HANDRAILING M 10 100.00 1,000.00 240.00 2,400.00
163 (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 110 400.00 44,000.00 690.00 75,900.00

164 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 110 350.00 38,500.00 420.00 46,200.00
165 (F) 833020 CHAIN LINK RAILING [MINI MESH] M 91 200.00 18,200.00 1,250.00 113,750.00

BSAE BID TOTAL
ITEMS 1 - 165 25,465,100.00 16,510,737.00

ALTERNATE BID:
THE MISSION SPRINGS WATER DISTRICT

166 0000003 ADJUST WATER VALVE COVER TO GRADE EA 14 750.00 10,500.00 1,100.00 15,400.00
ALTERNATE BID TOTAL
ITEMS  166 10,500.00 15,400.00

PROJECT TOTAL

ITEMS 1 - 166 25,475,600.00 16,526,137.00
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Security Paving Co., Inc. SEMA Const. Inc.
Sun Valley, CA 91352 Lake Forest, CA 92630

BASE BID
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 000003 ENDANGERED SPECIES PROTECTION LS 1 4,320.00 4,320.00 4,000.00 4,000.00
2 000003 NONNATIVE PLANT PRECLUSION LS 1 2,000.00 2,000.00 9,400.00 9,400.00

3 000003 CONSTRUCTION MONITORING CAMERA (POLE AND ELECTRIC 
SERVICE) LS 1 8,100.00 8,100.00 16,100.00 16,100.00

4 (S,F) 000003 METAL SCRIPT LETTERS (RAILING METHOD) LS 1 32,400.00 32,400.00 51,900.00 51,900.00
5 ------- ITEM DELETED BY ADDENDUM ------- ------- ------- ------- ------- -------
6 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,000.00 5,000.00 5,000.00 5,000.00
7 071325 TEMPORARY FENCE (TYPE ESA) M 610 14.00 8,540.00 8.50 5,185.00
8 000003 TEMPORARY FENCE (TYPE WILDLIFE) M 610 16.00 9,760.00 8.50 5,185.00
9 074016 CONSTRUCTION SITE MANAGEMENT LS 1 15,000.00 15,000.00 43,800.00 43,800.00

10 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00 10,000.00 10,000.00
11 074018 HEALTH AND SAFETY PLAN LS 1 1,000.00 1,000.00 5,500.00 5,500.00
12 074028 TEMPORARY FIBER ROLLS M 10,800 8.40 90,720.00 7.00 75,600.00
13 074029 TEMPORARY SILT FENCE M 960 7.35 7,056.00 6.00 5,760.00
14 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 3 3,000.00 9,000.00 1,000.00 3,000.00
15 074035 TEMPORARY CHECK DAM M 52 6.00 312.00 46.00 2,392.00
16 074037 MOVE IN/MOVE OUT (TEMPORARY EROSION CONTROL) EA 4 420 00 1 680 00 500 00 2 000 0016 074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 4 420.00 1,680.00 500.00 2,000.00
17 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 39 210.00 8,190.00 84.00 3,276.00

18 074039 TEMPORARY HYDRAULIC MULCH (POLMER STABILIZED FIBER 
MATRIX) M2 136,000 0.25 34,000.00 0.22 29,920.00

19 074041 STREET SWEEPING LS 1 60,000.00 60,000.00 19,000.00 19,000.00
20 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 5,500.00 5,500.00 10,800.00 10,800.00
21 120090 CONSTRUCTION AREA SIGNS LS 1 25,000.00 25,000.00 51,500.00 51,500.00
22 120100 TRAFFIC CONTROL SYSTEMS LS 1 150,000.00 150,000.00 275,000.00 275,000.00
23 120120 TYPE III BARRICADE EA 140 80.00 11,200.00 190.00 26,600.00
24 120143 TEMPORARY PAVEMENT DELINEATION M 4,460 2.10 9,366.00 0.70 3,122.00
25 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 100 27.00 2,700.00 35.00 3,500.00
26 120199 TRAFFIC PLASTIC DRUM EA 590 105.00 61,950.00 82.00 48,380.00
27 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 10 4,860.00 48,600.00 3,800.00 38,000.00
28 129000 TEMPORARY RAILING (TYPE K) M 5,300 29.00 153,700.00 33.00 174,900.00
29 129110 TEMPORARY CRASH CUSHION [SAND FILLED] EA 210 178.00 37,380.00 170.00 35,700.00
30 129110 TEMPORARY CRASH CUSHION [ABSORB 350] EA 6 2,100.00 12,600.00 20,600.00 123,600.00
31 150701 REMOVE YELLOW TRAFFIC STRIPE [HAZARDOUS WASTE] M 2,870 1.60 4,592.00 3.30 9,471.00
32 150608 REMOVE CHAIN LINK FENCE M 610 14.00 8,540.00 17.00 10,370.00
33 150659 REMOVE TERMINAL SECTION EA 3 160.00 480.00 700.00 2,100.00
34 150662 REMOVE METAL BEAM GUARD RAILING M 660 28.00 18,480.00 27.00 17,820.00
35 150710 REMOVE TRAFFIC STRIPE M 34,100 0.10 3,410.00 0.15 5,115.00
36 150713 REMOVE PAVEMENT MARKING M2 52 16.00 832.00 20.00 1,040.00
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Security Paving Co., Inc. SEMA Const. Inc.
Sun Valley, CA 91352 Lake Forest, CA 92630

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

37 150722 REMOVE PAVEMENT MARKER EA 8,520 0.55 4,686.00 0.70 5,964.00
38 150742 REMOVE ROADSIDE SIGN EA 43 168.00 7,224.00 94.00 4,042.00
39 150760 REMOVE SIGN STRUCTURE EA 2 3,000.00 6,000.00 1,900.00 3,800.00
40 150806 REMOVE CULVERT M 360 40.00 14,400.00 60.00 21,600.00
41 150820 REMOVE INLET EA 1 800.00 800.00 950.00 950.00
42 150821 REMOVE HEADWALL EA 21 570.00 11,970.00 610.00 12,810.00

43 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(45 MM MAXIMUM) M2 1,080 11.00 11,880.00 15.00 16,200.00

44 160101 CLEARING AND GRUBBING LS 1 30,000.00 30,000.00 82,500.00 82,500.00
45 170101 DEVELOP WATER SUPPLY LS 1 60,000.00 60,000.00 10,000.00 10,000.00

46 (F) 190101 ROADWAY EXCAVATION M3 29,170 12.00 350,040.00 14.00 408,380.00
47 190110 LEAD COMPLIANCE PLAN (METRIC) LS 1 7,000.00 7,000.00 5,000.00 5,000.00
48 190113 ASBESTOS COMPLIANCE PLAN LS 1 8,000.00 8,000.00 31,900.00 31,900.00
49 193118 CONCRETE BACKFILL M3 14 262.00 3,668.00 200.00 2,800.00
50 194001 DITCH EXCAVATION M3 320 7.00 2,240.00 16.00 5,120.00
51 198001 IMPORTED BORROW M3 71,000 12.00 852,000.00 7.00 497,000.00
52 203016 EROSION CONTROL (TYPE D) M2 13 200 1 05 13 860 00 1 30 17 160 0052 203016 EROSION CONTROL (TYPE D) M2 13,200 1.05 13,860.00 1.30 17,160.00
53 203021 FIBER ROLLS (METRIC) M 10,500 9.50 99,750.00 7.00 73,500.00
54 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 525.00 525.00 500.00 500.00

55 208731 200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE 
CONDUIT M 68 150.00 10,200.00 130.00 8,840.00

56 220101 FINISHING ROADWAY LS 1 13,000.00 13,000.00 10,000.00 10,000.00
57 260201 CLASS 2 AGGREGATE BASE M3 14,600 29.00 423,400.00 82.00 1,197,200.00
58 280000 LEAN CONCRETE BASE M3 190 210.00 39,900.00 390.00 74,100.00
59 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 6 1,200.00 7,200.00 1,500.00 9,000.00

60 390106 ASPHALT CONCRETE (OPEN GRADED)[OPEN GRADED FRICTION 
COURSE] TONN 1,310 120.00 157,200.00 180.00 235,800.00

61 390130 HOT MIX ASPHALT (TYPE A) TONN 320 97.00 31,040.00 190.00 60,800.00
62 000003 HOT MIX ASPHALT (TYPE A BOND BREAKER) TONN 120 175.00 21,000.00 250.00 30,000.00
63 000003 HOT MIX ASPHALT (TYPE C) TONN 31,200 103.00 3,213,600.00 110.00 3,432,000.00
64 394071 PLACE HOT MIX ASPHALT DIKE M 4,570 6.00 27,420.00 1.60 7,312.00
65 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 320 26.00 8,320.00 52.00 16,640.00
66 397005 TACK COAT TONN 38 640.00 24,320.00 520.00 19,760.00

67 401066 CONCRETE PAVEMENT (EXIT RAMP TERMINI) [JOINTED PLAIN 
CONCRETE PAVEMENT] M3 430 300.00 129,000.00 360.00 154,800.00

68 401108 RAPID STRENGTH CONCRETE [JOINTED PLAIN CONCRETE 
PAVEMENT] M3 3,780 565.00 2,135,700.00 380.00 1,436,400.00

69 000003 SEAL ISOLATION JOINT M 1,280 37.00 47,360.00 22.00 28,160.00
70 414091 SEAL LONGITUDINAL JOINT M 2,140 18.00 38,520.00 6.50 13,910.00
71 414101 SEAL TRANSVERSE JOINT M 2,120 18.00 38,160.00 6.50 13,780.00
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Security Paving Co., Inc. SEMA Const. Inc.
Sun Valley, CA 91352 Lake Forest, CA 92630

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

72 518201 MASONRY STONE WALL M2 23 340.00 7,820.00 260.00 5,980.00
73 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) M3 190 485.00 92,150.00 750.00 142,500.00
74 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 110 1,800.00 198,000.00 1,300.00 143,000.00
75 (F) 520107 BAR REINFORCING STEEL (BOX CULVERT) KG 21,271 2.00 42,542.00 1.20 25,525.20
76 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 30,000 5.60 168,000.00 6.23 186,900.00
77 (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 30,000 0.45 13,500.00 0.30 9,000.00

78 560234 FURNISH LAMINATED PANEL SIGN (25.4 MM -TYPE A) M2 67 147.00 9,849.00 220.00 14,740.00
79 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM- UNFRAMED) M2 56 90.00 5,040.00 100.00 5,600.00
80 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM- UNFRAMED) M2 30 96.00 2,880.00 110.00 3,300.00
81 560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM- FRAMED) M2 13 115.00 1,495.00 200.00 2,600.00
82 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM- FRAMED) M2 71 122.00 8,662.00 140.00 9,940.00

83 561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN 
FOUNDATION) M 23 2,010.00 46,230.00 3,800.00 87,400.00

84 566011 ROADSIDE SIGN - ONE POST EA 85 300.00 25,500.00 240.00 20,400.00
85 566012 ROADSIDE SIGN - TWO POST EA 17 420.00 7,140.00 550.00 9,350.00
86 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 8 240.00 1,920.00 110.00 880.00
87 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 22 790 00 17 380 00 460 00 10 120 0087 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 22 790.00 17,380.00 460.00 10,120.00
88 620909 450 MM ALTERNATIVE PIPE CULVERT M 71 193.00 13,703.00 170.00 12,070.00
89 620913 600 MM ALTERNATIVE PIPE CULVERT M 230 166.00 38,180.00 210.00 48,300.00
90 620924 900 MM ALTERNATIVE PIPE CULVERT M 120 229.00 27,480.00 240.00 28,800.00

91 664097 600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 
MM THICK) M 200 200.00 40,000.00 200.00 40,000.00

92 664110 900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 
MM THICK) M 50 300.00 15,000.00 250.00 12,500.00

93 717072 100 MM POLYVINYL CHLORIDE SEWER PIPE M 37 40.00 1,480.00 71.00 2,627.00
94 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 140 175.00 24,500.00 140.00 19,600.00
95 721430 CONCRETE (CHANNEL LINING) M3 73 300.00 21,900.00 310.00 22,630.00
96 729010 ROCK SLOPE PROTECTION FABRIC M2 330 3.00 990.00 10.00 3,300.00

97 (F) 731504 MINOR CONCRETE (CURB AND GUTTER) M3 250 605.00 151,250.00 640.00 160,000.00
98 (F) 000003 MINOR CONCRETE (COLORED) M2 1,890 120.00 226,800.00 58.00 109,620.00
99 (F) 731521 MINOR CONCRETE (SIDEWALK) M3 260 530.00 137,800.00 430.00 111,800.00
100 (F) 731530 MINOR CONCRETE (TEXTURED PAVING) M2 1,190 140.00 166,600.00 97.00 115,430.00
101 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 1,262 5.00 6,310.00 4.00 5,048.00

102 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 940 40.00 37,600.00 50.00 47,000.00
103 820105 DELINEATOR (SPECIAL) EA 23 42.00 966.00 31.00 713.00
104 820107 DELINEATOR (CLASS 1) EA 160 37.00 5,920.00 36.00 5,760.00
105 832003 METAL BEAM GUARD RAILING (WOOD POST) M 670 64.00 42,880.00 84.00 56,280.00
106 839541 TRANSITION RAILING (TYPE WB) EA 4 3,150.00 12,600.00 2,800.00 11,200.00

I-10@Indian Canyon Dr.xls: Summary-Web
Page 8 of 25 Updated: 04/29/2010



Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Security Paving Co., Inc. SEMA Const. Inc.
Sun Valley, CA 91352 Lake Forest, CA 92630

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

107 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 5 735.00 3,675.00 1,000.00 5,000.00
108 839585 ALTERNATIVE FLARED TERMINAL SYSTEM [TYPE SRT] EA 9 2,310.00 20,790.00 2,300.00 20,700.00
109 839605 CRASH CUSHION (REACT 9SCBS) EA 3 61,000.00 183,000.00 51,100.00 153,300.00
110 839703 CONCRETE BARRIER (TYPE 60C) M 270 200.00 54,000.00 210.00 56,700.00
111 839705 CONCRETE BARRIER (TYPE 60E) M 89 256.00 22,784.00 420.00 37,380.00
112 840515 THERMOPLASTIC PAVEMENT MARKING M2 360 37.00 13,320.00 22.00 7,920.00
113 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1,210 3.10 3,751.00 5.00 6,050.00

114 840571 100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 
M) M 9,600 1.45 13,920.00 1.10 10,560.00

115 840656 PAINT TRAFFIC STRIPE (2-COAT) M 13,100 1.20 15,720.00 0.25 3,275.00
116 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 15,300 1.30 19,890.00 1.40 21,420.00
117 850110 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE C) EA 86 5.00 430.00 6.50 559.00
118 850111 PAVEMENT MARKER (RETROREFLECTIVE -SPECIAL TYPE D) EA 790 5.00 3,950.00 6.50 5,135.00
119 850112 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE G) EA 2,790 5.00 13,950.00 2.90 8,091.00
120 850113 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H) EA 450 5.00 2,250.00 6.50 2,925.00
121 860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 119,700.00 119,700.00 112,100.00 112,100.00
122 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 101 850 00 101 850 00 106 900 00 106 900 00122 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 101,850.00 101,850.00 106,900.00 106,900.00
123 860300 SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 185,850.00 185,850.00 190,000.00 190,000.00
124 860302 SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 190,050.00 190,050.00 185,000.00 185,000.00
125 860460 LIGHTING AND SIGN ILLUMINATION LS 1 231,000.00 231,000.00 241,100.00 241,100.00
126 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 56,805.00 56,805.00 86,000.00 86,000.00
127 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 55,650.00 55,650.00 53,700.00 53,700.00
128 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 72,345.00 72,345.00 64,500.00 64,500.00
129 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 56,595.00 56,595.00 43,000.00 43,000.00
130 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 58,800.00 58,800.00 59,100.00 59,100.00
131 861349 REMOVE EXISTING SIGNAL SYSTEM ( LOCATION 1) LS 1 8,190.00 8,190.00 8,500.00 8,500.00
132 861350 REMOVE EXISTING SIGNAL SYSTEM ( LOCATION 2) LS 1 9,450.00 9,450.00 9,800.00 9,800.00
133 999990 MOBILIZATION LS 1 815,534.00 815,534.00 1,250,000.00 1,250,000.00
134 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 115,000.00 115,000.00 241,700.00 241,700.00
135 019901 DEMOBILIZATION LS 1 26,000.00 26,000.00 25,000.00 25,000.00
136 066102 DUST ABATEMENT LS 1 31,000.00 31,000.00 89,700.00 89,700.00
137 066105 RESIDENT ENGINEER OFFICE LS 1 65,000.00 65,000.00 56,700.00 56,700.00

138 066840 TRAFFIC SIGNAL CONTROLLER ASSEMBLY [WITH BATTERY 
BACK-UP][2-LOCATIONS] LS 1 13,600.00 13,600.00 13,600.00 13,600.00

139 066843 MODEL 170 CONTROLLER ASSEMBLY [RAMP METER] [4-
LOCATIONS] LS 1 19,200.00 19,200.00 19,200.00 19,200.00

140 066015 FEDERAL TRAINEE PROGRAM LS 1 8,000.00 8,000.00 23,000.00 23,000.00
141 047403 610 MM STEEL PIPE CASING M 26 400.00 10,400.00 870.00 22,620.00
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Security Paving Co., Inc. SEMA Const. Inc.
Sun Valley, CA 91352 Lake Forest, CA 92630

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

142 157550 BRIDGE REMOVAL LS 1 90,000.00 90,000.00 85,800.00 85,800.00
143 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) M3 1,150 80.00 92,000.00 110.00 126,500.00
144 (F) 193003 STRUCTURE BACKFILL (BRIDGE) M3 490 85.00 41,650.00 190.00 93,100.00

145 490566 FURNISH STEEL PILING (HP 360 X 132) M 2,977 137.00 407,849.00 140.00 416,780.00
146 490567 DRIVE STEEL PILE (HP 360 X 132) EA 196 1,323.00 259,308.00 130.00 25,480.00
147 --------- ITEM DELETED BY ADDENDUM --------- --------- --------- --------- --------- ---------
148 --------- ITEM DELETED BY ADDENDUM --------- --------- --------- --------- --------- ---------
149 500020 PRESTRESSING PRECAST GIRDER LS 1 98,000.00 98,000.00 90,700.00 90,700.00

150 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 220 500.00 110,000.00 340.00 74,800.00
151 (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 1,710 715.00 1,222,650.00 578.00 988,380.00
152 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 210 620.00 130,200.00 400.00 84,000.00

153 511036 ARCHITECTURAL SURFACE [LAVA ROCK FACING] M2 170 245.00 41,650.00 470.00 79,900.00
154 (F) 511063 FRACTURED FIN TEXTURE M2 140 248.00 34,720.00 300.00 42,000.00

155 512254 FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE 
GIRDER (25 M-30 M) EA 26 18,700.00 486,200.00 18,600.00 483,600.00

156 512255 FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE 
GIRDER (30 M-35 M) EA 13 18,700.00 243,100.00 18,600.00 241,800.00GIRDER (30 M-35 M)

157 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 39 2,072.00 80,808.00 1,800.00 70,200.00
158 519123 JOINT SEAL (TYPE B - MR 50 MM) M 72 273.00 19,656.00 82.00 5,904.00

159 (F) 520102 BAR REINFORCING STEEL (BRIDGE) KG 244,000 1.75 427,000.00 1.74 424,560.00
160 (F) 721810 SLOPE PAVING (CONCRETE) M3 72 457.00 32,904.00 590.00 42,480.00
161 (F) 750505 BRIDGE DECK DRAINAGE SYSTEM KG 470 22.00 10,340.00 12.00 5,640.00
162 (F) 833088 TUBULAR HANDRAILING M 10 210.00 2,100.00 200.00 2,000.00
163 (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 110 416.00 45,760.00 130.00 14,300.00

164 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 110 335.00 36,850.00 100.00 11,000.00
165 (F) 833020 CHAIN LINK RAILING [MINI MESH] M 91 1,450.00 131,950.00 1,100.00 100,100.00

BSAE BID TOTAL
ITEMS 1 - 165 16,992,002.00 17,320,936.20

ALTERNATE BID:
THE MISSION SPRINGS WATER DISTRICT

166 0000003 ADJUST WATER VALVE COVER TO GRADE EA 14 365.00 5,110.00 950.00 13,300.00
ALTERNATE BID TOTAL
ITEMS  166 5,110.00 13,300.00

PROJECT TOTAL

ITEMS 1 - 166 16,997,112.00 17,334,236.20
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Riverside Construction Co. Skanksa USA Civil West
Riverside, CA 92502 Riverside, CA 92509

BASE BID
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 000003 ENDANGERED SPECIES PROTECTION LS 1 15,000.00 15,000.00 3,000.00 3,000.00
2 000003 NONNATIVE PLANT PRECLUSION LS 1 5,600.00 5,600.00 1,000.00 1,000.00

3 000003 CONSTRUCTION MONITORING CAMERA (POLE AND ELECTRIC 
SERVICE) LS 1 25,000.00 25,000.00 7,500.00 7,500.00

4 (S,F) 000003 METAL SCRIPT LETTERS (RAILING METHOD) LS 1 15,000.00 15,000.00 26,000.00 26,000.00
5 ------- ITEM DELETED BY ADDENDUM ------- ------- ------- ------- ------- -------
6 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,000.00 5,000.00 1,700.00 1,700.00
7 071325 TEMPORARY FENCE (TYPE ESA) M 610 15.00 9,150.00 6.50 3,965.00
8 000003 TEMPORARY FENCE (TYPE WILDLIFE) M 610 20.00 12,200.00 28.50 17,385.00
9 074016 CONSTRUCTION SITE MANAGEMENT LS 1 25,000.00 25,000.00 20,000.00 20,000.00

10 074020 WATER POLLUTION CONTROL LS 1 7,500.00 7,500.00 3,500.00 3,500.00
11 074018 HEALTH AND SAFETY PLAN LS 1 2,500.00 2,500.00 2,500.00 2,500.00
12 074028 TEMPORARY FIBER ROLLS M 10,800 7.00 75,600.00 5.35 57,780.00
13 074029 TEMPORARY SILT FENCE M 960 10.00 9,600.00 5.50 5,280.00
14 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 3 5,000.00 15,000.00 4,000.00 12,000.00
15 074035 TEMPORARY CHECK DAM M 52 10.00 520.00 18.50 962.00
16 074037 MOVE IN/MOVE OUT (TEMPORARY EROSION CONTROL) EA 4 500 00 2 000 00 500 00 2 000 0016 074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 4 500.00 2,000.00 500.00 2,000.00
17 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 39 200.00 7,800.00 116.00 4,524.00

18 074039 TEMPORARY HYDRAULIC MULCH (POLMER STABILIZED FIBER 
MATRIX) M2 136,000 0.30 40,800.00 0.60 81,600.00

19 074041 STREET SWEEPING LS 1 50,000.00 50,000.00 86,000.00 86,000.00
20 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 15,000.00 15,000.00 10,000.00 10,000.00
21 120090 CONSTRUCTION AREA SIGNS LS 1 35,000.00 35,000.00 42,500.00 42,500.00
22 120100 TRAFFIC CONTROL SYSTEMS LS 1 200,000.00 200,000.00 135,000.00 135,000.00
23 120120 TYPE III BARRICADE EA 140 75.00 10,500.00 50.00 7,000.00
24 120143 TEMPORARY PAVEMENT DELINEATION M 4,460 2.00 8,920.00 4.00 17,840.00
25 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 100 25.00 2,500.00 35.00 3,500.00
26 120199 TRAFFIC PLASTIC DRUM EA 590 75.00 44,250.00 43.00 25,370.00
27 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 10 3,500.00 35,000.00 7,600.00 76,000.00
28 129000 TEMPORARY RAILING (TYPE K) M 5,300 30.00 159,000.00 31.00 164,300.00
29 129110 TEMPORARY CRASH CUSHION [SAND FILLED] EA 210 200.00 42,000.00 218.00 45,780.00
30 129110 TEMPORARY CRASH CUSHION [ABSORB 350] EA 6 8,500.00 51,000.00 5,100.00 30,600.00
31 150701 REMOVE YELLOW TRAFFIC STRIPE [HAZARDOUS WASTE] M 2,870 2.00 5,740.00 2.00 5,740.00
32 150608 REMOVE CHAIN LINK FENCE M 610 15.00 9,150.00 16.00 9,760.00
33 150659 REMOVE TERMINAL SECTION EA 3 350.00 1,050.00 250.00 750.00
34 150662 REMOVE METAL BEAM GUARD RAILING M 660 25.00 16,500.00 26.00 17,160.00
35 150710 REMOVE TRAFFIC STRIPE M 34,100 0.10 3,410.00 2.00 68,200.00
36 150713 REMOVE PAVEMENT MARKING M2 52 15.00 780.00 2.00 104.00
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Riverside County Transportation Department
Summary of Bids
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PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
Riverside Construction Co. Skanksa USA Civil West
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BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

37 150722 REMOVE PAVEMENT MARKER EA 8,520 0.50 4,260.00 0.50 4,260.00
38 150742 REMOVE ROADSIDE SIGN EA 43 100.00 4,300.00 46.00 1,978.00
39 150760 REMOVE SIGN STRUCTURE EA 2 3,000.00 6,000.00 1,800.00 3,600.00
40 150806 REMOVE CULVERT M 360 50.00 18,000.00 62.50 22,500.00
41 150820 REMOVE INLET EA 1 550.00 550.00 2,575.00 2,575.00
42 150821 REMOVE HEADWALL EA 21 500.00 10,500.00 575.00 12,075.00

43 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(45 MM MAXIMUM) M2 1,080 6.00 6,480.00 3.00 3,240.00

44 160101 CLEARING AND GRUBBING LS 1 82,500.00 82,500.00 25,000.00 25,000.00
45 170101 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00 22,500.00 22,500.00

46 (F) 190101 ROADWAY EXCAVATION M3 29,170 25.00 729,250.00 38.00 1,108,460.00
47 190110 LEAD COMPLIANCE PLAN (METRIC) LS 1 5,000.00 5,000.00 2,500.00 2,500.00
48 190113 ASBESTOS COMPLIANCE PLAN LS 1 2,500.00 2,500.00 2,500.00 2,500.00
49 193118 CONCRETE BACKFILL M3 14 200.00 2,800.00 1,310.00 18,340.00
50 194001 DITCH EXCAVATION M3 320 25.00 8,000.00 10.50 3,360.00
51 198001 IMPORTED BORROW M3 71,000 8.50 603,500.00 1.00 71,000.00
52 203016 EROSION CONTROL (TYPE D) M2 13 200 1 75 23 100 00 1 38 18 216 0052 203016 EROSION CONTROL (TYPE D) M2 13,200 1.75 23,100.00 1.38 18,216.00
53 203021 FIBER ROLLS (METRIC) M 10,500 8.00 84,000.00 5.50 57,750.00
54 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 500.00 500.00 200.00 200.00

55 208731 200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE 
CONDUIT M 68 200.00 13,600.00 94.00 6,392.00

56 220101 FINISHING ROADWAY LS 1 50,000.00 50,000.00 6,500.00 6,500.00
57 260201 CLASS 2 AGGREGATE BASE M3 14,600 55.00 803,000.00 23.50 343,100.00
58 280000 LEAN CONCRETE BASE M3 190 200.00 38,000.00 200.00 38,000.00
59 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 6 1,400.00 8,400.00 665.00 3,990.00

60 390106 ASPHALT CONCRETE (OPEN GRADED)[OPEN GRADED FRICTION 
COURSE] TONN 1,310 132.00 172,920.00 95.00 124,450.00

61 390130 HOT MIX ASPHALT (TYPE A) TONN 320 175.00 56,000.00 95.00 30,400.00
62 000003 HOT MIX ASPHALT (TYPE A BOND BREAKER) TONN 120 270.00 32,400.00 217.00 26,040.00
63 000003 HOT MIX ASPHALT (TYPE C) TONN 31,200 112.00 3,494,400.00 82.00 2,558,400.00
64 394071 PLACE HOT MIX ASPHALT DIKE M 4,570 7.50 34,275.00 6.40 29,248.00
65 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 320 50.00 16,000.00 50.00 16,000.00
66 397005 TACK COAT TONN 38 500.00 19,000.00 590.00 22,420.00

67 401066 CONCRETE PAVEMENT (EXIT RAMP TERMINI) [JOINTED PLAIN 
CONCRETE PAVEMENT] M3 430 250.00 107,500.00 350.00 150,500.00

68 401108 RAPID STRENGTH CONCRETE [JOINTED PLAIN CONCRETE 
PAVEMENT] M3 3,780 350.00 1,323,000.00 555.00 2,097,900.00

69 000003 SEAL ISOLATION JOINT M 1,280 20.00 25,600.00 21.40 27,392.00
70 414091 SEAL LONGITUDINAL JOINT M 2,140 7.00 14,980.00 6.30 13,482.00
71 414101 SEAL TRANSVERSE JOINT M 2,120 7.00 14,840.00 6.30 13,356.00
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72 518201 MASONRY STONE WALL M2 23 375.00 8,625.00 1,500.00 34,500.00
73 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) M3 190 575.00 109,250.00 1,050.00 199,500.00
74 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 110 1,250.00 137,500.00 1,200.00 132,000.00
75 (F) 520107 BAR REINFORCING STEEL (BOX CULVERT) KG 21,271 1.50 31,906.50 2.00 42,542.00
76 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 30,000 6.00 180,000.00 7.00 210,000.00
77 (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 30,000 0.30 9,000.00 0.30 9,000.00

78 560234 FURNISH LAMINATED PANEL SIGN (25.4 MM -TYPE A) M2 67 150.00 10,050.00 217.00 14,539.00
79 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM- UNFRAMED) M2 56 130.00 7,280.00 95.00 5,320.00
80 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM- UNFRAMED) M2 30 165.00 4,950.00 105.00 3,150.00
81 560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM- FRAMED) M2 13 150.00 1,950.00 120.00 1,560.00
82 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM- FRAMED) M2 71 200.00 14,200.00 140.00 9,940.00

83 561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN 
FOUNDATION) M 23 3,500.00 80,500.00 3,500.00 80,500.00

84 566011 ROADSIDE SIGN - ONE POST EA 85 200.00 17,000.00 250.00 21,250.00
85 566012 ROADSIDE SIGN - TWO POST EA 17 500.00 8,500.00 250.00 4,250.00
86 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 8 150.00 1,200.00 200.00 1,600.00
87 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 22 350 00 7 700 00 250 00 5 500 0087 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 22 350.00 7,700.00 250.00 5,500.00
88 620909 450 MM ALTERNATIVE PIPE CULVERT M 71 200.00 14,200.00 240.00 17,040.00
89 620913 600 MM ALTERNATIVE PIPE CULVERT M 230 235.00 54,050.00 205.00 47,150.00
90 620924 900 MM ALTERNATIVE PIPE CULVERT M 120 240.00 28,800.00 275.00 33,000.00

91 664097 600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 
MM THICK) M 200 265.00 53,000.00 302.00 60,400.00

92 664110 900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 
MM THICK) M 50 320.00 16,000.00 505.00 25,250.00

93 717072 100 MM POLYVINYL CHLORIDE SEWER PIPE M 37 20.00 740.00 101.00 3,737.00
94 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 140 175.00 24,500.00 145.00 20,300.00
95 721430 CONCRETE (CHANNEL LINING) M3 73 425.00 31,025.00 265.00 19,345.00
96 729010 ROCK SLOPE PROTECTION FABRIC M2 330 3.50 1,155.00 9.50 3,135.00

97 (F) 731504 MINOR CONCRETE (CURB AND GUTTER) M3 250 380.00 95,000.00 255.00 63,750.00
98 (F) 000003 MINOR CONCRETE (COLORED) M2 1,890 65.00 122,850.00 95.00 179,550.00
99 (F) 731521 MINOR CONCRETE (SIDEWALK) M3 260 380.00 98,800.00 205.00 53,300.00
100 (F) 731530 MINOR CONCRETE (TEXTURED PAVING) M2 1,190 100.00 119,000.00 160.00 190,400.00
101 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 1,262 6.50 8,203.00 4.00 5,048.00

102 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 940 40.00 37,600.00 48.00 45,120.00
103 820105 DELINEATOR (SPECIAL) EA 23 30.00 690.00 75.00 1,725.00
104 820107 DELINEATOR (CLASS 1) EA 160 40.00 6,400.00 75.00 12,000.00
105 832003 METAL BEAM GUARD RAILING (WOOD POST) M 670 60.00 40,200.00 80.00 53,600.00
106 839541 TRANSITION RAILING (TYPE WB) EA 4 3,500.00 14,000.00 2,650.00 10,600.00
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107 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 5 750.00 3,750.00 680.00 3,400.00
108 839585 ALTERNATIVE FLARED TERMINAL SYSTEM [TYPE SRT] EA 9 2,500.00 22,500.00 2,150.00 19,350.00
109 839605 CRASH CUSHION (REACT 9SCBS) EA 3 50,000.00 150,000.00 48,600.00 145,800.00
110 839703 CONCRETE BARRIER (TYPE 60C) M 270 425.00 114,750.00 300.00 81,000.00
111 839705 CONCRETE BARRIER (TYPE 60E) M 89 550.00 48,950.00 400.00 35,600.00
112 840515 THERMOPLASTIC PAVEMENT MARKING M2 360 35.00 12,600.00 35.00 12,600.00
113 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1,210 3.00 3,630.00 3.00 3,630.00

114 840571 100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 
M) M 9,600 1.50 14,400.00 1.40 13,440.00

115 840656 PAINT TRAFFIC STRIPE (2-COAT) M 13,100 1.20 15,720.00 1.15 15,065.00
116 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 15,300 1.50 22,950.00 1.25 19,125.00
117 850110 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE C) EA 86 5.00 430.00 5.00 430.00
118 850111 PAVEMENT MARKER (RETROREFLECTIVE -SPECIAL TYPE D) EA 790 5.00 3,950.00 5.00 3,950.00
119 850112 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE G) EA 2,790 5.00 13,950.00 5.00 13,950.00
120 850113 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H) EA 450 5.00 2,250.00 5.00 2,250.00
121 860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 100,000.00 100,000.00 114,000.00 114,000.00
122 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 95 000 00 95 000 00 97 000 00 97 000 00122 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 95,000.00 95,000.00 97,000.00 97,000.00
123 860300 SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 160,000.00 160,000.00 177,000.00 177,000.00
124 860302 SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 175,000.00 175,000.00 181,000.00 181,000.00
125 860460 LIGHTING AND SIGN ILLUMINATION LS 1 250,000.00 250,000.00 230,000.00 230,000.00
126 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 45,000.00 45,000.00 54,100.00 54,100.00
127 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 42,000.00 42,000.00 53,000.00 53,000.00
128 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 55,000.00 55,000.00 68,900.00 68,900.00
129 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 52,000.00 52,000.00 53,900.00 53,900.00
130 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 55,000.00 55,000.00 56,000.00 56,000.00
131 861349 REMOVE EXISTING SIGNAL SYSTEM ( LOCATION 1) LS 1 15,000.00 15,000.00 7,800.00 7,800.00
132 861350 REMOVE EXISTING SIGNAL SYSTEM ( LOCATION 2) LS 1 15,000.00 15,000.00 9,000.00 9,000.00
133 999990 MOBILIZATION LS 1 1,650,000.00 1,650,000.00 1,750,000.00 1,750,000.00
134 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 20,000.00 20,000.00 78,000.00 78,000.00
135 019901 DEMOBILIZATION LS 1 100,000.00 100,000.00 5,200.00 5,200.00
136 066102 DUST ABATEMENT LS 1 75,000.00 75,000.00 36,000.00 36,000.00
137 066105 RESIDENT ENGINEER OFFICE LS 1 35,000.00 35,000.00 61,000.00 61,000.00

138 066840 TRAFFIC SIGNAL CONTROLLER ASSEMBLY [WITH BATTERY 
BACK-UP][2-LOCATIONS] LS 1 13,600.00 13,600.00 13,600.00 13,600.00

139 066843 MODEL 170 CONTROLLER ASSEMBLY [RAMP METER] [4-
LOCATIONS] LS 1 19,200.00 19,200.00 19,200.00 19,200.00

140 066015 FEDERAL TRAINEE PROGRAM LS 1 5,000.00 5,000.00 2,000.00 2,000.00
141 047403 610 MM STEEL PIPE CASING M 26 950.00 24,700.00 1,070.00 27,820.00
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142 157550 BRIDGE REMOVAL LS 1 65,000.00 65,000.00 110,000.00 110,000.00
143 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) M3 1,150 100.00 115,000.00 155.00 178,250.00
144 (F) 193003 STRUCTURE BACKFILL (BRIDGE) M3 490 200.00 98,000.00 84.00 41,160.00

145 490566 FURNISH STEEL PILING (HP 360 X 132) M 2,977 145.00 431,665.00 149.00 443,573.00
146 490567 DRIVE STEEL PILE (HP 360 X 132) EA 196 1,200.00 235,200.00 1,150.00 225,400.00
147 --------- ITEM DELETED BY ADDENDUM --------- --------- --------- --------- --------- ---------
148 --------- ITEM DELETED BY ADDENDUM --------- --------- --------- --------- --------- ---------
149 500020 PRESTRESSING PRECAST GIRDER LS 1 75,000.00 75,000.00 88,000.00 88,000.00

150 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 220 500.00 110,000.00 450.00 99,000.00
151 (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 1,710 700.00 1,197,000.00 975.00 1,667,250.00
152 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 210 600.00 126,000.00 510.00 107,100.00

153 511036 ARCHITECTURAL SURFACE [LAVA ROCK FACING] M2 170 100.00 17,000.00 189.00 32,130.00
154 (F) 511063 FRACTURED FIN TEXTURE M2 140 100.00 14,000.00 73.00 10,220.00

155 512254 FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE 
GIRDER (25 M-30 M) EA 26 18,000.00 468,000.00 21,200.00 551,200.00

156 512255 FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE 
GIRDER (30 M-35 M) EA 13 18,000.00 234,000.00 24,700.00 321,100.00GIRDER (30 M-35 M)

157 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 39 1,800.00 70,200.00 1,145.00 44,655.00
158 519123 JOINT SEAL (TYPE B - MR 50 MM) M 72 350.00 25,200.00 387.00 27,864.00

159 (F) 520102 BAR REINFORCING STEEL (BRIDGE) KG 244,000 1.50 366,000.00 1.75 427,000.00
160 (F) 721810 SLOPE PAVING (CONCRETE) M3 72 525.00 37,800.00 400.00 28,800.00
161 (F) 750505 BRIDGE DECK DRAINAGE SYSTEM KG 470 25.00 11,750.00 10.00 4,700.00
162 (F) 833088 TUBULAR HANDRAILING M 10 325.00 3,250.00 425.00 4,250.00
163 (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 110 350.00 38,500.00 470.00 51,700.00

164 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 110 300.00 33,000.00 355.00 39,050.00
165 (F) 833020 CHAIN LINK RAILING [MINI MESH] M 91 1,000.00 91,000.00 1,000.00 91,000.00

BSAE BID TOTAL
ITEMS 1 - 165 17,477,944.50 17,561,037.00

ALTERNATE BID:
THE MISSION SPRINGS WATER DISTRICT

166 0000003 ADJUST WATER VALVE COVER TO GRADE EA 14 250.00 3,500.00 330.00 4,620.00
ALTERNATE BID TOTAL
ITEMS  166 3,500.00 4,620.00

PROJECT TOTAL

ITEMS 1 - 166 17,481,444.50 17,565,657.00
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1 000003 ENDANGERED SPECIES PROTECTION LS 1 75,000.00 75,000.00 30,000.00 30,000.00
2 000003 NONNATIVE PLANT PRECLUSION LS 1 65,000.00 65,000.00 60,000.00 60,000.00

3 000003 CONSTRUCTION MONITORING CAMERA (POLE AND ELECTRIC 
SERVICE) LS 1 20,000.00 20,000.00 15,000.00 15,000.00

4 (S,F) 000003 METAL SCRIPT LETTERS (RAILING METHOD) LS 1 2,500.00 2,500.00 30,000.00 30,000.00
5 ------- ITEM DELETED BY ADDENDUM ------- ------- ------- ------- ------- -------
6 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,000.00 5,000.00 5,000.00 5,000.00
7 071325 TEMPORARY FENCE (TYPE ESA) M 610 18.00 10,980.00 3.00 1,830.00
8 000003 TEMPORARY FENCE (TYPE WILDLIFE) M 610 30.00 18,300.00 24.00 14,640.00
9 074016 CONSTRUCTION SITE MANAGEMENT LS 1 25,000.00 25,000.00 15,000.00 15,000.00

10 074020 WATER POLLUTION CONTROL LS 1 12,000.00 12,000.00 80,000.00 80,000.00
11 074018 HEALTH AND SAFETY PLAN LS 1 5,000.00 5,000.00 3,000.00 3,000.00
12 074028 TEMPORARY FIBER ROLLS M 10,800 8.00 86,400.00 8.00 86,400.00
13 074029 TEMPORARY SILT FENCE M 960 5.00 4,800.00 4.00 3,840.00
14 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 3 650.00 1,950.00 10,000.00 30,000.00
15 074035 TEMPORARY CHECK DAM M 52 6.00 312.00 20.00 1,040.00
16 074037 MOVE IN/MOVE OUT (TEMPORARY EROSION CONTROL) EA 4 600 00 2 400 00 600 00 2 400 00

FTR International, Inc. Ortiz Enterprises, Inc.
Irvine, CA 92602 Irvine, CA 92618

16 074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 4 600.00 2,400.00 600.00 2,400.00
17 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 39 100.00 3,900.00 200.00 7,800.00

18 074039 TEMPORARY HYDRAULIC MULCH (POLMER STABILIZED FIBER 
MATRIX) M2 136,000 0.50 68,000.00 0.30 40,800.00

19 074041 STREET SWEEPING LS 1 160,000.00 160,000.00 80,000.00 80,000.00
20 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 15,000.00 15,000.00 13,000.00 13,000.00
21 120090 CONSTRUCTION AREA SIGNS LS 1 50,000.00 50,000.00 100,000.00 100,000.00
22 120100 TRAFFIC CONTROL SYSTEMS LS 1 68,000.00 68,000.00 125,000.00 125,000.00
23 120120 TYPE III BARRICADE EA 140 75.00 10,500.00 150.00 21,000.00
24 120143 TEMPORARY PAVEMENT DELINEATION M 4,460 1.00 4,460.00 3.00 13,380.00
25 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 100 10.00 1,000.00 50.00 5,000.00
26 120199 TRAFFIC PLASTIC DRUM EA 590 55.00 32,450.00 250.00 147,500.00
27 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 10 13,500.00 135,000.00 4,000.00 40,000.00
28 129000 TEMPORARY RAILING (TYPE K) M 5,300 30.00 159,000.00 89.00 471,700.00
29 129110 TEMPORARY CRASH CUSHION [SAND FILLED] EA 210 215.00 45,150.00 200.00 42,000.00
30 129110 TEMPORARY CRASH CUSHION [ABSORB 350] EA 6 300.00 1,800.00 11,000.00 66,000.00
31 150701 REMOVE YELLOW TRAFFIC STRIPE [HAZARDOUS WASTE] M 2,870 3.00 8,610.00 3.00 8,610.00
32 150608 REMOVE CHAIN LINK FENCE M 610 18.00 10,980.00 10.00 6,100.00
33 150659 REMOVE TERMINAL SECTION EA 3 260.00 780.00 325.00 975.00
34 150662 REMOVE METAL BEAM GUARD RAILING M 660 28.00 18,480.00 25.00 16,500.00
35 150710 REMOVE TRAFFIC STRIPE M 34,100 1.00 34,100.00 0.30 10,230.00
36 150713 REMOVE PAVEMENT MARKING M2 52 15.00 780.00 52.00 2,704.00
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)
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ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

37 150722 REMOVE PAVEMENT MARKER EA 8,520 2.00 17,040.00 2.00 17,040.00
38 150742 REMOVE ROADSIDE SIGN EA 43 105.00 4,515.00 100.00 4,300.00
39 150760 REMOVE SIGN STRUCTURE EA 2 5,000.00 10,000.00 3,500.00 7,000.00
40 150806 REMOVE CULVERT M 360 93.00 33,480.00 110.00 39,600.00
41 150820 REMOVE INLET EA 1 1,130.00 1,130.00 1,900.00 1,900.00
42 150821 REMOVE HEADWALL EA 21 1,240.00 26,040.00 1,200.00 25,200.00

43 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(45 MM MAXIMUM) M2 1,080 12.00 12,960.00 8.00 8,640.00

44 160101 CLEARING AND GRUBBING LS 1 82,500.00 82,500.00 82,500.00 82,500.00
45 170101 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00 10,000.00 10,000.00

46 (F) 190101 ROADWAY EXCAVATION M3 29,170 10.00 291,700.00 18.00 525,060.00
47 190110 LEAD COMPLIANCE PLAN (METRIC) LS 1 5,000.00 5,000.00 5,000.00 5,000.00
48 190113 ASBESTOS COMPLIANCE PLAN LS 1 2,500.00 2,500.00 5,000.00 5,000.00
49 193118 CONCRETE BACKFILL M3 14 233.00 3,262.00 200.00 2,800.00
50 194001 DITCH EXCAVATION M3 320 8.00 2,560.00 11.00 3,520.00
51 198001 IMPORTED BORROW M3 71,000 9.80 695,800.00 11.00 781,000.00
52 203016 EROSION CONTROL (TYPE D) M2 13 200 1 00 13 200 00 2 00 26 400 00

Irvine, CA 92602 Irvine, CA 92618
FTR International, Inc. Ortiz Enterprises, Inc.

52 203016 EROSION CONTROL (TYPE D) M2 13,200 1.00 13,200.00 2.00 26,400.00
53 203021 FIBER ROLLS (METRIC) M 10,500 8.00 84,000.00 8.00 84,000.00
54 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 600.00 600.00 600.00 600.00

55 208731 200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE 
CONDUIT M 68 175.00 11,900.00 170.00 11,560.00

56 220101 FINISHING ROADWAY LS 1 15,000.00 15,000.00 1,000.00 1,000.00
57 260201 CLASS 2 AGGREGATE BASE M3 14,600 23.00 335,800.00 42.00 613,200.00
58 280000 LEAN CONCRETE BASE M3 190 350.00 66,500.00 175.00 33,250.00
59 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 6 650.00 3,900.00 1,400.00 8,400.00

60 390106 ASPHALT CONCRETE (OPEN GRADED)[OPEN GRADED FRICTION 
COURSE] TONN 1,310 120.00 157,200.00 132.00 172,920.00

61 390130 HOT MIX ASPHALT (TYPE A) TONN 320 88.00 28,160.00 175.00 56,000.00
62 000003 HOT MIX ASPHALT (TYPE A BOND BREAKER) TONN 120 89.00 10,680.00 270.00 32,400.00
63 000003 HOT MIX ASPHALT (TYPE C) TONN 31,200 86.00 2,683,200.00 106.00 3,307,200.00
64 394071 PLACE HOT MIX ASPHALT DIKE M 4,570 2.00 9,140.00 6.00 27,420.00
65 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 320 160.00 51,200.00 50.00 16,000.00
66 397005 TACK COAT TONN 38 1,500.00 57,000.00 500.00 19,000.00

67 401066 CONCRETE PAVEMENT (EXIT RAMP TERMINI) [JOINTED PLAIN 
CONCRETE PAVEMENT] M3 430 480.00 206,400.00 490.00 210,700.00

68 401108 RAPID STRENGTH CONCRETE [JOINTED PLAIN CONCRETE 
PAVEMENT] M3 3,780 700.00 2,646,000.00 420.00 1,587,600.00

69 000003 SEAL ISOLATION JOINT M 1,280 22.00 28,160.00 22.00 28,160.00
70 414091 SEAL LONGITUDINAL JOINT M 2,140 7.00 14,980.00 7.00 14,980.00
71 414101 SEAL TRANSVERSE JOINT M 2,120 7.00 14,840.00 7.00 14,840.00
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72 518201 MASONRY STONE WALL M2 23 214.00 4,922.00 350.00 8,050.00
73 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) M3 190 900.00 171,000.00 600.00 114,000.00
74 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 110 1,600.00 176,000.00 1,050.00 115,500.00
75 (F) 520107 BAR REINFORCING STEEL (BOX CULVERT) KG 21,271 2.00 42,542.00 1.90 40,414.90
76 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 30,000 7.00 210,000.00 5.40 162,000.00
77 (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 30,000 1.00 30,000.00 0.92 27,600.00

78 560234 FURNISH LAMINATED PANEL SIGN (25.4 MM -TYPE A) M2 67 225.00 15,075.00 210.00 14,070.00
79 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM- UNFRAMED) M2 56 115.00 6,440.00 107.00 5,992.00
80 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM- UNFRAMED) M2 30 115.00 3,450.00 142.00 4,260.00
81 560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM- FRAMED) M2 13 130.00 1,690.00 120.00 1,560.00
82 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM- FRAMED) M2 71 150.00 10,650.00 140.00 9,940.00

83 561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN 
FOUNDATION) M 23 4,272.00 98,256.00 3,100.00 71,300.00

84 566011 ROADSIDE SIGN - ONE POST EA 85 360.00 30,600.00 340.00 28,900.00
85 566012 ROADSIDE SIGN - TWO POST EA 17 1,250.00 21,250.00 1,100.00 18,700.00
86 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 8 110.00 880.00 100.00 800.00
87 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 22 210 00 4 620 00 200 00 4 400 00

FTR International, Inc. Ortiz Enterprises, Inc.
Irvine, CA 92602 Irvine, CA 92618

87 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 22 210.00 4,620.00 200.00 4,400.00
88 620909 450 MM ALTERNATIVE PIPE CULVERT M 71 277.00 19,667.00 220.00 15,620.00
89 620913 600 MM ALTERNATIVE PIPE CULVERT M 230 234.00 53,820.00 240.00 55,200.00
90 620924 900 MM ALTERNATIVE PIPE CULVERT M 120 336.00 40,320.00 310.00 37,200.00

91 664097 600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 
MM THICK) M 200 306.00 61,200.00 290.00 58,000.00

92 664110 900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 
MM THICK) M 50 320.00 16,000.00 355.00 17,750.00

93 717072 100 MM POLYVINYL CHLORIDE SEWER PIPE M 37 250.00 9,250.00 220.00 8,140.00
94 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 140 190.00 26,600.00 130.00 18,200.00
95 721430 CONCRETE (CHANNEL LINING) M3 73 265.00 19,345.00 350.00 25,550.00
96 729010 ROCK SLOPE PROTECTION FABRIC M2 330 8.00 2,640.00 10.00 3,300.00

97 (F) 731504 MINOR CONCRETE (CURB AND GUTTER) M3 250 416.00 104,000.00 395.00 98,750.00
98 (F) 000003 MINOR CONCRETE (COLORED) M2 1,890 47.00 88,830.00 44.00 83,160.00
99 (F) 731521 MINOR CONCRETE (SIDEWALK) M3 260 360.00 93,600.00 340.00 88,400.00
100 (F) 731530 MINOR CONCRETE (TEXTURED PAVING) M2 1,190 87.00 103,530.00 82.00 97,580.00
101 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 1,262 4.00 5,048.00 10.00 12,620.00

102 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 940 50.00 47,000.00 38.00 35,720.00
103 820105 DELINEATOR (SPECIAL) EA 23 50.00 1,150.00 125.00 2,875.00
104 820107 DELINEATOR (CLASS 1) EA 160 50.00 8,000.00 50.00 8,000.00
105 832003 METAL BEAM GUARD RAILING (WOOD POST) M 670 85.00 56,950.00 61.00 40,870.00
106 839541 TRANSITION RAILING (TYPE WB) EA 4 2,700.00 10,800.00 3,500.00 14,000.00
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107 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 5 700.00 3,500.00 700.00 3,500.00
108 839585 ALTERNATIVE FLARED TERMINAL SYSTEM [TYPE SRT] EA 9 2,200.00 19,800.00 2,200.00 19,800.00
109 839605 CRASH CUSHION (REACT 9SCBS) EA 3 22,000.00 66,000.00 49,000.00 147,000.00
110 839703 CONCRETE BARRIER (TYPE 60C) M 270 380.00 102,600.00 200.00 54,000.00
111 839705 CONCRETE BARRIER (TYPE 60E) M 89 360.00 32,040.00 200.00 17,800.00
112 840515 THERMOPLASTIC PAVEMENT MARKING M2 360 20.00 7,200.00 41.00 14,760.00
113 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1,210 2.00 2,420.00 5.00 6,050.00

114 840571 100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 
M) M 9,600 1.00 9,600.00 1.60 15,360.00

115 840656 PAINT TRAFFIC STRIPE (2-COAT) M 13,100 1.00 13,100.00 1.30 17,030.00
116 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 15,300 3.00 45,900.00 1.40 21,420.00
117 850110 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE C) EA 86 3.00 258.00 28.00 2,408.00
118 850111 PAVEMENT MARKER (RETROREFLECTIVE -SPECIAL TYPE D) EA 790 3.00 2,370.00 8.00 6,320.00
119 850112 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE G) EA 2,790 3.00 8,370.00 6.00 16,740.00
120 850113 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H) EA 450 2.00 900.00 10.00 4,500.00
121 860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 125,000.00 125,000.00 100,000.00 100,000.00
122 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 110 000 00 110 000 00 85 000 00 85 000 00

FTR International, Inc. Ortiz Enterprises, Inc.
Irvine, CA 92602 Irvine, CA 92618

122 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 110,000.00 110,000.00 85,000.00 85,000.00
123 860300 SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 180,000.00 180,000.00 145,000.00 145,000.00
124 860302 SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 185,000.00 185,000.00 160,000.00 160,000.00
125 860460 LIGHTING AND SIGN ILLUMINATION LS 1 375,000.00 375,000.00 235,000.00 235,000.00
126 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 70,000.00 70,000.00 40,000.00 40,000.00
127 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 60,000.00 60,000.00 45,000.00 45,000.00
128 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 75,000.00 75,000.00 55,000.00 55,000.00
129 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 60,000.00 60,000.00 44,000.00 44,000.00
130 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 60,000.00 60,000.00 46,000.00 46,000.00
131 861349 REMOVE EXISTING SIGNAL SYSTEM ( LOCATION 1) LS 1 15,000.00 15,000.00 8,000.00 8,000.00
132 861350 REMOVE EXISTING SIGNAL SYSTEM ( LOCATION 2) LS 1 15,000.00 15,000.00 9,000.00 9,000.00
133 999990 MOBILIZATION LS 1 1,250,000.00 1,250,000.00 2,000,000.00 2,000,000.00
134 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 160,000.00 160,000.00 129,000.00 129,000.00
135 019901 DEMOBILIZATION LS 1 50,000.00 50,000.00 10,000.00 10,000.00
136 066102 DUST ABATEMENT LS 1 10,000.00 10,000.00 35,000.00 35,000.00
137 066105 RESIDENT ENGINEER OFFICE LS 1 150,000.00 150,000.00 135,000.00 135,000.00

138 066840 TRAFFIC SIGNAL CONTROLLER ASSEMBLY [WITH BATTERY 
BACK-UP][2-LOCATIONS] LS 1 13,600.00 13,600.00 13,600.00 13,600.00

139 066843 MODEL 170 CONTROLLER ASSEMBLY [RAMP METER] [4-
LOCATIONS] LS 1 19,200.00 19,200.00 19,200.00 19,200.00

140 066015 FEDERAL TRAINEE PROGRAM LS 1 45,000.00 45,000.00 11,000.00 11,000.00
141 047403 610 MM STEEL PIPE CASING M 26 1,500.00 39,000.00 950.00 24,700.00

I-10@Indian Canyon Dr.xls: Summary-Web
Page 19 of 25 Updated: 04/29/2010



Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

142 157550 BRIDGE REMOVAL LS 1 68,000.00 68,000.00 78,000.00 78,000.00
143 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) M3 1,150 30.00 34,500.00 125.00 143,750.00
144 (F) 193003 STRUCTURE BACKFILL (BRIDGE) M3 490 35.00 17,150.00 120.00 58,800.00

145 490566 FURNISH STEEL PILING (HP 360 X 132) M 2,977 155.00 461,435.00 140.00 416,780.00
146 490567 DRIVE STEEL PILE (HP 360 X 132) EA 196 1,220.00 239,120.00 1,650.00 323,400.00
147 --------- ITEM DELETED BY ADDENDUM --------- --------- --------- --------- --------- ---------
148 --------- ITEM DELETED BY ADDENDUM --------- --------- --------- --------- --------- ---------
149 500020 PRESTRESSING PRECAST GIRDER LS 1 95,000.00 95,000.00 90,000.00 90,000.00

150 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 220 715.00 157,300.00 350.00 77,000.00
151 (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 1,710 645.00 1,102,950.00 535.00 914,850.00
152 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 210 430.00 90,300.00 600.00 126,000.00

153 511036 ARCHITECTURAL SURFACE [LAVA ROCK FACING] M2 170 760.00 129,200.00 115.00 19,550.00
154 (F) 511063 FRACTURED FIN TEXTURE M2 140 780.00 109,200.00 125.00 17,500.00

155 512254 FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE 
GIRDER (25 M-30 M) EA 26 20,500.00 533,000.00 18,000.00 468,000.00

156 512255 FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE 
GIRDER (30 M-35 M) EA 13 23,150.00 300,950.00 18,000.00 234,000.00

FTR International, Inc. Ortiz Enterprises, Inc.
Irvine, CA 92602 Irvine, CA 92618

GIRDER (30 M-35 M)
157 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 39 1,320.00 51,480.00 1,200.00 46,800.00
158 519123 JOINT SEAL (TYPE B - MR 50 MM) M 72 387.00 27,864.00 387.00 27,864.00

159 (F) 520102 BAR REINFORCING STEEL (BRIDGE) KG 244,000 2.10 512,400.00 1.65 402,600.00
160 (F) 721810 SLOPE PAVING (CONCRETE) M3 72 400.00 28,800.00 400.00 28,800.00
161 (F) 750505 BRIDGE DECK DRAINAGE SYSTEM KG 470 18.00 8,460.00 40.00 18,800.00
162 (F) 833088 TUBULAR HANDRAILING M 10 435.00 4,350.00 325.00 3,250.00
163 (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 110 490.00 53,900.00 365.00 40,150.00

164 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 110 280.00 30,800.00 145.00 15,950.00
165 (F) 833020 CHAIN LINK RAILING [MINI MESH] M 91 1,100.00 100,100.00 1,400.00 127,400.00

BSAE BID TOTAL
ITEMS 1 - 165 17,931,221.00 18,104,492.90

ALTERNATE BID:
THE MISSION SPRINGS WATER DISTRICT

166 0000003 ADJUST WATER VALVE COVER TO GRADE EA 14 1,250.00 17,500.00 450.00 6,300.00
ALTERNATE BID TOTAL
ITEMS  166 17,500.00 6,300.00

PROJECT TOTAL

ITEMS 1 - 166 17,948,721.00 18,110,792.90
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1 000003 ENDANGERED SPECIES PROTECTION LS 1 5,000.00 5,000.00 2,500.00 2,500.00
2 000003 NONNATIVE PLANT PRECLUSION LS 1 5,000.00 5,000.00 6,000.00 6,000.00

3 000003 CONSTRUCTION MONITORING CAMERA (POLE AND ELECTRIC 
SERVICE) LS 1 25,000.00 25,000.00 9,000.00 9,000.00

4 (S,F) 000003 METAL SCRIPT LETTERS (RAILING METHOD) LS 1 52,500.00 52,500.00 13,000.00 13,000.00
5 ------- ITEM DELETED BY ADDENDUM ------- ------- ------- ------- ------- -------
6 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,000.00 5,000.00 5,000.00 5,000.00
7 071325 TEMPORARY FENCE (TYPE ESA) M 610 4.50 2,745.00 10.50 6,405.00
8 000003 TEMPORARY FENCE (TYPE WILDLIFE) M 610 6.50 3,965.00 10.50 6,405.00
9 074016 CONSTRUCTION SITE MANAGEMENT LS 1 30,000.00 30,000.00 15,000.00 15,000.00

10 074020 WATER POLLUTION CONTROL LS 1 12,500.00 12,500.00 2,120.00 2,120.00
11 074018 HEALTH AND SAFETY PLAN LS 1 2,500.00 2,500.00 2,120.00 2,120.00
12 074028 TEMPORARY FIBER ROLLS M 10,800 7.75 83,700.00 5.00 54,000.00
13 074029 TEMPORARY SILT FENCE M 960 6.75 6,480.00 7.75 7,440.00
14 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 3 2,400.00 7,200.00 3,100.00 9,300.00
15 074035 TEMPORARY CHECK DAM M 52 5.75 299.00 227.00 11,804.00
16 074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 4 500 00 2 000 00 900 00 3 600 00

Corona, CA 92883 Riverside, CA 92505
Beador Construction Sukut Construction, Inc.

16 074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 4 500.00 2,000.00 900.00 3,600.00
17 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 39 125.00 4,875.00 325.00 12,675.00

18 074039 TEMPORARY HYDRAULIC MULCH (POLMER STABILIZED FIBER 
MATRIX) M2 136,000 0.23 31,280.00 0.20 27,200.00

19 074041 STREET SWEEPING LS 1 125,000.00 125,000.00 1,900.00 1,900.00
20 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 15,000.00 15,000.00 19,000.00 19,000.00
21 120090 CONSTRUCTION AREA SIGNS LS 1 25,000.00 25,000.00 8,500.00 8,500.00
22 120100 TRAFFIC CONTROL SYSTEMS LS 1 533,133.40 533,133.40 175,000.00 175,000.00
23 120120 TYPE III BARRICADE EA 140 47.00 6,580.00 64.00 8,960.00
24 120143 TEMPORARY PAVEMENT DELINEATION M 4,460 0.50 2,230.00 3.25 14,495.00
25 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 100 8.00 800.00 34.00 3,400.00
26 120199 TRAFFIC PLASTIC DRUM EA 590 40.00 23,600.00 424.00 250,160.00
27 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 10 11,250.00 112,500.00 10,600.00 106,000.00
28 129000 TEMPORARY RAILING (TYPE K) M 5,300 20.00 106,000.00 26.00 137,800.00
29 129110 TEMPORARY CRASH CUSHION [SAND FILLED] EA 210 250.00 52,500.00 196.00 41,160.00
30 129110 TEMPORARY CRASH CUSHION [ABSORB 350] EA 6 3,000.00 18,000.00 5,300.00 31,800.00
31 150701 REMOVE YELLOW TRAFFIC STRIPE [HAZARDOUS WASTE] M 2,870 2.25 6,457.50 2.10 6,027.00
32 150608 REMOVE CHAIN LINK FENCE M 610 6.25 3,812.50 17.50 10,675.00
33 150659 REMOVE TERMINAL SECTION EA 3 250.00 750.00 530.00 1,590.00
34 150662 REMOVE METAL BEAM GUARD RAILING M 660 26.00 17,160.00 23.00 15,180.00
35 150710 REMOVE TRAFFIC STRIPE M 34,100 0.45 15,345.00 1.40 47,740.00
36 150713 REMOVE PAVEMENT MARKING M2 52 13.50 702.00 23.00 1,196.00
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

37 150722 REMOVE PAVEMENT MARKER EA 8,520 1.00 8,520.00 1.05 8,946.00
38 150742 REMOVE ROADSIDE SIGN EA 43 50.00 2,150.00 159.00 6,837.00
39 150760 REMOVE SIGN STRUCTURE EA 2 7,425.00 14,850.00 6,360.00 12,720.00
40 150806 REMOVE CULVERT M 360 38.00 13,680.00 49.00 17,640.00
41 150820 REMOVE INLET EA 1 1,250.00 1,250.00 1,060.00 1,060.00
42 150821 REMOVE HEADWALL EA 21 750.00 15,750.00 742.00 15,582.00

43 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(45 MM MAXIMUM) M2 1,080 9.50 10,260.00 3.80 4,104.00

44 160101 CLEARING AND GRUBBING LS 1 82,500.00 82,500.00 33,000.00 33,000.00
45 170101 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00 20,000.00 20,000.00

46 (F) 190101 ROADWAY EXCAVATION M3 29,170 20.00 583,400.00 24.00 700,080.00
47 190110 LEAD COMPLIANCE PLAN (METRIC) LS 1 5,000.00 5,000.00 5,000.00 5,000.00
48 190113 ASBESTOS COMPLIANCE PLAN LS 1 5,000.00 5,000.00 1,908.00 1,908.00
49 193118 CONCRETE BACKFILL M3 14 180.00 2,520.00 423.00 5,922.00
50 194001 DITCH EXCAVATION M3 320 11.50 3,680.00 12.00 3,840.00
51 198001 IMPORTED BORROW M3 71,000 6.00 426,000.00 10.00 710,000.00
52 203016 EROSION CONTROL (TYPE D) M2 13 200 1 30 17 160 00 1 25 16 500 00

Beador Construction Sukut Construction, Inc.
Corona, CA 92883 Riverside, CA 92505

52 203016 EROSION CONTROL (TYPE D) M2 13,200 1.30 17,160.00 1.25 16,500.00
53 203021 FIBER ROLLS (METRIC) M 10,500 6.70 70,350.00 6.75 70,875.00
54 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 500.00 500.00 880.00 880.00

55 208731 200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE 
CONDUIT M 68 1.75 119.00 111.00 7,548.00

56 220101 FINISHING ROADWAY LS 1 40,000.00 40,000.00 21,800.00 21,800.00
57 260201 CLASS 2 AGGREGATE BASE M3 14,600 46.00 671,600.00 35.00 511,000.00
58 280000 LEAN CONCRETE BASE M3 190 175.00 33,250.00 295.00 56,050.00
59 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 6 2,075.00 12,450.00 1,450.00 8,700.00

60 390106 ASPHALT CONCRETE (OPEN GRADED)[OPEN GRADED FRICTION 
COURSE] TONN 1,310 165.00 216,150.00 135.00 176,850.00

61 390130 HOT MIX ASPHALT (TYPE A) TONN 320 110.00 35,200.00 185.00 59,200.00
62 000003 HOT MIX ASPHALT (TYPE A BOND BREAKER) TONN 120 175.00 21,000.00 280.00 33,600.00
63 000003 HOT MIX ASPHALT (TYPE C) TONN 31,200 105.00 3,276,000.00 111.00 3,463,200.00
64 394071 PLACE HOT MIX ASPHALT DIKE M 4,570 7.00 31,990.00 12.00 54,840.00
65 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 320 65.00 20,800.00 52.00 16,640.00
66 397005 TACK COAT TONN 38 1,400.00 53,200.00 525.00 19,950.00

67 401066 CONCRETE PAVEMENT (EXIT RAMP TERMINI) [JOINTED PLAIN 
CONCRETE PAVEMENT] M3 430 350.00 150,500.00 440.00 189,200.00

68 401108 RAPID STRENGTH CONCRETE [JOINTED PLAIN CONCRETE 
PAVEMENT] M3 3,780 600.00 2,268,000.00 775.00 2,929,500.00

69 000003 SEAL ISOLATION JOINT M 1,280 21.00 26,880.00 5.75 7,360.00
70 414091 SEAL LONGITUDINAL JOINT M 2,140 6.25 13,375.00 45.00 96,300.00
71 414101 SEAL TRANSVERSE JOINT M 2,120 6.25 13,250.00 5.75 12,190.00
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Riverside County Transportation Department
Summary of Bids

Advertised: March 16, 2010   (Agenda Item: 3.64)
Bids Open: 2 pm     Date: Wednesday, April 28, 2010

PROJECT:  I-10/Indian Canyon Drive Interchange Improvements 

PROJECT NO. A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035)

BASE BID (CONTINUED)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

72 518201 MASONRY STONE WALL M2 23 435.00 10,005.00 277.00 6,371.00
73 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) M3 190 820.00 155,800.00 775.00 147,250.00
74 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 110 1,550.00 170,500.00 1,600.00 176,000.00
75 (F) 520107 BAR REINFORCING STEEL (BOX CULVERT) KG 21,271 1.80 38,287.80 1.50 31,906.50
76 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 30,000 5.40 162,000.00 5.85 175,500.00
77 (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 30,000 0.60 18,000.00 0.47 14,100.00

78 560234 FURNISH LAMINATED PANEL SIGN (25.4 MM -TYPE A) M2 67 150.00 10,050.00 216.00 14,472.00
79 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM- UNFRAMED) M2 56 66.00 3,696.00 93.00 5,208.00
80 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM- UNFRAMED) M2 30 71.00 2,130.00 93.00 2,790.00
81 560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM- FRAMED) M2 13 92.00 1,196.00 123.00 1,599.00
82 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM- FRAMED) M2 71 104.00 7,384.00 131.00 9,301.00

83 561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN 
FOUNDATION) M 23 2,450.00 56,350.00 4,500.00 103,500.00

84 566011 ROADSIDE SIGN - ONE POST EA 85 270.00 22,950.00 281.00 23,885.00
85 566012 ROADSIDE SIGN - TWO POST EA 17 575.00 9,775.00 504.00 8,568.00
86 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 8 230.00 1,840.00 186.00 1,488.00
87 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 22 205 00 4 510 00 265 00 5 830 00

Beador Construction Sukut Construction, Inc.
Corona, CA 92883 Riverside, CA 92505

87 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 22 205.00 4,510.00 265.00 5,830.00
88 620909 450 MM ALTERNATIVE PIPE CULVERT M 71 208.00 14,768.00 344.00 24,424.00
89 620913 600 MM ALTERNATIVE PIPE CULVERT M 230 245.00 56,350.00 300.00 69,000.00
90 620924 900 MM ALTERNATIVE PIPE CULVERT M 120 350.00 42,000.00 250.00 30,000.00

91 664097 600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 
MM THICK) M 200 220.00 44,000.00 340.00 68,000.00

92 664110 900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 
MM THICK) M 50 280.00 14,000.00 550.00 27,500.00

93 717072 100 MM POLYVINYL CHLORIDE SEWER PIPE M 37 40.00 1,480.00 31.00 1,147.00
94 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 140 195.00 27,300.00 205.00 28,700.00
95 721430 CONCRETE (CHANNEL LINING) M3 73 320.00 23,360.00 335.00 24,455.00
96 729010 ROCK SLOPE PROTECTION FABRIC M2 330 5.50 1,815.00 3.00 990.00

97 (F) 731504 MINOR CONCRETE (CURB AND GUTTER) M3 250 400.00 100,000.00 540.00 135,000.00
98 (F) 000003 MINOR CONCRETE (COLORED) M2 1,890 44.00 83,160.00 53.00 100,170.00
99 (F) 731521 MINOR CONCRETE (SIDEWALK) M3 260 345.00 89,700.00 480.00 124,800.00
100 (F) 731530 MINOR CONCRETE (TEXTURED PAVING) M2 1,190 80.00 95,200.00 87.00 103,530.00
101 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 1,262 5.00 6,310.00 3.00 3,786.00

102 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 940 48.00 45,120.00 63.00 59,220.00
103 820105 DELINEATOR (SPECIAL) EA 23 100.00 2,300.00 29.00 667.00
104 820107 DELINEATOR (CLASS 1) EA 160 45.00 7,200.00 29.00 4,640.00
105 832003 METAL BEAM GUARD RAILING (WOOD POST) M 670 80.00 53,600.00 87.00 58,290.00
106 839541 TRANSITION RAILING (TYPE WB) EA 4 2,750.00 11,000.00 3,600.00 14,400.00
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107 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 5 680.00 3,400.00 636.00 3,180.00
108 839585 ALTERNATIVE FLARED TERMINAL SYSTEM [TYPE SRT] EA 9 2,225.00 20,025.00 3,100.00 27,900.00
109 839605 CRASH CUSHION (REACT 9SCBS) EA 3 54,200.00 162,600.00 6,400.00 19,200.00
110 839703 CONCRETE BARRIER (TYPE 60C) M 270 265.00 71,550.00 350.00 94,500.00
111 839705 CONCRETE BARRIER (TYPE 60E) M 89 510.00 45,390.00 460.00 40,940.00
112 840515 THERMOPLASTIC PAVEMENT MARKING M2 360 15.00 5,400.00 48.00 17,280.00
113 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1,210 1.60 1,936.00 4.00 4,840.00

114 840571 100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 
M) M 9,600 0.75 7,200.00 1.90 18,240.00

115 840656 PAINT TRAFFIC STRIPE (2-COAT) M 13,100 0.20 2,620.00 1.60 20,960.00
116 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 15,300 1.00 15,300.00 1.75 26,775.00
117 850110 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE C) EA 86 2.30 197.80 7.00 602.00
118 850111 PAVEMENT MARKER (RETROREFLECTIVE -SPECIAL TYPE D) EA 790 2.00 1,580.00 7.00 5,530.00
119 850112 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE G) EA 2,790 2.00 5,580.00 7.00 19,530.00
120 850113 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H) EA 450 2.00 900.00 7.00 3,150.00
121 860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 107,000.00 107,000.00 165,000.00 165,000.00
122 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 102 000 00 102 000 00 165 000 00 165 000 00

Beador Construction Sukut Construction, Inc.
Corona, CA 92883 Riverside, CA 92505

122 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 102,000.00 102,000.00 165,000.00 165,000.00
123 860300 SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 180,000.00 180,000.00 200,000.00 200,000.00
124 860302 SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 175,000.00 175,000.00 220,000.00 220,000.00
125 860460 LIGHTING AND SIGN ILLUMINATION LS 1 230,000.00 230,000.00 170,000.00 170,000.00
126 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 36,000.00 36,000.00 80,000.00 80,000.00
127 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 49,000.00 49,000.00 80,000.00 80,000.00
128 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 69,000.00 69,000.00 125,000.00 125,000.00
129 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 50,000.00 50,000.00 90,000.00 90,000.00
130 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 55,000.00 55,000.00 80,000.00 80,000.00
131 861349 REMOVE EXISTING SIGNAL SYSTEM ( LOCATION 1) LS 1 6,100.00 6,100.00 30,000.00 30,000.00
132 861350 REMOVE EXISTING SIGNAL SYSTEM ( LOCATION 2) LS 1 6,400.00 6,400.00 30,000.00 30,000.00
133 999990 MOBILIZATION LS 1 1,800,000.00 1,800,000.00 1,540,000.00 1,540,000.00
134 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 52,000.00 52,000.00 140,000.00 140,000.00
135 019901 DEMOBILIZATION LS 1 25,000.00 25,000.00 80,000.00 80,000.00
136 066102 DUST ABATEMENT LS 1 25,000.00 25,000.00 33,920.00 33,920.00
137 066105 RESIDENT ENGINEER OFFICE LS 1 50,000.00 50,000.00 40,704.00 40,704.00

138 066840 TRAFFIC SIGNAL CONTROLLER ASSEMBLY [WITH BATTERY 
BACK-UP][2-LOCATIONS] LS 1 13,600.00 13,600.00 13,600.00 13,600.00

139 066843 MODEL 170 CONTROLLER ASSEMBLY [RAMP METER] [4-
LOCATIONS] LS 1 19,200.00 19,200.00 19,200.00 19,200.00

140 066015 FEDERAL TRAINEE PROGRAM LS 1 5,000.00 5,000.00 12,720.00 12,720.00
141 047403 610 MM STEEL PIPE CASING M 26 665.00 17,290.00 600.00 15,600.00
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142 157550 BRIDGE REMOVAL LS 1 72,000.00 72,000.00 105,000.00 105,000.00
143 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) M3 1,150 80.00 92,000.00 195.00 224,250.00
144 (F) 193003 STRUCTURE BACKFILL (BRIDGE) M3 490 155.00 75,950.00 137.00 67,130.00

145 490566 FURNISH STEEL PILING (HP 360 X 132) M 2,977 150.00 446,550.00 120.00 357,240.00
146 490567 DRIVE STEEL PILE (HP 360 X 132) EA 196 1,080.00 211,680.00 1,050.00 205,800.00
147 --------- ITEM DELETED BY ADDENDUM --------- --------- --------- --------- --------- ---------
148 --------- ITEM DELETED BY ADDENDUM --------- --------- --------- --------- --------- ---------
149 500020 PRESTRESSING PRECAST GIRDER LS 1 90,000.00 90,000.00 98,000.00 98,000.00

150 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 220 550.00 121,000.00 525.00 115,500.00
151 (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 1,710 650.00 1,111,500.00 975.00 1,667,250.00
152 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 210 640.00 134,400.00 775.00 162,750.00

153 511036 ARCHITECTURAL SURFACE [LAVA ROCK FACING] M2 170 97.00 16,490.00 42.00 7,140.00
154 (F) 511063 FRACTURED FIN TEXTURE M2 140 54.00 7,560.00 73.00 10,220.00

155 512254 FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE 
GIRDER (25 M-30 M) EA 26 18,000.00 468,000.00 20,000.00 520,000.00

156 512255 FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE 
GIRDER (30 M-35 M) EA 13 18,165.00 236,145.00 22,000.00 286,000.00

Corona, CA 92883 Riverside, CA 92505
Beador Construction Sukut Construction, Inc.

GIRDER (30 M-35 M)
157 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 39 1,970.00 76,830.00 1,950.00 76,050.00
158 519123 JOINT SEAL (TYPE B - MR 50 MM) M 72 440.00 31,680.00 200.00 14,400.00

159 (F) 520102 BAR REINFORCING STEEL (BRIDGE) KG 244,000 1.60 390,400.00 1.30 317,200.00
160 (F) 721810 SLOPE PAVING (CONCRETE) M3 72 620.00 44,640.00 1,050.00 75,600.00
161 (F) 750505 BRIDGE DECK DRAINAGE SYSTEM KG 470 27.00 12,690.00 52.00 24,440.00
162 (F) 833088 TUBULAR HANDRAILING M 10 430.00 4,300.00 348.00 3,480.00
163 (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 110 500.00 55,000.00 475.00 52,250.00

164 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 110 335.00 36,850.00 550.00 60,500.00
165 (F) 833020 CHAIN LINK RAILING [MINI MESH] M 91 1,000.00 91,000.00 139.00 12,649.00

BSAE BID TOTAL
ITEMS 1 - 165 18,137,019.00 20,075,681.50

ALTERNATE BID:
THE MISSION SPRINGS WATER DISTRICT

166 0000003 ADJUST WATER VALVE COVER TO GRADE EA 14 1,000.00 14,000.00 530.00 7,420.00
ALTERNATE BID TOTAL
ITEMS  166 14,000.00 7,420.00

PROJECT TOTAL
ITEMS 1 - 166 18,151,019.00 20,083,101.50
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Project:

Project Nos.:

Apparent Low Bidder:

Subcontractor Name Description of work
Inovative Inc. Minor Concrete (Items 97-100)
Statewide Safety Signs
Ranch Rock Corporation Striping & Markings
Coral Construction Company signs- Large
Schwager Davis Inc. Stressing
Pomeroy Precast Girders
West Coast/Tipco Piledriving JV Piling
Marina Landscape, Inc. Erosion Control
Miller Environmental, Inc. Bridge Demo
Lincoln PacificBuilders Elictrical
Crown Fence Co. Fence
United Steel, Inc. Rebar
Our Valley Fence, Inc. MBGR

 I-10/Indian Canyon Drive Interchange Improvements

A8-0372; ESPLHPLU-5282(034) & HP21L-5282 (035) 

Subcontractors

Granite Construction Company 
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