
Riverside County Transportation Department PROJECT:
Summary of Bids Interstate 10 at Jefferson Street

Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30) In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14) Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014 State-Federal Aid No. ACNHPI-010-4(064)E

Company Name Base Bid Schedule
Subtotal

Alternate Bid Schedule 1
Imperial Irrigation District Total

COUNTY'S ESTIMATE 54,963,473.00 268,000.00 $55,231,473.00

1 Riverside Construction Company 42,337,130.85 167,500.00 $42,504,630.85

2 OHL USA 42,545,452.35 174,200.00 $42,719,652.35

3 MCM Construction, Inc. 44,142,099.20 223,780.00 $44,365,879.20

4 Griffith Company 45,864,672.50 120,600.00 $45,985,272.50

5 Granite Construction Company 46,656,914.00 134,000.00 $46,790,914.00

6 Skanska USA Civil West 48,101,200.00 160,800.00 $48,262,000.00

7 USS Cal Builders 50,659,543.11 180,900.00 $50,840,443.11

8 Flatiron West, Inc. 51,876,889.94 140,700.00 $52,017,589.94

Average Bid Prices $46,522,987.74 $162,810.00 $46,685,797.74
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 LEAD COMPLIANCE PLAN LS 1 3,500.00 3,500.00 2,500.00 2,500.00

2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 50,000.00 50,000.00 50,000.00 50,000.00

3 CONSTRUCTION AREA SIGNS LS 1 100,000.00 100,000.00 125,000.00 125,000.00

4 TRAFFIC CONTROL SYSTEM LS 1 600,000.00 600,000.00 275,000.00 275,000.00

5 FLASHING ARROW SIGN EA 7 1,000.00 7,000.00 3,000.00 21,000.00

6 TYPE III BARRICADE EA 70 125.00 8,750.00 50.00 3,500.00

7 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,070 2.50 10,175.00 2.00 8,140.00

8 TEMPORARY TRAFFIC STRIPE (PAINT) LF 123,000 0.40 49,200.00 0.25 30,750.00

9 CHANNELIZER (SURFACE MOUNTED) EA 830 30.00 24,900.00 35.00 29,050.00

10 TRAFFIC PLASTIC DRUM EA 30 90.00 2,700.00 200.00 6,000.00

11 FLASHING BEACON (PORTABLE) EA 9 800.00 7,200.00 750.00 6,750.00

12 TEMPORARY PAVEMENT MARKER EA 5,090 4.00 20,360.00 3.00 15,270.00

13 PORTABLE CHANGEABLE MESSAGE SIGN EA 20 2,500.00 50,000.00 1,500.00 30,000.00

14 TEMPORARY RAILING (TYPE K) LF 49,000 12.00 588,000.00 10.00 490,000.00

15 TEMPORARY CRASH CUSHION MODULE EA 760 275.00 209,000.00 200.00 152,000.00

16 TEMPORARY TRAFFIC SCREEN LF 49,000 3.00 147,000.00 1.00 49,000.00

17 JOB SITE MANAGEMENT LS 1 100,000.00 100,000.00 75,000.00 75,000.00

18 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 16,000.00 16,000.00 16,000.00 16,000.00

19 STORM WATER ANNUAL REPORT EA 3 2,000.00 6,000.00 500.00 1,500.00

20 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 650.00 7,800.00 350.00 4,200.00

21 TEMPORARY SOIL BINDER SQYD 219,000 0.70 153,300.00 0.30 65,700.00

22 TEMPORARY COVER SQYD 30,000 3.00 90,000.00 4.00 120,000.00

23 TEMPORARY CHECK DAM LF 790 4.00 3,160.00 6.00 4,740.00

24 TEMPORARY DRAINAGE INLET PROTECTION EA 64 200.00 12,800.00 300.00 19,200.00

25 TEMPORARY FIBER ROLL LF 62,800 2.30 144,440.00 2.50 157,000.00

26 TEMPORARY GRAVEL BAG BERM LF 4,220 4.20 17,724.00 6.00 25,320.00

27 TEMPORARY CONSTRUCTION ENTRANCE EA 11 3,250.00 35,750.00 2,500.00 27,500.00

28 STREET SWEEPING LS 1 50,000.00 50,000.00 25,000.00 25,000.00

29 TEMPORARY CONCRETE WASHOUT LS 1 16,800.00 16,800.00 50,000.00 50,000.00

30 TEMPORARY FENCE (TYPE ESA) LF 6,200 6.00 37,200.00 5.00 31,000.00

31 TREATED WOOD WASTE LB 72,900 0.85 61,965.00 0.30 21,870.00

32 CONTRACTOR-SUPPLIED BIOLOGIST LS 1 60,000.00 60,000.00 50,000.00 50,000.00

33 NATURAL RESOURCE PROTECTION PLAN LS 1 8,000.00 8,000.00 5,000.00 5,000.00

34 NOISE MONITORING LS 1 20,000.00 20,000.00 5,000.00 5,000.00

35 REMOVE FENCE LF 9,720 4.50 43,740.00 3.50 34,020.00

36 REMOVE GUARDRAIL LF 1,990 9.00 17,910.00 8.00 15,920.00

37 REMOVE SINGLE METAL BEAM BARRIER LF 1,610 7.00 11,270.00 8.00 12,880.00

COUNTY'S ESTIMATE
1

Riverside Construction Company
Riverside, CA 92502
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

38 REMOVE DOUBLE METAL BEAM BARRIER LF 2,600 10.00 26,000.00 6.00 15,600.00

39 REMOVE FLARED END SECTION EA 8 500.00 4,000.00 225.00 1,800.00

40 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 110,000 0.50 55,000.00 0.30 33,000.00

41 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 2,100 2.50 5,250.00 2.00 4,200.00

42 REMOVE PAVEMENT MARKER EA 4,700 1.00 4,700.00 1.00 4,700.00

43 REMOVE ROADSIDE SIGN EA 94 110.00 10,340.00 100.00 9,400.00

44 REMOVE SIGN STRUCTURE EA 3 4,800.00 14,400.00 3,500.00 10,500.00

45 REMOVE BRIDGE MOUNTED SIGN EA 2 2,000.00 4,000.00 1,500.00 3,000.00

46 REMOVE CURB LF 100 10.00 1,000.00 7.00 700.00

47 REMOVE DRAINAGE FACILITY EA 5 2,300.00 11,500.00 550.00 2,750.00

48 REMOVE CULVERT LF 1,650 35.00 57,750.00 20.00 33,000.00

49 REMOVE INLET EA 7 900.00 6,300.00 850.00 5,950.00

50 RELOCATE ROADSIDE SIGN EA 3 290.00 870.00 400.00 1,200.00

51 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 26,300 4.00 105,200.00 1.80 47,340.00

52 REMOVE CONCRETE BARRIER LF 460 28.00 12,880.00 15.00 6,900.00

53 BRIDGE REMOVAL, LOCATION A (EXIST JEFFERSON ST OC) LS 1 100,000.00 100,000.00 135,000.00 135,000.00

54 BRIDGE REMOVAL, LOCATION B (EXIST NORTH INDIO ON RAMP OC) LS 1 300,000.00 300,000.00 260,000.00 260,000.00

55 CLEARING AND GRUBBING LS 1 150,000.00 150,000.00 150,000.00 150,000.00

56 ROADWAY EXCAVATION CY 510,226 13.00 6,632,938.00 6.50 3,316,469.00

57 STRUCTURE EXCAVATION (BRIDGE) CY 5,057 60.00 303,420.00 20.00 101,140.00

58 STRUCTURE EXCAVATION (RETAINING WALL) CY 235 60.00 14,100.00 30.00 7,050.00

59 STRUCTURE BACKFILL (BRIDGE) CY 9,964 65.00 647,660.00 30.00 298,920.00

60 STRUCTURE BACKFILL (RETAINING WALL) CY 800 60.00 48,000.00 35.00 28,000.00

61 IMPORTED BORROW CY 400,000 5.00 2,000,000.00 8.00 3,200,000.00

62 ROADSIDE CLEARING LS 1 50,000.00 50,000.00 25,000.00 25,000.00

63 ROCK BLANKET SQYD 1,790 70.00 125,300.00 65.00 116,350.00

64 BOULDER, 6 TON EA 49 500.00 24,500.00 1,000.00 49,000.00

65 BOULDER, 4 TON EA 58 300.00 17,400.00 800.00 46,400.00

66 PACKET FERTILIZER EA 880 2.00 1,760.00 0.20 176.00

67 PLANT (GROUP C) EA 40 1,200.00 48,000.00 1,500.00 60,000.00

68 PLANT (GROUP K) EA 20 250.00 5,000.00 330.00 6,600.00

69 PLANT ESTABLISHMENT WORK (MONTHS) EA 36 666.67 24,000.12 1,800.00 64,800.00

70 WOOD MULCH CY 8 70.00 560.00 60.00 480.00

71 GRAVEL MULCH (TYPE 1 - LIGHT TAN COLOR) SQFT 170,000 7.00 1,190,000.00 1.45 246,500.00

72 GRAVEL MULCH (TYPE 1 - DARK TAN COLOR) SQFT 280,000 7.00 1,960,000.00 1.85 518,000.00

73 GRAVEL MULCH (TYPE 2 - LIGHT TAN COLOR) SQFT 26,900 6.00 161,400.00 1.40 37,660.00

74 GRAVEL MULCH (TYPE 2 - DARK TAN COLOR) SQFT 99,500 7.00 696,500.00 1.85 184,075.00

1
COUNTY'S ESTIMATE Riverside Construction Company

Riverside, CA 92502
ITEM CODE
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

75 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 16,000.00 16,000.00 12,500.00 12,500.00

76 3/4" REMOTE CONTROL VALVE EA 3 220.00 660.00 260.00 780.00

77 1" REMOTE CONTROL VALVE EA 1 240.00 240.00 260.00 260.00

78 1 1/4" REMOTE CONTROL VALVE EA 1 500.00 500.00 300.00 300.00

79 8 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 1 4,000.00 4,000.00 6,000.00 6,000.00

80 2" GALVANIZED STEEL PIPE (SUPPLY LINE) LF 140 8.00 1,120.00 20.00 2,800.00

81 2" SUPPLY LINE (BRIDGE) LF 530 75.00 39,750.00 45.00 23,850.00

82 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 1 2,500.00 2,500.00 4,000.00 4,000.00

83 BACKFLOW PREVENTER ENCLOSURE EA 1 1,000.00 1,000.00 2,500.00 2,500.00

84 1 1/2" BACKFLOW PREVENTER ASSEMBLY EA 1 1,500.00 1,500.00 2,000.00 2,000.00

84.A 1" FLOW SENSOR EA 1 500.00 500.00 900.00 900.00

85 RISER SPRINKLER ASSEMBLY EA 120 25.00 3,000.00 30.00 3,600.00

86 2" GATE VALVE EA 3 250.00 750.00 450.00 1,350.00

87 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,200 2.00 4,400.00 4.00 8,800.00

88 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 7,550 2.40 18,120.00 4.00 30,200.00

89 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 1,120 3.60 4,032.00 10.00 11,200.00

90 BALL VALVE EA 13 150.00 1,950.00 170.00 2,210.00

91 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 880 120.00 105,600.00 70.00 61,600.00

92 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 630.00 3,150.00 250.00 1,250.00

93 EROSION CONTROL (DRILL SEED) ACRE 26 8,000.00 208,000.00 3,800.00 98,800.00

94 INCORPORATE MATERIALS SQFT 1,140,000 0.10 114,000.00 0.05 57,000.00

95 CLASS 2 AGGREGATE BASE CY 4,400 55.00 242,000.00 42.00 184,800.00

96 LEAN CONCRETE BASE CY 8,580 110.00 943,800.00 125.00 1,072,500.00

97 HOT MIX ASPHALT (TYPE C) TON 28,500 80.00 2,280,000.00 70.00 1,995,000.00

98 HOT MIX ASPHALT (TYPE A) TON 3,750 100.00 375,000.00 85.00 318,750.00

99 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 3,260 110.00 358,600.00 78.00 254,280.00

100 RUMBLE STRIP STA 140 325.00 45,500.00 70.00 9,800.00

101 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 36 30.00 1,080.00 2.25 81.00

102 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 63 25.00 1,575.00 2.25 141.75

103 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,270 7.00 8,890.00 2.25 2,857.50

104 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 470 12.00 5,640.00 2.25 1,057.50

105 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 330 45.00 14,850.00 15.00 4,950.00

106 LIQUID ASPHALT (PRIME COAT) TON 20 1,000.00 20,000.00 1,350.00 27,000.00

107 TACK COAT TON 15 1,300.00 19,500.00 500.00 7,500.00

108 JOINTED PLAIN CONCRETE PAVEMENT CY 19,400 145.00 2,813,000.00 195.00 3,783,000.00

109 JOINT SEAL (SILICONE) LF 76,600 5.00 383,000.00 2.50 191,500.00

110 ISOLATION JOINT SEAL (SILICONE) LF 13,100 7.00 91,700.00 4.00 52,400.00

1
COUNTY'S ESTIMATE Riverside Construction Company

Riverside, CA 92502

206559 (P)

206561

206562

208026 (P-F)

206749

208006 (F)

208683

208739 (P)
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ITEM CODE
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394073

394074

394076
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

111 GRIND EXISTING CONCRETE PAVEMENT SQYD 30,200 6.00 181,200.00 4.00 120,800.00

112 MECHANICALLY STABILIZED EMBANKMENT, LOCATION A (RW No. 34) SQFT 4,526 65.00 294,190.00 52.00 235,352.00

113 MECHANICALLY STABILIZED EMBANKMENT, LOCATION B (RW No. 37) SQFT 1,120 65.00 72,800.00 62.00 69,440.00

114 MECHANICALLY STABILIZED EMBANKMENT, LOCATION C (RW No. 110) SQFT 21,130 75.00 1,584,750.00 52.00 1,098,760.00

115 MECHANICALLY STABILIZED EMBANKMENT, LOCATION D (RW No. 113) SQFT 2,058 75.00 154,350.00 52.00 107,016.00

116 FURNISH STEEL PILING (HP 14 X 89) LF 20,700 50.00 1,035,000.00 49.00 1,014,300.00

117 DRIVE STEEL PILE (HP 14 X 89) EA 486 1,800.00 874,800.00 1,000.00 486,000.00

118 FURNISH STEEL PILING (HP 14 X 117) LF 3,697 65.00 240,305.00 65.00 240,305.00

119 DRIVE STEEL PILE (HP 14 X 117) EA 75 1,800.00 135,000.00 1,000.00 75,000.00

120 54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 40 1,000.00 40,000.00 850.00 34,000.00

121 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 120 1,200.00 144,000.00 850.00 102,000.00

122 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 812,450.00 812,450.00 700,000.00 700,000.00

123 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 1,606 400.00 642,400.00 200.00 321,200.00

124 STRUCTURAL CONCRETE, BRIDGE CY 8,974 650.00 5,833,100.00 590.00 5,294,660.00

125 STRUCTURAL CONCRETE, RETAINING WALL CY 292 500.00 146,000.00 515.00 150,380.00

126 STRUCTURAL CONCRETE, BARRIER SLAB CY 767 400.00 306,800.00 410.00 314,470.00

127 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 432 700.00 302,400.00 475.00 205,200.00

128 MINOR CONCRETE (MINOR STRUCTURE) CY 94 1,500.00 141,000.00 1,800.00 169,200.00

129 ARCHITECTURAL TREATMENT SQFT 7,155 20.00 143,100.00 32.00 228,960.00

130 JOINT SEAL ASSEMBLY (MR 2 1/2") LF 165 225.00 37,125.00 225.00 37,125.00

131 JOINT SEAL ASSEMBLY (MR 3") LF 202 250.00 50,500.00 265.00 53,530.00

132 BAR REINFORCING STEEL LB 5,992 2.00 11,984.00 2.35 14,081.20

133 BAR REINFORCING STEEL (BRIDGE) LB 2,765,133 1.40 3,871,186.20 1.10 3,041,646.30

134 BAR REINFORCING STEEL (RETAINING WALL) LB 40,768 1.25 50,960.00 1.05 42,806.40

135 BAR REINFORCING STEEL (GALVANIZED) LB 20,518 1.75 35,906.50 0.90 18,466.20

136 HEADED BAR REINFORCEMENT EA 46 25.00 1,150.00 50.00 2,300.00

137 FURNISH SIGN STRUCTURE (TRUSS) LB 119,790 6.00 718,740.00 3.00 359,370.00

138 INSTALL SIGN STRUCTURE (TRUSS) LB 119,790 1.00 119,790.00 0.20 23,958.00

139 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 770 20.00 15,400.00 28.00 21,560.00

140 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 330 22.00 7,260.00 25.00 8,250.00

141 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - UNFRAMED) SQFT 820 13.00 10,660.00 14.00 11,480.00

142 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - UNFRAMED) SQFT 370 18.00 6,660.00 15.00 5,550.00

143 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - FRAMED) SQFT 190 22.50 4,275.00 20.00 3,800.00

144 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - FRAMED) SQFT 160 20.00 3,200.00 22.00 3,520.00

145 METAL (BRIDGE MOUNTED SIGN) LB 458 25.00 11,450.00 15.00 6,870.00

146 METAL (RAIL MOUNTED SIGN) LB 1,870 15.00 28,050.00 15.00 28,050.00

147 ROADSIDE SIGN-ONE POST EA 90 280.00 25,200.00 250.00 22,500.00

1

510060 (F)

COUNTY'S ESTIMATE Riverside Construction Company
Riverside, CA 92502

511035 (F)

519092 (P)

519093 (P)

510502 (F)

520102 (P-F)

520103 (P-F)

520115 (P-F)

560218 (P-F)

560219 (F)

477024 (P-F)

ITEM CODE

490539

498050

520120 (F)

498052

500001 (P)

510051 (F)
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510072 (F)

510086 (F)

520101 (P-F)

560244

560245

420201

477021 (P-F)

477022 (P-F)

477023 (P-F)

490528 (P)

490529

490538 (P)

560248

560249
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560252
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566011
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
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BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

148 ROADSIDE SIGN-TWO POST EA 15 725.00 10,875.00 550.00 8,250.00

149 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 6 220.00 1,320.00 150.00 900.00

150 PREPARE AND STAIN CONCRETE SQFT 96,496 3.75 361,860.00 3.00 289,488.00

151 18" ALTERNATIVE PIPE CULVERT LF 440 80.00 35,200.00 105.00 46,200.00

152 24" ALTERNATIVE PIPE CULVERT LF 5,260 75.00 394,500.00 72.00 378,720.00

153 30" ALTERNATIVE PIPE CULVERT LF 490 90.00 44,100.00 80.00 39,200.00

154 CONCRETE BACKFILL (PIPE TRENCH) CY 20 325.00 6,500.00 110.00 2,200.00

155 GEOCOMPOSITE DRAIN SQFT 1,970 7.00 13,790.00 1.00 1,970.00

156 DRAINAGE INLET MARKER EA 4 150.00 600.00 200.00 800.00

157 36" CORRUGATED STEEL PIPE RISER (.109" THICK) LF 52 550.00 28,600.00 175.00 9,100.00

158 6" WELDED STEEL PIPE CASING (BRIDGE) LF 104 100.00 10,400.00 85.00 8,840.00

159 24" WELDED STEEL PIPE CASING (BRIDGE) LF 96 200.00 19,200.00 175.00 16,800.00

160 18" ALTERNATIVE FLARED END SECTION EA 3 850.00 2,550.00 350.00 1,050.00

161 24" ALTERNATIVE FLARED END SECTION EA 10 900.00 9,000.00 450.00 4,500.00

162 30" ALTERNATIVE FLARED END SECTION EA 1 1,200.00 1,200.00 700.00 700.00

163 36" PRECAST CONCRETE PIPE MANHOLE LF 22 600.00 13,200.00 175.00 3,850.00

164 ROCK SLOPE PROTECTION (FACING, METHOD B) CY 250 150.00 37,500.00 140.00 35,000.00

165 CONCRETE (DITCH LINING) CY 89 470.00 41,830.00 350.00 31,150.00

166 SLOPE PAVING (CONCRETE MODIFIED) CY 200 600.00 120,000.00 1,150.00 230,000.00

167 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 730 5.00 3,650.00 3.00 2,190.00

168 MINOR CONCRETE (CURB) LF 12,900 15.00 193,500.00 18.00 232,200.00

169 MINOR CONCRETE (SIDEWALK) CY 181 400.00 72,400.00 300.00 54,300.00

170 MINOR CONCRETE (CURB RAMP) CY 6 1,000.00 6,000.00 1,100.00 6,600.00

171 MISCELLANEOUS IRON AND STEEL LB 21,563 3.00 64,689.00 2.00 43,126.00

172 MISCELLANEOUS METAL (BRIDGE) LB 19,962 10.00 199,620.00 8.00 159,696.00

173 8" DUCTILE IRON PIPE LF 34 200.00 6,800.00 50.00 1,700.00

174 TEMPORARY FENCE (TYPE CL-6) LF 2,810 15.00 42,150.00 10.00 28,100.00

175 CHAIN LINK FENCE (TYPE CL-6) LF 9,800 18.00 176,400.00 12.00 117,600.00

176 4' CHAIN LINK GATE (TYPE CL-6) EA 1 1,250.00 1,250.00 2,000.00 2,000.00

177 SURVEY MONUMENT (TYPE A) EA 2 1,200.00 2,400.00 750.00 1,500.00

178 MARKER EA 690 15.00 10,350.00 30.00 20,700.00

179 DELINEATOR (CLASS 1) EA 260 50.00 13,000.00 35.00 9,100.00

180 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 840 25.00 21,000.00 35.00 29,400.00

181 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,290 50.00 64,500.00 50.00 64,500.00

182 CHAIN LINK RAILING (TYPE 7 MODIFIED 1) LF 1,438 80.00 115,040.00 108.00 155,304.00

183 CHAIN LINK RAILING (TYPE 7 MODIFIED 2) LF 600 100.00 60,000.00 465.00 279,000.00

184 PEDESTRIAN BARRICADE EA 11 1,200.00 13,200.00 1,000.00 11,000.00

Riverside, CA 92502

1
COUNTY'S ESTIMATE Riverside Construction Company

750501 (P-F)

721420

721811A

729011

730010

721017 (F)

731521

731623

750001 (P-F)

705319

703451A (P)

703460 (P)

705311

705315

707217

ITEM CODE

620180 (P)

620800 (F)

681132

700617

703239

566012

568001

597601

620100 (P)

620140 (P)

750504A (P-F)

800103

802501

800360 (P)

810111

820101

820107

832007 (P)

832070

833035A (P-F)

833077

833036A (P-F)
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

185 CONCRETE BARRIER (TYPE 26 MODIFIED) LF 798 200.00 159,600.00 245.00 195,510.00

186 CONCRETE BARRIER (TYPE 26A MODIFIED) LF 47 200.00 9,400.00 245.00 11,515.00

187 SINGLE THRIE BEAM BARRIER (STEEL POST) LF 1,170 30.00 35,100.00 44.00 51,480.00

188 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 1,720 45.00 77,400.00 50.00 86,000.00

189 CABLE RAILING LF 320 25.00 8,000.00 30.00 9,600.00

190 TRANSITION RAILING (TYPE WB-31) EA 5 3,250.00 16,250.00 3,800.00 19,000.00

191 END ANCHOR ASSEMBLY (TYPE SFT) EA 6 750.00 4,500.00 675.00 4,050.00

192 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 3,500.00 3,500.00 5,000.00 5,000.00

193 ALTERNATIVE FLARED TERMINAL SYSTEM EA 9 2,500.00 22,500.00 2,800.00 25,200.00

194 ALTERNATIVE CRASH CUSHION EA 2 10,000.00 20,000.00 25,000.00 50,000.00

195 CONCRETE BARRIER (CASE A) LF 19 250.00 4,750.00 280.00 5,320.00

196 CONCRETE BARRIER (TYPE 60) LF 50 160.00 8,000.00 115.00 5,750.00

197 CONCRETE BARRIER (TYPE 60C) LF 300 125.00 37,500.00 185.00 55,500.00

198 CONCRETE BARRIER (TYPE 736A) LF 281 120.00 33,720.00 130.00 36,530.00

199 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 1,439 115.00 165,485.00 140.00 201,460.00

200 CONCRETE BARRIER (TYPE 60C) [MODIFIED] LF 1,130 120.00 135,600.00 185.00 209,050.00

201 CONCRETE BARRIER (TYPE 60) [MODIFIED] LF 460 125.00 57,500.00 115.00 52,900.00

202 CONCRETE BARRIER (TYPE 60C MODIFIED) LF 153 165.00 25,245.00 160.00 24,480.00

203 CONCRETE BARRIER (TYPE 60D MODIFIED) LF 255 160.00 40,800.00 50.00 12,750.00

204 CONCRETE BARRIER (TYPE 736A MODIFIED) LF 11 150.00 1,650.00 175.00 1,925.00

205 4" THERMOPLASTIC TRAFFIC STRIPE LF 60,500 0.50 30,250.00 0.40 24,200.00

206 6" THERMOPLASTIC TRAFFIC STRIPE LF 990 1.25 1,237.50 0.50 495.00

207 8" THERMOPLASTIC TRAFFIC STRIPE LF 13,000 0.90 11,700.00 0.80 10,400.00

208 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4) LF 930 0.90 837.00 0.40 372.00

209 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 4,350 0.80 3,480.00 0.60 2,610.00

210 THERMOPLASTIC PAVEMENT MARKING SQFT 3,670 3.00 11,010.00 2.00 7,340.00

211 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 39,000 0.55 21,450.00 0.20 7,800.00

212 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) LF 6,080 0.40 2,432.00 0.20 1,216.00

213 PAINT TRAFFIC STRIPE (2-COAT) LF 28,500 0.20 5,700.00 0.20 5,700.00

214 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,420 2.00 4,840.00 1.25 3,025.00

215 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,930 4.00 11,720.00 2.50 7,325.00

216 MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION LS 1 6,000.00 6,000.00 5,000.00 5,000.00

217 SIGNAL AND LIGHTING (TEMPORARY) (LOCATIONS 1,2, AND 3) LS 1 300,000.00 300,000.00 275,000.00 275,000.00

218 SIGNAL AND LIGHTING (LOCATION 1) LS 1 175,000.00 175,000.00 120,000.00 120,000.00

219 SIGNAL AND LIGHTING (LOCATION 2) LS 1 200,000.00 200,000.00 125,000.00 125,000.00

220 BRIDGE LIGHTING AND SIGN ILLUMINATION (CITY OF INDIO) LS 1 50,000.00 50,000.00 75,000.00 75,000.00

840507

840508

839743A

839744A

839745A (F)

840504

839727 (F)

1
COUNTY'S ESTIMATE Riverside Construction Company

Riverside, CA 92502

840525

840526

840505

840506

839741A

839742A

860402 (P)

840515

833143 (F)

839303 (P)

839312 (P)

ITEM CODE

839584

839585

839607A (P)

839726 (F)

840656

850101

833142 (F)

839698A

839701

839703

839521 (P-F)

839543 (P)

839581

850111 (P)

860090

860150 (P)

860251 (P)

860252 (P)
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

221 LIGHTING (STAGE CONSTRUCTION) LS 1 375,000.00 375,000.00 240,000.00 240,000.00

222 LIGHTING AND SIGN ILLUMINATION LS 1 400,000.00 400,000.00 350,000.00 350,000.00

223 INTERCONNECTION CONDUIT AND CABLE LS 1 40,000.00 40,000.00 34,000.00 34,000.00

224 ENVIRONMENTAL SENSOR UNIT, MICROWAVE VIDEO DETECTION 
SYSTEM AND DIGITAL CAMERA SYSTEM (TEMPORARY) LS 1 25,000.00 25,000.00 25,000.00 25,000.00

225 ENVIRONMENTAL SENSOR UNIT, MICROWAVE VIDEO DETECTION 
SYSTEM (REMOVAL), MODIFY DIGITAL CAMERA SYSTEM LS 1 5,000.00 5,000.00 3,000.00 3,000.00

226 MODIFY CENSUS STATION LS 1 35,000.00 35,000.00 42,000.00 42,000.00

227
WIRELESS VIDEO DETECTION SYSTEM (REMOVAL), MODIFY 
ENVIRONMENTAL SENSOR UNIT AND MODIFY DIGITAL CAMERA 
SYSTEM

LS 1 35,000.00 35,000.00 4,000.00 4,000.00

228 RAMP METERING SYSTEM (LOCATION 1) LS 1 100,000.00 100,000.00 75,000.00 75,000.00

229 RAMP METERING SYSTEM (LOCATION 2) LS 1 75,000.00 75,000.00 85,000.00 85,000.00

230 RAMP METERING SYSTEM (LOCATION 3) LS 1 125,000.00 125,000.00 85,000.00 85,000.00

231 MODIFY SIGNAL AND LIGHTING (LOCATION A-CITY) LS 1 15,000.00 15,000.00 7,000.00 7,000.00

232 COURSE OF CONSTRUCTION INSURANCE LS 1 140,000.00 140,000.00 140,000.00 140,000.00

233 DUST CONTROL LS 1 5,000.00 5,000.00 50,000.00 50,000.00

234 RESIDENT ENGINEERS OFFICE LS 1 280,000.00 280,000.00 100,000.00 100,000.00

235 CONSTRUCTION PROJECT FUNDING SIGNS EA 4 1,250.00 5,000.00 750.00 3,000.00

236 MONITORING CAMERA (POLE AND ELECTRICAL SERVICE) LS 1 100,000.00 100,000.00 20,000.00 20,000.00

237 DEVELOP WATER SUPPLY LS 1 50,000.00 50,000.00 50,000.00 50,000.00

238 MOBILIZATION LS 1 5,249,721.68 5,249,721.68 2,800,000.00 2,800,000.00

239 RAILROAD TRACK [FLAGGING] FA 1 36,000.00 36,000.00 36,000.00 36,000.00

240 COLD PLANE ASPHALT CONCRETE PAVEMENT AND VARIABLE 
OVERLAY [VARNER ROAD AND JEFFERSON STREET INTERSECTION] TON 1,200 90.00 108,000.00 105.00 126,000.00

BASE BID SCHEDULE TOTAL, ITEMS  1 - 240 54,963,473.00 42,337,130.85

ALTERNATE BID SCHEDULE 1 - IMPERIAL IRRIGATION DISTRICT
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

241 INSTALL (6)-6" SCHEDULE 40 PVC CONDUIT IN BRIDGE (PER IID 
DETAILS) LF 1,340 200.00 268,000.00 125.00 167,500.00

ALT. BID SCHEDULE TOTAL, ITEM 241 268,000.00 167,500.00

BASE BID AND ALTERNATE BID SCHEDULES

PROJECT TOTAL, ITEMS 1 - 241 55,231,473.00 42,504,630.85

601001

000003

ITEM CODE

1
COUNTY'S ESTIMATE Riverside Construction Company

Riverside, CA 92502

860993A

861101 (P)

861102 (P)

861103 (P)

860415 (P)

860460 (P)

860705

860813A

ITEM CODE

000003

861497 (P)

019902

066100

860991A

860992A

066105

066107

066108

170101

999990
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 LEAD COMPLIANCE PLAN LS 1 1,000.00 1,000.00 2,500.00 2,500.00

2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 50,000.00 50,000.00 50,000.00 50,000.00

3 CONSTRUCTION AREA SIGNS LS 1 50,000.00 50,000.00 20,000.00 20,000.00

4 TRAFFIC CONTROL SYSTEM LS 1 350,000.00 350,000.00 125,000.00 125,000.00

5 FLASHING ARROW SIGN EA 7 5,000.00 35,000.00 2,500.00 17,500.00

6 TYPE III BARRICADE EA 70 200.00 14,000.00 105.00 7,350.00

7 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,070 2.00 8,140.00 3.50 14,245.00

8 TEMPORARY TRAFFIC STRIPE (PAINT) LF 123,000 0.30 36,900.00 0.25 30,750.00

9 CHANNELIZER (SURFACE MOUNTED) EA 830 40.00 33,200.00 40.00 33,200.00

10 TRAFFIC PLASTIC DRUM EA 30 35.00 1,050.00 50.00 1,500.00

11 FLASHING BEACON (PORTABLE) EA 9 4,500.00 40,500.00 400.00 3,600.00

12 TEMPORARY PAVEMENT MARKER EA 5,090 3.50 17,815.00 4.00 20,360.00

13 PORTABLE CHANGEABLE MESSAGE SIGN EA 20 11,000.00 220,000.00 5,000.00 100,000.00

14 TEMPORARY RAILING (TYPE K) LF 49,000 8.00 392,000.00 12.00 588,000.00

15 TEMPORARY CRASH CUSHION MODULE EA 760 150.00 114,000.00 220.00 167,200.00

16 TEMPORARY TRAFFIC SCREEN LF 49,000 3.00 147,000.00 2.00 98,000.00

17 JOB SITE MANAGEMENT LS 1 53,000.00 53,000.00 50,000.00 50,000.00

18 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 16,000.00 16,000.00 16,000.00 16,000.00

19 STORM WATER ANNUAL REPORT EA 3 500.00 1,500.00 500.00 1,500.00

20 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 2,500.00 30,000.00 400.00 4,800.00

21 TEMPORARY SOIL BINDER SQYD 219,000 0.32 70,080.00 0.20 43,800.00

22 TEMPORARY COVER SQYD 30,000 1.10 33,000.00 3.00 90,000.00

23 TEMPORARY CHECK DAM LF 790 4.50 3,555.00 6.00 4,740.00

24 TEMPORARY DRAINAGE INLET PROTECTION EA 64 200.00 12,800.00 200.00 12,800.00

25 TEMPORARY FIBER ROLL LF 62,800 3.00 188,400.00 2.50 157,000.00

26 TEMPORARY GRAVEL BAG BERM LF 4,220 4.15 17,513.00 5.00 21,100.00

27 TEMPORARY CONSTRUCTION ENTRANCE EA 11 3,830.00 42,130.00 3,500.00 38,500.00

28 STREET SWEEPING LS 1 130,000.00 130,000.00 50,000.00 50,000.00

29 TEMPORARY CONCRETE WASHOUT LS 1 60,000.00 60,000.00 40,000.00 40,000.00

30 TEMPORARY FENCE (TYPE ESA) LF 6,200 2.20 13,640.00 4.00 24,800.00

31 TREATED WOOD WASTE LB 72,900 0.31 22,599.00 0.50 36,450.00

32 CONTRACTOR-SUPPLIED BIOLOGIST LS 1 60,000.00 60,000.00 25,000.00 25,000.00

33 NATURAL RESOURCE PROTECTION PLAN LS 1 6,600.00 6,600.00 5,000.00 5,000.00

34 NOISE MONITORING LS 1 5,400.00 5,400.00 5,000.00 5,000.00

35 REMOVE FENCE LF 9,720 3.70 35,964.00 7.00 68,040.00

36 REMOVE GUARDRAIL LF 1,990 15.00 29,850.00 10.00 19,900.00

37 REMOVE SINGLE METAL BEAM BARRIER LF 1,610 8.40 13,524.00 12.00 19,320.00

120110

3
OHL USA MCM Construction, Inc.

North Highlands, CA 95660

2

Irvine, CA 92614
ITEM CODE

070030

080050

120090

120100

120120

120300

128651

129000

129100

129150

120149

120159

120165

120199

120200

130570

130610

130620

130640

130650

130100

130300

130330

130505

130560

146002

146003

148005

150605

150661

130710

130730

130900

141000

141120

150665
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

38 REMOVE DOUBLE METAL BEAM BARRIER LF 2,600 6.00 15,600.00 13.00 33,800.00

39 REMOVE FLARED END SECTION EA 8 144.00 1,152.00 150.00 1,200.00

40 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 110,000 0.35 38,500.00 0.30 33,000.00

41 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 2,100 2.35 4,935.00 5.00 10,500.00

42 REMOVE PAVEMENT MARKER EA 4,700 0.70 3,290.00 0.65 3,055.00

43 REMOVE ROADSIDE SIGN EA 94 60.00 5,640.00 100.00 9,400.00

44 REMOVE SIGN STRUCTURE EA 3 2,000.00 6,000.00 1,000.00 3,000.00

45 REMOVE BRIDGE MOUNTED SIGN EA 2 1,000.00 2,000.00 3,750.00 7,500.00

46 REMOVE CURB LF 100 11.00 1,100.00 9.00 900.00

47 REMOVE DRAINAGE FACILITY EA 5 750.00 3,750.00 350.00 1,750.00

48 REMOVE CULVERT LF 1,650 13.00 21,450.00 10.00 16,500.00

49 REMOVE INLET EA 7 500.00 3,500.00 500.00 3,500.00

50 RELOCATE ROADSIDE SIGN EA 3 350.00 1,050.00 350.00 1,050.00

51 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 26,300 3.00 78,900.00 2.50 65,750.00

52 REMOVE CONCRETE BARRIER LF 460 27.00 12,420.00 15.00 6,900.00

53 BRIDGE REMOVAL, LOCATION A (EXIST JEFFERSON ST OC) LS 1 140,000.00 140,000.00 70,000.00 70,000.00

54 BRIDGE REMOVAL, LOCATION B (EXIST NORTH INDIO ON RAMP OC) LS 1 270,000.00 270,000.00 105,000.00 105,000.00

55 CLEARING AND GRUBBING LS 1 150,000.00 150,000.00 50,000.00 50,000.00

56 ROADWAY EXCAVATION CY 510,226 7.00 3,571,582.00 8.00 4,081,808.00

57 STRUCTURE EXCAVATION (BRIDGE) CY 5,057 14.00 70,798.00 40.00 202,280.00

58 STRUCTURE EXCAVATION (RETAINING WALL) CY 235 17.00 3,995.00 150.00 35,250.00

59 STRUCTURE BACKFILL (BRIDGE) CY 9,964 5.00 49,820.00 45.00 448,380.00

60 STRUCTURE BACKFILL (RETAINING WALL) CY 800 13.00 10,400.00 60.00 48,000.00

61 IMPORTED BORROW CY 400,000 3.00 1,200,000.00 3.00 1,200,000.00

62 ROADSIDE CLEARING LS 1 50,000.00 50,000.00 20,000.00 20,000.00

63 ROCK BLANKET SQYD 1,790 69.00 123,510.00 90.00 161,100.00

64 BOULDER, 6 TON EA 49 1,020.00 49,980.00 1,100.00 53,900.00

65 BOULDER, 4 TON EA 58 823.00 47,734.00 940.00 54,520.00

66 PACKET FERTILIZER EA 880 0.27 237.60 880.00 774,400.00

67 PLANT (GROUP C) EA 40 1,540.00 61,600.00 1,794.00 71,760.00

68 PLANT (GROUP K) EA 20 343.00 6,860.00 342.00 6,840.00

69 PLANT ESTABLISHMENT WORK (MONTHS) EA 36 1,880.00 67,680.00 950.00 34,200.00

70 WOOD MULCH CY 8 63.00 504.00 200.00 1,600.00

71 GRAVEL MULCH (TYPE 1 - LIGHT TAN COLOR) SQFT 170,000 1.50 255,000.00 2.60 442,000.00

72 GRAVEL MULCH (TYPE 1 - DARK TAN COLOR) SQFT 280,000 2.00 560,000.00 2.09 585,200.00

73 GRAVEL MULCH (TYPE 2 - LIGHT TAN COLOR) SQFT 26,900 1.50 40,350.00 1.38 37,122.00

74 GRAVEL MULCH (TYPE 2 - DARK TAN COLOR) SQFT 99,500 2.00 199,000.00 1.20 119,400.00

North Highlands, CA 95660Irvine, CA 92614

3
OHL USA MCM Construction, Inc.

2

150742

150757

150767

150772

150776

150809

150820

152390

157552

ITEM CODE

160102

150667

150668

150714

150715

150722

153103

153221

157551

198010

200002

200114

200115A

200116A

190101 (F)

192003 (F)

192037 (F)

193003 (F)

193013 (F)

205036A

205037A

205038A

205039A

202038

204003

204011

204099

205035
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

75 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 13,400.00 13,400.00 12,000.00 12,000.00

76 3/4" REMOTE CONTROL VALVE EA 3 275.00 825.00 500.00 1,500.00

77 1" REMOTE CONTROL VALVE EA 1 275.00 275.00 750.00 750.00

78 1 1/4" REMOTE CONTROL VALVE EA 1 318.00 318.00 800.00 800.00

79 8 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 1 6,000.00 6,000.00 5,100.00 5,100.00

80 2" GALVANIZED STEEL PIPE (SUPPLY LINE) LF 140 21.00 2,940.00 8.00 1,120.00

81 2" SUPPLY LINE (BRIDGE) LF 530 26.00 13,780.00 25.00 13,250.00

82 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 1 4,050.00 4,050.00 7,500.00 7,500.00

83 BACKFLOW PREVENTER ENCLOSURE EA 1 2,620.00 2,620.00 1,555.00 1,555.00

84 1 1/2" BACKFLOW PREVENTER ASSEMBLY EA 1 1,940.00 1,940.00 1,200.00 1,200.00

84.A 1" FLOW SENSOR EA 1 944.00 944.00 1,200.00 1,200.00

85 RISER SPRINKLER ASSEMBLY EA 120 31.00 3,720.00 50.00 6,000.00

86 2" GATE VALVE EA 3 477.00 1,431.00 250.00 750.00

87 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,200 4.10 9,020.00 3.55 7,810.00

88 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 7,550 4.25 32,087.50 4.00 30,200.00

89 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 1,120 10.50 11,760.00 8.00 8,960.00

90 BALL VALVE EA 13 175.00 2,275.00 500.00 6,500.00

91 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 880 76.00 66,880.00 43.00 37,840.00

92 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 284.00 1,420.00 400.00 2,000.00

93 EROSION CONTROL (DRILL SEED) ACRE 26 3,900.00 101,400.00 1,000.00 26,000.00

94 INCORPORATE MATERIALS SQFT 1,140,000 0.06 68,400.00 0.24 273,600.00

95 CLASS 2 AGGREGATE BASE CY 4,400 25.00 110,000.00 60.00 264,000.00

96 LEAN CONCRETE BASE CY 8,580 124.00 1,063,920.00 145.00 1,244,100.00

97 HOT MIX ASPHALT (TYPE C) TON 28,500 75.00 2,137,500.00 82.00 2,337,000.00

98 HOT MIX ASPHALT (TYPE A) TON 3,750 91.00 341,250.00 90.50 339,375.00

99 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 3,260 81.00 264,060.00 81.00 264,060.00

100 RUMBLE STRIP STA 140 20.00 2,800.00 40.00 5,600.00

101 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 36 2.75 99.00 5.00 180.00

102 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 63 2.75 173.25 5.00 315.00

103 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,270 2.75 3,492.50 3.00 3,810.00

104 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 470 2.75 1,292.50 3.00 1,410.00

105 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 330 43.00 14,190.00 4.00 1,320.00

106 LIQUID ASPHALT (PRIME COAT) TON 20 500.00 10,000.00 1,000.00 20,000.00

107 TACK COAT TON 15 500.00 7,500.00 750.00 11,250.00

108 JOINTED PLAIN CONCRETE PAVEMENT CY 19,400 150.00 2,910,000.00 190.00 3,686,000.00

109 JOINT SEAL (SILICONE) LF 76,600 1.80 137,880.00 4.00 306,400.00

110 ISOLATION JOINT SEAL (SILICONE) LF 13,100 1.80 23,580.00 4.00 52,400.00

3
OHL USA

ITEM CODE

MCM Construction, Inc.
North Highlands, CA 95660

2

Irvine, CA 92614

208301

208440

208425

208442

208448

208575

208594 (F)

208595 (P-F)

210010

210221

208598 (F)

208683

206559 (P)

206561

206562

206563

208006 (F)

208026 (P-F)

206749

208739 (P)

390137

394050

394073

394074

394076

210630

260203

280000

390129

390132

414201

414241

394077

394090

395000

397005

401050
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
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BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

111 GRIND EXISTING CONCRETE PAVEMENT SQYD 30,200 4.85 146,470.00 4.50 135,900.00

112 MECHANICALLY STABILIZED EMBANKMENT, LOCATION A (RW No. 34) SQFT 4,526 62.00 280,612.00 51.00 230,826.00

113 MECHANICALLY STABILIZED EMBANKMENT, LOCATION B (RW No. 37) SQFT 1,120 59.00 66,080.00 52.00 58,240.00

114 MECHANICALLY STABILIZED EMBANKMENT, LOCATION C (RW No. 110) SQFT 21,130 56.00 1,183,280.00 48.00 1,014,240.00

115 MECHANICALLY STABILIZED EMBANKMENT, LOCATION D (RW No. 113) SQFT 2,058 46.00 94,668.00 55.00 113,190.00

116 FURNISH STEEL PILING (HP 14 X 89) LF 20,700 55.00 1,138,500.00 47.50 983,250.00

117 DRIVE STEEL PILE (HP 14 X 89) EA 486 1,200.00 583,200.00 1,200.00 583,200.00

118 FURNISH STEEL PILING (HP 14 X 117) LF 3,697 66.00 244,002.00 63.00 232,911.00

119 DRIVE STEEL PILE (HP 14 X 117) EA 75 1,530.00 114,750.00 1,300.00 97,500.00

120 54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 40 886.00 35,440.00 600.00 24,000.00

121 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 120 886.00 106,320.00 900.00 108,000.00

122 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 790,000.00 790,000.00 550,000.00 550,000.00

123 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 1,606 450.00 722,700.00 350.00 562,100.00

124 STRUCTURAL CONCRETE, BRIDGE CY 8,974 640.00 5,743,360.00 564.00 5,061,336.00

125 STRUCTURAL CONCRETE, RETAINING WALL CY 292 470.00 137,240.00 700.00 204,400.00

126 STRUCTURAL CONCRETE, BARRIER SLAB CY 767 440.00 337,480.00 350.00 268,450.00

127 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 432 500.00 216,000.00 650.00 280,800.00

128 MINOR CONCRETE (MINOR STRUCTURE) CY 94 1,600.00 150,400.00 1,500.00 141,000.00

129 ARCHITECTURAL TREATMENT SQFT 7,155 23.00 164,565.00 20.00 143,100.00

130 JOINT SEAL ASSEMBLY (MR 2 1/2") LF 165 145.00 23,925.00 205.00 33,825.00

131 JOINT SEAL ASSEMBLY (MR 3") LF 202 142.00 28,684.00 230.00 46,460.00

132 BAR REINFORCING STEEL LB 5,992 1.00 5,992.00 2.50 14,980.00

133 BAR REINFORCING STEEL (BRIDGE) LB 2,765,133 1.20 3,318,159.60 1.10 3,041,646.30

134 BAR REINFORCING STEEL (RETAINING WALL) LB 40,768 1.00 40,768.00 1.10 44,844.80

135 BAR REINFORCING STEEL (GALVANIZED) LB 20,518 2.00 41,036.00 2.00 41,036.00

136 HEADED BAR REINFORCEMENT EA 46 76.00 3,496.00 35.00 1,610.00

137 FURNISH SIGN STRUCTURE (TRUSS) LB 119,790 3.20 383,328.00 3.24 388,119.60

138 INSTALL SIGN STRUCTURE (TRUSS) LB 119,790 0.22 26,353.80 0.15 17,968.50

139 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 770 5.50 4,235.00 28.50 21,945.00

140 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 330 5.50 1,815.00 28.50 9,405.00

141 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - UNFRAMED) SQFT 820 5.50 4,510.00 9.00 7,380.00

142 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - UNFRAMED) SQFT 370 6.00 2,220.00 10.00 3,700.00

143 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - FRAMED) SQFT 190 6.00 1,140.00 10.00 1,900.00

144 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - FRAMED) SQFT 160 6.00 960.00 12.00 1,920.00

145 METAL (BRIDGE MOUNTED SIGN) LB 458 5.00 2,290.00 16.50 7,557.00

146 METAL (RAIL MOUNTED SIGN) LB 1,870 5.00 9,350.00 16.50 30,855.00

147 ROADSIDE SIGN-ONE POST EA 90 155.00 13,950.00 285.00 25,650.00

ITEM CODE

3
OHL USA MCM Construction, Inc.

North Highlands, CA 95660

2

Irvine, CA 92614

498050

498052

500001 (P)

510051 (F)

510053 (F)

510060 (F)

510072 (F)

510086 (F)

519093 (P)

519092 (P)

560219 (F)

560244

560245

420201

477021 (P-F)

477022 (P-F)

520101 (P-F)

477023 (P-F)

490528 (P)

490529

490538 (P)

490539

477024 (P-F)

510502 (F)

511035 (F)

560248

560249

520102 (P-F)

520103 (P-F)

520115 (P-F)

520120 (F)

560218 (P-F)

560251

560252

562002 (P)

562004 (P)

566011
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ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

148 ROADSIDE SIGN-TWO POST EA 15 177.00 2,655.00 650.00 9,750.00

149 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 6 255.00 1,530.00 150.00 900.00

150 PREPARE AND STAIN CONCRETE SQFT 96,496 4.50 434,232.00 3.25 313,612.00

151 18" ALTERNATIVE PIPE CULVERT LF 440 81.00 35,640.00 70.00 30,800.00

152 24" ALTERNATIVE PIPE CULVERT LF 5,260 62.00 326,120.00 90.00 473,400.00

153 30" ALTERNATIVE PIPE CULVERT LF 490 63.00 30,870.00 122.00 59,780.00

154 CONCRETE BACKFILL (PIPE TRENCH) CY 20 240.00 4,800.00 145.00 2,900.00

155 GEOCOMPOSITE DRAIN SQFT 1,970 2.00 3,940.00 10.00 19,700.00

156 DRAINAGE INLET MARKER EA 4 20.00 80.00 175.00 700.00

157 36" CORRUGATED STEEL PIPE RISER (.109" THICK) LF 52 70.00 3,640.00 215.00 11,180.00

158 6" WELDED STEEL PIPE CASING (BRIDGE) LF 104 75.00 7,800.00 120.00 12,480.00

159 24" WELDED STEEL PIPE CASING (BRIDGE) LF 96 170.00 16,320.00 250.00 24,000.00

160 18" ALTERNATIVE FLARED END SECTION EA 3 1,250.00 3,750.00 500.00 1,500.00

161 24" ALTERNATIVE FLARED END SECTION EA 10 1,250.00 12,500.00 610.00 6,100.00

162 30" ALTERNATIVE FLARED END SECTION EA 1 1,250.00 1,250.00 800.00 800.00

163 36" PRECAST CONCRETE PIPE MANHOLE LF 22 220.00 4,840.00 240.00 5,280.00

164 ROCK SLOPE PROTECTION (FACING, METHOD B) CY 250 70.00 17,500.00 115.00 28,750.00

165 CONCRETE (DITCH LINING) CY 89 575.00 51,175.00 700.00 62,300.00

166 SLOPE PAVING (CONCRETE MODIFIED) CY 200 1,000.00 200,000.00 560.00 112,000.00

167 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 730 4.00 2,920.00 10.00 7,300.00

168 MINOR CONCRETE (CURB) LF 12,900 19.00 245,100.00 15.00 193,500.00

169 MINOR CONCRETE (SIDEWALK) CY 181 520.00 94,120.00 263.00 47,603.00

170 MINOR CONCRETE (CURB RAMP) CY 6 1,670.00 10,020.00 890.00 5,340.00

171 MISCELLANEOUS IRON AND STEEL LB 21,563 1.60 34,500.80 12.00 258,756.00

172 MISCELLANEOUS METAL (BRIDGE) LB 19,962 15.00 299,430.00 15.00 299,430.00

173 8" DUCTILE IRON PIPE LF 34 66.00 2,244.00 100.00 3,400.00

174 TEMPORARY FENCE (TYPE CL-6) LF 2,810 5.40 15,174.00 10.00 28,100.00

175 CHAIN LINK FENCE (TYPE CL-6) LF 9,800 26.00 254,800.00 13.95 136,710.00

176 4' CHAIN LINK GATE (TYPE CL-6) EA 1 1,850.00 1,850.00 1,000.00 1,000.00

177 SURVEY MONUMENT (TYPE A) EA 2 1,500.00 3,000.00 500.00 1,000.00

178 MARKER EA 690 5.50 3,795.00 30.00 20,700.00

179 DELINEATOR (CLASS 1) EA 260 38.00 9,880.00 40.00 10,400.00

180 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 840 36.00 30,240.00 35.00 29,400.00

181 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,290 90.00 116,100.00 70.00 90,300.00

182 CHAIN LINK RAILING (TYPE 7 MODIFIED 1) LF 1,438 205.00 294,790.00 126.00 181,188.00

183 CHAIN LINK RAILING (TYPE 7 MODIFIED 2) LF 600 467.00 280,200.00 500.00 300,000.00

184 PEDESTRIAN BARRICADE EA 11 515.00 5,665.00 35.00 385.00

ITEM CODE

3
OHL USA MCM Construction, Inc.

North Highlands, CA 95660

2

Irvine, CA 92614

703460 (P)

705311

705315

566012

568001

597601

620100 (P)

705319

707217

721017 (F)

620140 (P)

620180 (P)

731521

832007 (P)

620800 (F)

681132

700617

703239

703451A (P)

750001 (P-F)

750501 (P-F)

750504A (P-F)

800103

731623

721420

721811A

729011

730010

832070

833035A (P-F)

833036A (P-F)

833077

800360 (P)

802501

810111

820101

820107

I-10.Jefferson.Street: Summary Web
Updated: 12/18/14 Page 12 of 35



Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

185 CONCRETE BARRIER (TYPE 26 MODIFIED) LF 798 160.00 127,680.00 180.00 143,640.00

186 CONCRETE BARRIER (TYPE 26A MODIFIED) LF 47 180.00 8,460.00 400.00 18,800.00

187 SINGLE THRIE BEAM BARRIER (STEEL POST) LF 1,170 50.00 58,500.00 34.50 40,365.00

188 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 1,720 77.00 132,440.00 52.00 89,440.00

189 CABLE RAILING LF 320 47.00 15,040.00 21.50 6,880.00

190 TRANSITION RAILING (TYPE WB-31) EA 5 3,800.00 19,000.00 3,250.00 16,250.00

191 END ANCHOR ASSEMBLY (TYPE SFT) EA 6 715.00 4,290.00 635.00 3,810.00

192 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 5,100.00 5,100.00 3,860.00 3,860.00

193 ALTERNATIVE FLARED TERMINAL SYSTEM EA 9 3,000.00 27,000.00 2,770.00 24,930.00

194 ALTERNATIVE CRASH CUSHION EA 2 42,000.00 84,000.00 55,000.00 110,000.00

195 CONCRETE BARRIER (CASE A) LF 19 100.00 1,900.00 250.00 4,750.00

196 CONCRETE BARRIER (TYPE 60) LF 50 100.00 5,000.00 240.00 12,000.00

197 CONCRETE BARRIER (TYPE 60C) LF 300 92.00 27,600.00 195.00 58,500.00

198 CONCRETE BARRIER (TYPE 736A) LF 281 82.00 23,042.00 110.00 30,910.00

199 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 1,439 82.00 117,998.00 110.00 158,290.00

200 CONCRETE BARRIER (TYPE 60C) [MODIFIED] LF 1,130 94.00 106,220.00 130.00 146,900.00

201 CONCRETE BARRIER (TYPE 60) [MODIFIED] LF 460 89.00 40,940.00 108.00 49,680.00

202 CONCRETE BARRIER (TYPE 60C MODIFIED) LF 153 88.00 13,464.00 128.00 19,584.00

203 CONCRETE BARRIER (TYPE 60D MODIFIED) LF 255 78.00 19,890.00 110.00 28,050.00

204 CONCRETE BARRIER (TYPE 736A MODIFIED) LF 11 88.00 968.00 350.00 3,850.00

205 4" THERMOPLASTIC TRAFFIC STRIPE LF 60,500 0.44 26,620.00 0.40 24,200.00

206 6" THERMOPLASTIC TRAFFIC STRIPE LF 990 0.55 544.50 0.50 495.00

207 8" THERMOPLASTIC TRAFFIC STRIPE LF 13,000 0.88 11,440.00 0.80 10,400.00

208 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4) LF 930 0.44 409.20 0.40 372.00

209 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 4,350 0.66 2,871.00 0.60 2,610.00

210 THERMOPLASTIC PAVEMENT MARKING SQFT 3,670 2.20 8,074.00 2.00 7,340.00

211 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 39,000 0.22 8,580.00 0.25 9,750.00

212 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) LF 6,080 0.22 1,337.60 0.25 1,520.00

213 PAINT TRAFFIC STRIPE (2-COAT) LF 28,500 0.22 6,270.00 0.30 8,550.00

214 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,420 1.30 3,146.00 1.20 2,904.00

215 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,930 2.75 8,057.50 2.50 7,325.00

216 MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION LS 1 5,000.00 5,000.00 20,000.00 20,000.00

217 SIGNAL AND LIGHTING (TEMPORARY) (LOCATIONS 1,2, AND 3) LS 1 275,000.00 275,000.00 375,000.00 375,000.00

218 SIGNAL AND LIGHTING (LOCATION 1) LS 1 137,000.00 137,000.00 150,000.00 150,000.00

219 SIGNAL AND LIGHTING (LOCATION 2) LS 1 137,000.00 137,000.00 150,000.00 150,000.00

220 BRIDGE LIGHTING AND SIGN ILLUMINATION (CITY OF INDIO) LS 1 93,000.00 93,000.00 100,000.00 100,000.00

3
OHL USA MCM Construction, Inc.

North Highlands, CA 95660

839742A

839743A

839744A

839745A (F)

840504

840505

839521 (P-F)

839701

839703

839726 (F)

839727 (F)

839741A

839543 (P)

839581

839584

839585

839607A (P)

839698A

2

Irvine, CA 92614
ITEM CODE
833142 (F)

833143 (F)

839303 (P)

839312 (P)

840526

840656

850101

850111 (P)

860090

840506

840507

840508

840515

840525

860150 (P)

860251 (P)

860252 (P)

860402 (P)
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221 LIGHTING (STAGE CONSTRUCTION) LS 1 380,000.00 380,000.00 420,000.00 420,000.00

222 LIGHTING AND SIGN ILLUMINATION LS 1 422,000.00 422,000.00 390,000.00 390,000.00

223 INTERCONNECTION CONDUIT AND CABLE LS 1 30,500.00 30,500.00 35,000.00 35,000.00

224 ENVIRONMENTAL SENSOR UNIT, MICROWAVE VIDEO DETECTION 
SYSTEM AND DIGITAL CAMERA SYSTEM (TEMPORARY) LS 1 12,800.00 12,800.00 20,000.00 20,000.00

225 ENVIRONMENTAL SENSOR UNIT, MICROWAVE VIDEO DETECTION 
SYSTEM (REMOVAL), MODIFY DIGITAL CAMERA SYSTEM LS 1 4,600.00 4,600.00 10,000.00 10,000.00

226 MODIFY CENSUS STATION LS 1 28,500.00 28,500.00 40,000.00 40,000.00

227
WIRELESS VIDEO DETECTION SYSTEM (REMOVAL), MODIFY 
ENVIRONMENTAL SENSOR UNIT AND MODIFY DIGITAL CAMERA 
SYSTEM

LS 1 15,400.00 15,400.00 25,000.00 25,000.00

228 RAMP METERING SYSTEM (LOCATION 1) LS 1 91,800.00 91,800.00 100,000.00 100,000.00

229 RAMP METERING SYSTEM (LOCATION 2) LS 1 91,800.00 91,800.00 100,000.00 100,000.00

230 RAMP METERING SYSTEM (LOCATION 3) LS 1 112,000.00 112,000.00 140,000.00 140,000.00

231 MODIFY SIGNAL AND LIGHTING (LOCATION A-CITY) LS 1 4,200.00 4,200.00 10,000.00 10,000.00

232 COURSE OF CONSTRUCTION INSURANCE LS 1 140,000.00 140,000.00 140,000.00 140,000.00

233 DUST CONTROL LS 1 83,500.00 83,500.00 45,000.00 45,000.00

234 RESIDENT ENGINEERS OFFICE LS 1 280,000.00 280,000.00 280,000.00 280,000.00

235 CONSTRUCTION PROJECT FUNDING SIGNS EA 4 2,000.00 8,000.00 750.00 3,000.00

236 MONITORING CAMERA (POLE AND ELECTRICAL SERVICE) LS 1 1,000.00 1,000.00 20,000.00 20,000.00

237 DEVELOP WATER SUPPLY LS 1 50,000.00 50,000.00 60,000.00 60,000.00

238 MOBILIZATION LS 1 3,195,000.00 3,195,000.00 3,195,000.00 3,195,000.00

239 RAILROAD TRACK [FLAGGING] FA 1 36,000.00 36,000.00 36,000.00 36,000.00

240 COLD PLANE ASPHALT CONCRETE PAVEMENT AND VARIABLE 
OVERLAY [VARNER ROAD AND JEFFERSON STREET INTERSECTION] TON 1,200 90.00 108,000.00 93.40 112,080.00

BASE BID SCHEDULE TOTAL, ITEMS  1 - 240 42,545,452.35 44,142,099.20

ALTERNATE BID SCHEDULE 1 - IMPERIAL IRRIGATION DISTRICT
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

241 INSTALL (6)-6" SCHEDULE 40 PVC CONDUIT IN BRIDGE (PER IID 
DETAILS) LF 1,340 130.00 174,200.00 167.00 223,780.00

ALT. BID SCHEDULE TOTAL, ITEM 241 174,200.00 223,780.00

BASE BID AND ALTERNATE BID SCHEDULES

PROJECT TOTAL, ITEMS 1 - 241 42,719,652.35 44,365,879.20

000003

ITEM CODE

000003

3
OHL USA MCM Construction, Inc.

North Highlands, CA 95660

860991A

2

Irvine, CA 92614

861103 (P)

861497 (P)

019902

066100

ITEM CODE

860460 (P)

860705

860813A

860992A

860993A

066105

066107

066108

170101

999990

860415 (P)

861101 (P)

861102 (P)

601001
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 LEAD COMPLIANCE PLAN LS 1 2,500.00 2,500.00 1,000.00 1,000.00

2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 50,000.00 50,000.00 2,500.00 2,500.00

3 CONSTRUCTION AREA SIGNS LS 1 75,000.00 75,000.00 35,000.00 35,000.00

4 TRAFFIC CONTROL SYSTEM LS 1 500,000.00 500,000.00 1,060,178.65 1,060,178.65

5 FLASHING ARROW SIGN EA 7 1,500.00 10,500.00 2,000.00 14,000.00

6 TYPE III BARRICADE EA 70 100.00 7,000.00 200.00 14,000.00

7 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,070 3.00 12,210.00 2.00 8,140.00

8 TEMPORARY TRAFFIC STRIPE (PAINT) LF 123,000 0.25 30,750.00 0.25 30,750.00

9 CHANNELIZER (SURFACE MOUNTED) EA 830 30.00 24,900.00 35.00 29,050.00

10 TRAFFIC PLASTIC DRUM EA 30 95.00 2,850.00 100.00 3,000.00

11 FLASHING BEACON (PORTABLE) EA 9 7,000.00 63,000.00 500.00 4,500.00

12 TEMPORARY PAVEMENT MARKER EA 5,090 4.25 21,632.50 3.00 15,270.00

13 PORTABLE CHANGEABLE MESSAGE SIGN EA 20 4,000.00 80,000.00 7,500.00 150,000.00

14 TEMPORARY RAILING (TYPE K) LF 49,000 9.00 441,000.00 5.00 245,000.00

15 TEMPORARY CRASH CUSHION MODULE EA 760 150.00 114,000.00 100.00 76,000.00

16 TEMPORARY TRAFFIC SCREEN LF 49,000 1.50 73,500.00 0.20 9,800.00

17 JOB SITE MANAGEMENT LS 1 50,000.00 50,000.00 10,000.00 10,000.00

18 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 16,000.00 16,000.00 16,000.00 16,000.00

19 STORM WATER ANNUAL REPORT EA 3 500.00 1,500.00 2,000.00 6,000.00

20 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 3,720.00 44,640.00 500.00 6,000.00

21 TEMPORARY SOIL BINDER SQYD 219,000 0.20 43,800.00 0.30 65,700.00

22 TEMPORARY COVER SQYD 30,000 1.60 48,000.00 1.00 30,000.00

23 TEMPORARY CHECK DAM LF 790 3.20 2,528.00 8.00 6,320.00

24 TEMPORARY DRAINAGE INLET PROTECTION EA 64 265.00 16,960.00 200.00 12,800.00

25 TEMPORARY FIBER ROLL LF 62,800 2.70 169,560.00 2.00 125,600.00

26 TEMPORARY GRAVEL BAG BERM LF 4,220 3.20 13,504.00 5.00 21,100.00

27 TEMPORARY CONSTRUCTION ENTRANCE EA 11 1,590.00 17,490.00 2,400.00 26,400.00

28 STREET SWEEPING LS 1 150,000.00 150,000.00 400,000.00 400,000.00

29 TEMPORARY CONCRETE WASHOUT LS 1 69,000.00 69,000.00 10,000.00 10,000.00

30 TEMPORARY FENCE (TYPE ESA) LF 6,200 3.20 19,840.00 3.00 18,600.00

31 TREATED WOOD WASTE LB 72,900 0.30 21,870.00 0.30 21,870.00

32 CONTRACTOR-SUPPLIED BIOLOGIST LS 1 60,000.00 60,000.00 50,000.00 50,000.00

33 NATURAL RESOURCE PROTECTION PLAN LS 1 7,000.00 7,000.00 8,000.00 8,000.00

34 NOISE MONITORING LS 1 2,650.00 2,650.00 2,500.00 2,500.00

35 REMOVE FENCE LF 9,720 3.60 34,992.00 4.00 38,880.00

36 REMOVE GUARDRAIL LF 1,990 8.00 15,920.00 8.00 15,920.00

37 REMOVE SINGLE METAL BEAM BARRIER LF 1,610 8.00 12,880.00 8.00 12,880.00

Granite Construction Company
Montclair, CA 91762

4 5

Indio, CA 92203
Griffith Company

ITEM CODE

120110

120120

120149

120159

120165

070030

080050

120090

120100

129100

129150

130100

130300

130330

120199

120200

120300

128651

129000

130640

130650

130710

130730

130900

130505

130560

130570

130610

130620

150605

150661

150665

141000

141120

146002

146003

148005
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

38 REMOVE DOUBLE METAL BEAM BARRIER LF 2,600 5.75 14,950.00 8.00 20,800.00

39 REMOVE FLARED END SECTION EA 8 540.00 4,320.00 200.00 1,600.00

40 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 110,000 0.30 33,000.00 0.30 33,000.00

41 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 2,100 1.00 2,100.00 2.00 4,200.00

42 REMOVE PAVEMENT MARKER EA 4,700 2.00 9,400.00 0.60 2,820.00

43 REMOVE ROADSIDE SIGN EA 94 190.00 17,860.00 85.00 7,990.00

44 REMOVE SIGN STRUCTURE EA 3 2,650.00 7,950.00 6,000.00 18,000.00

45 REMOVE BRIDGE MOUNTED SIGN EA 2 2,650.00 5,300.00 3,000.00 6,000.00

46 REMOVE CURB LF 100 11.00 1,100.00 10.00 1,000.00

47 REMOVE DRAINAGE FACILITY EA 5 1,180.00 5,900.00 500.00 2,500.00

48 REMOVE CULVERT LF 1,650 38.00 62,700.00 30.00 49,500.00

49 REMOVE INLET EA 7 1,300.00 9,100.00 600.00 4,200.00

50 RELOCATE ROADSIDE SIGN EA 3 250.00 750.00 300.00 900.00

51 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 26,300 2.50 65,750.00 3.00 78,900.00

52 REMOVE CONCRETE BARRIER LF 460 39.00 17,940.00 18.00 8,280.00

53 BRIDGE REMOVAL, LOCATION A (EXIST JEFFERSON ST OC) LS 1 225,000.00 225,000.00 200,000.00 200,000.00

54 BRIDGE REMOVAL, LOCATION B (EXIST NORTH INDIO ON RAMP OC) LS 1 565,000.00 565,000.00 500,000.00 500,000.00

55 CLEARING AND GRUBBING LS 1 150,000.00 150,000.00 150,000.00 150,000.00

56 ROADWAY EXCAVATION CY 510,226 10.00 5,102,260.00 4.00 2,040,904.00

57 STRUCTURE EXCAVATION (BRIDGE) CY 5,057 90.00 455,130.00 55.00 278,135.00

58 STRUCTURE EXCAVATION (RETAINING WALL) CY 235 30.00 7,050.00 55.00 12,925.00

59 STRUCTURE BACKFILL (BRIDGE) CY 9,964 17.00 169,388.00 15.00 149,460.00

60 STRUCTURE BACKFILL (RETAINING WALL) CY 800 26.00 20,800.00 25.00 20,000.00

61 IMPORTED BORROW CY 400,000 4.00 1,600,000.00 6.00 2,400,000.00

62 ROADSIDE CLEARING LS 1 50,000.00 50,000.00 50,000.00 50,000.00

63 ROCK BLANKET SQYD 1,790 110.00 196,900.00 100.00 179,000.00

64 BOULDER, 6 TON EA 49 1,560.00 76,440.00 750.00 36,750.00

65 BOULDER, 4 TON EA 58 1,450.00 84,100.00 650.00 37,700.00

66 PACKET FERTILIZER EA 880 1.00 880.00 1.00 880.00

67 PLANT (GROUP C) EA 40 1,790.00 71,600.00 1,500.00 60,000.00

68 PLANT (GROUP K) EA 20 340.00 6,800.00 800.00 16,000.00

69 PLANT ESTABLISHMENT WORK (MONTHS) EA 36 955.00 34,380.00 1,000.00 36,000.00

70 WOOD MULCH CY 8 53.00 424.00 600.00 4,800.00

71 GRAVEL MULCH (TYPE 1 - LIGHT TAN COLOR) SQFT 170,000 2.50 425,000.00 2.90 493,000.00

72 GRAVEL MULCH (TYPE 1 - DARK TAN COLOR) SQFT 280,000 2.00 560,000.00 2.40 672,000.00

73 GRAVEL MULCH (TYPE 2 - LIGHT TAN COLOR) SQFT 26,900 1.30 34,970.00 2.00 53,800.00

74 GRAVEL MULCH (TYPE 2 - DARK TAN COLOR) SQFT 99,500 1.10 109,450.00 2.00 199,000.00

Montclair, CA 91762 Indio, CA 92203

4 5
Griffith Company Granite Construction Company

ITEM CODE
150667

150668

150767

150772

150776

150809

150820

150714

150715

150722

150742

150757

160102

190101 (F)

192003 (F)

192037 (F)

193003 (F)

152390

153103

153221

157551

157552

200116A

202038

204003

204011

204099

193013 (F)

198010

200002

200114

200115A

205035

205036A

205037A

205038A

205039A
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

75 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 7,260.00 7,260.00 5,000.00 5,000.00

76 3/4" REMOTE CONTROL VALVE EA 3 290.00 870.00 500.00 1,500.00

77 1" REMOTE CONTROL VALVE EA 1 290.00 290.00 600.00 600.00

78 1 1/4" REMOTE CONTROL VALVE EA 1 305.00 305.00 650.00 650.00

79 8 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 1 5,080.00 5,080.00 6,000.00 6,000.00

80 2" GALVANIZED STEEL PIPE (SUPPLY LINE) LF 140 14.00 1,960.00 45.00 6,300.00

81 2" SUPPLY LINE (BRIDGE) LF 530 42.00 22,260.00 90.00 47,700.00

82 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 1 2,690.00 2,690.00 5,000.00 5,000.00

83 BACKFLOW PREVENTER ENCLOSURE EA 1 1,550.00 1,550.00 5,000.00 5,000.00

84 1 1/2" BACKFLOW PREVENTER ASSEMBLY EA 1 1,040.00 1,040.00 5,000.00 5,000.00

84.A 1" FLOW SENSOR EA 1 1,300.00 1,300.00 1,000.00 1,000.00

85 RISER SPRINKLER ASSEMBLY EA 120 135.00 16,200.00 115.00 13,800.00

86 2" GATE VALVE EA 3 230.00 690.00 600.00 1,800.00

87 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,200 3.50 7,700.00 5.00 11,000.00

88 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 7,550 3.70 27,935.00 5.50 41,525.00

89 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 1,120 7.30 8,176.00 6.00 6,720.00

90 BALL VALVE EA 13 14.00 182.00 650.00 8,450.00

91 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 880 42.00 36,960.00 30.00 26,400.00

92 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 430.00 2,150.00 500.00 2,500.00

93 EROSION CONTROL (DRILL SEED) ACRE 26 3,600.00 93,600.00 4,000.00 104,000.00

94 INCORPORATE MATERIALS SQFT 1,140,000 0.20 228,000.00 0.10 114,000.00

95 CLASS 2 AGGREGATE BASE CY 4,400 34.00 149,600.00 45.00 198,000.00

96 LEAN CONCRETE BASE CY 8,580 145.00 1,244,100.00 136.00 1,166,880.00

97 HOT MIX ASPHALT (TYPE C) TON 28,500 74.00 2,109,000.00 80.00 2,280,000.00

98 HOT MIX ASPHALT (TYPE A) TON 3,750 92.00 345,000.00 115.00 431,250.00

99 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 3,260 83.00 270,580.00 90.00 293,400.00

100 RUMBLE STRIP STA 140 190.00 26,600.00 90.00 12,600.00

101 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 36 5.00 180.00 3.00 108.00

102 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 63 5.00 315.00 3.00 189.00

103 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,270 5.00 6,350.00 3.00 3,810.00

104 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 470 5.00 2,350.00 3.00 1,410.00

105 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 330 25.00 8,250.00 45.00 14,850.00

106 LIQUID ASPHALT (PRIME COAT) TON 20 600.00 12,000.00 500.00 10,000.00

107 TACK COAT TON 15 1,600.00 24,000.00 900.00 13,500.00

108 JOINTED PLAIN CONCRETE PAVEMENT CY 19,400 188.00 3,647,200.00 194.00 3,763,600.00

109 JOINT SEAL (SILICONE) LF 76,600 3.00 229,800.00 1.80 137,880.00

110 ISOLATION JOINT SEAL (SILICONE) LF 13,100 4.50 58,950.00 14.00 183,400.00

4 5
Griffith Company Granite Construction Company
Montclair, CA 91762 Indio, CA 92203

208301

208440

208425

208442

206561

206562

206563

206749

208006 (F)

208026 (P-F)

ITEM CODE
206559 (P)

208448

208575

208594 (F)

208595 (P-F)

208598 (F)

260203

280000

390129

390132

390137

208683

208739 (P)

210010

210221

210630

394090

395000

397005

401050

414201

394050

394073

394074

394076

394077

414241
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

111 GRIND EXISTING CONCRETE PAVEMENT SQYD 30,200 4.50 135,900.00 5.50 166,100.00

112 MECHANICALLY STABILIZED EMBANKMENT, LOCATION A (RW No. 34) SQFT 4,526 150.00 678,900.00 80.00 362,080.00

113 MECHANICALLY STABILIZED EMBANKMENT, LOCATION B (RW No. 37) SQFT 1,120 87.00 97,440.00 90.00 100,800.00

114 MECHANICALLY STABILIZED EMBANKMENT, LOCATION C (RW No. 110) SQFT 21,130 51.00 1,077,630.00 75.00 1,584,750.00

115 MECHANICALLY STABILIZED EMBANKMENT, LOCATION D (RW No. 113) SQFT 2,058 65.00 133,770.00 90.00 185,220.00

116 FURNISH STEEL PILING (HP 14 X 89) LF 20,700 47.00 972,900.00 45.00 931,500.00

117 DRIVE STEEL PILE (HP 14 X 89) EA 486 1,280.00 622,080.00 1,100.00 534,600.00

118 FURNISH STEEL PILING (HP 14 X 117) LF 3,697 59.00 218,123.00 60.00 221,820.00

119 DRIVE STEEL PILE (HP 14 X 117) EA 75 1,280.00 96,000.00 1,100.00 82,500.00

120 54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 40 850.00 34,000.00 900.00 36,000.00

121 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 120 850.00 102,000.00 900.00 108,000.00

122 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 680,000.00 680,000.00 708,000.00 708,000.00

123 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 1,606 270.00 433,620.00 300.00 481,800.00

124 STRUCTURAL CONCRETE, BRIDGE CY 8,974 516.00 4,630,584.00 850.00 7,627,900.00

125 STRUCTURAL CONCRETE, RETAINING WALL CY 292 425.00 124,100.00 650.00 189,800.00

126 STRUCTURAL CONCRETE, BARRIER SLAB CY 767 355.00 272,285.00 580.00 444,860.00

127 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 432 480.00 207,360.00 650.00 280,800.00

128 MINOR CONCRETE (MINOR STRUCTURE) CY 94 1,500.00 141,000.00 1,800.00 169,200.00

129 ARCHITECTURAL TREATMENT SQFT 7,155 25.00 178,875.00 35.00 250,425.00

130 JOINT SEAL ASSEMBLY (MR 2 1/2") LF 165 195.00 32,175.00 210.00 34,650.00

131 JOINT SEAL ASSEMBLY (MR 3") LF 202 450.00 90,900.00 210.00 42,420.00

132 BAR REINFORCING STEEL LB 5,992 1.00 5,992.00 2.50 14,980.00

133 BAR REINFORCING STEEL (BRIDGE) LB 2,765,133 1.00 2,765,133.00 1.10 3,041,646.30

134 BAR REINFORCING STEEL (RETAINING WALL) LB 40,768 1.25 50,960.00 1.10 44,844.80

135 BAR REINFORCING STEEL (GALVANIZED) LB 20,518 2.00 41,036.00 1.00 20,518.00

136 HEADED BAR REINFORCEMENT EA 46 27.00 1,242.00 50.00 2,300.00

137 FURNISH SIGN STRUCTURE (TRUSS) LB 119,790 3.60 431,244.00 3.50 419,265.00

138 INSTALL SIGN STRUCTURE (TRUSS) LB 119,790 0.20 23,958.00 0.25 29,947.50

139 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 770 21.00 16,170.00 25.00 19,250.00

140 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 330 21.00 6,930.00 25.00 8,250.00

141 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - UNFRAMED) SQFT 820 14.00 11,480.00 15.00 12,300.00

142 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - UNFRAMED) SQFT 370 15.00 5,550.00 15.00 5,550.00

143 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - FRAMED) SQFT 190 16.00 3,040.00 20.00 3,800.00

144 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - FRAMED) SQFT 160 18.00 2,880.00 20.00 3,200.00

145 METAL (BRIDGE MOUNTED SIGN) LB 458 19.00 8,702.00 35.00 16,030.00

146 METAL (RAIL MOUNTED SIGN) LB 1,870 19.00 35,530.00 17.00 31,790.00

147 ROADSIDE SIGN-ONE POST EA 90 240.00 21,600.00 290.00 26,100.00

4 5
Griffith Company Granite Construction Company
Montclair, CA 91762 Indio, CA 92203

ITEM CODE

477024 (P-F)

490528 (P)

490529

490538 (P)

490539

420201

477021 (P-F)

477022 (P-F)

477023 (P-F)

510060 (F)

510072 (F)

510086 (F)

510502 (F)

511035 (F)

498050

498052

500001 (P)

510051 (F)

510053 (F)

520115 (P-F)

520120 (F)

560218 (P-F)

560219 (F)

560244

519092 (P)

519093 (P)

520101 (P-F)

520102 (P-F)

520103 (P-F)

562002 (P)

562004 (P)

566011

560245

560248

560249

560251

560252
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Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

148 ROADSIDE SIGN-TWO POST EA 15 345.00 5,175.00 750.00 11,250.00

149 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 6 160.00 960.00 80.00 480.00

150 PREPARE AND STAIN CONCRETE SQFT 96,496 4.00 385,984.00 3.25 313,612.00

151 18" ALTERNATIVE PIPE CULVERT LF 440 90.00 39,600.00 40.00 17,600.00

152 24" ALTERNATIVE PIPE CULVERT LF 5,260 100.00 526,000.00 50.00 263,000.00

153 30" ALTERNATIVE PIPE CULVERT LF 490 105.00 51,450.00 65.00 31,850.00

154 CONCRETE BACKFILL (PIPE TRENCH) CY 20 225.00 4,500.00 200.00 4,000.00

155 GEOCOMPOSITE DRAIN SQFT 1,970 5.50 10,835.00 7.50 14,775.00

156 DRAINAGE INLET MARKER EA 4 160.00 640.00 35.00 140.00

157 36" CORRUGATED STEEL PIPE RISER (.109" THICK) LF 52 540.00 28,080.00 300.00 15,600.00

158 6" WELDED STEEL PIPE CASING (BRIDGE) LF 104 165.00 17,160.00 125.00 13,000.00

159 24" WELDED STEEL PIPE CASING (BRIDGE) LF 96 270.00 25,920.00 150.00 14,400.00

160 18" ALTERNATIVE FLARED END SECTION EA 3 1,100.00 3,300.00 200.00 600.00

161 24" ALTERNATIVE FLARED END SECTION EA 10 1,300.00 13,000.00 250.00 2,500.00

162 30" ALTERNATIVE FLARED END SECTION EA 1 1,650.00 1,650.00 600.00 600.00

163 36" PRECAST CONCRETE PIPE MANHOLE LF 22 220.00 4,840.00 550.00 12,100.00

164 ROCK SLOPE PROTECTION (FACING, METHOD B) CY 250 160.00 40,000.00 100.00 25,000.00

165 CONCRETE (DITCH LINING) CY 89 435.00 38,715.00 500.00 44,500.00

166 SLOPE PAVING (CONCRETE MODIFIED) CY 200 1,130.00 226,000.00 1,000.00 200,000.00

167 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 730 11.00 8,030.00 15.00 10,950.00

168 MINOR CONCRETE (CURB) LF 12,900 24.00 309,600.00 12.00 154,800.00

169 MINOR CONCRETE (SIDEWALK) CY 181 365.00 66,065.00 325.00 58,825.00

170 MINOR CONCRETE (CURB RAMP) CY 6 1,490.00 8,940.00 325.00 1,950.00

171 MISCELLANEOUS IRON AND STEEL LB 21,563 2.00 43,126.00 1.25 26,953.75

172 MISCELLANEOUS METAL (BRIDGE) LB 19,962 25.00 499,050.00 10.00 199,620.00

173 8" DUCTILE IRON PIPE LF 34 265.00 9,010.00 150.00 5,100.00

174 TEMPORARY FENCE (TYPE CL-6) LF 2,810 11.00 30,910.00 10.00 28,100.00

175 CHAIN LINK FENCE (TYPE CL-6) LF 9,800 14.00 137,200.00 12.00 117,600.00

176 4' CHAIN LINK GATE (TYPE CL-6) EA 1 2,140.00 2,140.00 2,000.00 2,000.00

177 SURVEY MONUMENT (TYPE A) EA 2 1,860.00 3,720.00 1,500.00 3,000.00

178 MARKER EA 690 2.00 1,380.00 35.00 24,150.00

179 DELINEATOR (CLASS 1) EA 260 50.00 13,000.00 50.00 13,000.00

180 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 840 39.00 32,760.00 40.00 33,600.00

181 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,290 81.00 104,490.00 50.00 64,500.00

182 CHAIN LINK RAILING (TYPE 7 MODIFIED 1) LF 1,438 115.00 165,370.00 110.00 158,180.00

183 CHAIN LINK RAILING (TYPE 7 MODIFIED 2) LF 600 475.00 285,000.00 500.00 300,000.00

184 PEDESTRIAN BARRICADE EA 11 1,070.00 11,770.00 1,000.00 11,000.00

Montclair, CA 91762 Indio, CA 92203
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Griffith Company Granite Construction Company
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

185 CONCRETE BARRIER (TYPE 26 MODIFIED) LF 798 130.00 103,740.00 145.00 115,710.00

186 CONCRETE BARRIER (TYPE 26A MODIFIED) LF 47 375.00 17,625.00 360.00 16,920.00

187 SINGLE THRIE BEAM BARRIER (STEEL POST) LF 1,170 47.00 54,990.00 45.00 52,650.00

188 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 1,720 54.00 92,880.00 50.00 86,000.00

189 CABLE RAILING LF 320 33.00 10,560.00 35.00 11,200.00

190 TRANSITION RAILING (TYPE WB-31) EA 5 4,090.00 20,450.00 4,200.00 21,000.00

191 END ANCHOR ASSEMBLY (TYPE SFT) EA 6 730.00 4,380.00 750.00 4,500.00

192 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 5,360.00 5,360.00 5,500.00 5,500.00

193 ALTERNATIVE FLARED TERMINAL SYSTEM EA 9 3,080.00 27,720.00 3,000.00 27,000.00

194 ALTERNATIVE CRASH CUSHION EA 2 44,200.00 88,400.00 50,000.00 100,000.00

195 CONCRETE BARRIER (CASE A) LF 19 116.00 2,204.00 340.00 6,460.00

196 CONCRETE BARRIER (TYPE 60) LF 50 159.00 7,950.00 125.00 6,250.00

197 CONCRETE BARRIER (TYPE 60C) LF 300 182.00 54,600.00 150.00 45,000.00

198 CONCRETE BARRIER (TYPE 736A) LF 281 111.00 31,191.00 100.00 28,100.00

199 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 1,439 125.00 179,875.00 100.00 143,900.00

200 CONCRETE BARRIER (TYPE 60C) [MODIFIED] LF 1,130 165.00 186,450.00 150.00 169,500.00

201 CONCRETE BARRIER (TYPE 60) [MODIFIED] LF 460 165.00 75,900.00 150.00 69,000.00

202 CONCRETE BARRIER (TYPE 60C MODIFIED) LF 153 140.00 21,420.00 160.00 24,480.00

203 CONCRETE BARRIER (TYPE 60D MODIFIED) LF 255 141.00 35,955.00 115.00 29,325.00

204 CONCRETE BARRIER (TYPE 736A MODIFIED) LF 11 96.00 1,056.00 100.00 1,100.00

205 4" THERMOPLASTIC TRAFFIC STRIPE LF 60,500 0.30 18,150.00 0.40 24,200.00

206 6" THERMOPLASTIC TRAFFIC STRIPE LF 990 0.75 742.50 0.50 495.00

207 8" THERMOPLASTIC TRAFFIC STRIPE LF 13,000 0.80 10,400.00 0.80 10,400.00

208 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4) LF 930 1.00 930.00 0.40 372.00

209 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 4,350 0.25 1,087.50 0.60 2,610.00

210 THERMOPLASTIC PAVEMENT MARKING SQFT 3,670 3.00 11,010.00 2.00 7,340.00

211 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 39,000 0.25 9,750.00 0.20 7,800.00

212 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) LF 6,080 0.30 1,824.00 0.20 1,216.00

213 PAINT TRAFFIC STRIPE (2-COAT) LF 28,500 0.20 5,700.00 0.20 5,700.00

214 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,420 1.30 3,146.00 1.20 2,904.00

215 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,930 3.20 9,376.00 2.50 7,325.00

216 MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION LS 1 5,250.00 5,250.00 1,000.00 1,000.00

217 SIGNAL AND LIGHTING (TEMPORARY) (LOCATIONS 1,2, AND 3) LS 1 385,000.00 385,000.00 200,000.00 200,000.00

218 SIGNAL AND LIGHTING (LOCATION 1) LS 1 175,000.00 175,000.00 180,000.00 180,000.00

219 SIGNAL AND LIGHTING (LOCATION 2) LS 1 165,000.00 165,000.00 200,000.00 200,000.00

220 BRIDGE LIGHTING AND SIGN ILLUMINATION (CITY OF INDIO) LS 1 80,000.00 80,000.00 100,000.00 100,000.00

4 5
Griffith Company Granite Construction Company
Montclair, CA 91762 Indio, CA 92203
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

221 LIGHTING (STAGE CONSTRUCTION) LS 1 425,000.00 425,000.00 225,000.00 225,000.00

222 LIGHTING AND SIGN ILLUMINATION LS 1 400,000.00 400,000.00 600,000.00 600,000.00

223 INTERCONNECTION CONDUIT AND CABLE LS 1 35,000.00 35,000.00 75,000.00 75,000.00

224 ENVIRONMENTAL SENSOR UNIT, MICROWAVE VIDEO DETECTION 
SYSTEM AND DIGITAL CAMERA SYSTEM (TEMPORARY) LS 1 20,000.00 20,000.00 25,000.00 25,000.00

225 ENVIRONMENTAL SENSOR UNIT, MICROWAVE VIDEO DETECTION 
SYSTEM (REMOVAL), MODIFY DIGITAL CAMERA SYSTEM LS 1 10,000.00 10,000.00 25,000.00 25,000.00

226 MODIFY CENSUS STATION LS 1 35,000.00 35,000.00 45,000.00 45,000.00

227
WIRELESS VIDEO DETECTION SYSTEM (REMOVAL), MODIFY 
ENVIRONMENTAL SENSOR UNIT AND MODIFY DIGITAL CAMERA 
SYSTEM

LS 1 40,000.00 40,000.00 35,000.00 35,000.00

228 RAMP METERING SYSTEM (LOCATION 1) LS 1 110,000.00 110,000.00 150,000.00 150,000.00

229 RAMP METERING SYSTEM (LOCATION 2) LS 1 110,000.00 110,000.00 150,000.00 150,000.00

230 RAMP METERING SYSTEM (LOCATION 3) LS 1 145,000.00 145,000.00 200,000.00 200,000.00

231 MODIFY SIGNAL AND LIGHTING (LOCATION A-CITY) LS 1 5,000.00 5,000.00 10,000.00 10,000.00

232 COURSE OF CONSTRUCTION INSURANCE LS 1 140,000.00 140,000.00 140,000.00 140,000.00

233 DUST CONTROL LS 1 100,000.00 100,000.00 25,000.00 25,000.00

234 RESIDENT ENGINEERS OFFICE LS 1 280,000.00 280,000.00 15,000.00 15,000.00

235 CONSTRUCTION PROJECT FUNDING SIGNS EA 4 1,500.00 6,000.00 500.00 2,000.00

236 MONITORING CAMERA (POLE AND ELECTRICAL SERVICE) LS 1 20,000.00 20,000.00 20,000.00 20,000.00

237 DEVELOP WATER SUPPLY LS 1 50,000.00 50,000.00 50,000.00 50,000.00

238 MOBILIZATION LS 1 3,195,000.00 3,195,000.00 3,195,000.00 3,195,000.00

239 RAILROAD TRACK [FLAGGING] FA 1 36,000.00 36,000.00 36,000.00 36,000.00

240 COLD PLANE ASPHALT CONCRETE PAVEMENT AND VARIABLE 
OVERLAY [VARNER ROAD AND JEFFERSON STREET INTERSECTION] TON 1,200 100.00 120,000.00 100.00 120,000.00

BASE BID SCHEDULE TOTAL, ITEMS  1 - 240 45,864,672.50 46,656,914.00

ALTERNATE BID SCHEDULE 1 - IMPERIAL IRRIGATION DISTRICT
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

241 INSTALL (6)-6" SCHEDULE 40 PVC CONDUIT IN BRIDGE (PER IID 
DETAILS) LF 1,340 90.00 120,600.00 100.00 134,000.00

ALT. BID SCHEDULE TOTAL, ITEM 241 120,600.00 134,000.00

BASE BID AND ALTERNATE BID SCHEDULES

PROJECT TOTAL, ITEMS 1 - 241 45,985,272.50 46,790,914.00

Griffith Company Granite Construction Company
Montclair, CA 91762 Indio, CA 92203
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 LEAD COMPLIANCE PLAN LS 1 800.00 800.00 10,000.00 10,000.00

2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 50,000.00 50,000.00 50,000.00 50,000.00

3 CONSTRUCTION AREA SIGNS LS 1 68,000.00 68,000.00 50,000.00 50,000.00

4 TRAFFIC CONTROL SYSTEM LS 1 366,000.00 366,000.00 318,000.00 318,000.00

5 FLASHING ARROW SIGN EA 7 3,700.00 25,900.00 3,000.00 21,000.00

6 TYPE III BARRICADE EA 70 112.00 7,840.00 100.00 7,000.00

7 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,070 2.00 8,140.00 2.50 10,175.00

8 TEMPORARY TRAFFIC STRIPE (PAINT) LF 123,000 0.25 30,750.00 0.20 24,600.00

9 CHANNELIZER (SURFACE MOUNTED) EA 830 55.00 45,650.00 30.00 24,900.00

10 TRAFFIC PLASTIC DRUM EA 30 130.00 3,900.00 60.00 1,800.00

11 FLASHING BEACON (PORTABLE) EA 9 2,668.00 24,012.00 1,100.00 9,900.00

12 TEMPORARY PAVEMENT MARKER EA 5,090 3.00 15,270.00 3.00 15,270.00

13 PORTABLE CHANGEABLE MESSAGE SIGN EA 20 2,850.00 57,000.00 7,500.00 150,000.00

14 TEMPORARY RAILING (TYPE K) LF 49,000 11.25 551,250.00 7.00 343,000.00

15 TEMPORARY CRASH CUSHION MODULE EA 760 170.00 129,200.00 225.00 171,000.00

16 TEMPORARY TRAFFIC SCREEN LF 49,000 1.60 78,400.00 2.25 110,250.00

17 JOB SITE MANAGEMENT LS 1 94,000.00 94,000.00 30,000.00 30,000.00

18 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 6,000.00 6,000.00 16,000.00 16,000.00

19 STORM WATER ANNUAL REPORT EA 3 3,000.00 9,000.00 400.00 1,200.00

20 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 500.00 6,000.00 600.00 7,200.00

21 TEMPORARY SOIL BINDER SQYD 219,000 0.30 65,700.00 0.20 43,800.00

22 TEMPORARY COVER SQYD 30,000 2.20 66,000.00 3.00 90,000.00

23 TEMPORARY CHECK DAM LF 790 16.00 12,640.00 5.00 3,950.00

24 TEMPORARY DRAINAGE INLET PROTECTION EA 64 450.00 28,800.00 300.00 19,200.00

25 TEMPORARY FIBER ROLL LF 62,800 3.25 204,100.00 2.25 141,300.00

26 TEMPORARY GRAVEL BAG BERM LF 4,220 9.40 39,668.00 6.40 27,008.00

27 TEMPORARY CONSTRUCTION ENTRANCE EA 11 3,888.00 42,768.00 3,200.00 35,200.00

28 STREET SWEEPING LS 1 258,820.00 258,820.00 150,000.00 150,000.00

29 TEMPORARY CONCRETE WASHOUT LS 1 28,500.00 28,500.00 100,000.00 100,000.00

30 TEMPORARY FENCE (TYPE ESA) LF 6,200 10.00 62,000.00 7.50 46,500.00

31 TREATED WOOD WASTE LB 72,900 0.35 25,515.00 0.20 14,580.00

32 CONTRACTOR-SUPPLIED BIOLOGIST LS 1 56,400.00 56,400.00 50,000.00 50,000.00

33 NATURAL RESOURCE PROTECTION PLAN LS 1 6,500.00 6,500.00 10,000.00 10,000.00

34 NOISE MONITORING LS 1 54,000.00 54,000.00 50,000.00 50,000.00

35 REMOVE FENCE LF 9,720 3.50 34,020.00 12.00 116,640.00

36 REMOVE GUARDRAIL LF 1,990 7.50 14,925.00 12.00 23,880.00

37 REMOVE SINGLE METAL BEAM BARRIER LF 1,610 7.50 12,075.00 10.00 16,100.00

150605
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150665

141000
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146002

146003
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
Summary of Bids                    Interchange Project
Advertised: October 28, 2014   (Agenda Item: 3-30)                   In the City of Indio
Addenda:  1 (11/12/2014), 2 (11/20/2014), 3 (12/3/2014), 4 (12/10/2014), 5 (12/12/14)                   Project No. B2-0388, Local-Federal Aid No. STPLN-5956(235)
Bids Open: 2 pm     Date: Wednesday, December 17, 2014                   State-Federal Aid No. ACNHPI-010-4(064)E

.

BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

38 REMOVE DOUBLE METAL BEAM BARRIER LF 2,600 5.25 13,650.00 12.00 31,200.00

39 REMOVE FLARED END SECTION EA 8 275.00 2,200.00 175.00 1,400.00

40 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 110,000 0.30 33,000.00 0.30 33,000.00

41 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 2,100 2.00 4,200.00 2.75 5,775.00

42 REMOVE PAVEMENT MARKER EA 4,700 0.65 3,055.00 1.00 4,700.00

43 REMOVE ROADSIDE SIGN EA 94 250.00 23,500.00 100.00 9,400.00

44 REMOVE SIGN STRUCTURE EA 3 6,000.00 18,000.00 3,700.00 11,100.00

45 REMOVE BRIDGE MOUNTED SIGN EA 2 2,500.00 5,000.00 2,700.00 5,400.00

46 REMOVE CURB LF 100 3.00 300.00 15.00 1,500.00

47 REMOVE DRAINAGE FACILITY EA 5 687.00 3,435.00 1,000.00 5,000.00

48 REMOVE CULVERT LF 1,650 29.00 47,850.00 30.00 49,500.00

49 REMOVE INLET EA 7 1,211.00 8,477.00 1,000.00 7,000.00

50 RELOCATE ROADSIDE SIGN EA 3 250.00 750.00 150.00 450.00

51 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 26,300 2.70 71,010.00 2.45 64,435.00

52 REMOVE CONCRETE BARRIER LF 460 43.50 20,010.00 30.00 13,800.00

53 BRIDGE REMOVAL, LOCATION A (EXIST JEFFERSON ST OC) LS 1 146,000.00 146,000.00 522,000.00 522,000.00

54 BRIDGE REMOVAL, LOCATION B (EXIST NORTH INDIO ON RAMP OC) LS 1 275,000.00 275,000.00 500,000.00 500,000.00

55 CLEARING AND GRUBBING LS 1 150,000.00 150,000.00 150,000.00 150,000.00

56 ROADWAY EXCAVATION CY 510,226 9.25 4,719,590.50 13.00 6,632,938.00

57 STRUCTURE EXCAVATION (BRIDGE) CY 5,057 29.00 146,653.00 36.00 182,052.00

58 STRUCTURE EXCAVATION (RETAINING WALL) CY 235 16.00 3,760.00 35.00 8,225.00

59 STRUCTURE BACKFILL (BRIDGE) CY 9,964 42.50 423,470.00 30.00 298,920.00

60 STRUCTURE BACKFILL (RETAINING WALL) CY 800 50.00 40,000.00 30.00 24,000.00

61 IMPORTED BORROW CY 400,000 9.74 3,896,000.00 2.20 880,000.00

62 ROADSIDE CLEARING LS 1 50,000.00 50,000.00 50,000.00 50,000.00

63 ROCK BLANKET SQYD 1,790 67.50 120,825.00 70.00 125,300.00

64 BOULDER, 6 TON EA 49 990.00 48,510.00 1,000.00 49,000.00

65 BOULDER, 4 TON EA 58 800.00 46,400.00 850.00 49,300.00

66 PACKET FERTILIZER EA 880 0.18 158.40 0.20 176.00

67 PLANT (GROUP C) EA 40 1,500.00 60,000.00 1,600.00 64,000.00

68 PLANT (GROUP K) EA 20 350.00 7,000.00 350.00 7,000.00

69 PLANT ESTABLISHMENT WORK (MONTHS) EA 36 1,820.00 65,520.00 1,900.00 68,400.00

70 WOOD MULCH CY 8 61.50 492.00 70.00 560.00

71 GRAVEL MULCH (TYPE 1 - LIGHT TAN COLOR) SQFT 170,000 1.50 255,000.00 1.50 255,000.00

72 GRAVEL MULCH (TYPE 1 - DARK TAN COLOR) SQFT 280,000 1.90 532,000.00 2.00 560,000.00

73 GRAVEL MULCH (TYPE 2 - LIGHT TAN COLOR) SQFT 26,900 1.50 40,350.00 1.50 40,350.00

74 GRAVEL MULCH (TYPE 2 - DARK TAN COLOR) SQFT 99,500 1.90 189,050.00 2.00 199,000.00

205038A

205039A

204011

204099
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205036A
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200115A

200116A

202038
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193013 (F)
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200002
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150757
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150776
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Riverside County Transportation Department PROJECT: Interstate 10 at Jefferson Street
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BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

75 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 13,000.00 13,000.00 15,000.00 15,000.00

76 3/4" REMOTE CONTROL VALVE EA 3 265.00 795.00 300.00 900.00

77 1" REMOTE CONTROL VALVE EA 1 265.00 265.00 300.00 300.00

78 1 1/4" REMOTE CONTROL VALVE EA 1 305.00 305.00 350.00 350.00

79 8 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 1 5,900.00 5,900.00 6,500.00 6,500.00

80 2" GALVANIZED STEEL PIPE (SUPPLY LINE) LF 140 21.00 2,940.00 20.00 2,800.00

81 2" SUPPLY LINE (BRIDGE) LF 530 50.00 26,500.00 25.00 13,250.00

82 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 1 4,000.00 4,000.00 4,500.00 4,500.00

83 BACKFLOW PREVENTER ENCLOSURE EA 1 2,550.00 2,550.00 2,700.00 2,700.00

84 1 1/2" BACKFLOW PREVENTER ASSEMBLY EA 1 1,850.00 1,850.00 2,000.00 2,000.00

84.A 1" FLOW SENSOR EA 1 910.00 910.00 1,000.00 1,000.00

85 RISER SPRINKLER ASSEMBLY EA 120 30.00 3,600.00 30.00 3,600.00

86 2" GATE VALVE EA 3 460.00 1,380.00 500.00 1,500.00

87 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,200 4.00 8,800.00 4.00 8,800.00

88 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 7,550 4.10 30,955.00 4.50 33,975.00

89 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 1,120 10.25 11,480.00 11.00 12,320.00

90 BALL VALVE EA 13 175.00 2,275.00 170.00 2,210.00

91 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 880 75.00 66,000.00 80.00 70,400.00

92 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 500.00 2,500.00 1,000.00 5,000.00

93 EROSION CONTROL (DRILL SEED) ACRE 26 3,900.00 101,400.00 7,500.00 195,000.00

94 INCORPORATE MATERIALS SQFT 1,140,000 0.10 114,000.00 0.10 114,000.00

95 CLASS 2 AGGREGATE BASE CY 4,400 40.00 176,000.00 38.00 167,200.00

96 LEAN CONCRETE BASE CY 8,580 138.00 1,184,040.00 110.00 943,800.00

97 HOT MIX ASPHALT (TYPE C) TON 28,500 75.00 2,137,500.00 95.00 2,707,500.00

98 HOT MIX ASPHALT (TYPE A) TON 3,750 100.00 375,000.00 100.00 375,000.00

99 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 3,260 110.00 358,600.00 105.00 342,300.00

100 RUMBLE STRIP STA 140 69.00 9,660.00 75.00 10,500.00

101 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 36 5.00 180.00 7.00 252.00

102 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 63 5.00 315.00 7.00 441.00

103 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,270 5.00 6,350.00 7.00 8,890.00

104 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 470 5.00 2,350.00 7.00 3,290.00

105 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 330 113.00 37,290.00 7.00 2,310.00

106 LIQUID ASPHALT (PRIME COAT) TON 20 1,345.00 26,900.00 1,000.00 20,000.00

107 TACK COAT TON 15 2,675.00 40,125.00 1,000.00 15,000.00

108 JOINTED PLAIN CONCRETE PAVEMENT CY 19,400 186.00 3,608,400.00 165.00 3,201,000.00

109 JOINT SEAL (SILICONE) LF 76,600 2.69 206,054.00 2.80 214,480.00

110 ISOLATION JOINT SEAL (SILICONE) LF 13,100 12.00 157,200.00 3.00 39,300.00

395000

397005

401050

414201
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394073

394074
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111 GRIND EXISTING CONCRETE PAVEMENT SQYD 30,200 5.00 151,000.00 4.75 143,450.00

112 MECHANICALLY STABILIZED EMBANKMENT, LOCATION A (RW No. 34) SQFT 4,526 128.50 581,591.00 72.00 325,872.00

113 MECHANICALLY STABILIZED EMBANKMENT, LOCATION B (RW No. 37) SQFT 1,120 116.00 129,920.00 75.00 84,000.00

114 MECHANICALLY STABILIZED EMBANKMENT, LOCATION C (RW No. 110) SQFT 21,130 79.50 1,679,835.00 74.00 1,563,620.00

115 MECHANICALLY STABILIZED EMBANKMENT, LOCATION D (RW No. 113) SQFT 2,058 92.50 190,365.00 70.00 144,060.00

116 FURNISH STEEL PILING (HP 14 X 89) LF 20,700 58.00 1,200,600.00 60.00 1,242,000.00

117 DRIVE STEEL PILE (HP 14 X 89) EA 486 1,000.00 486,000.00 1,200.00 583,200.00

118 FURNISH STEEL PILING (HP 14 X 117) LF 3,697 68.00 251,396.00 75.00 277,275.00

119 DRIVE STEEL PILE (HP 14 X 117) EA 75 1,300.00 97,500.00 1,600.00 120,000.00

120 54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 40 850.00 34,000.00 1,000.00 40,000.00

121 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 120 1,100.00 132,000.00 1,000.00 120,000.00

122 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 663,000.00 663,000.00 800,000.00 800,000.00

123 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 1,606 225.00 361,350.00 300.00 481,800.00

124 STRUCTURAL CONCRETE, BRIDGE CY 8,974 545.00 4,890,830.00 800.00 7,179,200.00

125 STRUCTURAL CONCRETE, RETAINING WALL CY 292 650.00 189,800.00 650.00 189,800.00

126 STRUCTURAL CONCRETE, BARRIER SLAB CY 767 450.00 345,150.00 600.00 460,200.00

127 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 432 780.00 336,960.00 900.00 388,800.00

128 MINOR CONCRETE (MINOR STRUCTURE) CY 94 1,565.00 147,110.00 2,000.00 188,000.00

129 ARCHITECTURAL TREATMENT SQFT 7,155 29.00 207,495.00 20.00 143,100.00

130 JOINT SEAL ASSEMBLY (MR 2 1/2") LF 165 554.00 91,410.00 200.00 33,000.00

131 JOINT SEAL ASSEMBLY (MR 3") LF 202 554.00 111,908.00 210.00 42,420.00

132 BAR REINFORCING STEEL LB 5,992 4.30 25,765.60 2.50 14,980.00

133 BAR REINFORCING STEEL (BRIDGE) LB 2,765,133 1.11 3,069,297.63 1.17 3,235,205.61

134 BAR REINFORCING STEEL (RETAINING WALL) LB 40,768 1.00 40,768.00 1.50 61,152.00

135 BAR REINFORCING STEEL (GALVANIZED) LB 20,518 2.00 41,036.00 1.00 20,518.00

136 HEADED BAR REINFORCEMENT EA 46 50.00 2,300.00 50.00 2,300.00

137 FURNISH SIGN STRUCTURE (TRUSS) LB 119,790 3.25 389,317.50 4.00 479,160.00

138 INSTALL SIGN STRUCTURE (TRUSS) LB 119,790 0.35 41,926.50 0.25 29,947.50

139 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 770 30.00 23,100.00 32.00 24,640.00

140 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 330 25.00 8,250.00 25.00 8,250.00

141 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - UNFRAMED) SQFT 820 20.00 16,400.00 20.00 16,400.00

142 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - UNFRAMED) SQFT 370 15.00 5,550.00 24.00 8,880.00

143 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - FRAMED) SQFT 190 17.00 3,230.00 27.00 5,130.00

144 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - FRAMED) SQFT 160 20.00 3,200.00 30.00 4,800.00

145 METAL (BRIDGE MOUNTED SIGN) LB 458 12.00 5,496.00 11.00 5,038.00

146 METAL (RAIL MOUNTED SIGN) LB 1,870 12.00 22,440.00 13.00 24,310.00

147 ROADSIDE SIGN-ONE POST EA 90 300.00 27,000.00 300.00 27,000.00

562002 (P)

562004 (P)

566011
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560248

560249
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148 ROADSIDE SIGN-TWO POST EA 15 600.00 9,000.00 570.00 8,550.00

149 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 6 150.00 900.00 110,000.00 660,000.00

150 PREPARE AND STAIN CONCRETE SQFT 96,496 3.10 299,137.60 3.25 313,612.00

151 18" ALTERNATIVE PIPE CULVERT LF 440 94.00 41,360.00 85.00 37,400.00

152 24" ALTERNATIVE PIPE CULVERT LF 5,260 56.00 294,560.00 90.00 473,400.00

153 30" ALTERNATIVE PIPE CULVERT LF 490 63.00 30,870.00 110.00 53,900.00

154 CONCRETE BACKFILL (PIPE TRENCH) CY 20 54.00 1,080.00 145.00 2,900.00

155 GEOCOMPOSITE DRAIN SQFT 1,970 2.50 4,925.00 8.00 15,760.00

156 DRAINAGE INLET MARKER EA 4 55.00 220.00 50.00 200.00

157 36" CORRUGATED STEEL PIPE RISER (.109" THICK) LF 52 288.00 14,976.00 400.00 20,800.00

158 6" WELDED STEEL PIPE CASING (BRIDGE) LF 104 131.00 13,624.00 100.00 10,400.00

159 24" WELDED STEEL PIPE CASING (BRIDGE) LF 96 241.00 23,136.00 165.00 15,840.00

160 18" ALTERNATIVE FLARED END SECTION EA 3 1,720.00 5,160.00 700.00 2,100.00

161 24" ALTERNATIVE FLARED END SECTION EA 10 1,780.00 17,800.00 700.00 7,000.00

162 30" ALTERNATIVE FLARED END SECTION EA 1 2,275.00 2,275.00 900.00 900.00

163 36" PRECAST CONCRETE PIPE MANHOLE LF 22 877.00 19,294.00 700.00 15,400.00

164 ROCK SLOPE PROTECTION (FACING, METHOD B) CY 250 228.00 57,000.00 270.00 67,500.00

165 CONCRETE (DITCH LINING) CY 89 500.00 44,500.00 475.00 42,275.00

166 SLOPE PAVING (CONCRETE MODIFIED) CY 200 1,115.00 223,000.00 800.00 160,000.00

167 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 730 12.50 9,125.00 10.00 7,300.00

168 MINOR CONCRETE (CURB) LF 12,900 18.50 238,650.00 25.00 322,500.00

169 MINOR CONCRETE (SIDEWALK) CY 181 360.00 65,160.00 300.00 54,300.00

170 MINOR CONCRETE (CURB RAMP) CY 6 1,563.00 9,378.00 370.00 2,220.00

171 MISCELLANEOUS IRON AND STEEL LB 21,563 1.75 37,735.25 3.00 64,689.00

172 MISCELLANEOUS METAL (BRIDGE) LB 19,962 9.00 179,658.00 14.00 279,468.00

173 8" DUCTILE IRON PIPE LF 34 422.00 14,348.00 215.00 7,310.00

174 TEMPORARY FENCE (TYPE CL-6) LF 2,810 15.00 42,150.00 16.00 44,960.00

175 CHAIN LINK FENCE (TYPE CL-6) LF 9,800 14.00 137,200.00 15.00 147,000.00

176 4' CHAIN LINK GATE (TYPE CL-6) EA 1 2,000.00 2,000.00 1,700.00 1,700.00

177 SURVEY MONUMENT (TYPE A) EA 2 1,000.00 2,000.00 1,500.00 3,000.00

178 MARKER EA 690 55.00 37,950.00 50.00 34,500.00

179 DELINEATOR (CLASS 1) EA 260 55.00 14,300.00 50.00 13,000.00

180 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 840 36.00 30,240.00 30.00 25,200.00

181 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,290 63.00 81,270.00 55.00 70,950.00

182 CHAIN LINK RAILING (TYPE 7 MODIFIED 1) LF 1,438 60.00 86,280.00 65.00 93,470.00

183 CHAIN LINK RAILING (TYPE 7 MODIFIED 2) LF 600 466.00 279,600.00 420.00 252,000.00

184 PEDESTRIAN BARRICADE EA 11 1,200.00 13,200.00 2,000.00 22,000.00

833036A (P-F)

833077
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820107

832007 (P)

832070

833035A (P-F)

750504A (P-F)
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185 CONCRETE BARRIER (TYPE 26 MODIFIED) LF 798 188.00 150,024.00 190.00 151,620.00

186 CONCRETE BARRIER (TYPE 26A MODIFIED) LF 47 169.00 7,943.00 160.00 7,520.00

187 SINGLE THRIE BEAM BARRIER (STEEL POST) LF 1,170 45.00 52,650.00 51.00 59,670.00

188 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 1,720 51.00 87,720.00 63.00 108,360.00

189 CABLE RAILING LF 320 31.00 9,920.00 25.00 8,000.00

190 TRANSITION RAILING (TYPE WB-31) EA 5 3,800.00 19,000.00 4,000.00 20,000.00

191 END ANCHOR ASSEMBLY (TYPE SFT) EA 6 675.00 4,050.00 1,000.00 6,000.00

192 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 5,000.00 5,000.00 3,600.00 3,600.00

193 ALTERNATIVE FLARED TERMINAL SYSTEM EA 9 2,900.00 26,100.00 3,200.00 28,800.00

194 ALTERNATIVE CRASH CUSHION EA 2 46,000.00 92,000.00 3,200.00 6,400.00

195 CONCRETE BARRIER (CASE A) LF 19 100.00 1,900.00 450.00 8,550.00

196 CONCRETE BARRIER (TYPE 60) LF 50 65.00 3,250.00 200.00 10,000.00

197 CONCRETE BARRIER (TYPE 60C) LF 300 115.00 34,500.00 200.00 60,000.00

198 CONCRETE BARRIER (TYPE 736A) LF 281 78.00 21,918.00 175.00 49,175.00

199 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 1,439 91.00 130,949.00 190.00 273,410.00

200 CONCRETE BARRIER (TYPE 60C) [MODIFIED] LF 1,130 164.00 185,320.00 150.00 169,500.00

201 CONCRETE BARRIER (TYPE 60) [MODIFIED] LF 460 90.00 41,400.00 80.00 36,800.00

202 CONCRETE BARRIER (TYPE 60C MODIFIED) LF 153 135.00 20,655.00 300.00 45,900.00

203 CONCRETE BARRIER (TYPE 60D MODIFIED) LF 255 125.00 31,875.00 90.00 22,950.00

204 CONCRETE BARRIER (TYPE 736A MODIFIED) LF 11 90.00 990.00 150.00 1,650.00

205 4" THERMOPLASTIC TRAFFIC STRIPE LF 60,500 0.40 24,200.00 0.25 15,125.00

206 6" THERMOPLASTIC TRAFFIC STRIPE LF 990 0.50 495.00 0.30 297.00

207 8" THERMOPLASTIC TRAFFIC STRIPE LF 13,000 0.80 10,400.00 0.90 11,700.00

208 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4) LF 930 0.40 372.00 0.50 465.00

209 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 4,350 0.60 2,610.00 0.40 1,740.00

210 THERMOPLASTIC PAVEMENT MARKING SQFT 3,670 2.00 7,340.00 4.00 14,680.00

211 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 39,000 0.20 7,800.00 0.20 7,800.00

212 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) LF 6,080 0.20 1,216.00 0.25 1,520.00

213 PAINT TRAFFIC STRIPE (2-COAT) LF 28,500 0.20 5,700.00 0.50 14,250.00

214 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,420 1.20 2,904.00 2.60 6,292.00

215 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,930 2.50 7,325.00 3.50 10,255.00

216 MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION LS 1 5,000.00 5,000.00 6,000.00 6,000.00

217 SIGNAL AND LIGHTING (TEMPORARY) (LOCATIONS 1,2, AND 3) LS 1 270,000.00 270,000.00 300,000.00 300,000.00

218 SIGNAL AND LIGHTING (LOCATION 1) LS 1 135,000.00 135,000.00 140,000.00 140,000.00

219 SIGNAL AND LIGHTING (LOCATION 2) LS 1 135,000.00 135,000.00 140,000.00 140,000.00

220 BRIDGE LIGHTING AND SIGN ILLUMINATION (CITY OF INDIO) LS 1 80,000.00 80,000.00 80,000.00 80,000.00
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221 LIGHTING (STAGE CONSTRUCTION) LS 1 470,000.00 470,000.00 260,000.00 260,000.00

222 LIGHTING AND SIGN ILLUMINATION LS 1 415,000.00 415,000.00 390,000.00 390,000.00

223 INTERCONNECTION CONDUIT AND CABLE LS 1 35,000.00 35,000.00 37,000.00 37,000.00

224 ENVIRONMENTAL SENSOR UNIT, MICROWAVE VIDEO DETECTION 
SYSTEM AND DIGITAL CAMERA SYSTEM (TEMPORARY) LS 1 20,000.00 20,000.00 30,000.00 30,000.00

225 ENVIRONMENTAL SENSOR UNIT, MICROWAVE VIDEO DETECTION 
SYSTEM (REMOVAL), MODIFY DIGITAL CAMERA SYSTEM LS 1 10,000.00 10,000.00 3,300.00 3,300.00

226 MODIFY CENSUS STATION LS 1 35,000.00 35,000.00 46,000.00 46,000.00

227
WIRELESS VIDEO DETECTION SYSTEM (REMOVAL), MODIFY 
ENVIRONMENTAL SENSOR UNIT AND MODIFY DIGITAL CAMERA 
SYSTEM

LS 1 30,000.00 30,000.00 4,500.00 4,500.00

228 RAMP METERING SYSTEM (LOCATION 1) LS 1 110,000.00 110,000.00 80,000.00 80,000.00

229 RAMP METERING SYSTEM (LOCATION 2) LS 1 90,000.00 90,000.00 90,000.00 90,000.00

230 RAMP METERING SYSTEM (LOCATION 3) LS 1 97,187.02 97,187.02 100,000.00 100,000.00

231 MODIFY SIGNAL AND LIGHTING (LOCATION A-CITY) LS 1 10,000.00 10,000.00 8,000.00 8,000.00

232 COURSE OF CONSTRUCTION INSURANCE LS 1 140,000.00 140,000.00 140,000.00 140,000.00

233 DUST CONTROL LS 1 21,000.00 21,000.00 200,000.00 200,000.00

234 RESIDENT ENGINEERS OFFICE LS 1 280,000.00 280,000.00 280,000.00 280,000.00

235 CONSTRUCTION PROJECT FUNDING SIGNS EA 4 2,500.00 10,000.00 5,000.00 20,000.00

236 MONITORING CAMERA (POLE AND ELECTRICAL SERVICE) LS 1 20,000.00 20,000.00 150,000.00 150,000.00

237 DEVELOP WATER SUPPLY LS 1 166,000.00 166,000.00 50,000.00 50,000.00

238 MOBILIZATION LS 1 3,195,000.00 3,195,000.00 3,119,000.00 3,119,000.00

239 RAILROAD TRACK [FLAGGING] FA 1 36,000.00 36,000.00 36,000.00 36,000.00

240 COLD PLANE ASPHALT CONCRETE PAVEMENT AND VARIABLE 
OVERLAY [VARNER ROAD AND JEFFERSON STREET INTERSECTION] TON 1,200 95.00 114,000.00 125.00 150,000.00

BASE BID SCHEDULE TOTAL, ITEMS  1 - 240 48,101,200.00 50,659,543.11

ALTERNATE BID SCHEDULE 1 - IMPERIAL IRRIGATION DISTRICT
ITEM NO. CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE UNIT PRICE ENG ESTIMATE

241 INSTALL (6)-6" SCHEDULE 40 PVC CONDUIT IN BRIDGE (PER IID 
DETAILS) LF 1,340 120.00 160,800.00 135.00 180,900.00

ALT. BID SCHEDULE TOTAL, ITEM 241 160,800.00 180,900.00

BASE BID AND ALTERNATE BID SCHEDULES

PROJECT TOTAL, ITEMS 1 - 241 48,262,000.00 50,840,443.11

000003

ITEM CODE

000003

066107

066108

170101

999990

601001

861103 (P)

861497 (P)

019902

066100
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860991A
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ITEM CODE
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BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

1 LEAD COMPLIANCE PLAN LS 1 2,500.00 2,500.00

2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 50,000.00 50,000.00

3 CONSTRUCTION AREA SIGNS LS 1 75,000.00 75,000.00

4 TRAFFIC CONTROL SYSTEM LS 1 700,000.00 700,000.00

5 FLASHING ARROW SIGN EA 7 8,000.00 56,000.00

6 TYPE III BARRICADE EA 70 150.00 10,500.00

7 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,070 2.50 10,175.00

8 TEMPORARY TRAFFIC STRIPE (PAINT) LF 123,000 0.30 36,900.00

9 CHANNELIZER (SURFACE MOUNTED) EA 830 45.00 37,350.00

10 TRAFFIC PLASTIC DRUM EA 30 85.00 2,550.00

11 FLASHING BEACON (PORTABLE) EA 9 1,300.00 11,700.00

12 TEMPORARY PAVEMENT MARKER EA 5,090 4.00 20,360.00

13 PORTABLE CHANGEABLE MESSAGE SIGN EA 20 10,000.00 200,000.00

14 TEMPORARY RAILING (TYPE K) LF 49,000 11.00 539,000.00

15 TEMPORARY CRASH CUSHION MODULE EA 760 200.00 152,000.00

16 TEMPORARY TRAFFIC SCREEN LF 49,000 2.50 122,500.00

17 JOB SITE MANAGEMENT LS 1 180,000.00 180,000.00

18 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 16,000.00 16,000.00

19 STORM WATER ANNUAL REPORT EA 3 2,500.00 7,500.00

20 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 270.00 3,240.00

21 TEMPORARY SOIL BINDER SQYD 219,000 0.31 67,890.00

22 TEMPORARY COVER SQYD 30,000 2.69 80,700.00

23 TEMPORARY CHECK DAM LF 790 10.00 7,900.00

24 TEMPORARY DRAINAGE INLET PROTECTION EA 64 200.00 12,800.00

25 TEMPORARY FIBER ROLL LF 62,800 5.10 320,280.00

26 TEMPORARY GRAVEL BAG BERM LF 4,220 9.00 37,980.00

27 TEMPORARY CONSTRUCTION ENTRANCE EA 11 7,500.00 82,500.00

28 STREET SWEEPING LS 1 360,000.00 360,000.00

29 TEMPORARY CONCRETE WASHOUT LS 1 70,000.00 70,000.00

30 TEMPORARY FENCE (TYPE ESA) LF 6,200 5.00 31,000.00

31 TREATED WOOD WASTE LB 72,900 0.27 19,683.00

32 CONTRACTOR-SUPPLIED BIOLOGIST LS 1 75,000.00 75,000.00

33 NATURAL RESOURCE PROTECTION PLAN LS 1 11,000.00 11,000.00

34 NOISE MONITORING LS 1 162,000.00 162,000.00

35 REMOVE FENCE LF 9,720 3.63 35,283.60

36 REMOVE GUARDRAIL LF 1,990 8.15 16,218.50

37 REMOVE SINGLE METAL BEAM BARRIER LF 1,610 8.15 13,121.50
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BASE BID SCHEDULE
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38 REMOVE DOUBLE METAL BEAM BARRIER LF 2,600 5.75 14,950.00

39 REMOVE FLARED END SECTION EA 8 180.00 1,440.00

40 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 110,000 0.34 37,400.00

41 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 2,100 2.27 4,767.00

42 REMOVE PAVEMENT MARKER EA 4,700 0.70 3,290.00

43 REMOVE ROADSIDE SIGN EA 94 200.00 18,800.00

44 REMOVE SIGN STRUCTURE EA 3 1,700.00 5,100.00

45 REMOVE BRIDGE MOUNTED SIGN EA 2 1,700.00 3,400.00

46 REMOVE CURB LF 100 15.00 1,500.00

47 REMOVE DRAINAGE FACILITY EA 5 600.00 3,000.00

48 REMOVE CULVERT LF 1,650 15.00 24,750.00

49 REMOVE INLET EA 7 700.00 4,900.00

50 RELOCATE ROADSIDE SIGN EA 3 700.00 2,100.00

51 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 26,300 2.60 68,380.00

52 REMOVE CONCRETE BARRIER LF 460 15.00 6,900.00

53 BRIDGE REMOVAL, LOCATION A (EXIST JEFFERSON ST OC) LS 1 175,000.00 175,000.00

54 BRIDGE REMOVAL, LOCATION B (EXIST NORTH INDIO ON RAMP OC) LS 1 225,000.00 225,000.00

55 CLEARING AND GRUBBING LS 1 150,000.00 150,000.00

56 ROADWAY EXCAVATION CY 510,226 10.50 5,357,373.00

57 STRUCTURE EXCAVATION (BRIDGE) CY 5,057 40.00 202,280.00

58 STRUCTURE EXCAVATION (RETAINING WALL) CY 235 35.00 8,225.00

59 STRUCTURE BACKFILL (BRIDGE) CY 9,964 22.00 219,208.00

60 STRUCTURE BACKFILL (RETAINING WALL) CY 800 85.00 68,000.00

61 IMPORTED BORROW CY 400,000 10.85 4,340,000.00

62 ROADSIDE CLEARING LS 1 50,000.00 50,000.00

63 ROCK BLANKET SQYD 1,790 75.00 134,250.00

64 BOULDER, 6 TON EA 49 1,100.00 53,900.00

65 BOULDER, 4 TON EA 58 900.00 52,200.00

66 PACKET FERTILIZER EA 880 0.21 184.80

67 PLANT (GROUP C) EA 40 1,645.00 65,800.00

68 PLANT (GROUP K) EA 20 375.00 7,500.00

69 PLANT ESTABLISHMENT WORK (MONTHS) EA 36 2,020.00 72,720.00

70 WOOD MULCH CY 8 68.00 544.00

71 GRAVEL MULCH (TYPE 1 - LIGHT TAN COLOR) SQFT 170,000 1.60 272,000.00

72 GRAVEL MULCH (TYPE 1 - DARK TAN COLOR) SQFT 280,000 2.10 588,000.00

73 GRAVEL MULCH (TYPE 2 - LIGHT TAN COLOR) SQFT 26,900 1.60 43,040.00

74 GRAVEL MULCH (TYPE 2 - DARK TAN COLOR) SQFT 99,500 2.00 199,000.00

205037A
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BASE BID SCHEDULE
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75 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 14,150.00 14,150.00

76 3/4" REMOTE CONTROL VALVE EA 3 300.00 900.00

77 1" REMOTE CONTROL VALVE EA 1 300.00 300.00

78 1 1/4" REMOTE CONTROL VALVE EA 1 341.00 341.00

79 8 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 1 6,500.00 6,500.00

80 2" GALVANIZED STEEL PIPE (SUPPLY LINE) LF 140 22.35 3,129.00

81 2" SUPPLY LINE (BRIDGE) LF 530 64.00 33,920.00

82 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 1 4,400.00 4,400.00

83 BACKFLOW PREVENTER ENCLOSURE EA 1 2,820.00 2,820.00

84 1 1/2" BACKFLOW PREVENTER ASSEMBLY EA 1 2,055.00 2,055.00

84.A 1" FLOW SENSOR EA 1 1,010.00 1,010.00

85 RISER SPRINKLER ASSEMBLY EA 120 33.00 3,960.00

86 2" GATE VALVE EA 3 505.00 1,515.00

87 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,200 4.35 9,570.00

88 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 7,550 4.45 33,597.50

89 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 1,120 11.30 12,656.00

90 BALL VALVE EA 13 187.00 2,431.00

91 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 880 82.00 72,160.00

92 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 280.00 1,400.00

93 EROSION CONTROL (DRILL SEED) ACRE 26 4,125.00 107,250.00

94 INCORPORATE MATERIALS SQFT 1,140,000 0.60 684,000.00

95 CLASS 2 AGGREGATE BASE CY 4,400 48.15 211,860.00

96 LEAN CONCRETE BASE CY 8,580 104.00 892,320.00

97 HOT MIX ASPHALT (TYPE C) TON 28,500 75.00 2,137,500.00

98 HOT MIX ASPHALT (TYPE A) TON 3,750 95.00 356,250.00

99 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 3,260 85.25 277,915.00

100 RUMBLE STRIP STA 140 75.00 10,500.00

101 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 36 18.00 648.00

102 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 63 13.00 819.00

103 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,270 13.00 16,510.00

104 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 470 9.00 4,230.00

105 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 330 17.50 5,775.00

106 LIQUID ASPHALT (PRIME COAT) TON 20 1,450.00 29,000.00

107 TACK COAT TON 15 540.00 8,100.00

108 JOINTED PLAIN CONCRETE PAVEMENT CY 19,400 193.00 3,744,200.00

109 JOINT SEAL (SILICONE) LF 76,600 2.12 162,392.00

110 ISOLATION JOINT SEAL (SILICONE) LF 13,100 7.75 101,525.00
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BASE BID SCHEDULE
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111 GRIND EXISTING CONCRETE PAVEMENT SQYD 30,200 4.59 138,618.00

112 MECHANICALLY STABILIZED EMBANKMENT, LOCATION A (RW No. 34) SQFT 4,526 75.00 339,450.00

113 MECHANICALLY STABILIZED EMBANKMENT, LOCATION B (RW No. 37) SQFT 1,120 73.00 81,760.00

114 MECHANICALLY STABILIZED EMBANKMENT, LOCATION C (RW No. 110) SQFT 21,130 90.00 1,901,700.00

115 MECHANICALLY STABILIZED EMBANKMENT, LOCATION D (RW No. 113) SQFT 2,058 65.00 133,770.00

116 FURNISH STEEL PILING (HP 14 X 89) LF 20,700 55.00 1,138,500.00

117 DRIVE STEEL PILE (HP 14 X 89) EA 486 1,200.00 583,200.00

118 FURNISH STEEL PILING (HP 14 X 117) LF 3,697 55.00 203,335.00

119 DRIVE STEEL PILE (HP 14 X 117) EA 75 1,500.00 112,500.00

120 54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 40 1,025.00 41,000.00

121 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 120 970.00 116,400.00

122 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 757,000.00 757,000.00

123 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 1,606 300.00 481,800.00

124 STRUCTURAL CONCRETE, BRIDGE CY 8,974 645.00 5,788,230.00

125 STRUCTURAL CONCRETE, RETAINING WALL CY 292 515.00 150,380.00

126 STRUCTURAL CONCRETE, BARRIER SLAB CY 767 388.00 297,596.00

127 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 432 800.00 345,600.00

128 MINOR CONCRETE (MINOR STRUCTURE) CY 94 1,610.00 151,340.00

129 ARCHITECTURAL TREATMENT SQFT 7,155 20.00 143,100.00

130 JOINT SEAL ASSEMBLY (MR 2 1/2") LF 165 305.00 50,325.00

131 JOINT SEAL ASSEMBLY (MR 3") LF 202 290.00 58,580.00

132 BAR REINFORCING STEEL LB 5,992 2.58 15,459.36

133 BAR REINFORCING STEEL (BRIDGE) LB 2,765,133 1.16 3,207,554.28

134 BAR REINFORCING STEEL (RETAINING WALL) LB 40,768 1.19 48,513.92

135 BAR REINFORCING STEEL (GALVANIZED) LB 20,518 1.00 20,518.00

136 HEADED BAR REINFORCEMENT EA 46 52.00 2,392.00

137 FURNISH SIGN STRUCTURE (TRUSS) LB 119,790 3.45 413,275.50

138 INSTALL SIGN STRUCTURE (TRUSS) LB 119,790 0.21 25,155.90

139 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 770 31.00 23,870.00

140 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 330 31.00 10,230.00

141 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - UNFRAMED) SQFT 820 9.50 7,790.00

142 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - UNFRAMED) SQFT 370 10.75 3,977.50

143 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - FRAMED) SQFT 190 11.65 2,213.50

144 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - FRAMED) SQFT 160 13.00 2,080.00

145 METAL (BRIDGE MOUNTED SIGN) LB 458 1.60 732.80

146 METAL (RAIL MOUNTED SIGN) LB 1,870 1.60 2,992.00

147 ROADSIDE SIGN-ONE POST EA 90 450.00 40,500.00
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148 ROADSIDE SIGN-TWO POST EA 15 2,700.00 40,500.00

149 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 6 350.00 2,100.00

150 PREPARE AND STAIN CONCRETE SQFT 96,496 3.63 350,280.48

151 18" ALTERNATIVE PIPE CULVERT LF 440 58.00 25,520.00

152 24" ALTERNATIVE PIPE CULVERT LF 5,260 60.00 315,600.00

153 30" ALTERNATIVE PIPE CULVERT LF 490 78.00 38,220.00

154 CONCRETE BACKFILL (PIPE TRENCH) CY 20 91.00 1,820.00

155 GEOCOMPOSITE DRAIN SQFT 1,970 3.10 6,107.00

156 DRAINAGE INLET MARKER EA 4 90.00 360.00

157 36" CORRUGATED STEEL PIPE RISER (.109" THICK) LF 52 650.00 33,800.00

158 6" WELDED STEEL PIPE CASING (BRIDGE) LF 104 135.00 14,040.00

159 24" WELDED STEEL PIPE CASING (BRIDGE) LF 96 225.00 21,600.00

160 18" ALTERNATIVE FLARED END SECTION EA 3 410.00 1,230.00

161 24" ALTERNATIVE FLARED END SECTION EA 10 460.00 4,600.00

162 30" ALTERNATIVE FLARED END SECTION EA 1 800.00 800.00

163 36" PRECAST CONCRETE PIPE MANHOLE LF 22 1,000.00 22,000.00

164 ROCK SLOPE PROTECTION (FACING, METHOD B) CY 250 130.00 32,500.00

165 CONCRETE (DITCH LINING) CY 89 575.00 51,175.00

166 SLOPE PAVING (CONCRETE MODIFIED) CY 200 1,100.00 220,000.00

167 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 730 3.60 2,628.00

168 MINOR CONCRETE (CURB) LF 12,900 17.50 225,750.00

169 MINOR CONCRETE (SIDEWALK) CY 181 314.00 56,834.00

170 MINOR CONCRETE (CURB RAMP) CY 6 1,435.00 8,610.00

171 MISCELLANEOUS IRON AND STEEL LB 21,563 2.10 45,282.30

172 MISCELLANEOUS METAL (BRIDGE) LB 19,962 9.00 179,658.00

173 8" DUCTILE IRON PIPE LF 34 395.00 13,430.00

174 TEMPORARY FENCE (TYPE CL-6) LF 2,810 10.60 29,786.00

175 CHAIN LINK FENCE (TYPE CL-6) LF 9,800 13.85 135,730.00

176 4' CHAIN LINK GATE (TYPE CL-6) EA 1 2,160.00 2,160.00

177 SURVEY MONUMENT (TYPE A) EA 2 1,615.00 3,230.00

178 MARKER EA 690 6.50 4,485.00

179 DELINEATOR (CLASS 1) EA 260 9.50 2,470.00

180 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 840 40.00 33,600.00

181 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,290 80.00 103,200.00

182 CHAIN LINK RAILING (TYPE 7 MODIFIED 1) LF 1,438 118.00 169,684.00

183 CHAIN LINK RAILING (TYPE 7 MODIFIED 2) LF 600 506.00 303,600.00

184 PEDESTRIAN BARRICADE EA 11 1,075.00 11,825.00

833035A (P-F)

833036A (P-F)

833077

810111

820101

820107

832007 (P)

832070

750501 (P-F)

750504A (P-F)

800103

800360 (P)

802501

729011

730010

731521

731623

750001 (P-F)

705319

707217

721017 (F)

721420

721811A

703239

703451A (P)

703460 (P)

705311

705315

620140 (P)

620180 (P)

620800 (F)

681132

700617

ITEM CODE
566012

568001

597601

620100 (P)
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BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

185 CONCRETE BARRIER (TYPE 26 MODIFIED) LF 798 323.00 257,754.00

186 CONCRETE BARRIER (TYPE 26A MODIFIED) LF 47 630.00 29,610.00

187 SINGLE THRIE BEAM BARRIER (STEEL POST) LF 1,170 48.00 56,160.00

188 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 1,720 55.00 94,600.00

189 CABLE RAILING LF 320 33.65 10,768.00

190 TRANSITION RAILING (TYPE WB-31) EA 5 4,125.00 20,625.00

191 END ANCHOR ASSEMBLY (TYPE SFT) EA 6 732.00 4,392.00

192 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 5,402.00 5,402.00

193 ALTERNATIVE FLARED TERMINAL SYSTEM EA 9 3,100.00 27,900.00

194 ALTERNATIVE CRASH CUSHION EA 2 43,000.00 86,000.00

195 CONCRETE BARRIER (CASE A) LF 19 360.00 6,840.00

196 CONCRETE BARRIER (TYPE 60) LF 50 264.00 13,200.00

197 CONCRETE BARRIER (TYPE 60C) LF 300 133.00 39,900.00

198 CONCRETE BARRIER (TYPE 736A) LF 281 250.00 70,250.00

199 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 1,439 226.00 325,214.00

200 CONCRETE BARRIER (TYPE 60C) [MODIFIED] LF 1,130 170.00 192,100.00

201 CONCRETE BARRIER (TYPE 60) [MODIFIED] LF 460 120.00 55,200.00

202 CONCRETE BARRIER (TYPE 60C MODIFIED) LF 153 275.00 42,075.00

203 CONCRETE BARRIER (TYPE 60D MODIFIED) LF 255 121.00 30,855.00

204 CONCRETE BARRIER (TYPE 736A MODIFIED) LF 11 567.00 6,237.00

205 4" THERMOPLASTIC TRAFFIC STRIPE LF 60,500 0.45 27,225.00

206 6" THERMOPLASTIC TRAFFIC STRIPE LF 990 0.57 564.30

207 8" THERMOPLASTIC TRAFFIC STRIPE LF 13,000 0.91 11,830.00

208 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4) LF 930 0.45 418.50

209 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 4,350 0.68 2,958.00

210 THERMOPLASTIC PAVEMENT MARKING SQFT 3,670 2.27 8,330.90

211 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 39,000 0.23 8,970.00

212 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) LF 6,080 0.23 1,398.40

213 PAINT TRAFFIC STRIPE (2-COAT) LF 28,500 0.23 6,555.00

214 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,420 1.36 3,291.20

215 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,930 2.84 8,321.20

216 MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION LS 1 1,650.00 1,650.00

217 SIGNAL AND LIGHTING (TEMPORARY) (LOCATIONS 1,2, AND 3) LS 1 250,000.00 250,000.00

218 SIGNAL AND LIGHTING (LOCATION 1) LS 1 160,000.00 160,000.00

219 SIGNAL AND LIGHTING (LOCATION 2) LS 1 160,000.00 160,000.00

220 BRIDGE LIGHTING AND SIGN ILLUMINATION (CITY OF INDIO) LS 1 60,000.00 60,000.00860402 (P)

850111 (P)

860090

860150 (P)

860251 (P)

860252 (P)

840515

840525

840526

840656

850101

840504

840505

840506

840507

840508

839741A

839742A

839743A

839744A

839745A (F)

839698A

839701

839703

839726 (F)

839727 (F)

839543 (P)

839581

839584

839585

839607A (P)

833142 (F)

833143 (F)

839303 (P)

839312 (P)

839521 (P-F)
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BASE BID SCHEDULE
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

221 LIGHTING (STAGE CONSTRUCTION) LS 1 400,000.00 400,000.00

222 LIGHTING AND SIGN ILLUMINATION LS 1 400,000.00 400,000.00

223 INTERCONNECTION CONDUIT AND CABLE LS 1 30,000.00 30,000.00

224 ENVIRONMENTAL SENSOR UNIT, MICROWAVE VIDEO DETECTION 
SYSTEM AND DIGITAL CAMERA SYSTEM (TEMPORARY) LS 1 19,000.00 19,000.00

225 ENVIRONMENTAL SENSOR UNIT, MICROWAVE VIDEO DETECTION 
SYSTEM (REMOVAL), MODIFY DIGITAL CAMERA SYSTEM LS 1 10,000.00 10,000.00

226 MODIFY CENSUS STATION LS 1 30,000.00 30,000.00

227
WIRELESS VIDEO DETECTION SYSTEM (REMOVAL), MODIFY 
ENVIRONMENTAL SENSOR UNIT AND MODIFY DIGITAL CAMERA 
SYSTEM

LS 1 40,000.00 40,000.00

228 RAMP METERING SYSTEM (LOCATION 1) LS 1 100,000.00 100,000.00

229 RAMP METERING SYSTEM (LOCATION 2) LS 1 100,000.00 100,000.00

230 RAMP METERING SYSTEM (LOCATION 3) LS 1 120,000.00 120,000.00

231 MODIFY SIGNAL AND LIGHTING (LOCATION A-CITY) LS 1 5,000.00 5,000.00

232 COURSE OF CONSTRUCTION INSURANCE LS 1 140,000.00 140,000.00

233 DUST CONTROL LS 1 280,000.00 280,000.00

234 RESIDENT ENGINEERS OFFICE LS 1 280,000.00 280,000.00

235 CONSTRUCTION PROJECT FUNDING SIGNS EA 4 1,150.00 4,600.00

236 MONITORING CAMERA (POLE AND ELECTRICAL SERVICE) LS 1 5,500.00 5,500.00

237 DEVELOP WATER SUPPLY LS 1 50,000.00 50,000.00

238 MOBILIZATION LS 1 3,195,000.00 3,195,000.00

239 RAILROAD TRACK [FLAGGING] FA 1 36,000.00 36,000.00

240 COLD PLANE ASPHALT CONCRETE PAVEMENT AND VARIABLE 
OVERLAY [VARNER ROAD AND JEFFERSON STREET INTERSECTION] TON 1,200 92.00 110,400.00

BASE BID SCHEDULE TOTAL, ITEMS  1 - 240 51,876,889.94

ALTERNATE BID SCHEDULE 1 - IMPERIAL IRRIGATION DISTRICT
ITEM NO. CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE ENG ESTIMATE

241 INSTALL (6)-6" SCHEDULE 40 PVC CONDUIT IN BRIDGE (PER IID 
DETAILS) LF 1,340 105.00 140,700.00

ALT. BID SCHEDULE TOTAL, ITEM 241 140,700.00

BASE BID AND ALTERNATE BID SCHEDULES

PROJECT TOTAL, ITEMS 1 - 241 52,017,589.94

000003

999990

601001

000003

ITEM CODE

066100

066105

066107

066108

170101

861101 (P)

861102 (P)

861103 (P)

861497 (P)

019902

860705

860813A

860991A

860992A

860993A
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Project:

Project Nos.:

Apparent Low Bidder:

Subcontractor Name Description of work/ Bid Items

AC Dike Co.
Lic. No. 407417 101-105

Cor-Ray Painting Co.
Lic. No. 233474

Partial 
150, 112-115, 198, 199

Superior Pavement Markings
Lic. No. 776306

Partial
7-9, 12, 40-42, 205-215

Austin Enterprise
Lic. No. 764893

Partial 
109 and 110

Deversified Landscape Co.
Lic. No. 576183

Partial
62-80, 82-91

Marina Landscape
Lic. No. 492862

Partial 
20-21, 92-94

Matich Corporation
Lic. No. 149783

Partial
97-100, 106-107, 240

Belco Elecnor Group
Lic. No. 738518

Partial 
216-231, 236

Shwager Davis
Lic. No. 492582

Partial
122

Integrity Rebar Placers
Lic. No. 533729

Partial 
126-127, 132-136, 185-186, 

195-204

A.C.L. Construction
Lic. No. 468840

Partial
185-186, 195-204

Harber Companies
Lic. No. 657614

Partial 
53 and 54

Ferreira Construction
Lic. No. 985180

Partial 
31, 36-38, 174-180, 182-184 

187-193

Tipco Engineering
Lic. No. 928364

Partial
116-119

Modern Alloys
Lic. No. 652040

Partial 
44-45, 120-121, 137-139

Interstate 10 at Jefferson Street
Interchange Project
in the City of Indio

B2-0388
Local-Federal Aid No. STPLN-5956(235)
State- Federal Aid No. ACNHPI-010-4(064)E

Subcontractors

Riverside Construction Company, Inc.
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