
Riverside County Transportation Department
Summary of Bids PROJECT: 

Advertised: October 29, 2019   (Agenda Item: 3.19)
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Company Name Base Bid 
Subtotal

Alternate 1 Bid Schedule
Subtotal Total

COUNTY'S ESTIMATE 36,157,390.95 1,977,088.89 $38,134,479.84

1 Riverside Construction Co. Inc. 33,910,940.30 2,627,211.00 $36,538,151.30

2 M.C.M. Construction, Inc. 33,760,803.90 2,891,845.00 $36,652,648.90

3 Ames Construction, Inc. 34,864,300.00 2,891,975.00 $37,756,275.00

4 Skanska USA Civil West CA Dist. 35,192,476.00 2,604,230.00 $37,796,706.00

5 OHL, USA, Inc. 36,314,889.00 2,865,290.00 $39,180,179.00

6 Griffith Company 36,422,309.20 3,562,301.00 $39,984,610.20

Average Bid Prices $35,077,619.73 $2,907,142.00 $37,984,761.73

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation 
Project, Community of Mecca

Ave.66 at SR111 Grade Separation Project: Web-Summary.SubTotals
Updated: 12/11/2019

Page 1 of 1



Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. 

BASE BID
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 Course of Construction Insurance LS 1 100,000.00 100,000.00 100,000.00 100,000.00
2 066020 Relations with Railroad (Including Flagging) LS 1 295,000.00 295,000.00 250,000.00 250,000.00
3 066105 Resident Engineers Office LS 1 150,000.00 150,000.00 150,000.00 150,000.00
4 070030 Lead Compliance Plan LS 1 6,000.00 6,000.00 5,000.00 5,000.00
5 080050 Progress Schedule (Critical Path Method) LS 1 12,000.00 12,000.00 12,000.00 12,000.00
6 100100 Develop Water Supply LS 1 6,000.00 6,000.00 6,000.00 6,000.00
7 120090 Construction Area Signs LS 1 20,000.00 20,000.00 50,000.00 50,000.00
8 120091A Retroreflective Sheeting (Type XI) For Construction Area Signs SQFT 302 5.00 1,510.00 10.00 3,020.00
9 120100 Traffic Control System LS 1 100,000.00 100,000.00 75,000.00 75,000.00
10 120120 Type III Barricade EA 48 120.00 5,760.00 85.00 4,080.00
11 120149 Temporary Pavement Marking (Paint) SQFT 330 3.00 990.00 2.00 660.00
12 120159 Temporary Traffic Stripe (Paint) LF 11,700 0.50 5,850.00 0.65 7,605.00
13 120165 Channelizer (Surface Mounted) EA 450 35.00 15,750.00 35.00 15,750.00
14 120198 Plastic Traffic Drums EA 18 60.00 1,080.00 125.00 2,250.00
15 120300 Temporary Pavement Marker EA 420 5.00 2,100.00 3.00 1,260.00
16 124000 Tempoary Pedestrian Access Route LS 1 5,000.00 5,000.00 35,000.00 35,000.00
17 128652 Portable Changeable Message Sign LS 1 20,000.00 20,000.00 65,000.00 65,000.00
18 129000 Temporary Railing (Type K) LF 5,080 15.00 76,200.00 12.00 60,960.00
19 129110A Temporary Crash Cushion (ABSORB 350) EA 19 6,000.00 114,000.00 3,800.00 72,200.00
20 130100 Job Site Management LS 1 60,000.00 60,000.00 200,000.00 200,000.00
21 130300 Prepare Storm Water Pollution Prevention Plan LS 1 5,000.00 5,000.00 5,000.00 5,000.00
22 130330 Storm Water Annual Report EA 2 2,000.00 4,000.00 650.00 1,300.00
23 130505 Move-In/Move-Out (Temporary Erosion Control) EA 12 700.00 8,400.00 750.00 9,000.00
24 130520 Temporary Hydraulic Mulch SQYD 115,000 0.60 69,000.00 0.35 40,250.00
25 130610 Temporary Check Dam LF 1,310 15.00 19,650.00 12.00 15,720.00
26 130620 Temporary Drainage Inlet Protection EA 52 300.00 15,600.00 200.00 10,400.00
27 130640 Temporary Fiber Roll LF 17,100 2.00 34,200.00 3.50 59,850.00
28 130710 Temporary Construction Entrance EA 15 3,000.00 45,000.00 4,500.00 67,500.00
29 130730 Street Sweeping LS 1 15,000.00 15,000.00 50,000.00 50,000.00
30 130900 Temporary Concrete Washout LS 1 80,500.00 80,500.00 35,000.00 35,000.00
31 131201 Temporary Creek Diversion Systems LS 1 50,000.00 50,000.00 15,000.00 15,000.00
32 141103 Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste) LF 3,540 3.50 12,390.00 1.80 6,372.00
33 141120 Treated Wood Waste LB 1,890 3.00 5,670.00 1.00 1,890.00
34 142000A Native American Monitoring LS 1 70,000.00 70,000.00 10,000.00 10,000.00
35 160110 Temporary High-Visibility Fence LF 5,465 5.00 27,325.00 6.00 32,790.00
36 170103 Clearing and Grubbing LS 1 60,000.00 60,000.00 250,000.00 250,000.00
37 170110A Remove Tree EA 121 200.00 24,200.00 600.00 72,600.00
38 190101(F) Roadway Excavation CY 117,000 10.00 1,170,000.00 18.00 2,106,000.00
39 192003(F) Structure Excavation (Bridge) CY 5,799 75.00 434,925.00 60.00 347,940.00

B8-0664, Federal Aid No. STPTCIFL-5956(221)
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

40 192020(F) Structure Excavation (Type D) CY 1,350 200.00 270,000.00 45.00 60,750.00
41 192025(F) Structure Excavation (Culvert) CY 154 100.00 15,400.00 100.00 15,400.00
42 193003(F) Structure Backfill (Bridge) CY 10,070 75.00 755,250.00 45.00 453,150.00
43 193004(F) Structure Backfill (Culvert) CY 14 200.00 2,800.00 300.00 4,200.00
44 193013(F) Structure Backfill (Retaining Wall) CY 526 75.00 39,450.00 45.00 23,670.00
45 198010 Imported Borrow CY 27,500 15.00 412,500.00 17.50 481,250.00
46 198050(F) Embankment CY 53,400 5.00 267,000.00 1.00 53,400.00
47 198215 Subgrade Enhancement Geogrid SQYD 18,800 5.00 94,000.00 2.50 47,000.00
48 ______ ITEM DELETED BY ADDENDUM ____ _______ ________ _________ ________ __________

49 208610A 12" PVC Pipe-C900 (DR25) LF 850 120.00 102,000.00 140.00 119,000.00
50 210300 Hydromulch SQFT 466,000 0.20 93,200.00 0.05 23,300.00
51 210350 Fiber Rolls LF 17,900 2.00 35,800.00 2.50 44,750.00
52 211111 Permanent Erosion Control Establishment Work LS 1 50,000.00 50,000.00 35,000.00 35,000.00
53 250201 Class 2 Aggregate Subbase CY 4,040 35.00 141,400.00 32.00 129,280.00
54 260203 Class 2 Aggregate Base CY 18,300 30.00 549,000.00 40.00 732,000.00
55 377501 Slurry Seal TON 150 240.00 36,000.00 585.00 87,750.00
56 390100 Prime Coat TON 75 840.00 63,000.00 800.00 60,000.00
57 390132 Hot Mix Asphalt (Type A) TON 25,700 80.00 2,056,000.00 96.00 2,467,200.00
58 390137 Rubberized Hot Mix Asphalt (Gap Graded) TON 2,540 100.00 254,000.00 115.00 292,100.00
59 394076 Place Hot Mix Asphalt Dike (Type E) LF 810 15.00 12,150.00 4.00 3,240.00
60 394090 Place Hot Mix Asphalt (Miscellaneous Areas) SQYD 40 130.00 5,200.00 100.00 4,000.00
61 397005 Tack Coat TON 120 375.00 45,000.00 625.00 75,000.00
62 398200 Cold Plane Asphalt Concrete Pavement SQYD 2,680 10.00 26,800.00 4.00 10,720.00
63 398300 Remove Base and Surfacing CY 190 140.00 26,600.00 50.00 9,500.00
64 477021(F) Mechanically Stabilized Embankment, Location A SQFT 5,314 50.00 265,700.00 72.00 382,608.00
65 477022(F) Mechanically Stabilized Embankment, Location B SQFT 14,462 50.00 723,100.00 72.00 1,041,264.00
66 477023(F) Mechanically Stabilized Embankment, Location C SQFT 11,189 50.00 559,450.00 72.00 805,608.00
67 477024(F) Mechanically Stabilized Embankment, Location D SQFT 5,314 50.00 265,700.00 72.00 382,608.00
68 477025(F) Mechanically Stabilized Embankment, Location E SQFT 4,673 50.00 233,650.00 72.00 336,456.00
69 490538 Furnish Steel Piling (HP 14 x 117) LF 27,370 70.00 1,915,900.00 62.00 1,696,940.00
70 490539 Drive Steel Pile (HP 14 x 117) EA 532 2,100.00 1,117,200.00 1,000.00 532,000.00
71 500001 Prestressing Cast-In-Place Concrete LS 1 505,000.00 505,000.00 450,000.00 450,000.00
72 510051(F) Structural Concrete, Bridge Footing CY 1,557 600.00 934,200.00 350.00 544,950.00
73 510053(F) Structural Concrete, Bridge  CY 5,730 900.00 5,157,000.00 825.00 4,727,250.00
74 510054(F) Structural Concrete, Bridge (Polymer Fiber) CY 2,035 800.00 1,628,000.00 825.00 1,678,875.00
75 510060(F) Structural Concrete, Retaining Wall CY 311 900.00 279,900.00 475.00 147,725.00
76 510072(F) Structural Concrete, Barrier Slab CY 1,028 800.00 822,400.00 625.00 642,500.00
77 510086(F) Structural Concrete, Approach Slab (Type N) CY 420 1,100.00 462,000.00 600.00 252,000.00
78 510090(F) Structural Concrete, Box Culvert CY 127 800.00 101,600.00 550.00 69,850.00
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BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

79 510094(F) Structural Concrete, Drainage Inlet CY 39 3,000.00 117,000.00 2,000.00 78,000.00
80 510502(F) Minor Concrete (Minor Structure) CY 265 1,000.00 265,000.00 600.00 159,000.00
81 510526(F) Minor Concrete (Backfill) CY 560 200.00 112,000.00 150.00 84,000.00
82 511035 Architectural Treatment [Silhouette A] EA 2 5,000.00 10,000.00 2,500.00 5,000.00
83 511035 Architectural Treatment [Silhouette B] EA 1 5,000.00 5,000.00 2,500.00 2,500.00
84 511035 Architectural Treatment [Silhouette C] EA 1 5,000.00 5,000.00 2,500.00 2,500.00
85 511035A Recessed Concrete Logo EA 4 5,000.00 20,000.00 15,000.00 60,000.00
86 511035A(F) Berkely Rib Texture SQFT 5,304 12.00 63,648.00 20.00 106,080.00
87 _______ ITEM DELETED BY ADDENDUM ____ _____ ________ _________ ________ __________

88 518051(F) PTFE Spherical Bearing EA 6 9,500.00 57,000.00 20,000.00 120,000.00
89 519099 Joint Seal Assembly (MR6") LF 89 1,300.00 115,700.00 1,400.00 124,600.00
90 519100 Joint Seal (Type B) (MR 2") LF 166 120 19,920.00 160 26,560.00
91 519118 Joint Seal Assembly (MR9") LF 89 1,500.00 133,500.00 1,950.00 173,550.00
92 520102(F) Bar Reinforcing Steel (Bridge) LB 2,015,057 1.20 2,418,068.40 1.00 2,015,057.00
93 520103(F) Bar Reinforcing Steel (Retaining Wall) LB 30,000 1.35 40,500.00 1.70 51,000.00
94 520107(F) Bar Reinforcing Steel (Box Culvert) LB 45,885 1.35 61,944.75 1.00 45,885.00
95 520110(F) Bar Reinforcing Steel (Epoxy Coated) (Bridge) LB 12,694 1.35 17,136.90 2.00 25,388.00
96 520115(F) Bar Reinforcing Steel (Galvanized) (Bridge) LB 8,419 1.35 11,365.65 1.00 8,419.00
97 560231A Mecca Sign Panel EA 4 4,500.00 18,000.00 15,000.00 60,000.00
98 568062 Pedestrian Barricade (Type I) EA 2 1,300.00 2,600.00 1,000.00 2,000.00
99 582001(F) Sound Wall (Masonry Block) SQFT 1,550 26.00 40,300.00 15.00 23,250.00

100 582002(F) Access Gate (Sound Wall) EA 1 4,400.00 4,400.00 3,500.00 3,500.00
101 641107 18" Plastic Pipe LF 1,066 126.00 134,316.00 70.00 74,620.00
102 641113 24" Plastic Pipe LF 158 140.00 22,120.00 100.00 15,800.00
103 650026 36" Reinforced Concrete Pipe (Class III) LF 22 490.00 10,780.00 250.00 5,500.00
104 652311 18" Reinforced Concrete Pipe (Class III) LF 1,276 125.00 159,500.00 90.00 114,840.00
105 700617 Drainage Inlet Marker EA 26 85.00 2,210.00 150.00 3,900.00
106 703450 Welded Steel Pipe Casing (Bridge) LF 174 375.00 65,250.00 515.00 89,610.00
107 703450A 18" Welded Steel Pipe (Storm Drain) (Bridge) LF 216 150.00 32,400.00 315.00 68,040.00
108 703451A Storm Drain Cradle Support EA 16 500.00 8,000.00 1,000.00 16,000.00
109 703452A Double Ball Expansion Joint (Storm Drain) EA 2 12,000.00 24,000.00 25,000.00 50,000.00
110 703460 24" Welded Steel Pipe Casing [Irrigation] LF 160 280.00 44,800.00 425.00 68,000.00
111 705204 18" Concrete Flared End Section EA 1 1,800.00 1,800.00 500.00 500.00
112 705470A 18" Plastic Flared End Section EA 6 1,600.00 9,600.00 450.00 2,700.00
113 705471A 24" Plastic Flared End Section EA 4 2,000.00 8,000.00 550.00 2,200.00
114 710136 Remove Pipe (LF) LF 911 215.00 195,865.00 25.00 22,775.00
115 710150 Remove Inlet EA 1 1,700.00 1,700.00 1,500.00 1,500.00
116 721810 Slope Paving (Concrete) CY 50 600.00 30,000.00 700.00 35,000.00
117 723080 Rock Slope Protection (60 lb, Class II, Method B) CY 6 260.00 1,560.00 225.00 1,350.00
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BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

118 723095 Rock Slope Protection (20 lb, Class I, Method B) CY 76 450.00 34,200.00 325.00 24,700.00
119 729011 Rock Slope Protection Fabric (Class 8) SQYD 167 10.00 1,670.00 14.00 2,338.00
120 730020 Minor Concrete (Curb) CY 36 450.00 16,200.00 800.00 28,800.00
121 730070 Detectable Warning Surface SQFT 260 46.00 11,960.00 35.00 9,100.00
122 731504 Minor Concrete (Curb and Gutter) CY 230 450.00 103,500.00 350.00 80,500.00
123 731521 Minor Concrete (Sidewalk) CY 440 450.00 198,000.00 250.00 110,000.00
124 731623 Minor Concrete (Curb Ramp) CY 20 1,200.00 24,000.00 850.00 17,000.00
125 731710 Remove Concrete Curb LF 290 10.50 3,045.00 6.50 1,885.00
126 731780 Remove Concrete Sidewalk SQYD 620 40.00 24,800.00 12.00 7,440.00
127 731840 Remove Concrete (Curb and Gutter) LF 720 20.00 14,400.00 7.50 5,400.00
128 017302 Minor Concrete (Cross Gutter) CY 44 650.00 28,600.00 300.00 13,200.00
129 017312 Minor Concrete (Commercial Driveway) CY 19 650.00 12,350.00 400.00 7,600.00
130 153210 Remove Concrete [Cross Gutter] SQYD 220 22.00 4,840.00 30.00 6,600.00
131 153210 Remove Concrete [Curb Ramp] SQYD 130 20.00 2,600.00 15.00 1,950.00
132 750001(F) Miscellaneous Iron and Steel LB 8,796 2.50 21,990.00 3.00 26,388.00
133 750010 Manhole Frame and Cover EA 15 2,700.00 40,500.00 750.00 11,250.00
134 750501(F) Miscellaneous Metal (Bridge) LB 1,920 10.00 19,200.00 25.00 48,000.00
135 750505(F) Bridge Deck Drainage System LB 47,065 10.00 470,650.00 7.00 329,455.00
136 037700 8" PVC Pipe-SDR 26 LF 470 150.00 70,500.00 160.00 75,200.00
137 719300 Manhole [48"] EA 1 10,000.00 10,000.00 5,500.00 5,500.00
138 780433 Paint Curb (2-Coat) SQFT 200 5.00 1,000.00 3.00 600.00
139 780440 Prepare and Stain Concrete SQFT 700 15.00 10,500.00 10.00 7,000.00
140 780460(F) Anti-Graffiti Coating SQFT 102,310 1.00 102,310.00 1.25 127,887.50
141 780500 Parking Bumper (Precast Concrete) EA 2 165.00 330.00 150.00 300.00
142 782200 Obliterate Surfacing SQYD 5,370 4.00 21,480.00 1.50 8,055.00
143 803020 Remove Fence LF 1,290 3.00 3,870.00 10.00 12,900.00
144 803170 Relocate Fence LF 150 10.00 1,500.00 50.00 7,500.00
145 820250 Remove Roadside Sign EA 19 130.00 2,470.00 100.00 1,900.00
146 820300 Remove Roadside Sign (Strap and Saddle Bracket Method) EA 1 100.00 100.00 100.00 100.00
147 820610 Relocate Roadside Sign EA 13 300.00 3,900.00 500.00 6,500.00
148 820750 Furnish Single Sheet Aluminum Sign (0.063"-Unframed) SQFT 280 18.00 5,040.00 10.00 2,800.00
149 820760 Furnish Single Sheet Aluminum Sign (0.080"-Unframed) SQFT 300 20.00 6,000.00 12.00 3,600.00
150 820780 Furnish Single Sheet Aluminum Sign (0.063"-Framed) SQFT 8 24.00 192.00 12.00 96.00
151 820790 Furnish Single Sheet Aluminum Sign (0.080"-Framed) SQFT 88 20.00 1,760.00 14.00 1,232.00
152 820807A Retroreflective Sheeting (Type XI) SQFT 548 5.00 2,740.00 10.00 5,480.00
153 820840 Roadside Sign - One Post EA 49 300.00 14,700.00 300.00 14,700.00
154 820850 Roadside Sign - Two Post EA 1 650.00 650.00 750.00 750.00
155 820860 Install Sign (Strap and Saddle Bracket Method) EA 5 170.00 850.00 200.00 1,000.00
156 820880 Install Sign (Mast-Arm Hanger Method) EA 22 520.00 11,440.00 325.00 7,150.00
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BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

157 832005 Midwest Guardwail System LF 660 35.00 23,100.00 40.00 26,400.00
158 832070 Vegetation Control (Minor Concrete) SQYD 440 85.00 37,400.00 95.00 41,800.00
159 833033(F) Chain Link Railing (Type 7 Modified) LF 1,721 375.00 645,375.00 120.00 206,520.00
160 833088(F) Tubular Handrailing LF 1,669 75.00 125,175.00 75.00 125,175.00
161 833141A Concrete Pedestrian Railing LF 1,073 150.00 160,950.00 200.00 214,600.00
162 839724A(F) Concrete Barrier (Type 732SW Modified) LF 1,093 200.00 218,600.00 300.00 327,900.00
163 839719A(F) Concrete Barrier (Type 836 Modified) LF 1,898 150.00 284,700.00 125.00 237,250.00
164 839741A(F) Concrete Barrier (Type 842 Modified) LF 1,066 175.00 186,550.00 150.00 159,900.00
165 839741A(F) Concrete Barrier (Type 842) LF 33 170.00 5,610.00 250.00 8,250.00
166 839543 Transition Railing (Type WB-31) EA 2 4,100.00 8,200.00 4,000.00 8,000.00
167 _____ ITEM DELETED BY ADDENDUM ____ ____ ________ _________ ________ __________

168 839584 Alternative In-line Terminal System EA 4 4,000.00 16,000.00 4,000.00 16,000.00
169 839752 Remove Guardrail LF 62 19.00 1,178.00 25.00 1,550.00
170 840508 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 12'-3') LF 520 1.00 520.00 1.70 884.00
171 840516 Thermoplastic Pavement Marking (Enhanced Wet Night Visibility) SQFT 3,910 4.50 17,595.00 5.00 19,550.00
172 840617 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 6-1) LF 90 0.75 67.50 0.85 76.50
173 840623 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 36-12) LF 1,002 0.75 751.50 0.65 651.30
174 840651 Painted Stall lines and Pavement Markings SQFT 840 3.00 2,520.00 1.00 840.00
175 846007 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) LF 53,665 0.75 40,248.75 1.20 64,398.00
176 846008 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 8-4) LF 190 0.75 142.50 0.85 161.50
177 846009 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) LF 6,317 1.00 6,317.00 2.00 12,634.00
178 846030 Remove Thermoplastic Traffic Stripe LF 4,630 1.00 4,630.00 1.00 4,630.00
179 846035 Remove Thermoplastic Pavement Marking SQFT 67 3.00 201.00 4.00 268.00
180 846051 12" Rumble Strip (asphalt concrete pavement) STA 15 400.00 6,000.00 200.00 3,000.00
181 810230 Pavement Marker (Retroreflective) EA 1,790 7.00 12,530.00 3.50 6,265.00
182 870400A Signal and Lighting System (Location 1) LS 1 280,000.00 280,000.00 235,000.00 235,000.00
183 870400B Signal and Lighting System (Location 2) LS 1 220,000.00 220,000.00 210,000.00 210,000.00
184 870400C Signal and Lighting System (Location 3) LS 1 250,000.00 250,000.00 225,000.00 225,000.00
185 870200 Lighting System LS 1 150,000.00 150,000.00 150,000.00 150,000.00
186 872130 Modifying Existing Electrical System LS 1 10,000.00 10,000.00 5,000.00 5,000.00
187 _____ ITEM DELETED BY ADDENDUM ___ _____ ________ _________ ________ __________

188 760090 Mobilization, Demobilization, and Final Cleanup LS 1 3,615,740.00 3,615,740.00 2,800,000.00 2,800,000.00
188a 511035 Architectural Treatment [Silhouette D] EA 1 5,000.00 5,000.00 2,500.00 2,500.00
188b 511035 Architectural Treatment [Silhouette E] EA 1 5,000.00 5,000.00 2,500.00 2,500.00
188c 511035 Architectural Treatment [Silhouette F] EA 1 5,000.00 5,000.00 2,500.00 2,500.00
188d 511035 Architectural Treatment [Silhouette G] EA 1 5,000.00 5,000.00 2,500.00 2,500.00
188e 511035 Architectural Treatment [Silhouette H] EA 12 1,000.00 12,000.00 1,500.00 18,000.00
188f 710112 Abandon Manhole EA 2 1,200.00 2,400.00 4,000.00 8,000.00
188g 710116A Abandon Sewer LF 558 25.00 13,950.00 18.00 10,044.00

1
Riverside Construction Co. Inc.
Riverside, CA 92502
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

188h 710164 Remove Sewer Pipe LF 217 15.00 3,255.00 50.00 10,850.00
188i ________ ITEM DELETED BY ADDENDUM ____ ____ ________ _________ ________ __________

188j 510073A Structural Concrete, Coping CY 49 800.00 39,200.00 2,400.00 117,600.00
188k 839515A(F) Picket Railing LF 669 150.00 100,350.00 178.00 119,082.00
188l 200111 Decorative Boulders EA 97 100.00 9,700.00 550.00 53,350.00

188m 206005 Steel Edging LF 1,110 7.00 7,770.00 11.00 12,210.00
188n 200113 Rock Mulch SF 44,700 2.30 102,810.00 3.35 149,745.00
188o 202004 Iron Sulfate LB 3 1.00 3.00 100.00 300.00
188p 202006 Soil Amendment CY 2 50.00 100.00 145.00 290.00
188q 202038 Packet Fertilizer EA 112 1.00 112.00 1.50 168.00
188r 202039 Slow Release Fertilizer LB 6 3.00 18.00 14.00 84.00
188s 204425 1 1/2" Backflow Preventor Assembly EA 1 3,000.00 3,000.00 2,300.00 2,300.00
188t 206562 1" Remote Control Valve EA 2 500.00 1,000.00 750.00 1,500.00
188u 206564 1 1/2" Remote Control Valve EA 1 600.00 600.00 750.00 750.00
188v 206908 Irrigation controller (Pedestal Mounted) EA 1 10,000.00 10,000.00 14,500.00 14,500.00
188w 208442 Flow Sensor EA 1 800.00 800.00 1,700.00 1,700.00
188x 208445 Tree Well Sprinkler Assembly EA 48 150.00 7,200.00 65.00 3,120.00
188y 208574 1 1/2" Gate Valve EA 1 300.00 300.00 500.00 500.00
188z 208595 1" Plastic Pipe (Schedule 40 ) (Supply Line) LF 450 10.00 4,500.00 6.25 2,812.50

188aa 208596 1 1/4" Plastic Pipe (Schedule 40 ) (Supply Line) LF 300 12.00 3,600.00 8.25 2,475.00
188bb 208597 1 1/2" Plastic Pipe (Schedule 40 ) (Supply Line) LF 250 14.00 3,500.00 9.50 2,375.00
188cc 208649 Quick Coupling Valve EA 1 400.00 400.00 500.00 500.00
188dd 208683 Ball Valve EA 2 300.00 600.00 375.00 750.00
188ee 208739 10" Corrugated High Density Polyethylene Pipe Conduit LF 90 150.00 13,500.00 100.00 9,000.00
188ff 839607A Alternative Crash Cushion EA 2 25,000.00 50,000.00 35,000.00 70,000.00
188gg 198060A Export CY 14,300 20.00 286,000.00 10.00 143,000.00
188hh 204099 Plant Establishment Work LS 1 10,000.00 10,000.00 62,500.00 62,500.00
188ii 192037(F) Structure Excavation (Retaining Wall) CY 578 75.00 43,350.00 20.00 11,560.00
188jj 032013 Irrigation Water Meter and Electrical Service LS 1 12,000.00 12,000.00 15,000.00 15,000.00

BASE BID SUBTOTAL
ITEMS  1 - 188jj 36,157,390.95 33,910,940.30

1
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

ALTERNATIVE BID SCHEDULE  - CVWD DOMESTIC WATER TRANSMISSION MAIN
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

189 703450 Welded Steel Pipe Casing (Bridge) LF 156 180.00 28,080.00 750.00 117,000.00
190 703453A Double Ball Expansion Joint (Waterline) EA 4 12,000.00 48,000.00 165,000.00 660,000.00
191 032000 30" Ducltile Iron Pipe (Water Main) LF 2,801 400.00 1,120,400.00 410.00 1,148,410.00
192 032001 6" Ductile Iron Pipe Water Line LF 37 120.00 4,440.00 200.00 7,400.00
193 032002 30" Welded Steel Pipe (.250" Thick) LF 1,091 300.00 327,300.00 300.00 327,300.00
194 993002 Fire Hydrant EA 2 12,000.00 24,000.00 25,000.00 50,000.00
195 032003 4" Air Release and Air/Vacuum Valve EA 1 7,000.00 7,000.00 12,000.00 12,000.00
196 032004 6" Temporary Blow-Off EA 1 10,000.00 10,000.00 20,000.00 20,000.00
197 760090 Mobilization, Demobilization and Final Clean LS 1 197,708.89 197,708.89 1.00 1.00
198 032004 12" Ductile Iron Pipe Watermain LF 109 240.00 26,160.00 200.00 21,800.00
199 032005 2" Air Release and Air/Vacuum Valve EA 2 3,500.00 7,000.00 8,500.00 17,000.00
200 032006 6" Blow-Off EA 2 6,000.00 12,000.00 13,000.00 26,000.00
201 032008 30" Butterfly Valve EA 8 15,000 120,000.00 20,000 160,000.00
202 032009 30" Gate Valve EA 1 30,000.00 30,000.00 45,000.00 45,000.00
203 032010 6" Gate Valve EA 1 2,000.00 2,000.00 1,800.00 1,800.00
204 032011 12" Gate Valve EA 1 3,000.00 3,000.00 3,000.00 3,000.00
205 032012 Waterline Reducer (30" to 12") EA 1 10,000.00 10,000.00 10,500.00 10,500.00

ALT. 1 BID SCH. SUBTOTAL
ITEMS  189 - 205 1,977,088.89 2,627,211.00

PROJECT TOTAL
ITEMS 1 - 205 38,134,479.84 36,538,151.30
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 Course of Construction Insurance LS 1 100,000.00 100,000.00 100,000.00 100,000.00
2 066020 Relations with Railroad (Including Flagging) LS 1 250,000.00 250,000.00 150,000.00 150,000.00
3 066105 Resident Engineers Office LS 1 150,000.00 150,000.00 150,000.00 150,000.00
4 070030 Lead Compliance Plan LS 1 4,000.00 4,000.00 5,000.00 5,000.00
5 080050 Progress Schedule (Critical Path Method) LS 1 12,000.00 12,000.00 12,000.00 12,000.00
6 100100 Develop Water Supply LS 1 6,000.00 6,000.00 6,000.00 6,000.00
7 120090 Construction Area Signs LS 1 60,000.00 60,000.00 90,000.00 90,000.00
8 120091A Retroreflective Sheeting (Type XI) For Construction Area Signs SQFT 302 5.00 1,510.00 5.00 1,510.00
9 120100 Traffic Control System LS 1 125,000.00 125,000.00 214,000.00 214,000.00
10 120120 Type III Barricade EA 48 250.00 12,000.00 140.00 6,720.00
11 120149 Temporary Pavement Marking (Paint) SQFT 330 2.10 693.00 2.00 660.00
12 120159 Temporary Traffic Stripe (Paint) LF 11,700 0.70 8,190.00 0.70 8,190.00
13 120165 Channelizer (Surface Mounted) EA 450 25.00 11,250.00 40.00 18,000.00
14 120198 Plastic Traffic Drums EA 18 65.00 1,170.00 125.00 2,250.00
15 120300 Temporary Pavement Marker EA 420 3.00 1,260.00 3.50 1,470.00
16 124000 Tempoary Pedestrian Access Route LS 1 10,000.00 10,000.00 25,000.00 25,000.00
17 128652 Portable Changeable Message Sign LS 1 50,000.00 50,000.00 55,000.00 55,000.00
18 129000 Temporary Railing (Type K) LF 5,080 17.00 86,360.00 15.00 76,200.00
19 129110A Temporary Crash Cushion (ABSORB 350) EA 19 250.00 4,750.00 4,100.00 77,900.00
20 130100 Job Site Management LS 1 75,000.00 75,000.00 205,000.00 205,000.00
21 130300 Prepare Storm Water Pollution Prevention Plan LS 1 5,000.00 5,000.00 5,000.00 5,000.00
22 130330 Storm Water Annual Report EA 2 375.00 750.00 1,000.00 2,000.00
23 130505 Move-In/Move-Out (Temporary Erosion Control) EA 12 750.00 9,000.00 750.00 9,000.00
24 130520 Temporary Hydraulic Mulch SQYD 115,000 0.40 46,000.00 0.36 41,400.00
25 130610 Temporary Check Dam LF 1,310 10.00 13,100.00 15.00 19,650.00
26 130620 Temporary Drainage Inlet Protection EA 52 150.00 7,800.00 450.00 23,400.00
27 130640 Temporary Fiber Roll LF 17,100 3.00 51,300.00 3.00 51,300.00
28 130710 Temporary Construction Entrance EA 15 5,500.00 82,500.00 7,000.00 105,000.00
29 130730 Street Sweeping LS 1 120,000.00 120,000.00 200,000.00 200,000.00
30 130900 Temporary Concrete Washout LS 1 30,000.00 30,000.00 50,000.00 50,000.00
31 131201 Temporary Creek Diversion Systems LS 1 20,000.00 20,000.00 50,000.00 50,000.00
32 141103 Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste) LF 3,540 2.00 7,080.00 2.00 7,080.00
33 141120 Treated Wood Waste LB 1,890 1.00 1,890.00 1.00 1,890.00
34 142000A Native American Monitoring LS 1 60,000.00 60,000.00 125,000.00 125,000.00
35 160110 Temporary High-Visibility Fence LF 5,465 3.00 16,395.00 5.00 27,325.00
36 170103 Clearing and Grubbing LS 1 150,000.00 150,000.00 350,000.00 350,000.00
37 170110A Remove Tree EA 121 500.00 60,500.00 600.00 72,600.00
38 190101(F) Roadway Excavation CY 117,000 8.00 936,000.00 12.00 1,404,000.00
39 192003(F) Structure Excavation (Bridge) CY 5,799 25.00 144,975.00 35.00 202,965.00

Corona, CA 92880North Highlands, CA 95660
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

40 192020(F) Structure Excavation (Type D) CY 1,350 30.00 40,500.00 15.00 20,250.00
41 192025(F) Structure Excavation (Culvert) CY 154 23.00 3,542.00 45.00 6,930.00
42 193003(F) Structure Backfill (Bridge) CY 10,070 22.00 221,540.00 25.00 251,750.00
43 193004(F) Structure Backfill (Culvert) CY 14 170.00 2,380.00 115.00 1,610.00
44 193013(F) Structure Backfill (Retaining Wall) CY 526 45.00 23,670.00 35.00 18,410.00
45 198010 Imported Borrow CY 27,500 39.00 1,072,500.00 30.00 825,000.00
46 198050(F) Embankment CY 53,400 9.00 480,600.00 1.00 53,400.00
47 198215 Subgrade Enhancement Geogrid SQYD 18,800 3.50 65,800.00 2.40 45,120.00
48 ______ ITEM DELETED BY ADDENDUM ____ _______ ________ ________ ________ ________

49 208610A 12" PVC Pipe-C900 (DR25) LF 850 80.00 68,000.00 75.00 63,750.00
50 210300 Hydromulch SQFT 466,000 0.04 18,640.00 0.05 23,300.00
51 210350 Fiber Rolls LF 17,900 3.50 62,650.00 3.00 53,700.00
52 211111 Permanent Erosion Control Establishment Work LS 1 75,000.00 75,000.00 38,000.00 38,000.00
53 250201 Class 2 Aggregate Subbase CY 4,040 28.00 113,120.00 30.00 121,200.00
54 260203 Class 2 Aggregate Base CY 18,300 38.00 695,400.00 35.00 640,500.00
55 377501 Slurry Seal TON 150 350.00 52,500.00 985.00 147,750.00
56 390100 Prime Coat TON 75 100.00 7,500.00 800.00 60,000.00
57 390132 Hot Mix Asphalt (Type A) TON 25,700 97.00 2,492,900.00 100.00 2,570,000.00
58 390137 Rubberized Hot Mix Asphalt (Gap Graded) TON 2,540 128.00 325,120.00 118.00 299,720.00
59 394076 Place Hot Mix Asphalt Dike (Type E) LF 810 10.00 8,100.00 5.00 4,050.00
60 394090 Place Hot Mix Asphalt (Miscellaneous Areas) SQYD 40 100.00 4,000.00 80.00 3,200.00
61 397005 Tack Coat TON 120 100.00 12,000.00 650.00 78,000.00
62 398200 Cold Plane Asphalt Concrete Pavement SQYD 2,680 3.00 8,040.00 5.00 13,400.00
63 398300 Remove Base and Surfacing CY 190 65.00 12,350.00 20.00 3,800.00
64 477021(F) Mechanically Stabilized Embankment, Location A SQFT 5,314 41.00 217,874.00 68.00 361,352.00
65 477022(F) Mechanically Stabilized Embankment, Location B SQFT 14,462 41.00 592,942.00 68.00 983,416.00
66 477023(F) Mechanically Stabilized Embankment, Location C SQFT 11,189 41.00 458,749.00 68.00 760,852.00
67 477024(F) Mechanically Stabilized Embankment, Location D SQFT 5,314 41.00 217,874.00 68.00 361,352.00
68 477025(F) Mechanically Stabilized Embankment, Location E SQFT 4,673 41.00 191,593.00 68.00 317,764.00
69 490538 Furnish Steel Piling (HP 14 x 117) LF 27,370 60.00 1,642,200.00 67.00 1,833,790.00
70 490539 Drive Steel Pile (HP 14 x 117) EA 532 1,700.00 904,400.00 1,950.00 1,037,400.00
71 500001 Prestressing Cast-In-Place Concrete LS 1 450,000.00 450,000.00 465,000.00 465,000.00
72 510051(F) Structural Concrete, Bridge Footing CY 1,557 350.00 544,950.00 400.00 622,800.00
73 510053(F) Structural Concrete, Bridge  CY 5,730 1,170.00 6,704,100.00 885.00 5,071,050.00
74 510054(F) Structural Concrete, Bridge (Polymer Fiber) CY 2,035 525.00 1,068,375.00 600.00 1,221,000.00
75 510060(F) Structural Concrete, Retaining Wall CY 311 500.00 155,500.00 700.00 217,700.00
76 510072(F) Structural Concrete, Barrier Slab CY 1,028 525.00 539,700.00 715.00 735,020.00
77 510086(F) Structural Concrete, Approach Slab (Type N) CY 420 830.00 348,600.00 700.00 294,000.00
78 510090(F) Structural Concrete, Box Culvert CY 127 750.00 95,250.00 875.00 111,125.00

2
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
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BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

79 510094(F) Structural Concrete, Drainage Inlet CY 39 3,000.00 117,000.00 2,800.00 109,200.00
80 510502(F) Minor Concrete (Minor Structure) CY 265 1,100.00 291,500.00 475.00 125,875.00
81 510526(F) Minor Concrete (Backfill) CY 560 200.00 112,000.00 175.00 98,000.00
82 511035 Architectural Treatment [Silhouette A] EA 2 1,200.00 2,400.00 1,500.00 3,000.00
83 511035 Architectural Treatment [Silhouette B] EA 1 1,200.00 1,200.00 1,500.00 1,500.00
84 511035 Architectural Treatment [Silhouette C] EA 1 1,200.00 1,200.00 1,500.00 1,500.00
85 511035A Recessed Concrete Logo EA 4 15,000.00 60,000.00 10,000.00 40,000.00
86 511035A(F) Berkely Rib Texture SQFT 5,304 10.00 53,040.00 14.00 74,256.00
87 _______ ITEM DELETED BY ADDENDUM ____ _____ ________ ________ ________ ________

88 518051(F) PTFE Spherical Bearing EA 6 7,000.00 42,000.00 7,500.00 45,000.00
89 519099 Joint Seal Assembly (MR6") LF 89 1,300.00 115,700.00 1,500.00 133,500.00
90 519100 Joint Seal (Type B) (MR 2") LF 166 80 13,280.00 450 74,700.00
91 519118 Joint Seal Assembly (MR9") LF 89 1,800.00 160,200.00 2,100.00 186,900.00
92 520102(F) Bar Reinforcing Steel (Bridge) LB 2,015,057 1.00 2,015,057.00 1.00 2,015,057.00
93 520103(F) Bar Reinforcing Steel (Retaining Wall) LB 30,000 1.25 37,500.00 1.25 37,500.00
94 520107(F) Bar Reinforcing Steel (Box Culvert) LB 45,885 1.00 45,885.00 0.80 36,708.00
95 520110(F) Bar Reinforcing Steel (Epoxy Coated) (Bridge) LB 12,694 1.10 13,963.40 1.00 12,694.00
96 520115(F) Bar Reinforcing Steel (Galvanized) (Bridge) LB 8,419 1.50 12,628.50 2.00 16,838.00
97 560231A Mecca Sign Panel EA 4 17,000.00 68,000.00 15,000.00 60,000.00
98 568062 Pedestrian Barricade (Type I) EA 2 500.00 1,000.00 950.00 1,900.00
99 582001(F) Sound Wall (Masonry Block) SQFT 1,550 31.00 48,050.00 40.00 62,000.00

100 582002(F) Access Gate (Sound Wall) EA 1 3,600.00 3,600.00 3,600.00 3,600.00
101 641107 18" Plastic Pipe LF 1,066 75.00 79,950.00 75.00 79,950.00
102 641113 24" Plastic Pipe LF 158 85.00 13,430.00 76.00 12,008.00
103 650026 36" Reinforced Concrete Pipe (Class III) LF 22 140.00 3,080.00 91.00 2,002.00
104 652311 18" Reinforced Concrete Pipe (Class III) LF 1,276 87.00 111,012.00 72.00 91,872.00
105 700617 Drainage Inlet Marker EA 26 85.00 2,210.00 50.00 1,300.00
106 703450 Welded Steel Pipe Casing (Bridge) LF 174 225.00 39,150.00 600.00 104,400.00
107 703450A 18" Welded Steel Pipe (Storm Drain) (Bridge) LF 216 320.00 69,120.00 335.00 72,360.00
108 703451A Storm Drain Cradle Support EA 16 1,500.00 24,000.00 665.00 10,640.00
109 703452A Double Ball Expansion Joint (Storm Drain) EA 2 25,000.00 50,000.00 28,000.00 56,000.00
110 703460 24" Welded Steel Pipe Casing [Irrigation] LF 160 500.00 80,000.00 435.00 69,600.00
111 705204 18" Concrete Flared End Section EA 1 1,510.00 1,510.00 1,600.00 1,600.00
112 705470A 18" Plastic Flared End Section EA 6 780.00 4,680.00 900.00 5,400.00
113 705471A 24" Plastic Flared End Section EA 4 850.00 3,400.00 950.00 3,800.00
114 710136 Remove Pipe (LF) LF 911 15.00 13,665.00 18.00 16,398.00
115 710150 Remove Inlet EA 1 1,100.00 1,100.00 1,500.00 1,500.00
116 721810 Slope Paving (Concrete) CY 50 950.00 47,500.00 950.00 47,500.00
117 723080 Rock Slope Protection (60 lb, Class II, Method B) CY 6 375.00 2,250.00 350.00 2,100.00

Ames Construction, Inc.
Corona, CA 92880North Highlands, CA 95660
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BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

118 723095 Rock Slope Protection (20 lb, Class I, Method B) CY 76 375.00 28,500.00 300.00 22,800.00
119 729011 Rock Slope Protection Fabric (Class 8) SQYD 167 25.00 4,175.00 2.00 334.00
120 730020 Minor Concrete (Curb) CY 36 950.00 34,200.00 600.00 21,600.00
121 730070 Detectable Warning Surface SQFT 260 35.00 9,100.00 40.00 10,400.00
122 731504 Minor Concrete (Curb and Gutter) CY 230 475.00 109,250.00 430.00 98,900.00
123 731521 Minor Concrete (Sidewalk) CY 440 585.00 257,400.00 425.00 187,000.00
124 731623 Minor Concrete (Curb Ramp) CY 20 750.00 15,000.00 1,100.00 22,000.00
125 731710 Remove Concrete Curb LF 290 4.00 1,160.00 6.00 1,740.00
126 731780 Remove Concrete Sidewalk SQYD 620 12.00 7,440.00 18.00 11,160.00
127 731840 Remove Concrete (Curb and Gutter) LF 720 7.00 5,040.00 10.00 7,200.00
128 017302 Minor Concrete (Cross Gutter) CY 44 575.00 25,300.00 520.00 22,880.00
129 017312 Minor Concrete (Commercial Driveway) CY 19 650.00 12,350.00 520.00 9,880.00
130 153210 Remove Concrete [Cross Gutter] SQYD 220 23.00 5,060.00 36.00 7,920.00
131 153210 Remove Concrete [Curb Ramp] SQYD 130 12.00 1,560.00 28.00 3,640.00
132 750001(F) Miscellaneous Iron and Steel LB 8,796 3.25 28,587.00 2.50 21,990.00
133 750010 Manhole Frame and Cover EA 15 1,500.00 22,500.00 1,900.00 28,500.00
134 750501(F) Miscellaneous Metal (Bridge) LB 1,920 25.00 48,000.00 25.00 48,000.00
135 750505(F) Bridge Deck Drainage System LB 47,065 6.00 282,390.00 7.00 329,455.00
136 037700 8" PVC Pipe-SDR 26 LF 470 150.00 70,500.00 225.00 105,750.00
137 719300 Manhole [48"] EA 1 12,500.00 12,500.00 18,000.00 18,000.00
138 780433 Paint Curb (2-Coat) SQFT 200 2.00 400.00 3.00 600.00
139 780440 Prepare and Stain Concrete SQFT 700 25.00 17,500.00 10.00 7,000.00
140 780460(F) Anti-Graffiti Coating SQFT 102,310 0.80 81,848.00 1.30 133,003.00
141 780500 Parking Bumper (Precast Concrete) EA 2 55.00 110.00 100.00 200.00
142 782200 Obliterate Surfacing SQYD 5,370 3.00 16,110.00 2.00 10,740.00
143 803020 Remove Fence LF 1,290 12.00 15,480.00 12.00 15,480.00
144 803170 Relocate Fence LF 150 70.00 10,500.00 72.00 10,800.00
145 820250 Remove Roadside Sign EA 19 60.00 1,140.00 30.00 570.00
146 820300 Remove Roadside Sign (Strap and Saddle Bracket Method) EA 1 50.00 50.00 27.00 27.00
147 820610 Relocate Roadside Sign EA 13 250.00 3,250.00 150.00 1,950.00
148 820750 Furnish Single Sheet Aluminum Sign (0.063"-Unframed) SQFT 280 8.00 2,240.00 10.00 2,800.00
149 820760 Furnish Single Sheet Aluminum Sign (0.080"-Unframed) SQFT 300 8.00 2,400.00 12.00 3,600.00
150 820780 Furnish Single Sheet Aluminum Sign (0.063"-Framed) SQFT 8 15.00 120.00 16.00 128.00
151 820790 Furnish Single Sheet Aluminum Sign (0.080"-Framed) SQFT 88 15.00 1,320.00 18.00 1,584.00
152 820807A Retroreflective Sheeting (Type XI) SQFT 548 4.00 2,192.00 10.00 5,480.00
153 820840 Roadside Sign - One Post EA 49 375.00 18,375.00 170.00 8,330.00
154 820850 Roadside Sign - Two Post EA 1 1,000.00 1,000.00 445.00 445.00
155 820860 Install Sign (Strap and Saddle Bracket Method) EA 5 150.00 750.00 80.00 400.00
156 820880 Install Sign (Mast-Arm Hanger Method) EA 22 500.00 11,000.00 500.00 11,000.00

M.C.M. Construction, Inc.
2 3
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

157 832005 Midwest Guardwail System LF 660 45.00 29,700.00 34.00 22,440.00
158 832070 Vegetation Control (Minor Concrete) SQYD 440 60.00 26,400.00 60.00 26,400.00
159 833033(F) Chain Link Railing (Type 7 Modified) LF 1,721 120.00 206,520.00 125.00 215,125.00
160 833088(F) Tubular Handrailing LF 1,669 115.00 191,935.00 75.00 125,175.00
161 833141A Concrete Pedestrian Railing LF 1,073 135.00 144,855.00 145.00 155,585.00
162 839724A(F) Concrete Barrier (Type 732SW Modified) LF 1,093 220.00 240,460.00 225.00 245,925.00
163 839719A(F) Concrete Barrier (Type 836 Modified) LF 1,898 100.00 189,800.00 110.00 208,780.00
164 839741A(F) Concrete Barrier (Type 842 Modified) LF 1,066 120.00 127,920.00 155.00 165,230.00
165 839741A(F) Concrete Barrier (Type 842) LF 33 425.00 14,025.00 340.00 11,220.00
166 839543 Transition Railing (Type WB-31) EA 2 4,500.00 9,000.00 4,100.00 8,200.00
167 _____ ITEM DELETED BY ADDENDUM ____ ____ ________ ________ ________ ________

168 839584 Alternative In-line Terminal System EA 4 4,500.00 18,000.00 4,000.00 16,000.00
169 839752 Remove Guardrail LF 62 30.00 1,860.00 15.00 930.00
170 840508 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 12'-3') LF 520 2.00 1,040.00 2.00 1,040.00
171 840516 Thermoplastic Pavement Marking (Enhanced Wet Night Visibility) SQFT 3,910 5.00 19,550.00 5.50 21,505.00
172 840617 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 6-1) LF 90 1.00 90.00 1.00 90.00
173 840623 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 36-12) LF 1,002 1.00 1,002.00 1.00 1,002.00
174 840651 Painted Stall lines and Pavement Markings SQFT 840 1.00 840.00 1.00 840.00
175 846007 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) LF 53,665 1.20 64,398.00 1.20 64,398.00
176 846008 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 8-4) LF 190 1.00 190.00 1.00 190.00
177 846009 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) LF 6,317 2.00 12,634.00 2.00 12,634.00
178 846030 Remove Thermoplastic Traffic Stripe LF 4,630 1.50 6,945.00 1.00 4,630.00
179 846035 Remove Thermoplastic Pavement Marking SQFT 67 5.00 335.00 4.00 268.00
180 846051 12" Rumble Strip (asphalt concrete pavement) STA 15 220.00 3,300.00 225.00 3,375.00
181 810230 Pavement Marker (Retroreflective) EA 1,790 4.00 7,160.00 4.00 7,160.00
182 870400A Signal and Lighting System (Location 1) LS 1 300,000.00 300,000.00 325,000.00 325,000.00
183 870400B Signal and Lighting System (Location 2) LS 1 280,000.00 280,000.00 250,000.00 250,000.00
184 870400C Signal and Lighting System (Location 3) LS 1 250,000.00 250,000.00 270,000.00 270,000.00
185 870200 Lighting System LS 1 265,000.00 265,000.00 300,000.00 300,000.00
186 872130 Modifying Existing Electrical System LS 1 10,000.00 10,000.00 5,000.00 5,000.00
187 _____ ITEM DELETED BY ADDENDUM ___ _____ ________ ________ ________ ________

188 760090 Mobilization, Demobilization, and Final Cleanup LS 1 3,000,000.00 3,000,000.00 3,000,000.00 3,000,000.00
188a 511035 Architectural Treatment [Silhouette D] EA 1 1,000.00 1,000.00 1,500.00 1,500.00
188b 511035 Architectural Treatment [Silhouette E] EA 1 1,000.00 1,000.00 1,500.00 1,500.00
188c 511035 Architectural Treatment [Silhouette F] EA 1 1,000.00 1,000.00 1,500.00 1,500.00
188d 511035 Architectural Treatment [Silhouette G] EA 1 1,000.00 1,000.00 1,500.00 1,500.00
188e 511035 Architectural Treatment [Silhouette H] EA 12 1,000.00 12,000.00 1,500.00 18,000.00
188f 710112 Abandon Manhole EA 2 600.00 1,200.00 2,700.00 5,400.00
188g 710116A Abandon Sewer LF 558 10.00 5,580.00 9.00 5,022.00

3
Ames Construction, Inc.

2
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

188h 710164 Remove Sewer Pipe LF 217 18.00 3,906.00 23.00 4,991.00
188i ________ ITEM DELETED BY ADDENDUM ____ ____ ________ ________ ________ ________

188j 510073A Structural Concrete, Coping CY 49 2,000.00 98,000.00 3,000.00 147,000.00
188k 839515A(F) Picket Railing LF 669 250.00 167,250.00 180.00 120,420.00
188l 200111 Decorative Boulders EA 97 825.00 80,025.00 600.00 58,200.00

188m 206005 Steel Edging LF 1,110 25.00 27,750.00 12.00 13,320.00
188n 200113 Rock Mulch SF 44,700 2.25 100,575.00 3.50 156,450.00
188o 202004 Iron Sulfate LB 3 75.00 225.00 110.00 330.00
188p 202006 Soil Amendment CY 2 1,000.00 2,000.00 150.00 300.00
188q 202038 Packet Fertilizer EA 112 2.00 224.00 1.25 140.00
188r 202039 Slow Release Fertilizer LB 6 5.00 30.00 15.00 90.00
188s 204425 1 1/2" Backflow Preventor Assembly EA 1 7,500.00 7,500.00 2,500.00 2,500.00
188t 206562 1" Remote Control Valve EA 2 600.00 1,200.00 800.00 1,600.00
188u 206564 1 1/2" Remote Control Valve EA 1 750.00 750.00 800.00 800.00
188v 206908 Irrigation controller (Pedestal Mounted) EA 1 17,500.00 17,500.00 15,000.00 15,000.00
188w 208442 Flow Sensor EA 1 1,200.00 1,200.00 2,000.00 2,000.00
188x 208445 Tree Well Sprinkler Assembly EA 48 125.00 6,000.00 70.00 3,360.00
188y 208574 1 1/2" Gate Valve EA 1 600.00 600.00 550.00 550.00
188z 208595 1" Plastic Pipe (Schedule 40 ) (Supply Line) LF 450 12.00 5,400.00 7.00 3,150.00

188aa 208596 1 1/4" Plastic Pipe (Schedule 40 ) (Supply Line) LF 300 14.00 4,200.00 9.00 2,700.00
188bb 208597 1 1/2" Plastic Pipe (Schedule 40 ) (Supply Line) LF 250 16.00 4,000.00 10.00 2,500.00
188cc 208649 Quick Coupling Valve EA 1 500.00 500.00 550.00 550.00
188dd 208683 Ball Valve EA 2 550.00 1,100.00 400.00 800.00
188ee 208739 10" Corrugated High Density Polyethylene Pipe Conduit LF 90 100.00 9,000.00 30.00 2,700.00
188ff 839607A Alternative Crash Cushion EA 2 30,000.00 60,000.00 42,000.00 84,000.00
188gg 198060A Export CY 14,300 1.00 14,300.00 4.00 57,200.00
188hh 204099 Plant Establishment Work LS 1 20,000.00 20,000.00 65,000.00 65,000.00
188ii 192037(F) Structure Excavation (Retaining Wall) CY 578 30.00 17,340.00 15.00 8,670.00
188jj 032013 Irrigation Water Meter and Electrical Service LS 1 8,000.00 8,000.00 7,000.00 7,000.00

BASE BID SUBTOTAL
ITEMS  1 - 188jj 33,760,803.90 34,864,300.00

North Highlands, CA 95660 Corona, CA 92880
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

ALTERNATIVE BID SCHEDULE  - CVWD DOMESTIC WATER TRANSMISSION MAIN
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

189 703450 Welded Steel Pipe Casing (Bridge) LF 156 700.00 109,200.00 700.00 109,200.00
190 703453A Double Ball Expansion Joint (Waterline) EA 4 150,000.00 600,000.00 190,000.00 760,000.00
191 032000 30" Ducltile Iron Pipe (Water Main) LF 2,801 400.00 1,120,400.00 370.00 1,036,370.00
192 032001 6" Ductile Iron Pipe Water Line LF 37 135.00 4,995.00 195.00 7,215.00
193 032002 30" Welded Steel Pipe (.250" Thick) LF 1,091 400.00 436,400.00 450.00 490,950.00
194 993002 Fire Hydrant EA 2 20,000.00 40,000.00 25,000.00 50,000.00
195 032003 4" Air Release and Air/Vacuum Valve EA 1 8,000.00 8,000.00 15,000.00 15,000.00
196 032004 6" Temporary Blow-Off EA 1 20,000.00 20,000.00 27,000.00 27,000.00
197 760090 Mobilization, Demobilization and Final Clean LS 1 175,000.00 175,000.00 60,000.00 60,000.00
198 032004 12" Ductile Iron Pipe Watermain LF 109 150.00 16,350.00 160.00 17,440.00
199 032005 2" Air Release and Air/Vacuum Valve EA 2 10,000.00 20,000.00 8,000.00 16,000.00
200 032006 6" Blow-Off EA 2 25,000.00 50,000.00 17,000.00 34,000.00
201 032008 30" Butterfly Valve EA 8 30,000 240,000.00 25,000 200,000.00
202 032009 30" Gate Valve EA 1 35,000.00 35,000.00 50,000.00 50,000.00
203 032010 6" Gate Valve EA 1 1,500.00 1,500.00 3,100.00 3,100.00
204 032011 12" Gate Valve EA 1 5,000.00 5,000.00 4,700.00 4,700.00
205 032012 Waterline Reducer (30" to 12") EA 1 10,000.00 10,000.00 11,000.00 11,000.00

ALT. 1 BID SCH. SUBTOTAL
ITEMS  189 - 205 2,891,845.00 2,891,975.00

PROJECT TOTAL
ITEMS 1 - 205 36,652,648.90 37,756,275.00

M.C.M. Construction, Inc.
North Highlands, CA 95660

2 3
Ames Construction, Inc.
Corona, CA 92880

Ave.66 at SR111 Grade Separation Project: Summary Web
Updated: 12/11/19 Page 14 of 28



Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 Course of Construction Insurance LS 1 100,000.00 100,000.00 9,000.00 9,000.00
2 066020 Relations with Railroad (Including Flagging) LS 1 120,000.00 120,000.00 273,000.00 273,000.00
3 066105 Resident Engineers Office LS 1 150,000.00 150,000.00 120,000.00 120,000.00
4 070030 Lead Compliance Plan LS 1 2,500.00 2,500.00 3,500.00 3,500.00
5 080050 Progress Schedule (Critical Path Method) LS 1 12,000.00 12,000.00 7,500.00 7,500.00
6 100100 Develop Water Supply LS 1 6,000.00 6,000.00 6,000.00 6,000.00
7 120090 Construction Area Signs LS 1 100,000.00 100,000.00 35,000.00 35,000.00
8 120091A Retroreflective Sheeting (Type XI) For Construction Area Signs SQFT 302 5.00 1,510.00 6.00 1,812.00
9 120100 Traffic Control System LS 1 300,000.75 300,000.75 120,000.00 120,000.00
10 120120 Type III Barricade EA 48 100.00 4,800.00 140.00 6,720.00
11 120149 Temporary Pavement Marking (Paint) SQFT 330 2.00 660.00 9.25 3,052.50
12 120159 Temporary Traffic Stripe (Paint) LF 11,700 0.65 7,605.00 1.10 12,870.00
13 120165 Channelizer (Surface Mounted) EA 450 45.00 20,250.00 50.00 22,500.00
14 120198 Plastic Traffic Drums EA 18 90.00 1,620.00 100.00 1,800.00
15 120300 Temporary Pavement Marker EA 420 3.00 1,260.00 6.10 2,562.00
16 124000 Tempoary Pedestrian Access Route LS 1 20,000.00 20,000.00 56,000.00 56,000.00
17 128652 Portable Changeable Message Sign LS 1 40,000.00 40,000.00 19,500.00 19,500.00
18 129000 Temporary Railing (Type K) LF 5,080 14.00 71,120.00 21.00 106,680.00
19 129110A Temporary Crash Cushion (ABSORB 350) EA 19 5,000.00 95,000.00 8,100.00 153,900.00
20 130100 Job Site Management LS 1 60,000.00 60,000.00 125,000.00 125,000.00
21 130300 Prepare Storm Water Pollution Prevention Plan LS 1 5,000.00 5,000.00 3,000.00 3,000.00
22 130330 Storm Water Annual Report EA 2 2,000.00 4,000.00 2,000.00 4,000.00
23 130505 Move-In/Move-Out (Temporary Erosion Control) EA 12 750.00 9,000.00 1,000.00 12,000.00
24 130520 Temporary Hydraulic Mulch SQYD 115,000 0.35 40,250.00 0.55 63,250.00
25 130610 Temporary Check Dam LF 1,310 8.00 10,480.00 12.50 16,375.00
26 130620 Temporary Drainage Inlet Protection EA 52 400.00 20,800.00 280.00 14,560.00
27 130640 Temporary Fiber Roll LF 17,100 4.00 68,400.00 4.50 76,950.00
28 130710 Temporary Construction Entrance EA 15 5,000.00 75,000.00 3,000.00 45,000.00
29 130730 Street Sweeping LS 1 110,000.00 110,000.00 190,000.00 190,000.00
30 130900 Temporary Concrete Washout LS 1 30,000.00 30,000.00 32,000.00 32,000.00
31 131201 Temporary Creek Diversion Systems LS 1 35,000.00 35,000.00 86,000.00 86,000.00
32 141103 Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste) LF 3,540 2.00 7,080.00 1.50 5,310.00
33 141120 Treated Wood Waste LB 1,890 0.25 472.50 1.15 2,173.50
34 142000A Native American Monitoring LS 1 150,000.00 150,000.00 250,000.00 250,000.00
35 160110 Temporary High-Visibility Fence LF 5,465 5.00 27,325.00 3.50 19,127.50
36 170103 Clearing and Grubbing LS 1 35,000.00 35,000.00 150,000.00 150,000.00
37 170110A Remove Tree EA 121 600.00 72,600.00 140.00 16,940.00
38 190101(F) Roadway Excavation CY 117,000 9.60 1,123,200.00 9.60 1,123,200.00
39 192003(F) Structure Excavation (Bridge) CY 5,799 40.00 231,960.00 37.00 214,563.00

4 5
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

40 192020(F) Structure Excavation (Type D) CY 1,350 60.00 81,000.00 51.00 68,850.00
41 192025(F) Structure Excavation (Culvert) CY 154 30.00 4,620.00 42.00 6,468.00
42 193003(F) Structure Backfill (Bridge) CY 10,070 30.00 302,100.00 38.00 382,660.00
43 193004(F) Structure Backfill (Culvert) CY 14 400.00 5,600.00 470.00 6,580.00
44 193013(F) Structure Backfill (Retaining Wall) CY 526 30.00 15,780.00 21.00 11,046.00
45 198010 Imported Borrow CY 27,500 15.00 412,500.00 31.00 852,500.00
46 198050(F) Embankment CY 53,400 7.00 373,800.00 19.00 1,014,600.00
47 198215 Subgrade Enhancement Geogrid SQYD 18,800 4.50 84,600.00 1.60 30,080.00
48 ______ ITEM DELETED BY ADDENDUM ____ _______ ________ ________ ________ ________

49 208610A 12" PVC Pipe-C900 (DR25) LF 850 90.00 76,500.00 150.00 127,500.00
50 210300 Hydromulch SQFT 466,000 0.05 23,300.00 0.09 41,940.00
51 210350 Fiber Rolls LF 17,900 3.00 53,700.00 3.30 59,070.00
52 211111 Permanent Erosion Control Establishment Work LS 1 35,000.00 35,000.00 40,000.00 40,000.00
53 250201 Class 2 Aggregate Subbase CY 4,040 20.00 80,800.00 36.00 145,440.00
54 260203 Class 2 Aggregate Base CY 18,300 30.00 549,000.00 35.00 640,500.00
55 377501 Slurry Seal TON 150 300.00 45,000.00 470.00 70,500.00
56 390100 Prime Coat TON 75 1,000.00 75,000.00 270.00 20,250.00
57 390132 Hot Mix Asphalt (Type A) TON 25,700 95.00 2,441,500.00 100.00 2,570,000.00
58 390137 Rubberized Hot Mix Asphalt (Gap Graded) TON 2,540 115.00 292,100.00 121.00 307,340.00
59 394076 Place Hot Mix Asphalt Dike (Type E) LF 810 3.00 2,430.00 9.50 7,695.00
60 394090 Place Hot Mix Asphalt (Miscellaneous Areas) SQYD 40 100.00 4,000.00 70.00 2,800.00
61 397005 Tack Coat TON 120 630.00 75,600.00 420.00 50,400.00
62 398200 Cold Plane Asphalt Concrete Pavement SQYD 2,680 3.00 8,040.00 10.50 28,140.00
63 398300 Remove Base and Surfacing CY 190 15.00 2,850.00 57.00 10,830.00
64 477021(F) Mechanically Stabilized Embankment, Location A SQFT 5,314 50.00 265,700.00 63.00 334,782.00
65 477022(F) Mechanically Stabilized Embankment, Location B SQFT 14,462 45.00 650,790.00 67.00 968,954.00
66 477023(F) Mechanically Stabilized Embankment, Location C SQFT 11,189 55.00 615,395.00 67.00 749,663.00
67 477024(F) Mechanically Stabilized Embankment, Location D SQFT 5,314 30.00 159,420.00 67.00 356,038.00
68 477025(F) Mechanically Stabilized Embankment, Location E SQFT 4,673 50.00 233,650.00 67.00 313,091.00
69 490538 Furnish Steel Piling (HP 14 x 117) LF 27,370 70.00 1,915,900.00 60.00 1,642,200.00
70 490539 Drive Steel Pile (HP 14 x 117) EA 532 1,250.00 665,000.00 1,500.00 798,000.00
71 500001 Prestressing Cast-In-Place Concrete LS 1 500,000.00 500,000.00 500,000.00 500,000.00
72 510051(F) Structural Concrete, Bridge Footing CY 1,557 330.00 513,810.00 450.00 700,650.00
73 510053(F) Structural Concrete, Bridge  CY 5,730 1,079.00 6,182,670.00 825.00 4,727,250.00
74 510054(F) Structural Concrete, Bridge (Polymer Fiber) CY 2,035 500.00 1,017,500.00 815.00 1,658,525.00
75 510060(F) Structural Concrete, Retaining Wall CY 311 715.00 222,365.00 540.00 167,940.00
76 510072(F) Structural Concrete, Barrier Slab CY 1,028 700.00 719,600.00 820.00 842,960.00
77 510086(F) Structural Concrete, Approach Slab (Type N) CY 420 900.00 378,000.00 700.00 294,000.00
78 510090(F) Structural Concrete, Box Culvert CY 127 1,450.00 184,150.00 1,100.00 139,700.00

Skanska USA Civil West CA Dist. OHL, USA, Inc.
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BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

79 510094(F) Structural Concrete, Drainage Inlet CY 39 3,000.00 117,000.00 1,200.00 46,800.00
80 510502(F) Minor Concrete (Minor Structure) CY 265 1,100.00 291,500.00 670.00 177,550.00
81 510526(F) Minor Concrete (Backfill) CY 560 300.00 168,000.00 200.00 112,000.00
82 511035 Architectural Treatment [Silhouette A] EA 2 4,000.00 8,000.00 2,020.00 4,040.00
83 511035 Architectural Treatment [Silhouette B] EA 1 4,000.00 4,000.00 2,020.00 2,020.00
84 511035 Architectural Treatment [Silhouette C] EA 1 4,000.00 4,000.00 1,700.00 1,700.00
85 511035A Recessed Concrete Logo EA 4 10,000.00 40,000.00 11,700.00 46,800.00
86 511035A(F) Berkely Rib Texture SQFT 5,304 18.00 95,472.00 13.50 71,604.00
87 _______ ITEM DELETED BY ADDENDUM ____ _____ ________ ________ ________ ________

88 518051(F) PTFE Spherical Bearing EA 6 20,000.00 120,000.00 21,500.00 129,000.00
89 519099 Joint Seal Assembly (MR6") LF 89 1,700.00 151,300.00 2,100.00 186,900.00
90 519100 Joint Seal (Type B) (MR 2") LF 166 125 20,750.00 215 35,690.00
91 519118 Joint Seal Assembly (MR9") LF 89 2,400.00 213,600.00 2,850.00 253,650.00
92 520102(F) Bar Reinforcing Steel (Bridge) LB 2,015,057 1.15 2,317,315.55 1.05 2,115,809.85
93 520103(F) Bar Reinforcing Steel (Retaining Wall) LB 30,000 1.85 55,500.00 1.10 33,000.00
94 520107(F) Bar Reinforcing Steel (Box Culvert) LB 45,885 1.20 55,062.00 1.10 50,473.50
95 520110(F) Bar Reinforcing Steel (Epoxy Coated) (Bridge) LB 12,694 2.50 31,735.00 1.40 17,771.60
96 520115(F) Bar Reinforcing Steel (Galvanized) (Bridge) LB 8,419 2.20 18,521.80 1.70 14,312.30
97 560231A Mecca Sign Panel EA 4 30,000.00 120,000.00 15,300.00 61,200.00
98 568062 Pedestrian Barricade (Type I) EA 2 25.00 50.00 900.00 1,800.00
99 582001(F) Sound Wall (Masonry Block) SQFT 1,550 45.00 69,750.00 26.00 40,300.00

100 582002(F) Access Gate (Sound Wall) EA 1 4,000.00 4,000.00 2,200.00 2,200.00
101 641107 18" Plastic Pipe LF 1,066 150.00 159,900.00 103.00 109,798.00
102 641113 24" Plastic Pipe LF 158 200.00 31,600.00 149.00 23,542.00
103 650026 36" Reinforced Concrete Pipe (Class III) LF 22 400.00 8,800.00 120.00 2,640.00
104 652311 18" Reinforced Concrete Pipe (Class III) LF 1,276 185.00 236,060.00 130.00 165,880.00
105 700617 Drainage Inlet Marker EA 26 1,200.00 31,200.00 80.00 2,080.00
106 703450 Welded Steel Pipe Casing (Bridge) LF 174 190.00 33,060.00 530.00 92,220.00
107 703450A 18" Welded Steel Pipe (Storm Drain) (Bridge) LF 216 300.00 64,800.00 155.00 33,480.00
108 703451A Storm Drain Cradle Support EA 16 1,200.00 19,200.00 1,050.00 16,800.00
109 703452A Double Ball Expansion Joint (Storm Drain) EA 2 25,000.00 50,000.00 28,350.00 56,700.00
110 703460 24" Welded Steel Pipe Casing [Irrigation] LF 160 250.00 40,000.00 550.00 88,000.00
111 705204 18" Concrete Flared End Section EA 1 1,500.00 1,500.00 2,230.00 2,230.00
112 705470A 18" Plastic Flared End Section EA 6 600.00 3,600.00 2,230.00 13,380.00
113 705471A 24" Plastic Flared End Section EA 4 700.00 2,800.00 2,300.00 9,200.00
114 710136 Remove Pipe (LF) LF 911 35.00 31,885.00 70.00 63,770.00
115 710150 Remove Inlet EA 1 1,800.00 1,800.00 2,370.00 2,370.00
116 721810 Slope Paving (Concrete) CY 50 1,400.00 70,000.00 670.00 33,500.00
117 723080 Rock Slope Protection (60 lb, Class II, Method B) CY 6 350.00 2,100.00 392.00 2,352.00

Skanska USA Civil West CA Dist. OHL, USA, Inc.
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

118 723095 Rock Slope Protection (20 lb, Class I, Method B) CY 76 350.00 26,600.00 165.00 12,540.00
119 729011 Rock Slope Protection Fabric (Class 8) SQYD 167 10.00 1,670.00 2.75 459.25
120 730020 Minor Concrete (Curb) CY 36 850.00 30,600.00 610.00 21,960.00
121 730070 Detectable Warning Surface SQFT 260 45.00 11,700.00 41.00 10,660.00
122 731504 Minor Concrete (Curb and Gutter) CY 230 600.00 138,000.00 445.00 102,350.00
123 731521 Minor Concrete (Sidewalk) CY 440 570.00 250,800.00 440.00 193,600.00
124 731623 Minor Concrete (Curb Ramp) CY 20 1,300.00 26,000.00 1,050.00 21,000.00
125 731710 Remove Concrete Curb LF 290 14.00 4,060.00 7.00 2,030.00
126 731780 Remove Concrete Sidewalk SQYD 620 16.00 9,920.00 22.00 13,640.00
127 731840 Remove Concrete (Curb and Gutter) LF 720 10.00 7,200.00 19.00 13,680.00
128 017302 Minor Concrete (Cross Gutter) CY 44 650.00 28,600.00 575.00 25,300.00
129 017312 Minor Concrete (Commercial Driveway) CY 19 670.00 12,730.00 787.00 14,953.00
130 153210 Remove Concrete [Cross Gutter] SQYD 220 40.00 8,800.00 66.00 14,520.00
131 153210 Remove Concrete [Curb Ramp] SQYD 130 25.00 3,250.00 129.00 16,770.00
132 750001(F) Miscellaneous Iron and Steel LB 8,796 4.50 39,582.00 3.50 30,786.00
133 750010 Manhole Frame and Cover EA 15 1,200.00 18,000.00 740.00 11,100.00
134 750501(F) Miscellaneous Metal (Bridge) LB 1,920 30.00 57,600.00 11.00 21,120.00
135 750505(F) Bridge Deck Drainage System LB 47,065 7.00 329,455.00 6.50 305,922.50
136 037700 8" PVC Pipe-SDR 26 LF 470 350.00 164,500.00 155.00 72,850.00
137 719300 Manhole [48"] EA 1 35,000.00 35,000.00 34,000.00 34,000.00
138 780433 Paint Curb (2-Coat) SQFT 200 5.00 1,000.00 4.20 840.00
139 780440 Prepare and Stain Concrete SQFT 700 5.00 3,500.00 5.15 3,605.00
140 780460(F) Anti-Graffiti Coating SQFT 102,310 0.75 76,732.50 0.80 81,848.00
141 780500 Parking Bumper (Precast Concrete) EA 2 145.00 290.00 84.00 168.00
142 782200 Obliterate Surfacing SQYD 5,370 0.60 3,222.00 2.10 11,277.00
143 803020 Remove Fence LF 1,290 12.00 15,480.00 11.50 14,835.00
144 803170 Relocate Fence LF 150 75.00 11,250.00 37.00 5,550.00
145 820250 Remove Roadside Sign EA 19 30.00 570.00 140.00 2,660.00
146 820300 Remove Roadside Sign (Strap and Saddle Bracket Method) EA 1 30.00 30.00 57.00 57.00
147 820610 Relocate Roadside Sign EA 13 155.00 2,015.00 470.00 6,110.00
148 820750 Furnish Single Sheet Aluminum Sign (0.063"-Unframed) SQFT 280 10.00 2,800.00 19.00 5,320.00
149 820760 Furnish Single Sheet Aluminum Sign (0.080"-Unframed) SQFT 300 10.00 3,000.00 19.00 5,700.00
150 820780 Furnish Single Sheet Aluminum Sign (0.063"-Framed) SQFT 8 20.00 160.00 21.00 168.00
151 820790 Furnish Single Sheet Aluminum Sign (0.080"-Framed) SQFT 88 20.00 1,760.00 26.00 2,288.00
152 820807A Retroreflective Sheeting (Type XI) SQFT 548 10.00 5,480.00 16.00 8,768.00
153 820840 Roadside Sign - One Post EA 49 200.00 9,800.00 240.00 11,760.00
154 820850 Roadside Sign - Two Post EA 1 500.00 500.00 470.00 470.00
155 820860 Install Sign (Strap and Saddle Bracket Method) EA 5 90.00 450.00 160.00 800.00
156 820880 Install Sign (Mast-Arm Hanger Method) EA 22 500.00 11,000.00 370.00 8,140.00

4
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

157 832005 Midwest Guardwail System LF 660 35.00 23,100.00 39.00 25,740.00
158 832070 Vegetation Control (Minor Concrete) SQYD 440 75.00 33,000.00 75.00 33,000.00
159 833033(F) Chain Link Railing (Type 7 Modified) LF 1,721 150.00 258,150.00 250.00 430,250.00
160 833088(F) Tubular Handrailing LF 1,669 80.00 133,520.00 82.00 136,858.00
161 833141A Concrete Pedestrian Railing LF 1,073 175.00 187,775.00 215.00 230,695.00
162 839724A(F) Concrete Barrier (Type 732SW Modified) LF 1,093 285.00 311,505.00 325.00 355,225.00
163 839719A(F) Concrete Barrier (Type 836 Modified) LF 1,898 135.00 256,230.00 156.00 296,088.00
164 839741A(F) Concrete Barrier (Type 842 Modified) LF 1,066 150.00 159,900.00 150.00 159,900.00
165 839741A(F) Concrete Barrier (Type 842) LF 33 385.00 12,705.00 260.00 8,580.00
166 839543 Transition Railing (Type WB-31) EA 2 4,000.00 8,000.00 4,325.00 8,650.00
167 _____ ITEM DELETED BY ADDENDUM ____ ____ ________ ________ ________ ________

168 839584 Alternative In-line Terminal System EA 4 4,000.00 16,000.00 4,360.00 17,440.00
169 839752 Remove Guardrail LF 62 25.00 1,550.00 30.00 1,860.00
170 840508 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 12'-3') LF 520 2.00 1,040.00 1.40 728.00
171 840516 Thermoplastic Pavement Marking (Enhanced Wet Night Visibility) SQFT 3,910 5.00 19,550.00 5.00 19,550.00
172 840617 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 6-1) LF 90 1.00 90.00 1.70 153.00
173 840623 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 36-12) LF 1,002 0.75 751.50 2.25 2,254.50
174 840651 Painted Stall lines and Pavement Markings SQFT 840 1.00 840.00 2.80 2,352.00
175 846007 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) LF 53,665 1.00 53,665.00 0.90 48,298.50
176 846008 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 8-4) LF 190 1.00 190.00 2.25 427.50
177 846009 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) LF 6,317 2.00 12,634.00 1.40 8,843.80
178 846030 Remove Thermoplastic Traffic Stripe LF 4,630 1.00 4,630.00 0.60 2,778.00
179 846035 Remove Thermoplastic Pavement Marking SQFT 67 4.00 268.00 2.40 160.80
180 846051 12" Rumble Strip (asphalt concrete pavement) STA 15 200.00 3,000.00 115.00 1,725.00
181 810230 Pavement Marker (Retroreflective) EA 1,790 4.00 7,160.00 3.40 6,086.00
182 870400A Signal and Lighting System (Location 1) LS 1 350,000.00 350,000.00 330,000.00 330,000.00
183 870400B Signal and Lighting System (Location 2) LS 1 300,000.00 300,000.00 310,000.00 310,000.00
184 870400C Signal and Lighting System (Location 3) LS 1 300,000.00 300,000.00 275,000.00 275,000.00
185 870200 Lighting System LS 1 400,000.00 400,000.00 295,000.00 295,000.00
186 872130 Modifying Existing Electrical System LS 1 20,000.00 20,000.00 11,000.00 11,000.00
187 _____ ITEM DELETED BY ADDENDUM ___ _____ ________ ________ ________ ________

188 760090 Mobilization, Demobilization, and Final Cleanup LS 1 3,000,000.00 3,000,000.00 3,000,000.00 3,000,000.00
188a 511035 Architectural Treatment [Silhouette D] EA 1 4,000.00 4,000.00 1,940.00 1,940.00
188b 511035 Architectural Treatment [Silhouette E] EA 1 4,000.00 4,000.00 1,940.00 1,940.00
188c 511035 Architectural Treatment [Silhouette F] EA 1 4,000.00 4,000.00 1,940.00 1,940.00
188d 511035 Architectural Treatment [Silhouette G] EA 1 4,000.00 4,000.00 1,940.00 1,940.00
188e 511035 Architectural Treatment [Silhouette H] EA 12 4,000.00 48,000.00 1,940.00 23,280.00
188f 710112 Abandon Manhole EA 2 2,840.00 5,680.00 1,575.00 3,150.00
188g 710116A Abandon Sewer LF 558 16.50 9,207.00 24.00 13,392.00
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

188h 710164 Remove Sewer Pipe LF 217 85.00 18,445.00 164.00 35,588.00
188i ________ ITEM DELETED BY ADDENDUM ____ ____ ________ ________ ________ ________

188j 510073A Structural Concrete, Coping CY 49 2,225.00 109,025.00 2,140.00 104,860.00
188k 839515A(F) Picket Railing LF 669 250.00 167,250.00 200.00 133,800.00
188l 200111 Decorative Boulders EA 97 560.00 54,320.00 575.00 55,775.00

188m 206005 Steel Edging LF 1,110 11.00 12,210.00 12.00 13,320.00
188n 200113 Rock Mulch SF 44,700 3.50 156,450.00 3.50 156,450.00
188o 202004 Iron Sulfate LB 3 100.00 300.00 105.00 315.00
188p 202006 Soil Amendment CY 2 150.00 300.00 150.00 300.00
188q 202038 Packet Fertilizer EA 112 1.20 134.40 1.20 134.40
188r 202039 Slow Release Fertilizer LB 6 15.00 90.00 15.00 90.00
188s 204425 1 1/2" Backflow Preventor Assembly EA 1 2,500.00 2,500.00 2,400.00 2,400.00
188t 206562 1" Remote Control Valve EA 2 750.00 1,500.00 800.00 1,600.00
188u 206564 1 1/2" Remote Control Valve EA 1 750.00 750.00 800.00 800.00
188v 206908 Irrigation controller (Pedestal Mounted) EA 1 15,000.00 15,000.00 15,000.00 15,000.00
188w 208442 Flow Sensor EA 1 2,000.00 2,000.00 1,800.00 1,800.00
188x 208445 Tree Well Sprinkler Assembly EA 48 65.00 3,120.00 70.00 3,360.00
188y 208574 1 1/2" Gate Valve EA 1 500.00 500.00 525.00 525.00
188z 208595 1" Plastic Pipe (Schedule 40 ) (Supply Line) LF 450 7.00 3,150.00 6.60 2,970.00

188aa 208596 1 1/4" Plastic Pipe (Schedule 40 ) (Supply Line) LF 300 10.00 3,000.00 8.60 2,580.00
188bb 208597 1 1/2" Plastic Pipe (Schedule 40 ) (Supply Line) LF 250 10.00 2,500.00 9.80 2,450.00
188cc 208649 Quick Coupling Valve EA 1 500.00 500.00 525.00 525.00
188dd 208683 Ball Valve EA 2 400.00 800.00 400.00 800.00
188ee 208739 10" Corrugated High Density Polyethylene Pipe Conduit LF 90 200.00 18,000.00 86.00 7,740.00
188ff 839607A Alternative Crash Cushion EA 2 40,000.00 80,000.00 40,000.00 80,000.00
188gg 198060A Export CY 14,300 1.00 14,300.00 15.00 214,500.00
188hh 204099 Plant Establishment Work LS 1 50,000.00 50,000.00 65,000.00 65,000.00
188ii 192037(F) Structure Excavation (Retaining Wall) CY 578 20.00 11,560.00 17.00 9,826.00
188jj 032013 Irrigation Water Meter and Electrical Service LS 1 25,000.00 25,000.00 4,200.00 4,200.00

BASE BID SUBTOTAL
ITEMS  1 - 188jj 35,192,476.00 36,314,889.00
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

ALTERNATIVE BID SCHEDULE  - CVWD DOMESTIC WATER TRANSMISSION MAIN
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

189 703450 Welded Steel Pipe Casing (Bridge) LF 156 310.00 48,360.00 660.00 102,960.00
190 703453A Double Ball Expansion Joint (Waterline) EA 4 167,000.00 668,000.00 177,000.00 708,000.00
191 032000 30" Ducltile Iron Pipe (Water Main) LF 2,801 365.00 1,022,365.00 410.00 1,148,410.00
192 032001 6" Ductile Iron Pipe Water Line LF 37 105.00 3,885.00 580.00 21,460.00
193 032002 30" Welded Steel Pipe (.250" Thick) LF 1,091 475.00 518,225.00 390.00 425,490.00
194 993002 Fire Hydrant EA 2 20,000.00 40,000.00 25,900.00 51,800.00
195 032003 4" Air Release and Air/Vacuum Valve EA 1 6,000.00 6,000.00 14,200.00 14,200.00
196 032004 6" Temporary Blow-Off EA 1 20,000.00 20,000.00 25,900.00 25,900.00
197 760090 Mobilization, Demobilization and Final Clean LS 1 500.00 500.00 17,000.00 17,000.00
198 032004 12" Ductile Iron Pipe Watermain LF 109 155.00 16,895.00 430.00 46,870.00
199 032005 2" Air Release and Air/Vacuum Valve EA 2 3,000.00 6,000.00 8,750.00 17,500.00
200 032006 6" Blow-Off EA 2 14,000.00 28,000.00 16,700.00 33,400.00
201 032008 30" Butterfly Valve EA 8 20,000 160,000.00 23,750 190,000.00
202 032009 30" Gate Valve EA 1 47,500.00 47,500.00 47,000.00 47,000.00
203 032010 6" Gate Valve EA 1 3,000.00 3,000.00 1,500.00 1,500.00
204 032011 12" Gate Valve EA 1 4,500.00 4,500.00 3,000.00 3,000.00
205 032012 Waterline Reducer (30" to 12") EA 1 11,000.00 11,000.00 10,800.00 10,800.00

ALT. 1 BID SCH. SUBTOTAL
ITEMS  189 - 205 2,604,230.00 2,865,290.00

PROJECT TOTAL
ITEMS 1 - 205 37,796,706.00 39,180,179.00
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

1 019902 Course of Construction Insurance LS 1 100,000.00 100,000.00
2 066020 Relations with Railroad (Including Flagging) LS 1 295,000.00 295,000.00
3 066105 Resident Engineers Office LS 1 136,000.00 136,000.00
4 070030 Lead Compliance Plan LS 1 8,000.00 8,000.00
5 080050 Progress Schedule (Critical Path Method) LS 1 12,000.00 12,000.00
6 100100 Develop Water Supply LS 1 6,000.00 6,000.00
7 120090 Construction Area Signs LS 1 75,000.00 75,000.00
8 120091A Retroreflective Sheeting (Type XI) For Construction Area Signs SQFT 302 15.00 4,530.00
9 120100 Traffic Control System LS 1 250,000.00 250,000.00
10 120120 Type III Barricade EA 48 150.00 7,200.00
11 120149 Temporary Pavement Marking (Paint) SQFT 330 6.00 1,980.00
12 120159 Temporary Traffic Stripe (Paint) LF 11,700 1.90 22,230.00
13 120165 Channelizer (Surface Mounted) EA 450 68.00 30,600.00
14 120198 Plastic Traffic Drums EA 18 600.00 10,800.00
15 120300 Temporary Pavement Marker EA 420 18.00 7,560.00
16 124000 Tempoary Pedestrian Access Route LS 1 7,000.00 7,000.00
17 128652 Portable Changeable Message Sign LS 1 16,000.00 16,000.00
18 129000 Temporary Railing (Type K) LF 5,080 24.00 121,920.00
19 129110A Temporary Crash Cushion (ABSORB 350) EA 19 7,500.00 142,500.00
20 130100 Job Site Management LS 1 37,000.00 37,000.00
21 130300 Prepare Storm Water Pollution Prevention Plan LS 1 5,000.00 5,000.00
22 130330 Storm Water Annual Report EA 2 900.00 1,800.00
23 130505 Move-In/Move-Out (Temporary Erosion Control) EA 12 1,900.00 22,800.00
24 130520 Temporary Hydraulic Mulch SQYD 115,000 0.40 46,000.00
25 130610 Temporary Check Dam LF 1,310 17.00 22,270.00
26 130620 Temporary Drainage Inlet Protection EA 52 180.00 9,360.00
27 130640 Temporary Fiber Roll LF 17,100 3.00 51,300.00
28 130710 Temporary Construction Entrance EA 15 5,300.00 79,500.00
29 130730 Street Sweeping LS 1 100,000.00 100,000.00
30 130900 Temporary Concrete Washout LS 1 58,000.00 58,000.00
31 131201 Temporary Creek Diversion Systems LS 1 50,000.00 50,000.00
32 141103 Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste) LF 3,540 2.00 7,080.00
33 141120 Treated Wood Waste LB 1,890 3.00 5,670.00
34 142000A Native American Monitoring LS 1 145,000.00 145,000.00
35 160110 Temporary High-Visibility Fence LF 5,465 5.00 27,325.00
36 170103 Clearing and Grubbing LS 1 40,000.00 40,000.00
37 170110A Remove Tree EA 121 650.00 78,650.00
38 190101(F) Roadway Excavation CY 117,000 11.00 1,287,000.00
39 192003(F) Structure Excavation (Bridge) CY 5,799 11.00 63,789.00
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Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

40 192020(F) Structure Excavation (Type D) CY 1,350 9.00 12,150.00
41 192025(F) Structure Excavation (Culvert) CY 154 23.00 3,542.00
42 193003(F) Structure Backfill (Bridge) CY 10,070 14.00 140,980.00
43 193004(F) Structure Backfill (Culvert) CY 14 176.00 2,464.00
44 193013(F) Structure Backfill (Retaining Wall) CY 526 73.00 38,398.00
45 198010 Imported Borrow CY 27,500 20.00 550,000.00
46 198050(F) Embankment CY 53,400 27.00 1,441,800.00
47 198215 Subgrade Enhancement Geogrid SQYD 18,800 2.70 50,760.00
48 ______ ITEM DELETED BY ADDENDUM ____ _______ ________ ________

49 208610A 12" PVC Pipe-C900 (DR25) LF 850 360.00 306,000.00
50 210300 Hydromulch SQFT 466,000 0.05 23,300.00
51 210350 Fiber Rolls LF 17,900 3.00 53,700.00
52 211111 Permanent Erosion Control Establishment Work LS 1 100,000.00 100,000.00
53 250201 Class 2 Aggregate Subbase CY 4,040 40.00 161,600.00
54 260203 Class 2 Aggregate Base CY 18,300 40.00 732,000.00
55 377501 Slurry Seal TON 150 363.00 54,450.00
56 390100 Prime Coat TON 75 1,000.00 75,000.00
57 390132 Hot Mix Asphalt (Type A) TON 25,700 103.00 2,647,100.00
58 390137 Rubberized Hot Mix Asphalt (Gap Graded) TON 2,540 120.00 304,800.00
59 394076 Place Hot Mix Asphalt Dike (Type E) LF 810 6.00 4,860.00
60 394090 Place Hot Mix Asphalt (Miscellaneous Areas) SQYD 40 40.00 1,600.00
61 397005 Tack Coat TON 120 740.00 88,800.00
62 398200 Cold Plane Asphalt Concrete Pavement SQYD 2,680 6.25 16,750.00
63 398300 Remove Base and Surfacing CY 190 162.00 30,780.00
64 477021(F) Mechanically Stabilized Embankment, Location A SQFT 5,314 65.00 345,410.00
65 477022(F) Mechanically Stabilized Embankment, Location B SQFT 14,462 60.00 867,720.00
66 477023(F) Mechanically Stabilized Embankment, Location C SQFT 11,189 60.00 671,340.00
67 477024(F) Mechanically Stabilized Embankment, Location D SQFT 5,314 52.00 276,328.00
68 477025(F) Mechanically Stabilized Embankment, Location E SQFT 4,673 63.00 294,399.00
69 490538 Furnish Steel Piling (HP 14 x 117) LF 27,370 65.00 1,779,050.00
70 490539 Drive Steel Pile (HP 14 x 117) EA 532 1,600.00 851,200.00
71 500001 Prestressing Cast-In-Place Concrete LS 1 500,000.00 500,000.00
72 510051(F) Structural Concrete, Bridge Footing CY 1,557 300.00 467,100.00
73 510053(F) Structural Concrete, Bridge  CY 5,730 1,000.00 5,730,000.00
74 510054(F) Structural Concrete, Bridge (Polymer Fiber) CY 2,035 380.00 773,300.00
75 510060(F) Structural Concrete, Retaining Wall CY 311 760.00 236,360.00
76 510072(F) Structural Concrete, Barrier Slab CY 1,028 540.00 555,120.00
77 510086(F) Structural Concrete, Approach Slab (Type N) CY 420 550.00 231,000.00
78 510090(F) Structural Concrete, Box Culvert CY 127 1,000.00 127,000.00
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Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

79 510094(F) Structural Concrete, Drainage Inlet CY 39 4,270.00 166,530.00
80 510502(F) Minor Concrete (Minor Structure) CY 265 975.00 258,375.00
81 510526(F) Minor Concrete (Backfill) CY 560 300.00 168,000.00
82 511035 Architectural Treatment [Silhouette A] EA 2 3,500.00 7,000.00
83 511035 Architectural Treatment [Silhouette B] EA 1 3,500.00 3,500.00
84 511035 Architectural Treatment [Silhouette C] EA 1 3,500.00 3,500.00
85 511035A Recessed Concrete Logo EA 4 10,700.00 42,800.00
86 511035A(F) Berkely Rib Texture SQFT 5,304 9.00 47,736.00
87 _______ ITEM DELETED BY ADDENDUM ____ _____ ________ ________

88 518051(F) PTFE Spherical Bearing EA 6 13,200.00 79,200.00
89 519099 Joint Seal Assembly (MR6") LF 89 1,000.00 89,000.00
90 519100 Joint Seal (Type B) (MR 2") LF 166 167 27,722.00
91 519118 Joint Seal Assembly (MR9") LF 89 1,520.00 135,280.00
92 520102(F) Bar Reinforcing Steel (Bridge) LB 2,015,057 1.50 3,022,585.50
93 520103(F) Bar Reinforcing Steel (Retaining Wall) LB 30,000 1.10 33,000.00
94 520107(F) Bar Reinforcing Steel (Box Culvert) LB 45,885 1.10 50,473.50
95 520110(F) Bar Reinforcing Steel (Epoxy Coated) (Bridge) LB 12,694 1.65 20,945.10
96 520115(F) Bar Reinforcing Steel (Galvanized) (Bridge) LB 8,419 1.65 13,891.35
97 560231A Mecca Sign Panel EA 4 17,000.00 68,000.00
98 568062 Pedestrian Barricade (Type I) EA 2 65.00 130.00
99 582001(F) Sound Wall (Masonry Block) SQFT 1,550 55.00 85,250.00

100 582002(F) Access Gate (Sound Wall) EA 1 4,000.00 4,000.00
101 641107 18" Plastic Pipe LF 1,066 100.00 106,600.00
102 641113 24" Plastic Pipe LF 158 125.00 19,750.00
103 650026 36" Reinforced Concrete Pipe (Class III) LF 22 255.00 5,610.00
104 652311 18" Reinforced Concrete Pipe (Class III) LF 1,276 113.00 144,188.00
105 700617 Drainage Inlet Marker EA 26 300.00 7,800.00
106 703450 Welded Steel Pipe Casing (Bridge) LF 174 380.00 66,120.00
107 703450A 18" Welded Steel Pipe (Storm Drain) (Bridge) LF 216 380.00 82,080.00
108 703451A Storm Drain Cradle Support EA 16 2,950.00 47,200.00
109 703452A Double Ball Expansion Joint (Storm Drain) EA 2 31,000.00 62,000.00
110 703460 24" Welded Steel Pipe Casing [Irrigation] LF 160 520.00 83,200.00
111 705204 18" Concrete Flared End Section EA 1 2,640.00 2,640.00
112 705470A 18" Plastic Flared End Section EA 6 1,535.00 9,210.00
113 705471A 24" Plastic Flared End Section EA 4 1,600.00 6,400.00
114 710136 Remove Pipe (LF) LF 911 40.00 36,440.00
115 710150 Remove Inlet EA 1 2,500.00 2,500.00
116 721810 Slope Paving (Concrete) CY 50 1,430.00 71,500.00
117 723080 Rock Slope Protection (60 lb, Class II, Method B) CY 6 530.00 3,180.00
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BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

118 723095 Rock Slope Protection (20 lb, Class I, Method B) CY 76 500.00 38,000.00
119 729011 Rock Slope Protection Fabric (Class 8) SQYD 167 37.00 6,179.00
120 730020 Minor Concrete (Curb) CY 36 1,245.00 44,820.00
121 730070 Detectable Warning Surface SQFT 260 55.00 14,300.00
122 731504 Minor Concrete (Curb and Gutter) CY 230 520.00 119,600.00
123 731521 Minor Concrete (Sidewalk) CY 440 630.00 277,200.00
124 731623 Minor Concrete (Curb Ramp) CY 20 1,460.00 29,200.00
125 731710 Remove Concrete Curb LF 290 26.00 7,540.00
126 731780 Remove Concrete Sidewalk SQYD 620 29.00 17,980.00
127 731840 Remove Concrete (Curb and Gutter) LF 720 36.00 25,920.00
128 017302 Minor Concrete (Cross Gutter) CY 44 900.00 39,600.00
129 017312 Minor Concrete (Commercial Driveway) CY 19 1,120.00 21,280.00
130 153210 Remove Concrete [Cross Gutter] SQYD 220 75.00 16,500.00
131 153210 Remove Concrete [Curb Ramp] SQYD 130 90.00 11,700.00
132 750001(F) Miscellaneous Iron and Steel LB 8,796 4.00 35,184.00
133 750010 Manhole Frame and Cover EA 15 2,000.00 30,000.00
134 750501(F) Miscellaneous Metal (Bridge) LB 1,920 3.00 5,760.00
135 750505(F) Bridge Deck Drainage System LB 47,065 8.40 395,346.00
136 037700 8" PVC Pipe-SDR 26 LF 470 500.00 235,000.00
137 719300 Manhole [48"] EA 1 9,545.00 9,545.00
138 780433 Paint Curb (2-Coat) SQFT 200 5.50 1,100.00
139 780440 Prepare and Stain Concrete SQFT 700 6.00 4,200.00
140 780460(F) Anti-Graffiti Coating SQFT 102,310 1.00 102,310.00
141 780500 Parking Bumper (Precast Concrete) EA 2 250.00 500.00
142 782200 Obliterate Surfacing SQYD 5,370 4.00 21,480.00
143 803020 Remove Fence LF 1,290 14.00 18,060.00
144 803170 Relocate Fence LF 150 89.00 13,350.00
145 820250 Remove Roadside Sign EA 19 35.00 665.00
146 820300 Remove Roadside Sign (Strap and Saddle Bracket Method) EA 1 30.00 30.00
147 820610 Relocate Roadside Sign EA 13 200.00 2,600.00
148 820750 Furnish Single Sheet Aluminum Sign (0.063"-Unframed) SQFT 280 11.00 3,080.00
149 820760 Furnish Single Sheet Aluminum Sign (0.080"-Unframed) SQFT 300 13.00 3,900.00
150 820780 Furnish Single Sheet Aluminum Sign (0.063"-Framed) SQFT 8 18.00 144.00
151 820790 Furnish Single Sheet Aluminum Sign (0.080"-Framed) SQFT 88 20.00 1,760.00
152 820807A Retroreflective Sheeting (Type XI) SQFT 548 11.00 6,028.00
153 820840 Roadside Sign - One Post EA 49 190.00 9,310.00
154 820850 Roadside Sign - Two Post EA 1 500.00 500.00
155 820860 Install Sign (Strap and Saddle Bracket Method) EA 5 100.00 500.00
156 820880 Install Sign (Mast-Arm Hanger Method) EA 22 280.00 6,160.00

6
Griffith Company
Santa Fe Springs, CA 90670

Ave.66 at SR111 Grade Separation Project: Summary Web
Updated: 12/11/19 Page 25 of 28



Riverside County Transportation Department
Summary of Bids PROJECT:  

                   
Advertised: October 29, 2019   (Agenda Item: 3.19)                    
Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
Bids Open: 2 pm   Date: Wednesday, December 11, 2019 PROJECT No. B8-0664, Federal Aid No. STPTCIFL-5956(221)

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation Project, 
Community of Mecca

BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

157 832005 Midwest Guardwail System LF 660 66.00 43,560.00
158 832070 Vegetation Control (Minor Concrete) SQYD 440 132.00 58,080.00
159 833033(F) Chain Link Railing (Type 7 Modified) LF 1,721 138.00 237,498.00
160 833088(F) Tubular Handrailing LF 1,669 90.00 150,210.00
161 833141A Concrete Pedestrian Railing LF 1,073 170.00 182,410.00
162 839724A(F) Concrete Barrier (Type 732SW Modified) LF 1,093 200.00 218,600.00
163 839719A(F) Concrete Barrier (Type 836 Modified) LF 1,898 143.00 271,414.00
164 839741A(F) Concrete Barrier (Type 842 Modified) LF 1,066 146.00 155,636.00
165 839741A(F) Concrete Barrier (Type 842) LF 33 180.00 5,940.00
166 839543 Transition Railing (Type WB-31) EA 2 4,600.00 9,200.00
167 _____ ITEM DELETED BY ADDENDUM ____ ____ ________ ________

168 839584 Alternative In-line Terminal System EA 4 4,500.00 18,000.00
169 839752 Remove Guardrail LF 62 30.00 1,860.00
170 840508 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 12'-3') LF 520 2.20 1,144.00
171 840516 Thermoplastic Pavement Marking (Enhanced Wet Night Visibility) SQFT 3,910 8.80 34,408.00
172 840617 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 6-1) LF 90 1.60 144.00
173 840623 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 36-12) LF 1,002 1.60 1,603.20
174 840651 Painted Stall lines and Pavement Markings SQFT 840 6.60 5,544.00
175 846007 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) LF 53,665 1.25 67,081.25
176 846008 6" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 8-4) LF 190 1.60 304.00
177 846009 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) LF 6,317 3.60 22,741.20
178 846030 Remove Thermoplastic Traffic Stripe LF 4,630 1.65 7,639.50
179 846035 Remove Thermoplastic Pavement Marking SQFT 67 5.50 368.50
180 846051 12" Rumble Strip (asphalt concrete pavement) STA 15 220.00 3,300.00
181 810230 Pavement Marker (Retroreflective) EA 1,790 10.00 17,900.00
182 870400A Signal and Lighting System (Location 1) LS 1 360,000.00 360,000.00
183 870400B Signal and Lighting System (Location 2) LS 1 336,000.00 336,000.00
184 870400C Signal and Lighting System (Location 3) LS 1 300,000.00 300,000.00
185 870200 Lighting System LS 1 318,000.00 318,000.00
186 872130 Modifying Existing Electrical System LS 1 14,000.00 14,000.00
187 _____ ITEM DELETED BY ADDENDUM ___ _____ ________ ________

188 760090 Mobilization, Demobilization, and Final Cleanup LS 1 1,740,000.00 1,740,000.00
188a 511035 Architectural Treatment [Silhouette D] EA 1 3,500.00 3,500.00
188b 511035 Architectural Treatment [Silhouette E] EA 1 3,500.00 3,500.00
188c 511035 Architectural Treatment [Silhouette F] EA 1 3,500.00 3,500.00
188d 511035 Architectural Treatment [Silhouette G] EA 1 3,500.00 3,500.00
188e 511035 Architectural Treatment [Silhouette H] EA 12 3,500.00 42,000.00
188f 710112 Abandon Manhole EA 2 11,000.00 22,000.00
188g 710116A Abandon Sewer LF 558 25.00 13,950.00
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BASE BID (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

188h 710164 Remove Sewer Pipe LF 217 46.00 9,982.00
188i ________ ITEM DELETED BY ADDENDUM ____ ____ ________ ________

188j 510073A Structural Concrete, Coping CY 49 3,000.00 147,000.00
188k 839515A(F) Picket Railing LF 669 286.00 191,334.00
188l 200111 Decorative Boulders EA 97 420.00 40,740.00

188m 206005 Steel Edging LF 1,110 13.00 14,430.00
188n 200113 Rock Mulch SF 44,700 3.50 156,450.00
188o 202004 Iron Sulfate LB 3 1.70 5.10
188p 202006 Soil Amendment CY 2 25.00 50.00
188q 202038 Packet Fertilizer EA 112 1.00 112.00
188r 202039 Slow Release Fertilizer LB 6 10.00 60.00
188s 204425 1 1/2" Backflow Preventor Assembly EA 1 6,000.00 6,000.00
188t 206562 1" Remote Control Valve EA 2 800.00 1,600.00
188u 206564 1 1/2" Remote Control Valve EA 1 800.00 800.00
188v 206908 Irrigation controller (Pedestal Mounted) EA 1 13,000.00 13,000.00
188w 208442 Flow Sensor EA 1 1,300.00 1,300.00
188x 208445 Tree Well Sprinkler Assembly EA 48 100.00 4,800.00
188y 208574 1 1/2" Gate Valve EA 1 800.00 800.00
188z 208595 1" Plastic Pipe (Schedule 40 ) (Supply Line) LF 450 10.00 4,500.00

188aa 208596 1 1/4" Plastic Pipe (Schedule 40 ) (Supply Line) LF 300 10.00 3,000.00
188bb 208597 1 1/2" Plastic Pipe (Schedule 40 ) (Supply Line) LF 250 20.00 5,000.00
188cc 208649 Quick Coupling Valve EA 1 550.00 550.00
188dd 208683 Ball Valve EA 2 600.00 1,200.00
188ee 208739 10" Corrugated High Density Polyethylene Pipe Conduit LF 90 33.00 2,970.00
188ff 839607A Alternative Crash Cushion EA 2 41,000.00 82,000.00
188gg 198060A Export CY 14,300 29.00 414,700.00
188hh 204099 Plant Establishment Work LS 1 18,000.00 18,000.00
188ii 192037(F) Structure Excavation (Retaining Wall) CY 578 41.00 23,698.00
188jj 032013 Irrigation Water Meter and Electrical Service LS 1 6,000.00 6,000.00

BASE BID SUBTOTAL
ITEMS  1 - 188jj 36,422,309.20

6
Griffith Company
Santa Fe Springs, CA 90670

Ave.66 at SR111 Grade Separation Project: Summary Web
Updated: 12/11/19 Page 27 of 28



Riverside County Transportation Department
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Addenda:   1 (11/14/2019), 2 (11/21/2019), 3(11/26/2019), 4(12/05/2019), 5(12/06/2019)
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ALTERNATIVE BID SCHEDULE  - CVWD DOMESTIC WATER TRANSMISSION MAIN
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

189 703450 Welded Steel Pipe Casing (Bridge) LF 156 421.00 65,676.00
190 703453A Double Ball Expansion Joint (Waterline) EA 4 190,000.00 760,000.00
191 032000 30" Ducltile Iron Pipe (Water Main) LF 2,801 470.00 1,316,470.00
192 032001 6" Ductile Iron Pipe Water Line LF 37 375.00 13,875.00
193 032002 30" Welded Steel Pipe (.250" Thick) LF 1,091 640.00 698,240.00
194 993002 Fire Hydrant EA 2 29,000.00 58,000.00
195 032003 4" Air Release and Air/Vacuum Valve EA 1 18,000.00 18,000.00
196 032004 6" Temporary Blow-Off EA 1 32,000.00 32,000.00

197 760090 Mobilization, Demobilization and Final Clean LS 1 100,000.00 100,000.00

198 032004 12" Ductile Iron Pipe Watermain LF 109 360.00 39,240.00

199 032005 2" Air Release and Air/Vacuum Valve EA 2 14,000.00 28,000.00

200 032006 6" Blow-Off EA 2 15,000.00 30,000.00

201 032008 30" Butterfly Valve EA 8 40,000 320,000.00
202 032009 30" Gate Valve EA 1 60,000.00 60,000.00
203 032010 6" Gate Valve EA 1 1,800.00 1,800.00
204 032011 12" Gate Valve EA 1 4,000.00 4,000.00
205 032012 Waterline Reducer (30" to 12") EA 1 17,000.00 17,000.00

ALT. 1 BID SCH. SUBTOTAL
ITEMS  189 - 205 3,562,301.00

PROJECT TOTAL
ITEMS 1 - 205 39,984,610.20
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of work
DEES Burke Engineering , Inc.
Pasadena, CA
Lic. No. 1012305
DIR No. 1000036375

Exhibit "M"
Concrete Barrier
Items 161, 162 - 165

Forte Construction, Inc.
Buena Park, CA
Lic. No. 1032550
DIR No. 10000054450

Exhibit "J"
Signal & Lighting
Items 182 - 186

Pacific Steel Group
San Diego, CA
Lic. No. 997880
DIR No. 1000004101

Exhibit "I"
Reniforcement
Items 76, 77, 92-96, 116, 162 - 165

Tipco Engineering, Inc.
Gardena, CA
Lic. No. 928364
DIR No. 1000005156

Exhibit "G"
Drive Pile
Items 69, 70 

Schwager Davis, Inc.
San Jose, CA
Lic. No.492582
DIR No. 1000005118

Exhibit "H"
Prestressing
Item 71

Matich Corporation
Highland, CA
Lic. No.149783
DIR No. 1000004260

Exhibit "A"
Asphalt Paving
Items 55 - 61

Ferreira Construction Co. Inc.
Rancho Cucamonga, CA
Lic. No. 985180
DIR No. 1000001634

Exhibit "D"
Fence
Items 33, 98, 100, 143, 144. 157, 159, 
160, 161, 166, 168, 169, 188k

Griffith Co.
Brea, CA
Lic. No. 88
DIR No.1000005611

Exhibit "F"
Landscape
188l -188ee, 188h

Avenue 66, At SR-111 and Union Pacific Railroad Grade Separation 
Project, Community of Mecca

B8-0664, Federal Aid No. STPTCIFL-5956(221)

Subcontractors

Riverside Construction Company, Inc.

Ave.66 at SR111 Grade Separation Project:  SubContractors
Updated: 12/11/2019
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