
Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253),
Addenda: 1 (10/24/19), 2 (10/31/19), 3 (11/14/19), 4 (12/3/19), 5 (12/18/19), 6 (12/12/19) C7-0035, C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

Company Name
BASE BID SCH. 1 
CAJALCO ROAD INTERIM 

SAFETY PROJECT
Brown St to Day St

BASE BID SCH. 2
CAJALCO ROAD

RESURFACING WORK
Brown St to Day St 

BASE BID SCH. 3
TRAFFIC SIGNALS

 At Day St and 
At Alexander St

ALTERNATIVE BID
SCH. 1

EMWD
Facilities Adjustements

ALTERNATIVE BID
SCH. 2

SOCAL GAS COMPANY 
Facilities Adjustements

BASE BID SCH. 4
CAJALCO ROAD

RESURFACING PROJECT
 Alexander St to Brown St

BASE BID SCH. 5
WASHINGTON STREET YARD 

RESURFACING PROJECT

Project
Total

COUNTY'S ESTIMATE 3,075,837.50 575,925.00 236,370.00 900.00 N/A 363,950.00 241,965.00 $4,494,947.50

1 Hardy & Harper, Inc 3,352,000.00 530,000.00 245,000.00 2,000.00 N/A 311,000.00 260,000.00 $4,700,000.00

2 Griffith Company 3,846,959.50 563,002.50 280,688.00 3,200.00 N/A 418,398.00 287,687.00 $5,399,935.00

3 All American Asphalt 4,299,643.20 637,098.00 271,400.00 5,500.00 N/A 373,152.00 334,954.00 $5,921,747.20

4 Beador Construction Co., Inc. 4,873,882.40 550,248.50 265,000.00 23,300.00 N/A 470,015.40 283,067.00 $6,465,513.30

5 RJ Noble Company 4,947,938.40 590,046.25 330,000.00 2,500.00 N/A 564,670.00 219,714.60 $6,654,869.25

Average Bid Prices $4,264,084.70 $574,079.05 $278,417.60 $7,300.00 N/A $427,447.08 $277,084.52 $5,828,412.95

Cajalco.Combined.Projects.(C6-0060,HSIPL5956(253),C7-0035,C8-0079,ZDST10): Web-Summary.SubTotals
Updated: 12/19/2019 Page 1 of 1



Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 1 - CAJALCO ROAD INTERIM SAFETY PROJECT:  Brown St to Day St
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 760090 MOBILIZATION, DEMOBILIZATON, AND FINAL CLEANUP ------- LS 1 150,000.00 150,000.00 150,000.00 150,000.00

2 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

3 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

4 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

5 011513 SAWCUT ASPHALT CONCRETE PAVEMENT ------- LF 16,190 4.75 76,902.50 1.10 17,809.00

6 017305 MINOR CONCRETE (CURB AND GUTTER) (CRS 201) [TYPE A-8] ------- LF 2,066 18.00 37,188.00 42.65 88,114.90

7 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

8 017309 MINOR CONCRETE (TYPE "D" CURB) (CRS 204) ------- LF 236 12.00 2,832.00 42.65 10,065.40

9 037300 MINOR CONCRETE (RETAINING CURB, H=8") ------- LF 120 15.00 1,800.00 42.65 5,118.00

10 017315 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A AND B 
CASE MODIFIED) ------- EA 8 2,500.00 20,000.00 4,000.00 32,000.00

11 017316 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE B) ------- EA 6 2,500.00 15,000.00 4,000.00 24,000.00

11.A 037301 MINOR CONCRETE (CURB RAMP) [CALTRANS A88B, CASE CM] ------- EA 1 2,000.00 2,000.00 4,000.00 4,000.00

12 018001 FENCE (INSTALL WROUGHT IRON FENCE) ------- LF 68 250.00 17,000.00 215.00 14,620.00

13 066102 DUST ABATEMENT ------- LS 1 10,000.00 10,000.00 35,000.00 35,000.00

14 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

15 074020 WATER POLLUTION CONTROL ------- LS 1 20,000.00 20,000.00 20,000.00 20,000.00

16 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) ------- LS 1 5,000.00 5,000.00 5,000.00 5,000.00

17 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 40,000.00 40,000.00 50,000.00 50,000.00

18 128651 PORTABLE CHANGEABLE MESSAGE SIGN ------- EA 20 4,500.00 90,000.00 3,200.00 64,000.00

19 150608 REMOVE CHAIN LINK FENCE ------- LF 2,440 10.00 24,400.00 8.00 19,520.00

20 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

21 153140 REMOVE CONCRETE SIDEWALK ------- SQYD 240 35.00 8,400.00 30.00 7,200.00

22 150605 REMOVE FENCE (WROUGHT IRON) ------- LF 49 20.00 980.00 35.00 1,715.00

23 150620 REMOVE GATE ------- EA 2 700.00 1,400.00 800.00 1,600.00

24 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

25 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

26 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

27 820410 SALVAGE ROADSIDE SIGN Like 7 EA 2 200.00 400.00 100.00 200.00

28 150809 REMOVE CULVERT (LF) ------- LF 133 40.00 5,320.00 30.00 3,990.00

29 150820 REMOVE INLET ------- EA 1 500.00 500.00 2,000.00 2,000.00

30 031500 RELOCATE BUS BENCH / BUS BENCH AND SHELTER ------- EA 5 600.00 3,000.00 1,500.00 7,500.00

31 152370 RELOCATE AND INSTALL MAILBOX ------- EA 9 150.00 1,350.00 500.00 4,500.00

Riversi

1
Hardy & Harper, Inc
Lake Forest, CA 92630
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 1 - CAJALCO ROAD INTERIM SAFETY PROJECT:  Brown St to Day St
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

32 152386 RELOCATE ROADSIDE SIGN-ONE POST ------- EA 15 250.00 3,750.00 185.00 2,775.00

33 152387 RELOCATE ROADSIDE SIGN-TWO POST ------- EA 1 350.00 350.00 400.00 400.00

34 153120 REMOVE CONCRETE [PAD] ------- SF 254 10.00 2,540.00 7.00 1,778.00

35 153121 REMOVE CONCRETE (DITCH) ------- SQFT 2,250 25.00 56,250.00 6.50 14,625.00

36 031501 REMOVE BOLLARD ------- EA 8 100.00 800.00 400.00 3,200.00

37 031502 REMOVE CONCRETE DRIVEWAY ------- SQFT 149 500.00 74,500.00 9.00 1,341.00

38 155231 CULVERT SLURRY-CEMENT BACKFILL (MOD) ------- CY 25 300.00 7,500.00 300.00 7,500.00

39 153215 REMOVE CONCRETE (CURB AND GUTTER) ------- LF 579 10.00 5,790.00 19.00 11,001.00

40 160101 CLEARING AND GRUBBING ------- LS 1 25,000.00 25,000.00 10,000.00 10,000.00

41 170101 DEVELOP WATER SUPPLY ------- LS 1 20,000.00 20,000.00 20,000.00 20,000.00

42 190101 (F) ROADWAY EXCAVATION Like 1 CY 8,310 25.00 207,750.00 53.00 440,430.00

42.A 190185 SHOULDER BACKING Like 9 LF 9,730 5.00 48,650.00 3.10 30,163.00

43 194001 DITCH EXCAVATION ------- CY 185 100.00 18,500.00 53.00 9,805.00

44 198010 (F) IMPORTED BORROW ------- CY 1,630 35.00 57,050.00 34.00 55,420.00

45 200114 ROCK BLANKET ------- SQYD 604 45.00 27,180.00 135.00 81,540.00

46 220101 FINISHING ROADWAY ------- LS 1 10,000.00 10,000.00 10,000.00 10,000.00

47 260201 CLASS 2 AGGREGATE BASE ------- CY 4,820 65.00 313,300.00 51.00 245,820.00

48 390132 HOT MIX ASPHALT (TYPE A) Like 2 TON 6,850 85.00 582,250.00 84.00 575,400.00

49 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) [CALTRANS A87B] ------- LF 1,500 2.50 3,750.00 5.00 7,500.00

50 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) [OVERSIDE 
DRAIN] ------- SQYD 35 155.00 5,425.00 35.00 1,225.00

51 401050 JOINTED PLAIN CONCRETE PAVEMENT ------- CY 260 450.00 117,000.00 590.00 153,400.00

52 510501 MINOR CONCRETE (MODIFIED CURB OUTLET) [CRS 308] ------- EA 1 5,000.00 5,000.00 8,500.00 8,500.00

53 510502 MINOR CONCRETE (MINOR STRUCTURE) [HEADWALL] ------- CY 15 1,000.00 15,000.00 7,500.00 112,500.00

54 566011 ROADSIDE SIGN - ONE POST Like 3 EA 13 250.00 3,250.00 260.00 3,380.00

55 650018 24" REINFORCED CONCRETE PIPE (RCP) ------- LF 144 120.00 17,280.00 350.00 50,400.00

56 665037 36" CORRUGATED STEEL PIPE (.079" THICK) ------- LF 96 220.00 21,120.00 315.00 30,240.00

57 667005 21" X 15" CORRUGATED STEEL PIPE ARCH (.079" THICK) (18" 
EQUIVALENT) ------- LF 100 250.00 25,000.00 230.00 23,000.00

58 705376 21" X 15" ALTERNATIVE FLARED END PIPE ARCH SECTION ------- EA 5 700.00 3,500.00 1,600.00 8,000.00

59 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) [AND 
SPANDRELS] ------- CY 190 500.00 95,000.00 535.00 101,650.00

59.A 731516 MINOR CONCRETE (DRIVEWAY) ------- CY 27 700.00 18,900.00 535.00 14,445.00

60 731521 MINOR CONCRETE (SIDEWALK) [CRS 401 - 6'] ------- CY 198 350.00 69,300.00 535.00 105,930.00

1
COUNTY'S ESTIMATE Hardy & Harper, Inc

Lake Forest, CA 92630
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 1 - CAJALCO ROAD INTERIM SAFETY PROJECT:  Brown St to Day St
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

61 800360 CHAIN LINK FENCE (TYPE CL-6) ------- LF 2,103 15.00 31,545.00 42.00 88,326.00

62 802580 12' CHAIN LINK GATE (TYPE CL-6) [SWING GATE] ------- EA 1 1,600.00 1,600.00 2,000.00 2,000.00

63 802620 15' CHAIN LINK GATE (TYPE CL-6) [SWING GATE] ------- EA 6 1,800.00 10,800.00 2,000.00 12,000.00

64 802620 16' CHAIN LINK GATE (TYPE CL-6) [SWING GATE] ------- EA 1 2,000.00 2,000.00 2,000.00 2,000.00

65 832005 MIDWEST GUARDRAIL SYSTEM ------- LF 172 25.00 4,300.00 33.49 5,760.00

66 839585 ALTERNATIVE FLARED TERMINAL SYSTEM ------- EA 2 3,000.00 6,000.00 4,000.00 8,000.00

67 840501 THERMOPLASTIC TRAFFIC STRIPE ------- LF 100 1.00 100.00 3.00 300.00

68 840515 THERMOPLASTIC PAVEMENT MARKING Like 4 SQFT 2,198 5.00 10,990.00 4.50 9,891.00

69 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

70 840656 PAINT TRAFFIC STRIPE (2-COAT) Like 5 LF 27,470 0.50 13,735.00 0.36 9,889.20

71 850111 PAVEMENT MARKER (RETROREFLECTIVE) Like 6 EA 1,110 4.00 4,440.00 3.75 4,162.50

72 860201 SIGNAL AND LIGHTING (BROWN ST) ------- LS 1 235,600.00 235,600.00 213,986.80 213,986.80

73 860201 SIGNAL AND LIGHTING (CLARK ST) ------- LS 1 269,660.00 269,660.00 230,000.00 230,000.00

73.A 013908 ASPHALT CONCRETE DRIVEWAY Like 8 SQFT 18,182 5.00 90,910.00 3.10 56,364.20

BASE BID SCHEDULE 1 TOTAL 
ITEMS 1 - 73.A 3,075,837.50 3,352,000.00

BASE BID SCHEDULE 2 - CAJALCO ROAD RESURFACING WORK:  Brown St to Day St 
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

74 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT ------- SQYD 22,505 5.00 112,525.00 2.30 51,761.50

75 190101 (F) ROADWAY EXCAVATION Like 1 CY 620 25.00 15,500.00 53.00 32,860.00

76 390132 HOT MIX ASPHALT (TYPE A) Like 2 TON 4,740 85.00 402,900.00 84.00 398,160.00

77 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

77.A 414111 ROUT AND SEAL RANDOM CRACKS ------- LS 1 15,000.00 15,000.00 17,218.50 17,218.50

77.B 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 30,000.00 30,000.00 30,000.00 30,000.00

BASE BID SCHEDULE 2 TOTAL 
ITEMS 74 - 77.B 575,925.00 530,000.00

1
COUNTY'S ESTIMATE Hardy & Harper, Inc

Lake Forest, CA 92630
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 3 - TRAFFIC SIGNALS AT DAY STREET AND ALEXANDER STREET
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

78 860201 SIGNAL AND LIGHTING (ALEXANDER ST) N/A LS 1 43,560.00 43,560.00 30,000.00 30,000.00

79 860201 SIGNAL AND LIGHTING (DAY ST) N/A LS 1 192,810.00 192,810.00 215,000.00 215,000.00
BASE BID SCHEDULE 3 TOTAL 
ITEMS 78 - 79 236,370.00 245,000.00

ALTERNATIVE BID SCHEDULE 1 - EASTERN MUNICIPAL WATER DISTRICT FACILITIES ADJUSTMENTS
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

80 152440 ADJUST MANHOLE TO GRADE N/A EA 1 900.00 900.00 2,000.00 2,000.00

81 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------
ALTERNATIVE BID SCHEDULE 1 TOTAL 
ITEMS 80 - 81 900.00 2,000.00

ALTERNATIVE BID SCHEDULE 2 - SOCAL GAS COMPANY FACILITIES ADJUSTMENTS
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

82 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------
ALTERNATIVE BID SCHEDULE 2 TOTAL 
ITEM 82 N/A N/A

BASE BID SCHEDULE 4 - CAJALCO ROAD RESURFACING PROJECT:  Alexander Street to Brown Street
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

83 190101 (F) ROADWAY EXCAVATION Like 1 CY 170 25.00 4,250.00 53.00 9,010.00

84 390132 HOT MIX ASPHALT (TYPE A) Like 2 TON 1,380 85.00 117,300.00 84.00 115,920.00

85 820840 ROADSIDE SIGN - ONE POST Like 3 EA 1 250.00 250.00 260.00 260.00

86 840515 THERMOPLASTIC PAVEMENT MARKING Like 4 SQFT 130 5.00 650.00 4.50 585.00

87 840656 PAINT TRAFFIC STRIPE (2-COAT) Like 5 LF 6,000 0.50 3,000.00 0.36 2,160.00

88 810230 PAVEMENT MARKER (RETROREFLECTIVE) Like 6 EA 200 4.00 800.00 3.75 750.00

89 100100 DEVELOP WATER SUPPLY ------- LS 1 5,000.00 5,000.00 5,000.00 5,000.00

90 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 50,000.00 50,000.00 13,785.00 13,785.00

91 130200 PREPARE WATER POLLUTION CONTROL PROGRAM ------- LS 1 5,000.00 5,000.00 5,000.00 5,000.00

92 170103 CLEARING AND GRUBBING ------- LS 1 5,000.00 5,000.00 5,000.00 5,000.00

93 066100 DUST ABATEMENT ------- LS 1 5,000.00 5,000.00 5,000.00 5,000.00

94 414111 ROUT AND SEAL RANDOM CRACKS ------- LS 1 10,000.00 10,000.00 10,000.00 10,000.00

95 190185 SHOULDER BACKING Like 9 LF 3,700 5.00 18,500.00 3.10 11,470.00

1
COUNTY'S ESTIMATE Hardy & Harper, Inc

Lake Forest, CA 92630
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 4 - CAJALCO ROAD RESURFACING PROJECT:  Alexander Street to Brown Street
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

96 013908 ASPHALT CONCRETE DRIVEWAY Like 8 SQFT 8,000 5.00 40,000.00 3.10 24,800.00

97 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) ------- SQYD 13 200.00 2,600.00 80.00 1,040.00

98 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

99 820410 SALVAGE ROADSIDE SIGN Like 7 EA 1 200.00 200.00 100.00 100.00

100 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING ------- SQFT 280 5.00 1,400.00 4.00 1,120.00

101 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 30,000.00 30,000.00 30,000.00 30,000.00

101.A 066105 RESIDENT ENGINEERS OFFICE ------- LS 1 15,000.00 15,000.00 20,000.00 20,000.00

101.B 066061 CONSTRUCTION ZONE ENHANCEMENT ENFORCEMENT 
PROGRAM (COZEEP) ------- FA 1 50,000.00 50,000.00 50,000.00 50,000.00

BASE BID SCHEDULE 4 TOTAL 
ITEMS 83 - 101.B 363,950.00 311,000.00

BASE BID SCHEDULE 5 - WASHINGTON STREET YARD RESURFACING PROJECT
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

102 100100 DEVELOP WATER SUPPLY N/A LS 1 5,000.00 5,000.00 5,000.00 5,000.00

103 120100 TRAFFIC CONTROL SYSTEM N/A LS 1 5,000.00 5,000.00 5,000.00 5,000.00

104 130200 PREPARE WATER POLLUTION CONTROL PROGRAM N/A LS 1 5,000.00 5,000.00 5,000.00 5,000.00

105 066100 DUST ABATEMENT N/A LS 1 5,000.00 5,000.00 2,582.50 2,582.50

106 000003 SPEED BUMP N/A LF 60 20.00 1,200.00 60.00 3,600.00

107 190101(F) ROADWAY EXCAVATION N/A CY 850 35.00 29,750.00 80.00 68,000.00

108 390132 HOT MIX ASPHALT (TYPE A) N/A TON 1,800 85.00 153,000.00 77.00 138,600.00

109 017307 MINOR CONCRETE (TYPE "C" CURB) (CRS 202) N/A LF 200 60.00 12,000.00 42.65 8,530.00

110 810230 PAVEMENT MARKER (RETROREFLECTIVE) N/A EA 60 5.00 300.00 5.00 300.00

111 820410 SALVAGE ROADSIDE SIGN N/A EA 3 300.00 900.00 100.00 300.00

112 820840 ROADSIDE SIGN - ONE POST N/A EA 4 1,000.00 4,000.00 400.00 1,600.00

113 840515 THERMOPLASTIC PAVEMENT MARKING N/A SQFT 100 5.00 500.00 7.00 700.00

114 840656 PAINT TRAFFIC STRIPE (2-COAT) N/A LF 630 0.50 315.00 1.25 787.50

115 010602 MISCELLANEOUS WORK (AS DIRECTED) N/A FA 1 20,000.00 20,000.00 20,000.00 20,000.00
BASE BID SCHEDULE 5 TOTAL 
ITEMS 102 - 115 241,965.00 260,000.00

COUNTY'S ESTIMATE Hardy & Harper, Inc
Lake Forest, CA 92630

1

PROJECT TOTAL 
ITEMS 1 - 115 4,494,947.50 4,700,000.00
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 1 - CAJALCO ROAD INTERIM SAFETY PROJECT:  Brown St to Day St
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 760090 MOBILIZATION, DEMOBILIZATON, AND FINAL CLEANUP ------- LS 1 150,000.00 150,000.00 256,000.00 256,000.00

2 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

3 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

4 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

5 011513 SAWCUT ASPHALT CONCRETE PAVEMENT ------- LF 16,190 3.20 51,808.00 2.00 32,380.00

6 017305 MINOR CONCRETE (CURB AND GUTTER) (CRS 201) [TYPE A-8] ------- LF 2,066 38.00 78,508.00 43.30 89,457.80

7 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

8 017309 MINOR CONCRETE (TYPE "D" CURB) (CRS 204) ------- LF 236 50.00 11,800.00 32.70 7,717.20

9 037300 MINOR CONCRETE (RETAINING CURB, H=8") ------- LF 120 38.00 4,560.00 32.70 3,924.00

10 017315 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A AND B 
CASE MODIFIED) ------- EA 8 3,700.00 29,600.00 4,870.00 38,960.00

11 017316 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE B) ------- EA 6 6,700.00 40,200.00 4,820.00 28,920.00

11.A 037301 MINOR CONCRETE (CURB RAMP) [CALTRANS A88B, CASE CM] ------- EA 1 3,700.00 3,700.00 4,900.00 4,900.00

12 018001 FENCE (INSTALL WROUGHT IRON FENCE) ------- LF 68 180.00 12,240.00 171.00 11,628.00

13 066102 DUST ABATEMENT ------- LS 1 9,500.00 9,500.00 108,000.00 108,000.00

14 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

15 074020 WATER POLLUTION CONTROL ------- LS 1 20,000.00 20,000.00 16,100.00 16,100.00

16 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) ------- LS 1 5,000.00 5,000.00 5,470.00 5,470.00

17 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 40,000.00 40,000.00 186,000.00 186,000.00

18 128651 PORTABLE CHANGEABLE MESSAGE SIGN ------- EA 20 2,500.00 50,000.00 6,780.00 135,600.00

19 150608 REMOVE CHAIN LINK FENCE ------- LF 2,440 8.50 20,740.00 8.00 19,520.00

20 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

21 153140 REMOVE CONCRETE SIDEWALK ------- SQYD 240 25.00 6,000.00 21.15 5,076.00

22 150605 REMOVE FENCE (WROUGHT IRON) ------- LF 49 9.00 441.00 8.00 392.00

23 150620 REMOVE GATE ------- EA 2 510.00 1,020.00 470.00 940.00

24 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

25 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

26 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

27 820410 SALVAGE ROADSIDE SIGN Like 7 EA 2 55.00 110.00 53.00 106.00

28 150809 REMOVE CULVERT (LF) ------- LF 133 250.00 33,250.00 230.00 30,590.00

29 150820 REMOVE INLET ------- EA 1 2,800.00 2,800.00 2,610.00 2,610.00

30 031500 RELOCATE BUS BENCH / BUS BENCH AND SHELTER ------- EA 5 1,800.00 9,000.00 4,000.00 20,000.00

31 152370 RELOCATE AND INSTALL MAILBOX ------- EA 9 830.00 7,470.00 1,050.00 9,450.00

2

Santa Fe Springs, CA 90670

3
Griffith Company All American Asphalt

Corona, CA 92879
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 1 - CAJALCO ROAD INTERIM SAFETY PROJECT:  Brown St to Day St
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

32 152386 RELOCATE ROADSIDE SIGN-ONE POST ------- EA 15 140.00 2,100.00 157.00 2,355.00

33 152387 RELOCATE ROADSIDE SIGN-TWO POST ------- EA 1 215.00 215.00 320.00 320.00

34 153120 REMOVE CONCRETE [PAD] ------- SF 254 3.50 889.00 3.80 965.20

35 153121 REMOVE CONCRETE (DITCH) ------- SQFT 2,250 5.00 11,250.00 2.40 5,400.00

36 031501 REMOVE BOLLARD ------- EA 8 450.00 3,600.00 620.00 4,960.00

37 031502 REMOVE CONCRETE DRIVEWAY ------- SQFT 149 5.00 745.00 3.20 476.80

38 155231 CULVERT SLURRY-CEMENT BACKFILL (MOD) ------- CY 25 322.00 8,050.00 314.00 7,850.00

39 153215 REMOVE CONCRETE (CURB AND GUTTER) ------- LF 579 11.00 6,369.00 12.00 6,948.00

40 160101 CLEARING AND GRUBBING ------- LS 1 25,000.00 25,000.00 25,000.00 25,000.00

41 170101 DEVELOP WATER SUPPLY ------- LS 1 10,000.00 10,000.00 4,170.00 4,170.00

42 190101 (F) ROADWAY EXCAVATION Like 1 CY 8,310 78.00 648,180.00 65.70 545,967.00

42.A 190185 SHOULDER BACKING Like 9 LF 9,730 12.00 116,760.00 2.10 20,433.00

43 194001 DITCH EXCAVATION ------- CY 185 40.00 7,400.00 200.00 37,000.00

44 198010 (F) IMPORTED BORROW ------- CY 1,630 48.00 78,240.00 42.30 68,949.00

45 200114 ROCK BLANKET ------- SQYD 604 215.00 129,860.00 209.00 126,236.00

46 220101 FINISHING ROADWAY ------- LS 1 41,000.00 41,000.00 23,800.00 23,800.00

47 260201 CLASS 2 AGGREGATE BASE ------- CY 4,820 65.00 313,300.00 60.00 289,200.00

48 390132 HOT MIX ASPHALT (TYPE A) Like 2 TON 6,850 87.00 595,950.00 104.80 717,880.00

49 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) [CALTRANS A87B] ------- LF 1,500 3.50 5,250.00 8.30 12,450.00

50 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) [OVERSIDE 
DRAIN] ------- SQYD 35 87.00 3,045.00 100.00 3,500.00

51 401050 JOINTED PLAIN CONCRETE PAVEMENT ------- CY 260 360.00 93,600.00 528.30 137,358.00

52 510501 MINOR CONCRETE (MODIFIED CURB OUTLET) [CRS 308] ------- EA 1 5,300.00 5,300.00 5,300.00 5,300.00

53 510502 MINOR CONCRETE (MINOR STRUCTURE) [HEADWALL] ------- CY 15 1,900.00 28,500.00 1,900.00 28,500.00

54 566011 ROADSIDE SIGN - ONE POST Like 3 EA 13 420.00 5,460.00 470.00 6,110.00

55 650018 24" REINFORCED CONCRETE PIPE (RCP) ------- LF 144 375.00 54,000.00 366.00 52,704.00

56 665037 36" CORRUGATED STEEL PIPE (.079" THICK) ------- LF 96 535.00 51,360.00 522.00 50,112.00

57 667005 21" X 15" CORRUGATED STEEL PIPE ARCH (.079" THICK) (18" 
EQUIVALENT) ------- LF 100 535.00 53,500.00 522.00 52,200.00

58 705376 21" X 15" ALTERNATIVE FLARED END PIPE ARCH SECTION ------- EA 5 1,600.00 8,000.00 1,566.00 7,830.00

59 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) [AND 
SPANDRELS] ------- CY 190 484.00 91,960.00 660.00 125,400.00

59.A 731516 MINOR CONCRETE (DRIVEWAY) ------- CY 27 758.00 20,466.00 614.00 16,578.00

60 731521 MINOR CONCRETE (SIDEWALK) [CRS 401 - 6'] ------- CY 198 470.00 93,060.00 615.00 121,770.00

2

Santa Fe Springs, CA 90670

3
Griffith Company All American Asphalt

Corona, CA 92879
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 1 - CAJALCO ROAD INTERIM SAFETY PROJECT:  Brown St to Day St
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

61 800360 CHAIN LINK FENCE (TYPE CL-6) ------- LF 2,103 43.00 90,429.00 41.00 86,223.00

62 802580 12' CHAIN LINK GATE (TYPE CL-6) [SWING GATE] ------- EA 1 1,100.00 1,100.00 1,056.00 1,056.00

63 802620 15' CHAIN LINK GATE (TYPE CL-6) [SWING GATE] ------- EA 6 1,800.00 10,800.00 1,786.00 10,716.00

64 802620 16' CHAIN LINK GATE (TYPE CL-6) [SWING GATE] ------- EA 1 1,800.00 1,800.00 1,786.00 1,786.00

65 832005 MIDWEST GUARDRAIL SYSTEM ------- LF 172 223.00 38,356.00 213.00 36,636.00

66 839585 ALTERNATIVE FLARED TERMINAL SYSTEM ------- EA 2 4,400.00 8,800.00 4,220.00 8,440.00

67 840501 THERMOPLASTIC TRAFFIC STRIPE ------- LF 100 4.30 430.00 2.10 210.00

68 840515 THERMOPLASTIC PAVEMENT MARKING Like 4 SQFT 2,198 4.00 8,792.00 4.00 8,792.00

69 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

70 840656 PAINT TRAFFIC STRIPE (2-COAT) Like 5 LF 27,470 0.40 10,988.00 0.50 13,735.00

71 850111 PAVEMENT MARKER (RETROREFLECTIVE) Like 6 EA 1,110 4.70 5,217.00 4.00 4,440.00

72 860201 SIGNAL AND LIGHTING (BROWN ST) ------- LS 1 244,000.00 244,000.00 261,800.00 261,800.00

73 860201 SIGNAL AND LIGHTING (CLARK ST) ------- LS 1 267,000.00 267,000.00 269,800.00 269,800.00

73.A 013908 ASPHALT CONCRETE DRIVEWAY Like 8 SQFT 18,182 3.25 59,091.50 4.10 74,546.20

BASE BID SCHEDULE 1 TOTAL 
ITEMS 1 - 73.A 3,846,959.50 4,299,643.20

BASE BID SCHEDULE 2 - CAJALCO ROAD RESURFACING WORK:  Brown St to Day St 
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

74 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT ------- SQYD 22,505 2.50 56,262.50 2.40 54,012.00

75 190101 (F) ROADWAY EXCAVATION Like 1 CY 620 78.00 48,360.00 65.70 40,734.00

76 390132 HOT MIX ASPHALT (TYPE A) Like 2 TON 4,740 87.00 412,380.00 104.80 496,752.00

77 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

77.A 414111 ROUT AND SEAL RANDOM CRACKS ------- LS 1 16,000.00 16,000.00 15,600.00 15,600.00

77.B 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 30,000.00 30,000.00 30,000.00 30,000.00

BASE BID SCHEDULE 2 TOTAL 
ITEMS 74 - 77.B 563,002.50 637,098.00

3
Griffith Company All American Asphalt

Corona, CA 92879

2

Santa Fe Springs, CA 90670
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 3 - TRAFFIC SIGNALS AT DAY STREET AND ALEXANDER STREET
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

78 860201 SIGNAL AND LIGHTING (ALEXANDER ST) N/A LS 1 34,000.00 34,000.00 42,000.00 42,000.00

79 860201 SIGNAL AND LIGHTING (DAY ST) N/A LS 1 246,688.00 246,688.00 229,400.00 229,400.00
BASE BID SCHEDULE 3 TOTAL 
ITEMS 78 - 79 280,688.00 271,400.00

ALTERNATIVE BID SCHEDULE 1 - EASTERN MUNICIPAL WATER DISTRICT FACILITIES ADJUSTMENTS
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

80 152440 ADJUST MANHOLE TO GRADE N/A EA 1 3,200.00 3,200.00 5,500.00 5,500.00

81 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------
ALTERNATIVE BID SCHEDULE 1 TOTAL 
ITEMS 80 - 81 3,200.00 5,500.00

ALTERNATIVE BID SCHEDULE 2 - SOCAL GAS COMPANY FACILITIES ADJUSTMENTS
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

82 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------
ALTERNATIVE BID SCHEDULE 2 TOTAL 
ITEM 82 N/A N/A

BASE BID SCHEDULE 4 - CAJALCO ROAD RESURFACING PROJECT:  Alexander Street to Brown Street
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

83 190101 (F) ROADWAY EXCAVATION Like 1 CY 170 78.00 13,260.00 65.70 11,169.00

84 390132 HOT MIX ASPHALT (TYPE A) Like 2 TON 1,380 87.00 120,060.00 104.80 144,624.00

85 820840 ROADSIDE SIGN - ONE POST Like 3 EA 1 420.00 420.00 470.00 470.00

86 840515 THERMOPLASTIC PAVEMENT MARKING Like 4 SQFT 130 4.00 520.00 4.00 520.00

87 840656 PAINT TRAFFIC STRIPE (2-COAT) Like 5 LF 6,000 0.40 2,400.00 0.50 3,000.00

88 810230 PAVEMENT MARKER (RETROREFLECTIVE) Like 6 EA 200 4.70 940.00 4.00 800.00

89 100100 DEVELOP WATER SUPPLY ------- LS 1 5,000.00 5,000.00 521.00 521.00

90 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 30,000.00 30,000.00 39,900.00 39,900.00

91 130200 PREPARE WATER POLLUTION CONTROL PROGRAM ------- LS 1 5,000.00 5,000.00 2,000.00 2,000.00

92 170103 CLEARING AND GRUBBING ------- LS 1 5,000.00 5,000.00 4,470.00 4,470.00

93 066100 DUST ABATEMENT ------- LS 1 5,000.00 5,000.00 6,000.00 6,000.00

94 414111 ROUT AND SEAL RANDOM CRACKS ------- LS 1 8,000.00 8,000.00 7,800.00 7,800.00

95 190185 SHOULDER BACKING Like 9 LF 3,700 12.00 44,400.00 2.10 7,770.00

Griffith Company All American Asphalt
Corona, CA 92879
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 4 - CAJALCO ROAD RESURFACING PROJECT:  Alexander Street to Brown Street
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

96 013908 ASPHALT CONCRETE DRIVEWAY Like 8 SQFT 8,000 3.25 26,000.00 4.10 32,800.00

97 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) ------- SQYD 13 675.00 8,775.00 83.00 1,079.00

98 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

99 820410 SALVAGE ROADSIDE SIGN Like 7 EA 1 55.00 55.00 53.00 53.00

100 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING ------- SQFT 280 5.60 1,568.00 4.20 1,176.00

101 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 30,000.00 30,000.00 30,000.00 30,000.00

101.A 066105 RESIDENT ENGINEERS OFFICE ------- LS 1 62,000.00 62,000.00 29,000.00 29,000.00

101.B 066061 CONSTRUCTION ZONE ENHANCEMENT ENFORCEMENT 
PROGRAM (COZEEP) ------- FA 1 50,000.00 50,000.00 50,000.00 50,000.00

BASE BID SCHEDULE 4 TOTAL 
ITEMS 83 - 101.B 418,398.00 373,152.00

BASE BID SCHEDULE 5 - WASHINGTON STREET YARD RESURFACING PROJECT
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

102 100100 DEVELOP WATER SUPPLY N/A LS 1 5,000.00 5,000.00 522.00 522.00

103 120100 TRAFFIC CONTROL SYSTEM N/A LS 1 5,000.00 5,000.00 39,900.00 39,900.00

104 130200 PREPARE WATER POLLUTION CONTROL PROGRAM N/A LS 1 2,000.00 2,000.00 2,000.00 2,000.00

105 066100 DUST ABATEMENT N/A LS 1 4,000.00 4,000.00 6,000.00 6,000.00

106 000003 SPEED BUMP N/A LF 60 38.00 2,280.00 147.00 8,820.00

107 190101(F) ROADWAY EXCAVATION N/A CY 850 90.00 76,500.00 66.00 56,100.00

108 390132 HOT MIX ASPHALT (TYPE A) N/A TON 1,800 87.00 156,600.00 105.00 189,000.00

109 017307 MINOR CONCRETE (TYPE "C" CURB) (CRS 202) N/A LF 200 64.00 12,800.00 33.00 6,600.00

110 810230 PAVEMENT MARKER (RETROREFLECTIVE) N/A EA 60 5.20 312.00 6.00 360.00

111 820410 SALVAGE ROADSIDE SIGN N/A EA 3 55.00 165.00 52.00 156.00

112 820840 ROADSIDE SIGN - ONE POST N/A EA 4 425.00 1,700.00 470.00 1,880.00

113 840515 THERMOPLASTIC PAVEMENT MARKING N/A SQFT 100 7.00 700.00 16.00 1,600.00

114 840656 PAINT TRAFFIC STRIPE (2-COAT) N/A LF 630 1.00 630.00 3.20 2,016.00

115 010602 MISCELLANEOUS WORK (AS DIRECTED) N/A FA 1 20,000.00 20,000.00 20,000.00 20,000.00
BASE BID SCHEDULE 5 TOTAL 
ITEMS 102 - 115 287,687.00 334,954.00

PROJECT TOTAL 
ITEMS 1 - 115 5,399,935.00 5,921,747.20

All American Asphalt
Corona, CA 92879Santa Fe Springs, CA 90670

3
Griffith Company
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 1 - CAJALCO ROAD INTERIM SAFETY PROJECT:  Brown St to Day St
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 760090 MOBILIZATION, DEMOBILIZATON, AND FINAL CLEANUP ------- LS 1 150,000.00 150,000.00 1,000,000.00 1,000,000.00

2 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

3 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

4 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

5 011513 SAWCUT ASPHALT CONCRETE PAVEMENT ------- LF 16,190 3.30 53,427.00 3.80 61,522.00

6 017305 MINOR CONCRETE (CURB AND GUTTER) (CRS 201) [TYPE A-8] ------- LF 2,066 39.00 80,574.00 45.00 92,970.00

7 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

8 017309 MINOR CONCRETE (TYPE "D" CURB) (CRS 204) ------- LF 236 54.00 12,744.00 60.00 14,160.00

9 037300 MINOR CONCRETE (RETAINING CURB, H=8") ------- LF 120 65.00 7,800.00 38.00 4,560.00

10 017315 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A AND B 
CASE MODIFIED) ------- EA 8 6,925.00 55,400.00 4,000.00 32,000.00

11 017316 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE B) ------- EA 6 6,925.00 41,550.00 4,200.00 25,200.00

11.A 037301 MINOR CONCRETE (CURB RAMP) [CALTRANS A88B, CASE CM] ------- EA 1 6,925.00 6,925.00 5,200.00 5,200.00

12 018001 FENCE (INSTALL WROUGHT IRON FENCE) ------- LF 68 195.00 13,260.00 175.00 11,900.00

13 066102 DUST ABATEMENT ------- LS 1 100,000.00 100,000.00 14,000.00 14,000.00

14 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

15 074020 WATER POLLUTION CONTROL ------- LS 1 20,000.00 20,000.00 5,000.00 5,000.00

16 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) ------- LS 1 5,000.00 5,000.00 20,000.00 20,000.00

17 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 40,000.00 40,000.00 140,000.00 140,000.00

18 128651 PORTABLE CHANGEABLE MESSAGE SIGN ------- EA 20 50,000.00 1,000,000.00 10,000.00 200,000.00

19 150608 REMOVE CHAIN LINK FENCE ------- LF 2,440 8.50 20,740.00 8.00 19,520.00

20 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

21 153140 REMOVE CONCRETE SIDEWALK ------- SQYD 240 25.00 6,000.00 3.50 840.00

22 150605 REMOVE FENCE (WROUGHT IRON) ------- LF 49 9.00 441.00 32.00 1,568.00

23 150620 REMOVE GATE ------- EA 2 550.00 1,100.00 500.00 1,000.00

24 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

25 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

26 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

27 820410 SALVAGE ROADSIDE SIGN Like 7 EA 2 55.00 110.00 50.00 100.00

28 150809 REMOVE CULVERT (LF) ------- LF 133 100.00 13,300.00 72.00 9,576.00

29 150820 REMOVE INLET ------- EA 1 6,000.00 6,000.00 4,200.00 4,200.00

30 031500 RELOCATE BUS BENCH / BUS BENCH AND SHELTER ------- EA 5 1,650.00 8,250.00 1,400.00 7,000.00

31 152370 RELOCATE AND INSTALL MAILBOX ------- EA 9 165.00 1,485.00 1,100.00 9,900.00

4 5
Beador Construction Company, Inc. RJ Noble Company
Corona, CA 92883 Orange, CA 92865
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 1 - CAJALCO ROAD INTERIM SAFETY PROJECT:  Brown St to Day St
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

32 152386 RELOCATE ROADSIDE SIGN-ONE POST ------- EA 15 145.00 2,175.00 140.00 2,100.00

33 152387 RELOCATE ROADSIDE SIGN-TWO POST ------- EA 1 220.00 220.00 250.00 250.00

34 153120 REMOVE CONCRETE [PAD] ------- SF 254 13.00 3,302.00 6.50 1,651.00

35 153121 REMOVE CONCRETE (DITCH) ------- SQFT 2,250 100.00 225,000.00 9.00 20,250.00

36 031501 REMOVE BOLLARD ------- EA 8 135.00 1,080.00 650.00 5,200.00

37 031502 REMOVE CONCRETE DRIVEWAY ------- SQFT 149 1,700.00 253,300.00 9.00 1,341.00

38 155231 CULVERT SLURRY-CEMENT BACKFILL (MOD) ------- CY 25 190.00 4,750.00 1,100.00 27,500.00

39 153215 REMOVE CONCRETE (CURB AND GUTTER) ------- LF 579 16.00 9,264.00 12.00 6,948.00

40 160101 CLEARING AND GRUBBING ------- LS 1 25,000.00 25,000.00 12,000.00 12,000.00

41 170101 DEVELOP WATER SUPPLY ------- LS 1 20,000.00 20,000.00 4,000.00 4,000.00

42 190101 (F) ROADWAY EXCAVATION Like 1 CY 8,310 36.00 299,160.00 75.00 623,250.00

42.A 190185 SHOULDER BACKING Like 9 LF 9,730 8.00 77,840.00 4.50 43,785.00

43 194001 DITCH EXCAVATION ------- CY 185 75.00 13,875.00 150.00 27,750.00

44 198010 (F) IMPORTED BORROW ------- CY 1,630 33.00 53,790.00 50.00 81,500.00

45 200114 ROCK BLANKET ------- SQYD 604 150.00 90,600.00 45.00 27,180.00

46 220101 FINISHING ROADWAY ------- LS 1 75,000.00 75,000.00 14,000.00 14,000.00

47 260201 CLASS 2 AGGREGATE BASE ------- CY 4,820 45.00 216,900.00 70.00 337,400.00

48 390132 HOT MIX ASPHALT (TYPE A) Like 2 TON 6,850 84.00 575,400.00 85.00 582,250.00

49 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) [CALTRANS A87B] ------- LF 1,500 7.50 11,250.00 20.00 30,000.00

50 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) [OVERSIDE 
DRAIN] ------- SQYD 35 130.00 4,550.00 75.00 2,625.00

51 401050 JOINTED PLAIN CONCRETE PAVEMENT ------- CY 260 470.00 122,200.00 450.00 117,000.00

52 510501 MINOR CONCRETE (MODIFIED CURB OUTLET) [CRS 308] ------- EA 1 9,500.00 9,500.00 6,500.00 6,500.00

53 510502 MINOR CONCRETE (MINOR STRUCTURE) [HEADWALL] ------- CY 15 2,200.00 33,000.00 6,500.00 97,500.00

54 566011 ROADSIDE SIGN - ONE POST Like 3 EA 13 430.00 5,590.00 400.00 5,200.00

55 650018 24" REINFORCED CONCRETE PIPE (RCP) ------- LF 144 250.00 36,000.00 225.00 32,400.00

56 665037 36" CORRUGATED STEEL PIPE (.079" THICK) ------- LF 96 410.00 39,360.00 250.00 24,000.00

57 667005 21" X 15" CORRUGATED STEEL PIPE ARCH (.079" THICK) (18" 
EQUIVALENT) ------- LF 100 210.00 21,000.00 250.00 25,000.00

58 705376 21" X 15" ALTERNATIVE FLARED END PIPE ARCH SECTION ------- EA 5 550.00 2,750.00 1,500.00 7,500.00

59 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) [AND 
SPANDRELS] ------- CY 190 680.00 129,200.00 500.00 95,000.00

59.A 731516 MINOR CONCRETE (DRIVEWAY) ------- CY 27 800.00 21,600.00 800.00 21,600.00

60 731521 MINOR CONCRETE (SIDEWALK) [CRS 401 - 6'] ------- CY 198 535.00 105,930.00 500.00 99,000.00

Beador Construction Company, Inc. RJ Noble Company
Corona, CA 92883 Orange, CA 92865
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 1 - CAJALCO ROAD INTERIM SAFETY PROJECT:  Brown St to Day St
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

61 800360 CHAIN LINK FENCE (TYPE CL-6) ------- LF 2,103 44.00 92,532.00 42.00 88,326.00

62 802580 12' CHAIN LINK GATE (TYPE CL-6) [SWING GATE] ------- EA 1 1,250.00 1,250.00 1,100.00 1,100.00

63 802620 15' CHAIN LINK GATE (TYPE CL-6) [SWING GATE] ------- EA 6 2,010.00 12,060.00 1,800.00 10,800.00

64 802620 16' CHAIN LINK GATE (TYPE CL-6) [SWING GATE] ------- EA 1 2,000.00 2,000.00 1,800.00 1,800.00

65 832005 MIDWEST GUARDRAIL SYSTEM ------- LF 172 70.00 12,040.00 150.00 25,800.00

66 839585 ALTERNATIVE FLARED TERMINAL SYSTEM ------- EA 2 4,700.00 9,400.00 4,200.00 8,400.00

67 840501 THERMOPLASTIC TRAFFIC STRIPE ------- LF 100 4.40 440.00 4.00 400.00

68 840515 THERMOPLASTIC PAVEMENT MARKING Like 4 SQFT 2,198 4.20 9,231.60 4.00 8,792.00

69 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

70 840656 PAINT TRAFFIC STRIPE (2-COAT) Like 5 LF 27,470 0.40 10,988.00 0.42 11,537.40

71 850111 PAVEMENT MARKER (RETROREFLECTIVE) Like 6 EA 1,110 4.40 4,884.00 4.50 4,995.00

72 860201 SIGNAL AND LIGHTING (BROWN ST) ------- LS 1 220,000.00 220,000.00 300,000.00 300,000.00

73 860201 SIGNAL AND LIGHTING (CLARK ST) ------- LS 1 250,000.00 250,000.00 315,000.00 315,000.00

73.A 013908 ASPHALT CONCRETE DRIVEWAY Like 8 SQFT 18,182 6.40 116,364.80 6.00 109,092.00

BASE BID SCHEDULE 1 TOTAL 
ITEMS 1 - 73.A 4,873,882.40 4,947,938.40

BASE BID SCHEDULE 2 - CAJALCO ROAD RESURFACING WORK:  Brown St to Day St 
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

74 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT ------- SQYD 22,505 3.70 83,268.50 4.25 95,646.25

75 190101 (F) ROADWAY EXCAVATION Like 1 CY 620 36.00 22,320.00 75.00 46,500.00

76 390132 HOT MIX ASPHALT (TYPE A) Like 2 TON 4,740 84.00 398,160.00 85.00 402,900.00

77 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

77.A 414111 ROUT AND SEAL RANDOM CRACKS ------- LS 1 16,500.00 16,500.00 15,000.00 15,000.00

77.B 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 30,000.00 30,000.00 30,000.00 30,000.00

BASE BID SCHEDULE 2 TOTAL 
ITEMS 74 - 77.B 550,248.50 590,046.25

Corona, CA 92883 Orange, CA 92865

4 5
Beador Construction Company, Inc. RJ Noble Company
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 3 - TRAFFIC SIGNALS AT DAY STREET AND ALEXANDER STREET
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

78 860201 SIGNAL AND LIGHTING (ALEXANDER ST) N/A LS 1 35,000.00 35,000.00 45,000.00 45,000.00

79 860201 SIGNAL AND LIGHTING (DAY ST) N/A LS 1 230,000.00 230,000.00 285,000.00 285,000.00
BASE BID SCHEDULE 3 TOTAL 
ITEMS 78 - 79 265,000.00 330,000.00

ALTERNATIVE BID SCHEDULE 1 - EASTERN MUNICIPAL WATER DISTRICT FACILITIES ADJUSTMENTS
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

80 152440 ADJUST MANHOLE TO GRADE N/A EA 1 23,300.00 23,300.00 2,500.00 2,500.00

81 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------
ALTERNATIVE BID SCHEDULE 1 TOTAL 
ITEMS 80 - 81 23,300.00 2,500.00

ALTERNATIVE BID SCHEDULE 2 - SOCAL GAS COMPANY FACILITIES ADJUSTMENTS
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

82 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------
ALTERNATIVE BID SCHEDULE 2 TOTAL 
ITEM 82 N/A N/A

BASE BID SCHEDULE 4 - CAJALCO ROAD RESURFACING PROJECT:  Alexander Street to Brown Street
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

83 190101 (F) ROADWAY EXCAVATION Like 1 CY 170 36.00 6,120.00 75.00 12,750.00

84 390132 HOT MIX ASPHALT (TYPE A) Like 2 TON 1,380 84.00 115,920.00 85.00 117,300.00

85 820840 ROADSIDE SIGN - ONE POST Like 3 EA 1 430.00 430.00 400.00 400.00

86 840515 THERMOPLASTIC PAVEMENT MARKING Like 4 SQFT 130 4.20 546.00 4.00 520.00

87 840656 PAINT TRAFFIC STRIPE (2-COAT) Like 5 LF 6,000 0.40 2,400.00 0.42 2,520.00

88 810230 PAVEMENT MARKER (RETROREFLECTIVE) Like 6 EA 200 4.40 880.00 4.50 900.00

89 100100 DEVELOP WATER SUPPLY ------- LS 1 5,000.00 5,000.00 4,000.00 4,000.00

90 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 50,000.00 50,000.00 140,000.00 140,000.00

91 130200 PREPARE WATER POLLUTION CONTROL PROGRAM ------- LS 1 5,000.00 5,000.00 5,000.00 5,000.00

92 170103 CLEARING AND GRUBBING ------- LS 1 5,000.00 5,000.00 12,000.00 12,000.00

93 066100 DUST ABATEMENT ------- LS 1 25,000.00 25,000.00 14,000.00 14,000.00

94 414111 ROUT AND SEAL RANDOM CRACKS ------- LS 1 15,000.00 15,000.00 8,000.00 8,000.00

95 190185 SHOULDER BACKING Like 9 LF 3,700 8.00 29,600.00 4.50 16,650.00

Beador Construction Company, Inc. RJ Noble Company
Corona, CA 92883 Orange, CA 92865
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Riverside County Transportation Department PROJECT:  Cajalco Road Combined Projects
Summary of Bids Mead Valley Area

Advertised: October 8, 2019 (Agenda Item: 3.36) Project No. C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
Addenda: 1 (10/24/2019), 2 (10/31/2019), 3 (11/14/2019), 4 (12/3/2019), 5 (12/18/2019), 6 (12/12/2019) C8-0079, and ZDST10
Bids Open: 2 pm     Date: Wednesday, December 18, 2019

BASE BID SCHEDULE 4 - CAJALCO ROAD RESURFACING PROJECT:  Alexander Street to Brown Street
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

96 013908 ASPHALT CONCRETE DRIVEWAY Like 8 SQFT 8,000 6.40 51,200.00 6.00 48,000.00

97 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) ------- SQYD 13 295.00 3,835.00 80.00 1,040.00

98 000001 ITEM DELETED PER ADDENDUM No. 3 ------- ------- ------- ------- ------- ------- -------

99 820410 SALVAGE ROADSIDE SIGN Like 7 EA 1 55.00 55.00 50.00 50.00

100 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING ------- SQFT 280 6.00 1,680.00 5.50 1,540.00

101 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 30,000.00 30,000.00 30,000.00 30,000.00

101.A 066105 RESIDENT ENGINEERS OFFICE ------- LS 1 72,349.40 72,349.40 100,000.00 100,000.00

101.B 066061 CONSTRUCTION ZONE ENHANCEMENT ENFORCEMENT 
PROGRAM (COZEEP) ------- FA 1 50,000.00 50,000.00 50,000.00 50,000.00

BASE BID SCHEDULE 4 TOTAL 
ITEMS 83 - 101.B 470,015.40 564,670.00

BASE BID SCHEDULE 5 - WASHINGTON STREET YARD RESURFACING PROJECT
ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 

Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

102 100100 DEVELOP WATER SUPPLY N/A LS 1 5,000.00 5,000.00 1,000.00 1,000.00

103 120100 TRAFFIC CONTROL SYSTEM N/A LS 1 5,000.00 5,000.00 4,000.00 4,000.00

104 130200 PREPARE WATER POLLUTION CONTROL PROGRAM N/A LS 1 5,000.00 5,000.00 4,000.00 4,000.00

105 066100 DUST ABATEMENT N/A LS 1 5,500.00 5,500.00 2,000.00 2,000.00

106 000003 SPEED BUMP N/A LF 60 140.00 8,400.00 100.00 6,000.00

107 190101(F) ROADWAY EXCAVATION N/A CY 850 66.00 56,100.00 40.00 34,000.00

108 390132 HOT MIX ASPHALT (TYPE A) N/A TON 1,800 90.00 162,000.00 75.00 135,000.00

109 017307 MINOR CONCRETE (TYPE "C" CURB) (CRS 202) N/A LF 200 65.00 13,000.00 55.00 11,000.00

110 810230 PAVEMENT MARKER (RETROREFLECTIVE) N/A EA 60 5.50 330.00 5.00 300.00

111 820410 SALVAGE ROADSIDE SIGN N/A EA 3 74.00 222.00 50.00 150.00

112 820840 ROADSIDE SIGN - ONE POST N/A EA 4 440.00 1,760.00 400.00 1,600.00

113 840515 THERMOPLASTIC PAVEMENT MARKING N/A SQFT 100 4.40 440.00 4.00 400.00

114 840656 PAINT TRAFFIC STRIPE (2-COAT) N/A LF 630 0.50 315.00 0.42 264.60

115 010602 MISCELLANEOUS WORK (AS DIRECTED) N/A FA 1 20,000.00 20,000.00 20,000.00 20,000.00
BASE BID SCHEDULE 5 TOTAL 
ITEMS 102 - 115 283,067.00 219,714.60

PROJECT TOTAL 
ITEMS 1 - 115 6,465,513.30 6,654,869.25

4 5
Beador Construction Company, Inc. RJ Noble Company
Corona, CA 92883 Orange, CA 92865
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of Work/ Bid Items
ACE Fence Company
City of Industry, CA 
Lic. No. 996577
DIR Reg No. 1000004092

Various Fencing

Cat Tracking, Inc.
Riverside, CA 
Lic. No. 991122
DIR Reg No. 1000011750

Various Striping

LNA Concrete Structures, Inc.
Chino Hills, CA 
Lic. No. 611949
DIR Reg No. 1000007129

Storm Drain

Fortte Construction, Inc.
Buena Park, CA 
Lic. No. 1032550
DIR Reg No. 1000054450

Various Electrical

MD Rubberized Crackfill, LLC
Lake Forest, CA 
Lic. No. 986686
DIR Reg No. 1000006438

Crack Seal

V & E Tree Service, Inc.
Orange, CA 
Lic. No. 654506
DIR Reg No. 1000001936

Various Clearing

C6-0060, Federal Aid No. HSIPL 5956 (253), C7-0035, 
C8-0079, and ZDST10

Subcontractors

Hardy & Harper, Inc

Cajalco Road Combined Projects
Mead Valley Area

Cajalco.Combined.Projects.(C6-0060,HSIPL5956(253),C7-0035,C8-0079,ZDST10):  SubContractors
Updated: 12/19/2019
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