
Riverside County Transportation Department PROJECT:  Jurupa Road / Union Pacific Railroad 

Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41) Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Company Name

PROJECT 

TOTAL

COUNTY'S ESTIMATE $77,302,080.30

1 Granite Construction Company $64,790,010.00

2 Skanska USA $77,660,983.00

3 Ames Construction, Inc. $81,247,225.00

4 Security Paving Company, Inc. $82,639,313.42

5 Steve P. Rados, Inc. $106,377,345.40

Average Bid Prices $82,542,975.36

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021), 7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCH. 3.D 

JCSD 

24-INCH WATERLINE 

RELOCATION

757,611.00

679,135.00

645,955.00

952,395.00

742,900.00

$871,948.00 $757,611.00

810,070.00

700,500.00

$77,034,510.27 $1,147,549.12

BASE BID SCHEDULE

 JURUPA ROAD / UPRR 

GRADE SEPARATION 

PROJECT

ALTERNATIVE BID SCH. 3.B 

JCSD 

12-INCH, 18-INCH AND 

24-INCH WATERLINE 

RELOCATION

71,122,825.30 1,424,390.00

60,780,614.15 1,081,260.00

ALTERNATIVE BID SCH. 2 

PEDLEY ROAD AND 

JURUPA ROAD 

INTERSECTION 

IMPROVEMENTS PROJECT

1,107,114.00

770,102.00

ALTERNATIVE BID SCH. 1

 RUTILE STREET AT 

UPRR CROSSING 

IMPROVEMENTS

509,390.00

325,043.85

ALTERNATIVE BID SCH. 3.A

 JCSD

30-INCH PIPELINE 

RELOCATION

$1,292,235.00

1,225,395.00

418,318.00

655,106.80

784,212.00

$584,325.97

855,550.00

74,446,050.20 1,469,775.00

75,327,794.42 2,106,190.00

1,107,713.60

1,421,298.00

1,213,237.00

1,066,200.00

1,207,040.00

738,949.20

667,000.00

$854,796.00

1,190,770.00

641,200.00

ALTERNATIVE BID SCH. 3.C 

JCSD

12-INCH AND 18-INCH 

SEWER RELOCATIONS

1,565,750.00

477,255.00

728,355.00

1,236,400.00

101,380,001.20

815,000.00

676,600.00

948,400.00

73,238,091.40

JurupaRd.GradeSep(C8-0060): Web-Summary.SubTotals
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 150,000.00 150,000.00 150,000.00 150,000.00

2 066105 RESIDENT ENGINEERS OFFICE LS 1 70,000.00 70,000.00 70,000.00 70,000.00

3 066610 PARTNERING LS 1 100,000.00 100,000.00 15,000.00 15,000.00

4 066102 DUST ABATEMENT LS 1 50,000.00 50,000.00 100,000.00 100,000.00

5 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 20,000.00 20,000.00 20,000.00 20,000.00

6 100100 DEVELOP WATER SUPPLY LS 1 35,000.00 35,000.00 35,000.00 35,000.00

7 995100 WATER METER CHARGES EA 2 51,500.00 103,000.00 103,000.00 206,000.00

8 015602 FUNDING AWARENESS SIGN EA 4 2,600.00 10,400.00 800.00 3,200.00

9 120100 TRAFFIC CONTROL SYSTEM LS 1 250,000.00 250,000.00 250,000.00 250,000.00

9.A 120165 CHANNELIZER (SURFACE MOUNTED) EA 375 54.00 20,250.00 45.00 16,875.00

9.B 128651 PORTABLE CHANGEABLE MESSAGE SIGN EA 8 14,200.00 113,600.00 10,500.00 84,000.00

9.C 129000 TEMPORARY RAILING (TYPE K) LF 8,400 24.00 201,600.00 20.00 168,000.00

9.D 800103 TEMPORARY FENCE (TYPE CL-6) LF 1,000 17.00 17,000.00 16.00 16,000.00

10 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 75,000.00 75,000.00 75,000.00 75,000.00

11 000001 ITEM DELETED PER ADDENDUM No. 1 ------- ------- ------- ------- ------- ------- -------

12 698601 GEOMEMBRANE (WATER BARRIER) SQFT 198,000 17.00 3,366,000.00 6.00 1,188,000.00

13 153248 REMOVE CONCRETE (MISCELLANEOUS) Like 1 SQFT 6,905 9.00 62,145.00 2.50 17,262.50

14 170103 CLEARING AND GRUBBING LS 1 250,000.00 250,000.00 250,000.00 250,000.00

15 190101 (F) ROADWAY EXCAVATION Like 2 CY 99,379 30.00 2,981,370.00 13.50 1,341,616.50

16 198050 (F) EMBANKMENT [ROADWAY FILL] Like 3 CY 5,224 25.00 130,600.00 10.50 54,852.00

17 190161 (F) ROCK EXCAVATION CY 4,817 300.00 1,445,100.00 20.00 96,340.00

18 192003 (F) STRUCTURE EXCAVATION (BRIDGE) CY 5,815 48.00 279,120.00 20.00 116,300.00

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

1
Granite Construction Company
Indio, CA 92203

COUNTY'S ESTIMATE
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

19 000001 ITEM DELETED PER ADDENDUM No. 4 ------- ------- ------- ------- ------- ------- -------

20 192035 (F) STRUCTURE EXCAVATION (ROCK) CY 4,817 48.00 231,216.00 30.00 144,510.00

21 192037 (F) STRUCTURE EXCAVATION (RETAINING WALL) CY 13,288 50.00 664,400.00 9.00 119,592.00

22 193003 (F) STRUCTURE BACKFILL (BRIDGE) CY 4,878 106.00 517,068.00 80.00 390,240.00

23 193013 (F) STRUCTURE BACKFILL (RETAINING WALL) CY 12,290 75.00 921,750.00 30.00 368,700.00

24 202004 IRON SULFATE LB 656 2.00 1,312.00 4.30 2,820.80

25 202006 SOIL AMENDMENT CY 102 60.00 6,120.00 32.00 3,264.00

26 202038 PACKET FERTILIZER EA 8,241 1.00 8,241.00 0.30 2,472.30

27 204011 PLANT (GROUP K) EA 62 600.00 37,200.00 310.00 19,220.00

27.A 205062 ROOT BARRIER LF 100 11.00 1,100.00 13.00 1,300.00

28 204036 PLANT (GROUP B) EA 2,499 25.00 62,475.00 30.00 74,970.00

29 204099 PLANT ESTABLISHMENT WORK LS 1 25,272.00 25,272.00 15,000.00 15,000.00

30 032000 RIVER ROCK COBBLE SQFT 375 32.00 12,000.00 13.00 4,875.00

31 205034 DECOMPOSED GRANITE Like 4 SQFT 21,671 3.00 65,013.00 2.30 49,843.30

32 205035 WOOD MULCH CY 630 55.00 34,650.00 70.00 44,100.00

33 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS 1 3,000.00 3,000.00 7,000.00 7,000.00

34 206402 OPERATE EXISTING IRRIGATION FACILITIES LS 1 6,000.00 6,000.00 55,000.00 55,000.00

35 206405 REMOVE IRRIGATION FACILITY LS 1 3,000.00 3,000.00 15,000.00 15,000.00

36 206560 CONTROL AND NEUTRAL CONDUCTORS LS 1 33,000.00 33,000.00 62,000.00 62,000.00

37 206562 1" REMOTE CONTROL VALVE EA 36 400.00 14,400.00 525.00 18,900.00

38 206567 2" REMOTE CONTROL VALVE-MASTER EA 3 650.00 1,950.00 600.00 1,800.00

39 206636 2" BASKET STRAINER EA 3 400.00 1,200.00 2,200.00 6,600.00

1
COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203

JurupaRd.GradeSep(C8-0060): Summary Web
Updated: 05/19/21 Page 2 of 78



Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

40 206746 48 STATION IRRIGATION CONTROLLER (ENCLOSURE MOUNTED) EA 1 12,400.00 12,400.00 18,000.00 18,000.00

41 206757 16 STATION IRRIGATION CONTROLLER (ENCLOSURE MOUNTED) EA 2 10,700.00 21,400.00 14,500.00 29,000.00

42 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 3 12,000.00 36,000.00 9,900.00 29,700.00

43 208420 EMITTER ASSEMBLY EA 2,514 20.00 50,280.00 15.00 37,710.00

44 208426 2" BACKFLOW PREVENTER ASSEMBLY EA 3 4,000.00 12,000.00 1,500.00 4,500.00

45 208440 BACKFLOW PREVENTER ENCLOSURE EA 3 2,000.00 6,000.00 700.00 2,100.00

46 208442 2" FLOW SENSOR EA 3 700.00 2,100.00 1,300.00 3,900.00

47 208448 RISER SPRINKLER ASSEMBLY-BUBBLER EA 124 300.00 37,200.00 75.00 9,300.00

48 208455 FLUSH VALVE EA 29 75.00 2,175.00 190.00 5,510.00

49 208460 AIR RELIEF VALVE EA 29 100.00 2,900.00 150.00 4,350.00

50 208575 2" GATE VALVE EA 18 350.00 6,300.00 500.00 9,000.00

51 208594 (F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 32,409 5.00 162,045.00 4.25 137,738.25

52 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 142 5.00 710.00 4.50 639.00

53 208595 1" PLASTIC PIPE (SCHEDULE 40) (MAIN LINE) LF 376 6.00 2,256.00 5.25 1,974.00

54 208598 2" PVC CONDUIT (SCHEDULE 40) LF 1,462 8.00 11,696.00 12.00 17,544.00

55 208605 2" PLASTIC PIPE (CLASS 315) (MAIN LINE) LF 3,907 9.00 35,163.00 9.50 37,116.50

56 208649 QUICK COUPLING VALVE EA 21 120.00 2,520.00 250.00 5,250.00

57 210110 IMPORTED TOPSOIL CY 1,259 70.00 88,130.00 40.00 50,360.00

58 260203 CLASS 2 AGGREGATE BASE Like 5 CY 13,331 40.00 533,240.00 40.00 533,240.00

59 270014 CEMENT TREATED BASE (PLANT MIXED, CLASS A) CY 5,224 89.00 464,936.00 145.00 757,480.00

60 390132 HOT MIX ASPHALT (TYPE A) Like 6 TON 11,758 94.00 1,105,252.00 105.00 1,234,590.00

61 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) Like 7 TON 5,470 99.00 541,530.00 110.00 601,700.00

1
COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

62 390113 ASPHALT CONCRETE DIKE Like 8 LF 4,642 25.00 116,050.00 5.50 25,531.00

63 398100 REMOVE ASPHALT CONCRETE DIKE Like 9 LF 850 9.00 7,650.00 5.00 4,250.00

64 034000 PORTLAND CEMENT CONCRETE PAVEMENT CY 533 500.00 266,500.00 485.00 258,505.00

65 035100 ELASTOMERIC BEARING PAD EA 26 270.00 7,020.00 800.00 20,800.00

66 510051 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 2,058 470.00 967,260.00 305.00 627,690.00

67 510053 (F) STRUCTURAL CONCRETE, BRIDGE CY 3,457 1,000.00 3,457,000.00 550.00 1,901,350.00

68 510054 (F) STRUCTURAL CONCRETE (POLYMER FIBER) CY 329 1,200.00 394,800.00 1,300.00 427,700.00

69 510055 (F) STRUCTURAL CONCRETE, BRIDGE (FASCIA CONCRETE) CY 41 1,000.00 41,000.00 3,500.00 143,500.00

70 510060 (F) STRUCTURAL CONCRETE, RETAINING WALL CY 3,470 585.00 2,029,950.00 515.00 1,787,050.00

71 510080 (F) STRUCTURAL CONCRETE, APPROACH SLAB CY 582 780.00 453,960.00 620.00 360,840.00

72 511035 (F) ARCHITECTURAL SURFACE TREATMENT (GIRDERS PANELS) SQFT 1,228 78.00 95,784.00 70.00 85,960.00

72.A 000003 ARCHITECTURAL SURFACE TREATMENT (FASCIA BEAM) SQFT 801 94.00 75,294.00 75.00 60,075.00

73 511035 (F) ARCHITECTURAL SURFACE TREATMENT (ABUTMENT) SQFT 10,438 15.00 156,570.00 20.00 208,760.00

74 511035 (F) ARCHITECTURAL SURFACE TREATMENT (RETAINING WALL) SQFT 19,430 15.00 291,450.00 15.00 291,450.00

75 512280 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (110'-120') EA 13 47,000.00 611,000.00 55,000.00 715,000.00

75.A 035101 FURNISH PRECAST CONCRETE FASCIA BEAM EA 4 121,800.00 487,200.00 115,000.00 460,000.00

76 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 13 7,000.00 91,000.00 25,000.00 325,000.00

76.A 035102(F) ERECT PRECAST CONCRETE FASCIA BEAM EA 4 41,040.00 164,160.00 36,000.00 144,000.00

77 519083 JOINT SEAL ASSEMBLY (MR 1 1/2") LF 278 240.00 66,720.00 52.00 14,456.00

78 520102 (F) BAR REINFORCING STEEL (BRIDGE) LB 1,243,394 1.45 1,802,921.30 0.80 994,715.20

79 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 370,164 1.35 499,721.40 1.30 481,213.20

80 520120 (F) HEADED BAR REINFORCEMENT EA 32 90.00 2,880.00 65.00 2,080.00

1
COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203

JurupaRd.GradeSep(C8-0060): Summary Web
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

81 540101 (F) ASPHALT MEMBRANE WATERPROOFING SQFT 14,200 17.00 241,400.00 18.00 255,600.00

82 550102 (F) STRUCTURAL STEEL (BRIDGE) LB 1,788,826 2.00 3,577,652.00 2.40 4,293,182.40

83 550102 (F) STRUCTURAL STEEL (DECK PLATE) LB 299,979 3.00 899,937.00 3.00 899,937.00

84 568062 PEDESTRIAN BARRICADE Like 10 EA 4 1,200.00 4,800.00 1,800.00 7,200.00

85 590115 CLEAN AND PAINT (STRUCTURAL STEEL) LS 1 343,937.00 343,937.00 1,300,000.00 1,300,000.00

86 000003 ACCESS ROAD MATERIAL (1" x No.4) CY 15 290.00 4,350.00 200.00 3,000.00

87 038000 14' ACCESS GATE (RCFC STD PLAN M801) EA 1 3,880.00 3,880.00 3,500.00 3,500.00

88 038001 STANDARD PIPE GATE PER SPPWC STND PLAN NO. 602-3 EA 2 20.00 40.00 6,800.00 13,600.00

89 650014 18" REINFORCED CONCRETE PIPE LF 1,075 192.00 206,400.00 175.00 188,125.00

89.A 650010 12” REINFORCED CONCRETE PIPE LF 17 226.00 3,842.00 505.00 8,585.00

90 650018 24" REINFORCED CONCRETE PIPE Like 11 LF 127 150.00 19,050.00 400.00 50,800.00

91 650026 36" REINFORCED CONCRETE PIPE Like 12 LF 1,423 250.00 355,750.00 300.00 426,900.00

92 650046 66" REINFORCED CONCRETE PIPE LF 510 450.00 229,500.00 450.00 229,500.00

93 652311
18" REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

LF 53 150.00 7,950.00 250.00 13,250.00

94 652324
36" REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

LF 310 300.00 93,000.00 270.00 83,700.00

95 641101 12" PLASTIC PIPE [PVC] LF 212 40.00 8,480.00 180.00 38,160.00

95.A 680287 3" SLOTTED PLASTIC PIPE UNDERDRAIN LF 1,315 32.80 43,132.00 15.00 19,725.00

95.B 682008 PERMEABLE MATERIAL CY 25 82.00 2,050.00 190.00 4,750.00

95.C 000003 PME TUB STYLE CONCRETE ENCLOSURE (5'x10'-6"x7") EA 1 24,600.00 24,600.00 24,000.00 24,000.00

95.D 000003 PRECAST CONCRETE PAD WITH HANDHOLE (48"x54") EA 1 3,980.00 3,980.00 2,500.00 2,500.00

96 000001 ITEM DELETED PER ADDENDUM No. 4 ------- ------- ------- ------- ------- ------- -------

97 036900 OVERSIDE DRAIN EA 2 1,000.00 2,000.00 500.00 1,000.00

Indio, CA 92203
Granite Construction Company

1
COUNTY'S ESTIMATE
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

98 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=3.5') EA 2 7,500.00 15,000.00 9,100.00 18,200.00

99 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=7') EA 7 10,000.00 70,000.00 7,100.00 49,700.00

100 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=14') EA 4 12,500.00 50,000.00 11,000.00 44,000.00

101 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=21') Like 13 EA 3 18,750.00 56,250.00 14,000.00 42,000.00

102 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=28') EA 2 25,000.00 50,000.00 17,000.00 34,000.00

103 037000 CATCH BASIN NO. 4 PER RCFC&WCD STD NO. CB101 (W=7') EA 1 6,500.00 6,500.00 9,000.00 9,000.00

104 037001 CATCH BASIN PER SPPWC STD NO. 302-3 (8 GRATES) EA 1 6,000.00 6,000.00 25,000.00 25,000.00

105 037002 CATCH BASIN - ALLEY (TRANSVERSE) PER SPPWC STD NO. 305-3 EA 1 9,000.00 9,000.00 5,000.00 5,000.00

106 037003 CSP FLARED INLET PER SPPWC 351-2 (CASE 2) EA 2 2,500.00 5,000.00 2,200.00 4,400.00

107 017002 INLET TYPE X PER RCFC&WCD STD NO. CB108 EA 2 5,000.00 10,000.00 6,200.00 12,400.00

108 037004 LOCAL DEPRESSION (RCFC&WCD STD DWG LD201) [NO. 2] EA 17 2,500.00 42,500.00 1,200.00 20,400.00

109 037005 LOCAL DEPRESSION (RCFC&WCD STD DWG LD202) [NO. 3] EA 1 3,500.00 3,500.00 1,200.00 1,200.00

110 017101 MANHOLE (RCFC&WCD STD DWG MH251) [NO. 1] EA 2 7,500.00 15,000.00 8,500.00 17,000.00

111 017103 MANHOLE (RCFC&WCD STD DWG MH252) [NO. 2] Like 14 EA 3 10,000.00 30,000.00 12,000.00 36,000.00

112 017109 MANHOLE (RCFC&WCD STD DWG MH253) [NO. 3] EA 4 2,000.00 8,000.00 3,000.00 12,000.00

113 017110 MANHOLE (RCFC&WCD STD DWG MH254) [NO. 4] EA 8 15,000.00 120,000.00 14,000.00 112,000.00

114 037006 MANHOLE (SPPWC STD NO. 326-2) [36" SHAFT] EA 1 2,000.00 2,000.00 3,000.00 3,000.00

115 017114 TRANSITION STRUCTURE (RCFC&WCD STD DWG TS303) [NO. 3] EA 1 6,000.00 6,000.00 5,300.00 5,300.00

116 017112 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS226) [NO. 1] EA 1 5,000.00 5,000.00 5,100.00 5,100.00

117 017105 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS227) [NO. 2] Like 15 EA 3 4,500.00 13,500.00 3,500.00 10,500.00

118 017104 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS228) [NO. 3] EA 3 2,000.00 6,000.00 2,200.00 6,600.00

119 017111 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS229) [NO.4] EA 1 1,500.00 1,500.00 2,700.00 2,700.00

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

120 037007 REINFORCED CONCRETE JUNCTION STRUCTURE PER DETAIL "D-9" LS 1 20,000.00 20,000.00 65,000.00 65,000.00

121 037008 REINFORCED CONCRETE INLET STRUCTURE PER DETAIL "D-8" LS 1 37,000.00 37,000.00 75,000.00 75,000.00

122 037009
CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 
(36" PIPE)

EA 3 1,250.00 3,750.00 1,200.00 3,600.00

123 037010
CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 
(66" PIPE)

EA 1 2,000.00 2,000.00 1,200.00 1,200.00

124 037011
CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 
(24" CMP PIPE)

EA 2 1,250.00 2,500.00 1,200.00 2,400.00

125 037012 6'W X 4'H PRECAST REINFORCED CONCRETE BOX LF 1,540 750.00 1,155,000.00 750.00 1,155,000.00

125.A 037013 6.5'W X 3'H PRECAST REINFORCED CONCRETE BOX LF 15 1,530.00 22,950.00 1,200.00 18,000.00

126 710136 REMOVE PIPE [66" RCP] LF 576 125.00 72,000.00 61.00 35,136.00

127 710136 REMOVE PIPE [ 18" RCP] LF 608 71.00 43,168.00 50.00 30,400.00

128 710200 ADJUST MANHOLE TO GRADE EA 3 600.00 1,800.00 1,500.00 4,500.00

129 710200 ADJUST MONITORING WELL COVER TO GRADE EA 4 500.00 2,000.00 1,200.00 4,800.00

130 730040 MINOR CONCRETE (GUTTER) LF 433 52.00 22,516.00 28.00 12,124.00

131 731504 MINOR CONCRETE (CURB AND GUTTER) Like 16 CY 672 493.00 331,296.00 620.00 416,640.00

132 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS209) SQFT 1,032 15.00 15,480.00 20.00 20,640.00

133 037300 LONGITUDINAL GUTTER SQFT 20 20.00 400.00 40.00 800.00

134 037301 MINOR CONCRETE (CONCRETE HEADER) CY 10 1,000.00 10,000.00 900.00 9,000.00

135 731516 MINOR CONCRETE (DRIVEWAY) CY 302 505.00 152,510.00 570.00 172,140.00

136 731519 MINOR CONCRETE (STAMPED CONCRETE) Like 17 SQFT 19,254 15.00 288,810.00 10.00 192,540.00

137 731521 MINOR CONCRETE(SIDEWALK) Like 18 CY 229 300.00 68,700.00 780.00 178,620.00

138 731623 MINOR CONCRETE (CURB RAMP) CY 30 795.00 23,850.00 1,000.00 30,000.00

139 731710 REMOVAL CONCRETE CURB (ONLY) LF 596 26.00 15,496.00 3.50 2,086.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

140 731780 REMOVE CONCRETE SIDEWALK Like 19 SQYD 704 29.00 20,416.00 12.00 8,448.00

141 731840 REMOVE CONCRETE (CURB AND GUTTER) Like 20 LF 5,090 10.00 50,900.00 1.50 7,635.00

142 000001 ITEM DELETED PER ADDENDUM No. 4 ------- ------- ------- ------- ------- ------- -------

143 750501 (F) MISCELLANEOUS METAL (BRIDGE) LB 14,756 14.00 206,584.00 25.00 368,900.00

144 750505 (F) BRIDGE DECK DRAINAGE SYSTEM LB 2,923 20.00 58,460.00 50.00 146,150.00

145 870400
SIGNAL AND LIGHTING SYSTEM 
[CONNECTOR ROAD AND JURUPA ROAD]

LS 1 305,000.00 305,000.00 300,000.00 300,000.00

145.A 000003
NO. 6 PULL BOX WITH TRAFFIC COVER 
(FIBER OPTIC - CONNECTOR/JURUPA & JURUPA/FELSPAR) 

EA 10 2,190.00 21,900.00 1,500.00 15,000.00

145.B 000003
FIBER OPTIC SPLICE VAULT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR)

EA 3 10,700.00 32,100.00 22,000.00 66,000.00

145.C 000003
1.5” PVC CONDUIT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR) 

LF 1,638 22.00 36,036.00 23.00 37,674.00

145.D 000003
3” PVC CONDUIT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR)

LF 1,668 27.00 45,036.00 27.00 45,036.00

145.E 000003
4” PVC CONDUIT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR)

LF 790 33.00 26,070.00 30.00 23,700.00

146 870400
SIGNAL AND LIGHTING SYSTEM 
[CONNECTOR ROAD AND VAN BUREN BLVD]

LS 1 325,000.00 325,000.00 470,000.00 470,000.00

146.A 000003 NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC) EA 7 2,240.00 15,680.00 1,500.00 10,500.00

146.B 000003 FIBER OPTIC SPLICE VAULT (FIBER OPTIC) EA 1 11,020.00 11,020.00 22,000.00 22,000.00

146.C 000003 1.5” PVC CONDUIT (FIBER OPTIC) LF 1,777 22.00 39,094.00 23.00 40,871.00

146.D 000003 3” PVC CONDUIT (FIBER OPTIC) LF 1,792 27.00 48,384.00 27.00 48,384.00

146.E 000003 4” PVC CONDUIT (FIBER OPTIC) LF 252 37.00 9,324.00 30.00 7,560.00

146.F 000003 MODIFY SIGNAL AND LIGHTING LS 1 250,000.00 250,000.00 200,000.00 200,000.00

147 870400
SIGNAL AND LIGHTING SYSTEM 
[JURUPA ROAD AND FELSPAR STREET]

LS 1 241,000.00 241,000.00 260,000.00 260,000.00

148 870400
SIGNAL AND LIGHTING SYSTEM 
[52ND STREET AND VAN BUREN BLVD]

LS 1 286,000.00 286,000.00 415,000.00 415,000.00

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

148.A 000003 NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC) EA 3 2,420.00 7,260.00 1,500.00 4,500.00

148.B 000003 FIBER OPTIC SPLICE VAULT (FIBER OPTIC) EA 1 11,020.00 11,020.00 22,000.00 22,000.00

148.C 000003 1.5” PVC CONDUIT (FIBER OPTIC) LF 1,288 23.00 29,624.00 23.00 29,624.00

148.D 000003 3” PVC CONDUIT (FIBER OPTIC) LF 1,303 27.00 35,181.00 27.00 35,181.00

148.E 000003 4” PVC CONDUIT (FIBER OPTIC) LF 162 39.00 6,318.00 30.00 4,860.00

149 870400
SIGNAL AND LIGHTING SYSTEM 
[CONNECTOR ROAD AND MILLER DRIVEWAY]

LS 1 274,000.00 274,000.00 290,000.00 290,000.00

150 870200 LIGHTING SYSTEM (CITY STREET) [ ALL LOCATIONS] LS 1 146,600.00 146,600.00 145,000.00 145,000.00

150.A 000003 3" PVC DUCT (SCE SERVICE) LF 3,132 27.00 84,564.00 28.00 87,696.00

150.B 000003 1.5" PVC DUCT (SCE SERVICE), LF 755 22.00 16,610.00 22.00 16,610.00

150.C 000003 5" PVC DUCT (SCE SERVICE) LF 443 32.00 14,176.00 32.00 14,176.00

150.D 000003 HANDHOLE (SCE SERVICE) EA 20 1,632.00 32,640.00 1,300.00 26,000.00

150.E 000003 SERVICE PEDESTAL (SCE SERVICE) EA 4 4,460.00 17,840.00 6,000.00 24,000.00

150.F 000003 SERVICE EQUIPMENT PER RSP ES-2E (SCE SERVICE) EA 2 7,240.00 14,480.00 4,000.00 8,000.00

151 782120 RELOCATE MAILBOX EA 4 670.00 2,680.00 750.00 3,000.00

152 038000 SPLIT RAIL PVC (PICKET) FENCE LF 1,380 25.00 34,500.00 35.00 48,300.00

152.A 038002 ARCHITECTURAL FENCE LF 591 875.00 517,125.00 817.00 482,847.00

152.B 038003 PICKET FENCE LF 1,356 300.00 406,800.00 320.00 433,920.00

153 038001 WOOD FENCE (H=6') LF 346 49.00 16,954.00 49.00 16,954.00

154 803050 REMOVE CHAIN LINK FENCE LF 200 6.00 1,200.00 16.00 3,200.00

155 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,743 9.00 15,687.00 2.00 3,486.00

156 820250 REMOVE ROADSIDE SIGN Like 21 EA 39 170.00 6,630.00 75.00 2,925.00

157 820840 ROADSIDE SIGN - ONE POST Like 22 EA 61 300.00 18,300.00 225.00 13,725.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
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BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

158 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 833 40.00 33,320.00 51.00 42,483.00

159 833032 CHAIN LINK RAILING (TYPE 7) LF 51 110.00 5,610.00 243.00 12,393.00

160 839514 HANDRAILING LF 231 305.00 70,455.00 117.00 27,027.00

161 839521 CABLE RAILING LF 201 50.00 10,050.00 34.00 6,834.00

162 839543 TRANSITION RAILING (TYPE WB-31) EA 1 3,600.00 3,600.00 3,610.00 3,610.00

163 839741 CONCRETE BARRIER (TYPE 836) LF 323 310.00 100,130.00 250.00 80,750.00

164 840501 THERMOPLASTIC TRAFFIC STRIPE Like 23 LF 26,513 2.00 53,026.00 0.55 14,582.15

165 840515 THERMOPLASTIC PAVEMENT MARKING Like 24 SQFT 1,840 4.00 7,360.00 3.75 6,900.00

166 840656 PAINT TRAFFIC STRIPE(2-COAT) [W=4",6",8"] Like 25 LF 17,891 1.00 17,891.00 0.30 5,367.30

166.A 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 10,000 0.80 8,000.00 0.50 5,000.00

166.B 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 1,000 2.50 2,500.00 1.25 1,250.00

166.C 846020 REMOVE PAINTED TRAFFIC STRIPE LF 17,891 0.60 10,734.60 0.35 6,261.85

166.D 846025 REMOVE PAVEMENT MARKING SQFT 1,000 2.00 2,000.00 1.00 1,000.00

167 000003 EXAVATION SUPPORT SYSTEMS, SHORING AND UTILITY SUPPORT LS 1 2,500,000.00 2,500,000.00 338,000.90 338,000.90

168 000001 ITEM DELETED PER ADDENDUM No. 1 ------- ------- ------- ------- ------- ------- -------

168.A 000003 CIVIL SITE WORK LS 1 968,000.00 968,000.00 340,000.00 340,000.00

168.B 000003 CONSTRUCT PUMP STATION STRUCTURAL ITEMS LS 1 1,330,200.00 1,330,200.00 850,000.00 850,000.00

168.C 000003 CONSTRUCT PUMP STATION MECHANICAL ITEMS LS 1 1,024,000.00 1,024,000.00 1,050,000.00 1,050,000.00

168.D 000003 CONSTRUCT VALVE VAULT STRUCTURAL ITEMS LS 1 214,800.00 214,800.00 140,000.00 140,000.00

168.E 000003 CONSTRUCT VALVE VAULT MECHANICAL ITEMS LS 1 251,800.00 251,800.00 205,000.00 205,000.00

168.F 000003 CONSTRUCT ELECTRICAL BUILDING STRUCTURAL ITEMS LS 1 437,000.00 437,000.00 485,000.00 485,000.00

168.G 000003 CONSTRUCT ELECTRICAL BUILDING MECHANICAL ITEMS LS 1 239,600.00 239,600.00 200,000.00 200,000.00

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project
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BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

168.H 000003 CONSTRUCT ELECTRICAL ITEMS LS 1 911,000.00 911,000.00 775,000.00 775,000.00

168.I 000003 CONSTRUCT TESTING AND COMMISSIONING LS 1 98,600.00 98,600.00 125,000.00 125,000.00

169 000003 BLY CHANNEL REINFORCED BOX CULVERT LF 90 5,000.00 450,000.00 5,200.00 468,000.00

170 000003
BLY CHANNEL CONCRETE TRANSITION STRUCTURE 
(RCFC STD PLAN CH326 & C329)

CY 41 550.00 22,550.00 1,100.00 45,100.00

171 000003
BLY CHANNEL ROCK LINED CHANNEL 
(RCFC STD PLAN CH325, 1/2 TON, 4.3' DEPTH) 

CY 298 150.00 44,700.00 145.00 43,210.00

172 000003 REMOVE #136 TRACK (WOOD OR CONC TIE) TF 14,451 25.00 361,275.00 14.00 202,314.00

173 000003 REMOVE #133 TRACK (MT2, T500, T750, T404, T403) TF 7,047 20.00 140,940.00 11.00 77,517.00

174 000003 REMOVE NO. 9 TURNOUT EA 2 10,000.00 20,000.00 15,000.00 30,000.00

175 000003 REMOVE NO. 11 TURNOUT EA 5 10,000.00 50,000.00 15,000.00 75,000.00

175.A 000003 REMOVE PIPE [PVC] LF 3,197 18.00 57,546.00 14.00 44,758.00

175.B 000003 REMOVE PIPE [30" CMP] LF 126 53.00 6,678.00 55.00 6,930.00

175.C 000003 REMOVE DRAINAGE FACILITY [MANHOLE] EA 1 3,060.00 3,060.00 3,200.00 3,200.00

175.D 000003 REMOVE CATCH BASIN EA 2 2,640.00 5,280.00 3,500.00 7,000.00

176 000003 CONSTRUCT #136 CWR CONC TIE TRACK (MT1) TF 6,410 250.00 1,602,500.00 330.00 2,115,300.00

177 000003
CONSTRUCT #136 CWR WOOD TIE TRACK (MT2, T500, T750, T404, 
T403)

TF 15,334 240.00 3,680,160.00 365.00 5,596,910.00

177.A 000003
FURNISH (UPRR INSTALL) #136 CWR WOOD TIE TRACK (MT2, T500, 
T750, T404, T403)

TF 6,192 385.00 2,383,920.00 305.00 1,888,560.00

177.B 000001 ITEM DELETED PER ADDENDUM No. 6 ------- ------- ------- ------- ------- ------- -------

178 000003 CONSTRUCT TEMPORARY RETAINING WALL LF 497 900.00 447,300.00 600.00 298,200.00

179 000003 FURNISH AND INSTALL No. 9 RH TURNOUT EA 2 140,000.00 280,000.00 130,000.00 260,000.00

180 000003 FURNISH AND INSTALL No. 11 RH TURNOUT EA 2 170,000.00 340,000.00 150,000.00 300,000.00

180.A 000003 FURNISH (UPRR INSTALL) No. 11 RH TURNOUT EA 1 157,200.00 157,200.00 135,000.00 135,000.00

181 000003 FURNISH AND INSTALL No. 11 LH TURNOUT EA 3 170,000.00 510,000.00 150,000.00 450,000.00
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BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

181.A 000003 FURNISH (UPRR INSTALL) No. 11 LH TURNOUT EA 2 152,320.00 304,640.00 135,000.00 270,000.00

182 000003 FURNISH AND INSTALL NEW DERAIL EA 1 12,300.00 12,300.00 10,000.00 10,000.00

182.A 000003 FURNISH (UPRR INSTALL) NEW DERAIL EA 2 38,300.00 76,600.00 42,000.00 84,000.00

183 000001 ITEM DELETED PER ADDENDUM No. 8 ------- ------- ------- ------- ------- ------- -------

184 000001 ITEM DELETED PER ADDENDUM No. 8 ------- ------- ------- ------- ------- ------- -------

185 000001 ITEM DELETED PER ADDENDUM No. 8 ------- ------- ------- ------- ------- ------- -------

186 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

186.A 000003 REMOVE GRADE CROSSING PANELS TF 464 112.00 51,968.00 125.00 58,000.00

186.B 000003
REMOVE SIGNAL CABINET, POWER DROP, GATES AND 
EQUIPMENT

LS 1 88,400.00 88,400.00 10,000.00 10,000.00

186.C 000003 REMOVE RAIL SIGNALS LS 1 61,000.00 61,000.00 10,000.00 10,000.00

187 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

188 000003 SUBBALLAST CY 24,443 76.00 1,857,668.00 55.00 1,344,365.00

188.A 000003 RAILROAD TRACK (EXCAVATION) CY 27,896 17.00 474,232.00 5.00 139,480.00

188.B 000003 RAILROAD TRACK (EMBANKMENT) CY 18,767 13.00 243,971.00 7.00 131,369.00

188.C 000003 REMOVE SUB-BALLAST CY 16,590 27.00 447,930.00 5.00 82,950.00

189 999990 MOBILIZATION [INCLUDES DEMOBILIZATION, AND FINAL CLEAN UP] LS 1 3,000,000.00 3,000,000.00 3,000,000.00 3,000,000.00

189.A 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 4,000,000.00 4,000,000.00 4,000,000.00 4,000,000.00

189.B 036401 8” PLASTIC PIPE UNDERDRAIN LF 1,014 57.00 57,798.00 48.00 48,672.00

189.C 036402 10” PLASTIC PIPE UNDERDRAIN LF 490 65.00 31,850.00 55.00 26,950.00

189.D 036403 15” PLASTIC PIPE UNDERDRAIN LF 2,314 79.00 182,806.00 78.00 180,492.00

189.E 036404 8” PLASTIC PIPE LF 7 150.00 1,050.00 145.00 1,015.00

189.F 036404 10” PLASTIC PIPE LF 18 154.00 2,772.00 135.00 2,430.00
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BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

189.G 036405 15” PLASTIC PIPE LF 75 178.00 13,350.00 150.00 11,250.00

189.H 037014 12” CONCRETE FLARED END SECTION EA 1 2,160.00 2,160.00 2,200.00 2,200.00

189.I 037015 18” CONCRETE FLARED END SECTION EA 1 2,430.00 2,430.00 2,700.00 2,700.00

189.J 037016 DRAINAGE INLET TYPE G2 PER CALTRANS STD NO. D72B EA 1 8,540.00 8,540.00 14,000.00 14,000.00

190 066020
WORKING WITHIN RAILROAD RIGHT OF WAY, RELATIONS WITH 
RAILROAD [INCLUDING FLAGGING]

LS 1 350,000.00 350,000.00 550,000.00 550,000.00

191 031500 DEMOLITION [BUILDINGS AND STRUCTURES] LS 1 750,000.00 750,000.00 500,000.00 500,000.00

BASE BID SCHEDULE TOTAL 
ITEMS 1 - 191

71,122,825.30 60,780,614.15
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COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 1 - RUTILE STREET AT UPRR CROSSING IMPROVEMENTS

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

192 153248 REMOVE CONCRETE (MISCELLANEOUS) Like 1 SQFT 428 9.00 3,852.00 2.50 1,070.00

193 190101 (F) ROADWAY EXCAVATION Like 2 CY 364 30.00 10,920.00 13.50 4,914.00

194 198050 (F) EMBANKMENT [ROADWAY FILL] Like 3 CY 305 25.00 7,625.00 10.50 3,202.50

195 205034 DECOMPOSED GRANITE Like 4 SQFT 588 3.00 1,764.00 2.30 1,352.40

196 260203 CLASS 2 AGGREGATE BASE Like 5 CY 395 40.00 15,800.00 40.00 15,800.00

197 000003 CRUSHED MISCELLANEOUS BASE CY 95 100.00 9,500.00 40.00 3,800.00

198 390132 HOT MIX ASPHALT (TYPE A) Like 6 TON 360 94.00 33,840.00 105.00 37,800.00

199 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) Like 7 TON 183 99.00 18,117.00 110.00 20,130.00

200 390113 ASPHALT CONCRETE DIKE Like 8 LF 337 25.00 8,425.00 5.50 1,853.50

201 398100 REMOVE ASPHALT CONCRETE DIKE Like 9 LF 175 9.00 1,575.00 5.00 875.00

202 510092
STRUCTURAL CONCRETE, HEADWALL [STRAIGHT PER CALTRANS 
STD. D89]

CY 5 3,500.00 17,500.00 2,300.00 11,500.00

203 568062 PEDESTRIAN BARRICADE Like 10 EA 1 1,200.00 1,200.00 1,800.00 1,800.00

204 665000 24" CORRUGATED STEEL PIPE LF 16 80.00 1,280.00 430.00 6,880.00

205 730070 DETECTABLE WARNING SURFACE (W=2') LF 24 75.00 1,800.00 82.00 1,968.00

206 731504 MINOR CONCRETE (CURB AND GUTTER) Like 16 CY 28 493.00 13,804.00 620.00 17,360.00

207 731519 MINOR CONCRETE (STAMPED CONCRETE) Like 17 SQFT 959 15.00 14,385.00 10.00 9,590.00

208 731521 MINOR CONCRETE(SIDEWALK) Like 18 CY 26 300.00 7,800.00 780.00 20,280.00

209 731710 REMOVAL CONCRETE CURB (ONLY) LF 123 26.00 3,198.00 3.50 430.50

210 731780 REMOVE CONCRETE SIDEWALK Like 19 SQYD 79 29.00 2,291.00 12.00 948.00

211 731840 REMOVE CONCRETE (CURB AND GUTTER) Like 20 LF 121 10.00 1,210.00 1.50 181.50

212 820250 REMOVE ROADSIDE SIGN Like 21 EA 3 170.00 510.00 75.00 225.00

213 820840 ROADSIDE SIGN - ONE POST Like 22 EA 15 300.00 4,500.00 225.00 3,375.00

1
COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 1 - RUTILE STREET AT UPRR CROSSING IMPROVEMENTS (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

214 840501 THERMOPLASTIC TRAFFIC STRIPE Like 23 LF 498 2.00 996.00 0.55 273.90

215 840515 THERMOPLASTIC PAVEMENT MARKING Like 24 SQFT 970 4.00 3,880.00 3.75 3,637.50

216 840656 PAINT TRAFFIC STRIPE(2-COAT) [W=4",6",8"] Like 25 LF 1,138 1.00 1,138.00 0.30 341.40

217 870400
SIGNAL AND LIGHTING SYSTEM 
[VAN BUREN BLVD AND RUTILE ROAD]

LS 1 230,000.00 230,000.00 100,000.00 100,000.00

217.A 000003 NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC) EA 4 2,120.00 8,480.00 1,500.00 6,000.00

217.B 000003 FIBER OPTIC SPLICE VAULT (FIBER OPTIC) EA 1 10,300.00 10,300.00 22,000.00 22,000.00

217.C 000003 1.5” PVC CONDUIT (FIBER OPTIC) LF 15 56.00 840.00 23.00 345.00

217.D 000003 3” PVC CONDUIT (FIBER OPTIC) LF 150 29.00 4,350.00 27.00 4,050.00

217.E 000003 4” PVC CONDUIT (FIBER OPTIC) LF 602 31.00 18,662.00 30.00 18,060.00

218 999990
MOBILIZATION 
[INCLUDES DEMOBILIZATION, AND FINAL CLEAN UP]

LS 1 49,848.00 49,848.00 5,000.65 5,000.65

ALTERNATIVE BID SCHEDULE 1 TOTAL 
ITEMS 192 - 218

509,390.00 325,043.85

COUNTY'S ESTIMATE Granite Construction Company
Indio, CA 92203

1

JurupaRd.GradeSep(C8-0060): Summary Web
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 2 - PEDLEY ROAD AND JURUPA ROAD INTERSECTION IMPROVEMENTS PROJECT

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

219 120100 TRAFFIC CONTROL SYSTEM [INCLUDES PEDESTRIAN CONTROL] LS 1 75,000.00 75,000.00 50,000.00 50,000.00

220 031500 ADJUST STREET LIGHT PULLBOX EA 2 300.00 600.00 500.00 1,000.00

221 031501 ADJUST SEWER CLEAN OUT EA 1 750.00 750.00 975.00 975.00

222 031502 RELOCATE FIRE HYDRANT EA 1 10,000.00 10,000.00 6,200.00 6,200.00

223 170103 CLEARING AND GRUBBING LS 1 75,000.00 75,000.00 5,800.00 5,800.00

224 190101 (F) ROADWAY EXCAVATION Like 2 CY 2,600 30.00 78,000.00 13.50 35,100.00

225 202027 RELOCATE WATER METER EA 1 5,000.00 5,000.00 6,200.00 6,200.00

226 260203 CLASS 2 AGGREGATE BASE Like 5 CY 1,830 40.00 73,200.00 40.00 73,200.00

227 390132 HOT MIX ASPHALT (TYPE A) Like 6 TON 1,380 94.00 129,720.00 105.00 144,900.00

228 390113 ASPHALT CONCRETE DIKE (8") Like 8 LF 70 25.00 1,750.00 5.50 385.00

229 610300 CONCRETE BACKFILL (PIPE TRENCH) [ENCASEMENT] CY 10 200.00 2,000.00 1,600.00 16,000.00

230 036400 6" PLASTIC PIPE [PVC - SCH 40] LF 5 35.00 175.00 120.00 600.00

231 650018 24" REINFORCED CONCRETE PIPE Like 11 LF 120 150.00 18,000.00 400.00 48,000.00

232 650026 36" REINFORCED CONCRETE PIPE Like 12 LF 190 250.00 47,500.00 300.00 57,000.00

233 000003 TRASH CAPTURE DEVICE EA 1 4,000.00 4,000.00 5,600.00 5,600.00

234 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=21') Like 13 EA 1 18,750.00 18,750.00 14,000.00 14,000.00

235 017103 MANHOLE (RCFC&WCD STD DWG MH252) [NO. 2] Like 14 EA 1 10,000.00 10,000.00 12,000.00 12,000.00

236 017105 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS227) [NO. 2] Like 15 EA 1 4,500.00 4,500.00 3,500.00 3,500.00

237 710120 REMOVE DRAINAGE FACILITY [MANHOLE] EA 1 2,500.00 2,500.00 3,200.00 3,200.00

238 710128 REMOVE STORM DRAIN LF 160 40.00 6,400.00 65.00 10,400.00

239 710158 REMOVE CATCH BASIN EA 1 2,500.00 2,500.00 6,200.00 6,200.00

240 730010 MINOR CONCRETE (CURB) [TYPE C] LF 20 40.00 800.00 40.00 800.00

1
COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 2 - PEDLEY ROAD AND JURUPA ROAD INTERSECTION IMPROVEMENTS PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

241 730010 MINOR CONCRETE (CURB) [TYPE D] LF 300 35.00 10,500.00 30.00 9,000.00

242 730070 DETECTABLE WARNING SURFACE SQFT 80 30.00 2,400.00 40.00 3,200.00

243 731504 MINOR CONCRETE  (CURB AND GUTTER) Like 16 CY 35 493.00 17,255.00 620.00 21,700.00

244 731519 MINOR CONCRETE  (STAMPED  CONCRETE) Like 17 SQFT 1,000 15.00 15,000.00 10.00 10,000.00

245 731623 MINOR CONCRETE (CURB RAMP) [ALL TYPES] CY 10 795.00 7,950.00 780.00 7,800.00

246 731521 MINOR CONCRETE (SIDEWALK) Like 18 CY 45 300.00 13,500.00 780.00 35,100.00

247 731780 REMOVE CONCRETE SIDEWALK [INCLUDES CURB RAMPS] Like 19 SQYD 316 29.00 9,164.00 12.00 3,792.00

248 731840 REMOVE CONCRETE  (CURB AND GUTTER) Like 20 LF 420 10.00 4,200.00 1.50 630.00

249 037800 CONCRETE BOLLARD EA 2 750.00 1,500.00 1,000.00 2,000.00

250 038002 SINGLE FENCE GATE EA 1 2,000.00 2,000.00 2,540.00 2,540.00

251 038003 DOUBLE FENCE GATE EA 1 4,000.00 4,000.00 3,870.00 3,870.00

252 800302 CHAIN LINK FENCE LF 330 40.00 13,200.00 57.00 18,810.00

253 803020 REMOVE FENCE LF 410 10.00 4,100.00 15.00 6,150.00

254 000003 SIGNING AND STRIPING LS 1 25,000.00 25,000.00 4,250.00 4,250.00

255 839514 HANDRAILING [METAL] LF 40 250.00 10,000.00 170.00 6,800.00

256 870400 SIGNAL AND LIGHTING SYSTEM LS 1 285,000.00 285,000.00 75,000.00 75,000.00

257 000003 BALLAST (B STONE) CY 7 100.00 700.00 200.00 1,400.00

258 000003 STORMWATER BIOFILTRATION DEVICE (MODULAR WETLAND) EA 1 40,500.00 40,500.00 52,000.00 52,000.00

259 999990 MOBILIZATION [INLCUDES DEMOBILIZATION, AND FINAL CLEAN UP] LS 1 75,000.00 75,000.00 5,000.00 5,000.00

ALTERNATIVE BID SCHEDULE 2 TOTAL 
ITEMS 219 - 259

1,107,114.00 770,102.00

1
COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203

JurupaRd.GradeSep(C8-0060): Summary Web
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 3.A - JURUPA COMMUNITY SERVICES DISTRICT, 30-INCH PIPELINE RELOCATION

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

260 000003
MOBILIZATION, PROJECT SIGNS, DEMOBILIZATION, BONDING AND 
INSURANCE, PRE-CONSTRUCTION VIDEO, AND PROJECT CLOSE 
OUT

LS 1 35,000.00 35,000.00 5,000.00 5,000.00

261 000003

FURNISH AND INSTALL 30-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH TRANSMISSION WATERLINE, 
FULLY WELDED JOINTS, AND THRUST RESTRAINTS, BACKFILL AND 
COMPACT TRENCH ZONE PER JCSD STD. DWG. A-1

LF 1,060 300.00 318,000.00 415.00 439,900.00

262 000003
FURNISH AND INSTALL 6-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-2

EA 2 20,000.00 40,000.00 13,700.00 27,400.00

263 000003 FURNISH AND INSTALL 4-INCH AIR VALVE PER JCSD STD. DWG. E-2 EA 2 15,000.00 30,000.00 11,500.00 23,000.00

264 000003 CDF BACKFILL AS REQUIRED ON THE PLANS AND SPECIFICATIONS LS 1 15,000.00 15,000.00 14,000.00 14,000.00

265 000003
FURNISH AND INSTALL 30-INCH BUTTERFLY VALVE PER JCSD STD. 
DWG. B-3 INCLUDING FITTINGS

EA 1 25,000.00 25,000.00 16,000.00 16,000.00

266 000003

30-INCH TRANSMISSION WATERLINE CONNECTION 1 AT STA. 
10+00.00 IN VAN BUREN BLVD. PER DETAIL 1 ON SHEET 10 
INCLUDING PIPING, ISOLATION FLANGES, FITTINGS, BUTT STRAPS, 
THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 25,000.00 25,000.00 27,000.00 27,000.00

267 000003

30-INCH TRANSMISSION WATERLINE CONNECTION 2 AT STA. 
20+56.36 IN HILL PLACE PER DETAIL 2 ON SHEET 10 INCLUDING 
PIPING, ISOLATION FLANGES, FITTINGS, BUTT STRAPS, THRUST 
RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 25,000.00 25,000.00 49,000.00 49,000.00

268 000003 PREPARE AND IMPLEMENT CONSTRUCTION PHASING PLAN LS 1 25,000.00 25,000.00 1,200.00 1,200.00

269 000003
ABANDON OR REMOVE/DISPOSE OF 30-INCH WATER MAIN PER 
SPECIAL REQUIREMENTS

LS 1 15,000.00 15,000.00 21,000.00 21,000.00

270 000003
PAVEMENT REMOVAL, DISPOSAL AND TEMPORARY 
REPLACEMENT IN VAN BUREN BLVD, JURUPA ROAD, AND HILL 
PLACE 

LS 1 100,000.00 100,000.00 1,500.00 1,500.00

271 000003
UNKNOWN UTILITY CROSSINGS INCLUDING POTHOLING, 
PROTECTION OF FACILITY AND CDF BACKFILL

EA 5 8,000.00 40,000.00 5,000.00 25,000.00

272 000003

POTHOLE ALL UTILITIES CROSSING ALIGNMENT INCLUDING 
LATERALS AND EXISTING PIPELINES AT CONNECTIONS PRIOR TO 
CONSTRUCTION INCLUDING A SIGNED POTHOLE REPORT PER 
SPECIFICATION REQUIREMENTS

LS 1 15,000.00 15,000.00 6,000.00 6,000.00

1

Indio, CA 92203
COUNTY'S ESTIMATE Granite Construction Company
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

273 000003

EXCAVATION SAFETY MEASURES; TRENCH SHORING, TRENCH 
EXCAVATION PLAN REQUIREMENT AND SHEETING, SHORING AND 
BRACING FOR PROTECTION OF LIFE AND LIMB PER OSHA 
STANDARDS

LS 1 50,000.00 50,000.00 1,000.00 1,000.00

274 000003

PRE-CONSTRUCTION SURVEY FOR 30-INCH TRANSMISSION 
WATERLINE INCLUDING POTHOLES, DETAILED SURVEY AT 
MANHOLES AND VAULTS TO ESTABLISH EXACT FINISHED 
SURFACE

LS 1 4,000.00 4,000.00 2,500.00 2,500.00

275 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

276 000003

PROTECT AND RE-ESTABLISH SURVEY MONUMENTS PER 
SPECIFICATION REQUIREMENTS INCLUDING TIE-OFF PRIOR TO 
CONSTRUCTION, RESTORATION AND REQUIRED COUNTY RECORD 
FILINGS

LS 1 3,000.00 3,000.00 3,500.00 3,500.00

277 000003
SUPPORT OF ALL EXISTING UTILITIES SHOWN ON THE PLANS, 
CONTROL DENSITY BACKFILL AND TEMPORARY SUPPORT

LS 1 10,000.00 10,000.00 3,500.00 3,500.00

278 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED WATERLINES PER 
SPECIFICATION REQUIREMENTS

LS 1 7,000.00 7,000.00 2,500.00 2,500.00

279 000003
DISINFECTION, PRESSURE TESTING AND FLUSHING OF 30-INCH 
TRANSMISSION WATERLINE PER SPECIFICATION REQUIREMENTS

LS 1 10,000.00 10,000.00 2,500.00 2,500.00

280 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 1,000.00 1,000.00 1,100.00 1,100.00

281 000003 ROCK EXCAVATION, REMOVAL AND DISPOSAL CY 100 50.00 5,000.00 30.00 3,000.00

282 000003 WORK AS SPECIFIED IN THE CONTRACT DOCUMENTS LS 1 17,000.00 17,000.00 1,000.00 1,000.00

ALTERNATIVE BID SCHEDULE 3.A TOTAL 
ITEMS 260 - 282

815,000.00 676,600.00

TEMPORARY FENCE (TYPE CL-6)

1
COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

283 000003
MOBILIZATION, PROJECT SIGNS, DEMOBILIZATION, BONDING AND 
INSURANCE, PRE-CONSTRUCTION VIDEO, AND PROJECT CLOSE 
OUT

LS 1 40,000.00 40,000.00 5,000.00 5,000.00

284 000003

FURNISH AND INSTALL 24-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 40 500.00 20,000.00 960.00 38,400.00

285 000003

FURNISH AND INSTALL 18-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 214 300.00 64,200.00 400.00 85,600.00

286 000003

FURNISH AND INSTALL 12-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1345-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 955 250.00 238,750.00 300.00 286,500.00

287 000003
FURNISH AND INSTALL 24-INCH DIAMETER STEEL CASING (1/2-
INCH WALL THICKNESS)

LF 96 450.00 43,200.00 510.00 48,960.00

288 000003
FURNISH AND INSTALL 36-INCH DIAMETER SPLIT CASING (1/2-INCH 
WALL THICKNESS)

LF 40 550.00 22,000.00 640.00 25,600.00

289 000003
FURNISH AND INSTALL 6-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-2

EA 1 20,000.00 20,000.00 13,000.00 13,000.00

290 000003 FURNISH AND INSTALL 4-INCH AIR VALVE PER JCSD STD. DWG. E-2 EA 2 15,000.00 30,000.00 11,500.00 23,000.00

291 000003 CDF BACKFILL AS REQUIRED ON THE PLANS AND SPECIFICATIONS LS 1 45,000.00 45,000.00 11,000.00 11,000.00

292 000003
FURNISH AND INSTALL 1-INCH AIR RELEASE VALVE PER JCSD STD. 
DWG. E-1

EA 3 12,000.00 36,000.00 6,000.00 18,000.00

293 000003
FURNISH AND INSTALL 4-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-1

EA 6 15,000.00 90,000.00 9,000.00 54,000.00

294 000003
FURNISH AND INSTALL 18-INCH BUTTERFLY VALVE PER JCSD STD. 
DWG. B-3 INCLUDING FITTINGS

EA 2 13,000.00 26,000.00 7,300.00 14,600.00

295 000003
FURNISH AND INSTALL 12-INCH RESILIENT SEAT GATE VALVE PER 
JCSD STD. DWG. B-1 INCLUDING FITTINGS

EA 2 5,000.00 10,000.00 1,700.00 3,400.00

296 000003
6-INCH FIRE HYDRANT ASSEMBLY PER JCSD STD. DWG. NO. G-1 
(INCLUDING GATE VALVE, BREAK-OFF CHECK VALVE, GUARD 
POSTS, AND BLUE REFLECTIVE PAVEMENT MARKERS)

EA 1 18,000.00 18,000.00 12,000.00 12,000.00

ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION

Indio, CA 92203

COUNTY'S ESTIMATE Granite Construction Company
1
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

297 000003
2-INCH WATER SERVICE METER, METER BOXES, 2-INCH MAINLINE 
CONNECTION, 2-INCH VALVES, FITTINGS, 2-INCH STRAINER, PER 
JCSD STD. DWG. D-3

EA 2 19,000.00 38,000.00 7,300.00 14,600.00

298 000003
FURNISH AND INSTALL VERTICAL ANCHOR BLOCK PER JCSD STD. 
DWG. C-2

EA 4 4,000.00 16,000.00 8,900.00 35,600.00

299 000003

12-INCH WATERLINE CONNECTION 1 AT STA. 10+00.00 IN JURUPA 
ROAD PER DETAIL 3 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 12,000.00 12,000.00 13,300.00 13,300.00

300 000003

12-INCH WATERLINE CONNECTION 2 AT STA. 14+21.66 IN JURUPA 
ROAD PER DETAIL 4 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 12,000.00 12,000.00 13,300.00 13,300.00

301 000003

CONNECT TO EXISTING 24-INCH WATERLINE IN JURUPA ROAD AT 
STA. 4+81.66 PER SHEET 5 INCLUDING PIPING, VALVING, FITTINGS, 
THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 18,000.00 18,000.00 10,300.00 10,300.00

302 000003

CONNECT TO EXISTING 18-INCH WATERLINE IN JURUPA ROAD AT 
STA. 5+27.47 PER SHEET 5 INCLUDING PIPING, VALVING, FITTINGS, 
THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 16,000.00 16,000.00 14,700.00 14,700.00

303 000003

REMOVE EXISTING 12-INCH GATE VALVES, CUT AND REMOVE 10-
FEET OF PIPE, INSTALL BLIND FLANGES ONTO REMAINING 
PORTIONS OF PIPE, CONSTRUCT CONCRETE THRUST BLOCKS 
PER JCSD STD. DWG. C-2 AT BLIND FLANGES; AT THREE (3) 
LOCATIONS AS SHOWN ON SHEETS 4 AND 5; CONSTRUCT TWO (2) 
GUARD POSTS PER JCSD STD. DWG A-4 AT THE VAN BUREN 
BOULEVARD LOCATION

LS 1 7,000.00 7,000.00 34,300.00 34,300.00

304 000003

18-INCH WATERLINE CONNECTION 1 AT STA. 20+08.04 IN JURUPA 
ROAD PER DETAIL 5 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 16,000.00 16,000.00 13,100.00 13,100.00

305 000003

18-INCH WATERLINE CONNECTION 2 AT STA. 22+21.65 IN JURUPA 
ROAD PER DETAIL 6 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 16,000.00 16,000.00 19,000.00 19,000.00

ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION (continued)

1
COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

306 000003

CONNECT TO EXISTING 18-INCH WATERLINE IN JURUPA ROAD AT 
STA. 10+00.00 PER SHEET 6 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 16,000.00 16,000.00 10,700.00 10,700.00

307 000003

INSTALL 12-INCH GATE VALVE AT STA. 13+78.63 ON FELSPAR 
STREET AND CONNECT TO EXISTING 12-INCH WATERLINE AT STA. 
13+84.80 AND 8-INCH LATERAL AT STA. 14+00.00 PER DETAIL 7 ON 
SHEET 10 INCLUDING PIPING, VALVING, FITTINGS, THRUST 
RESTRAINTS, WELDED JOINTS, COUPLING, CONCRETE THRUST 
COLLAR AND BLOCK, TRAFFIC CONTROL AND DEWATERING

LS 1 21,000.00 21,000.00 9,600.00 9,600.00

308 000003

CONNECTION TO EXISTING 12-INCH WATERLINE IN FELSPAR 
STREET AT STA. 14+45 AND 15+45 ON SHEET 6 INCLUDING PIPING, 
FITTINGS, THRUST RESTRAINTS AND BLOCKS, WELDED JOINTS, 
TRAFFIC CONTROL AND DEWATERING

EA 2 12,000.00 24,000.00 6,200.00 12,400.00

309 000003

CONNECTION TO EXISTING 12-INCH WATERLINE IN FELSPAR 
STREET AT STA. 19+63± ON SHEET 6 INCLUDING PIPING, FITTINGS, 
THRUST RESTRAINTS AND BLOCKS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

EA 1 12,000.00 12,000.00 5,100.00 5,100.00

310 000003

CONNECTION TO EXISTING 12-INCH WATERLINE IN FELSPAR 
STREET AT STA. 20+05± ON SHEET 6 INCLUDING PIPING, FITTINGS, 
THRUST RESTRAINTS AND BLOCKS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

EA 1 12,000.00 12,000.00 5,100.00 5,100.00

311 000003 PREPARE AND IMPLEMENT CONSTRUCTION PHASING PLAN LS 1 35,000.00 35,000.00 1,900.00 1,900.00

312 000003
ABANDON OR REMOVE/DISPOSE OF WATERLINES INCLUDING 
PREPARE, REPAIR AND DISPOSAL ASBESTOS CEMENT PIPE PER 
PLANS, SPECIFICATIONS SPECIAL REQUIREMENTS

LS 1 24,000.00 24,000.00 79,000.00 79,000.00

313 000003
PAVEMENT REMOVAL, DISPOSAL AND TEMPORARY 
REPLACEMENT IN JURUPA ROAD, HILL PLACE AND FELSPAR ROAD

LS 1 200,000.00 200,000.00 450.00 450.00

314 000003
UNKNOWN UTILITY CROSSINGS INCLUDING POTHOLING, 
PROTECTION OF FACILITY AND CDF BACKFILL

EA 5 8,000.00 40,000.00 5,000.00 25,000.00

315 000003

POTHOLE ALL UTILITIES CROSSING ALIGNMENT INCLUDING 
LATERALS AND EXISTING PIPELINES AT CONNECTIONS PRIOR TO 
CONSTRUCTION INCLUDING A SIGNED POTHOLE REPORT PER 
SPECIFICATION REQUIREMENTS

LS 1 23,000.00 23,000.00 10,000.00 10,000.00

ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION (continued)

1
Granite Construction Company

Indio, CA 92203

COUNTY'S ESTIMATE
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

316 000003

EXCAVATION SAFETY MEASURES; TRENCH SHORING, TRENCH 
EXCAVATION PLAN REQUIREMENT AND SHEETING, SHORING AND 
BRACING FOR PROTECTION OF LIFE AND LIMB PER OSHA 
STANDARDS

LS 1 75,000.00 75,000.00 4,400.00 4,400.00

317 000003

PRE-CONSTRUCTION SURVEY FOR THE ENTIRE PROJECT 
INCLUDING POTHOLES, DETAILED SURVEY AT MANHOLES AND 
VAULTS TO ESTABLISH EXACT FINISHED SURFACE, 
CONSTRUCTION STAKING

LS 1 9,000.00 9,000.00 2,500.00 2,500.00

318 000003

PROTECT AND RE-ESTABLISH SURVEY MONUMENTS PER 
SPECIFICATION REQUIREMENTS INCLUDING TIE-OFF PRIOR TO 
CONSTRUCTION, RESTORATION AND REQUIRED COUNTY RECORD 
FILINGS

LS 1 3,000.00 3,000.00 3,500.00 3,500.00

319 000003
SUPPORT OF ALL EXISTING UTILITIES SHOWN ON THE PLANS, 
CONTROL DENSITY BACKFILL AND TEMPORARY SUPPORT

LS 1 15,000.00 15,000.00 3,000.00 3,000.00

320 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED WATERLINES PER 
SPECIFICATION REQUIREMENTS

LS 1 10,000.00 10,000.00 4,100.00 4,100.00

321 000003
DISINFECTION, PRESSURE TESTING AND FLUSHING OF ALL 
WATERLINES PER SPECIFICATION REQUIREMENTS

LS 1 15,000.00 15,000.00 15,000.00 15,000.00

322 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 1,000.00 1,000.00 1,900.00 1,900.00

323 000003 ROCK EXCAVATION, REMOVAL AND DISPOSAL CY 100 50.00 5,000.00 30.00 3,000.00

324 000003

WORK AS SPECIFIED IN THE CONTRACT DOCUMENTS AND AS 
SHOWN ON THE DRAWINGS NOT SPECIFICALLY LISTED IN ANY 
OTHER BID ITEMS ABOVE INCLUDING ADHERING TO ALL FEDERAL 
AND STATE REQUIREMENTS REGARDING COVID-19

LS 1 20,000.00 20,000.00 54,000.00 54,000.00

325 152427 ADJUST FIRE HYDRANT (JCSD) EA 5 820.00 4,100.00 3,000.00 15,000.00

326 710200 ADJUST WATER METER BOX TO GRADE (JCSD) EA 2 820.00 1,640.00 1,000.00 2,000.00

327 710200 ADJUST WATER VALVE COVER TO GRADE (JCSD) EA 10 450.00 4,500.00 635.00 6,350.00

ALTERNATIVE BID SCHEDULE 3.B TOTAL 
ITEMS 283 - 327

1,424,390.00 1,081,260.00

ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION (continued)

COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 3.C - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH AND 18-INCH SEWER RELOCATIONS

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

328 000003
MOBILIZATION, PROJECT SIGNS, DEMOBILIZATION, BONDING AND 
INSURANCE, PRE-CONSTRUCTION VIDEO, AND PROJECT CLOSE 
OUT

LS 1 50,000.00 50,000.00 5,000.00 5,000.00

329 000003
FURNISH AND INSTALL 18-INCH DIA. PVC C-900, SDR 26 GRAVITY 
SEWER MAIN WITH TRENCH BEDDING PER JCSD STD. DWG. S-2 
CLASS “I”  

LF 1,293 250.00 323,250.00 85.00 109,905.00

330 000003
FURNISH AND INSTALL 60-INCH DIA. PRECAST CONCRETE SEWER 
MANHOLES PER JCSD STD. DWG. S-7 

EA 4 50,000.00 200,000.00 13,400.00 53,600.00

331 000003

FURNISH AND INSTALL 60-INCH DIA. PRECAST CONCRETE SEWER 
MANHOLE PER JCSD STD. DWG. S-7 WITH FLAT TOP STA. 19+60.59, 
INITIALLY INSTALLED WITH PROPER SECTION TO PLACE RIM AT 
EXISTING GRADES AND THEN REMOVING SECTIONS TO LOWER 
FLAT TOP AND GRADE RINGS AND RIM TO FINAL GRADES

LS 1 75,000.00 75,000.00 24,000.00 24,000.00

332 000003
REMODEL AND RECONNECT SEWER LATERALS, CONSTRUCT WYE 
AT MAIN AND CONNECT REMODELED LATERAL TO WYE PER JCSD 
STD. DWG NOS. S-5, S-6A AND S-17

EA 2 12,000.00 24,000.00 6,300.00 12,600.00

333 000003
TEMPORARY SEWER BYPASS INCLUDING PLAN PREPARATION 
AND IMPLEMENTATION ANY SEWER WORK

LS 1 25,000.00 25,000.00 40,000.00 40,000.00

334 000003
ABANDON, DEMOLISH AND REMOVE EXISTING 12-INCH GRAVITY 
SEWER MAIN PER SHEET 9

LF 340 50.00 17,000.00 15.00 5,100.00

335 000003
MODIFY EXISTING MANHOLES ON SHEET 8 AT STA. 20+25.10 AND 
SHEET 10 TO PLACE RIM ELEVATION AT FINAL GRADES TO 
FURNISH AND INSTALL FLAT TOP MANHOLE

LS 1 40,000.00 40,000.00 2,500.00 2,500.00

336 000003
FURNISH AND INSTALL LEVEL MONITOR IN MANHOLE ON SHEET 8 
AT STA. 19+60.59

EA 1 5,000.00 5,000.00 13,000.00 13,000.00

337 000003
ABANDON, DEMOLISH AND REMOVE EXISTING 15-INCH GRAVITY 
SEWER MAIN PER SHEETS 7 AND 8

LF 1,300 75.00 97,500.00 20.00 26,000.00

338 000003
CONNECTION AND DEMO OF EXISTING MANHOLE AT STA. 7+07.4 
ON SHEET 7 INCLUDING RECHANNELING BOTTOM OF MANHOLE

LS 1 25,000.00 25,000.00 2,400.00 2,400.00

339 000003
CONNECTION TO EXISTING MANHOLE AT STA. 20+25.18 ON SHEET 
8 INCLUDING RECHANNELING BOTTOM OF MANHOLE

LS 1 25,000.00 25,000.00 2,400.00 2,400.00

340 000003

TERMINUS MANHOLE 60-INCH PER JCSD STD. DWG. S-7 AT STA. 
10+84.50, REMOVE SECTION AND ADJUST FRAME COVER TO 
TERMINUS MANHOLE AND EXISTING MANHOLE AT STA. 10+40.33 
ON SHEET 9

EA 1 75,000.00 75,000.00 5,600.00 5,600.00

341 000003
CDF AND SLURRY BACKFILL AS REQUIRED ON THE PLANS AND 
SPECIFICATIONS

LS 1 35,000.00 35,000.00 4,100.00 4,100.00

342 000003

PREPARE AND IMPLEMENT CONSTRUCTION PHASING PLAN, 
SEWER BYPASS PLAN AND OVERFLOW EMERGENCY RESPONSE 
PLAN (OERP) INCLUDING BUT NOT LIMITED TO: PUMPING, TRUCKS, 
PIPING, MONITORING, ETC. FOR ALL CONNECTIONS TO ACTIVE 
SEWER SYSTEMS

LS 1 120,000.00 120,000.00 23,000.00 23,000.00

1
COUNTY'S ESTIMATE Granite Construction Company

Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

343 000003
ABANDON OR REMOVE/DISPOSE OF SEWER MAINS PER SPECIAL 
REQUIREMENTS

LS 1 15,000.00 15,000.00 14,000.00 14,000.00

344 000003
PAVEMENT REMOVAL, DISPOSAL AND TEMPORARY 
REPLACEMENT IN JURUPA ROAD AND FELSPAR ROAD

LS 1 200,000.00 200,000.00 1,250.00 1,250.00

345 000003
UNKNOWN UTILITY CROSSINGS INCLUDING POTHOLING, 
PROTECTION OF FACILITY AND CDF BACKFILL

EA 5 8,000.00 40,000.00 5,000.00 25,000.00

346 000003

POTHOLE ALL UTILITIES CROSSING ALIGNMENT INCLUDING 
LATERALS AND EXISTING PIPELINES AT CONNECTIONS PRIOR TO 
CONSTRUCTION INCLUDING A SIGNED POTHOLE REPORT PER 
SPECIFICATION REQUIREMENTS

LS 1 25,000.00 25,000.00 9,200.00 9,200.00

347 000003

EXCAVATION SAFETY MEASURES; TRENCH SHORING, TRENCH 
EXCAVATION PLAN REQUIREMENT AND SHEETING, SHORING AND 
BRACING FOR PROTECTION OF LIFE AND LIMB PER OSHA 
STANDARDS

LS 1 75,000.00 75,000.00 3,100.00 3,100.00

348 000003
PRE-CONSTRUCTION SURVEY FOR THE ENTIRE PROJECT 
INCLUDING POTHOLES, DETAILED SURVEY AT MANHOLES AND 
VAULTS TO ESTABLISH EXACT FINISHED SURFACE

LS 1 4,000.00 4,000.00 2,500.00 2,500.00

349 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

350 000003

PROTECT AND RE-ESTABLISH SURVEY MONUMENTS PER 
SPECIFICATION REQUIREMENTS INCLUDING TIE-OFF PRIOR TO 
CONSTRUCTION, RESTORATION AND REQUIRED COUNTY RECORD 
FILINGS

LS 1 3,000.00 3,000.00 3,500.00 3,500.00

351 000003
SUPPORT OF ALL EXISTING UTILITIES SHOWN ON THE PLANS, 
CONTROL DENSITY BACKFILL AND TEMPORARY SUPPORT

LS 1 12,000.00 12,000.00 25,000.00 25,000.00

352 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED GRAVITY SEWER 
MAINS PER SPECIFICATION REQUIREMENTS

LS 1 10,000.00 10,000.00 3,000.00 3,000.00

353 000003
AIR TESTING, MANDREL TEST AND FLUSHING FOR ALL SEWER 
MAINS AND VACUUM TESTING MANHOLES PER SPECIFICATION 
REQUIREMENTS

LS 1 10,000.00 10,000.00 9,300.00 9,300.00

354 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 1,000.00 1,000.00 1,200.00 1,200.00

355 000003 ROCK EXCAVATION, REMOVAL AND DISPOSAL CY 100 50.00 5,000.00 30.00 3,000.00

356 000003 WORK AS SPECIFIED IN THE CONTRACT DOCUMENTS LS 1 20,000.00 20,000.00 30,000.00 30,000.00

357 710200 ADJUST MANHOLE TO GRADE (JCSD) EA 15 600.00 9,000.00 1,200.00 18,000.00

ALTERNATIVE BID SCHEDULE 3.C TOTAL 
ITEMS 328 - 357

1,565,750.00 477,255.00

ALTERNATIVE BID SCHEDULE 3.C - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH AND 18-INCH SEWER 
RELOCATIONS (continued)

Indio, CA 92203

1
COUNTY'S ESTIMATE Granite Construction Company

JurupaRd.GradeSep(C8-0060): Summary Web
Updated: 05/19/21 Page 25 of 78



Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 3.D - JURUPA COMMUNITY SERVICES DISTRICT, 24-INCH WATERLINE RELOCATION

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

358 000003

FURNISH AND INSTALL 24-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 644 648.00 417,312.00 690.00 444,360.00

359 000003
FURNISH AND INSTALL 36-INCH DIAMETER CASING (1/2-INCH WALL 
THICKNESS)

LF 145 379.20 54,984.00 230.00 33,350.00

360 000003 JACK AND BORE STEEL CASING PIPE LF 145 1,550.00 224,750.00 1,100.00 159,500.00

361 000003
FURNISH AND INSTALL 24-INCH BUTTERFLY VALVE PER JCSD STD. 
DWG. B-3 INCLUDING FITTINGS

EA 1 13,040.00 13,040.00 9,900.00 9,900.00

362 000003
FURNISH AND INSTALL 2-INCH AIR VALVE PER JCSD STD. DWG. E-
1A  (LOCATION TO BE DETERMINED)

EA 1 12,500.00 12,500.00 13,000.00 13,000.00

363 000003
FURNISH AND INSTALL 6-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-2  (LOCATION TO BE DETERMINED)

EA 1 19,020.00 19,020.00 13,000.00 13,000.00

364 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED WATERLINES PER 
SPECIFICATION REQUIREMENTS

LS 1 3,005.00 3,005.00 1,325.00 1,325.00

365 000003
DISINFECTION, PRESSURE TESTING AND FLUSHING OF ALL 
WATERLINES PER SPECIFICATION REQUIREMENTS

LS 1 9,440.00 9,440.00 3,500.00 3,500.00

366 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 3,560.00 3,560.00 1,200.00 1,200.00

ALTERNATIVE BID SCHEDULE 3.C TOTAL 
ITEMS 358 - 366

757,611.00 679,135.00

PROJECT TOTAL 
ITEMS 1 - 366

77,302,080.30 64,790,010.00

1
Granite Construction CompanyCOUNTY'S ESTIMATE
Indio, CA 92203
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 150,000.00 150,000.00 150,000.00 150,000.00

2 066105 RESIDENT ENGINEERS OFFICE LS 1 70,000.00 70,000.00 70,000.00 70,000.00

3 066610 PARTNERING LS 1 8,000.00 8,000.00 30,000.00 30,000.00

4 066102 DUST ABATEMENT LS 1 200,000.00 200,000.00 200,000.00 200,000.00

5 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 20,000.00 20,000.00 20,000.00 20,000.00

6 100100 DEVELOP WATER SUPPLY LS 1 35,000.00 35,000.00 35,000.00 35,000.00

7 995100 WATER METER CHARGES EA 2 103,000.00 206,000.00 103,000.00 206,000.00

8 015602 FUNDING AWARENESS SIGN EA 4 4,000.00 16,000.00 1,500.00 6,000.00

9 120100 TRAFFIC CONTROL SYSTEM LS 1 250,000.00 250,000.00 250,000.00 250,000.00

9.A 120165 CHANNELIZER (SURFACE MOUNTED) EA 375 75.00 28,125.00 75.00 28,125.00

9.B 128651 PORTABLE CHANGEABLE MESSAGE SIGN EA 8 4,500.00 36,000.00 26,000.00 208,000.00

9.C 129000 TEMPORARY RAILING (TYPE K) LF 8,400 15.00 126,000.00 20.00 168,000.00

9.D 800103 TEMPORARY FENCE (TYPE CL-6) LF 1,000 20.00 20,000.00 15.00 15,000.00

10 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 75,000.00 75,000.00 75,000.00 75,000.00

11 000001 ITEM DELETED PER ADDENDUM No. 1 ------- ------- ------- ------- ------- ------- -------

12 698601 GEOMEMBRANE (WATER BARRIER) SQFT 198,000 5.50 1,089,000.00 5.00 990,000.00

13 153248 REMOVE CONCRETE (MISCELLANEOUS) Like 1 SQFT 6,905 0.80 5,524.00 2.00 13,810.00

14 170103 CLEARING AND GRUBBING LS 1 250,000.00 250,000.00 250,000.00 250,000.00

15 190101 (F) ROADWAY EXCAVATION Like 2 CY 99,379 25.00 2,484,475.00 36.00 3,577,644.00

16 198050 (F) EMBANKMENT [ROADWAY FILL] Like 3 CY 5,224 5.00 26,120.00 5.00 26,120.00

17 190161 (F) ROCK EXCAVATION CY 4,817 8.00 38,536.00 31.00 149,327.00

18 192003 (F) STRUCTURE EXCAVATION (BRIDGE) CY 5,815 60.00 348,900.00 25.00 145,375.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

19 000001 ITEM DELETED PER ADDENDUM No. 4 ------- ------- ------- ------- ------- ------- -------

20 192035 (F) STRUCTURE EXCAVATION (ROCK) CY 4,817 7.00 33,719.00 40.00 192,680.00

21 192037 (F) STRUCTURE EXCAVATION (RETAINING WALL) CY 13,288 25.00 332,200.00 12.00 159,456.00

22 193003 (F) STRUCTURE BACKFILL (BRIDGE) CY 4,878 150.00 731,700.00 100.00 487,800.00

23 193013 (F) STRUCTURE BACKFILL (RETAINING WALL) CY 12,290 60.00 737,400.00 25.00 307,250.00

24 202004 IRON SULFATE LB 656 1.00 656.00 0.65 426.40

25 202006 SOIL AMENDMENT CY 102 100.00 10,200.00 40.00 4,080.00

26 202038 PACKET FERTILIZER EA 8,241 0.50 4,120.50 0.50 4,120.50

27 204011 PLANT (GROUP K) EA 62 350.00 21,700.00 400.00 24,800.00

27.A 205062 ROOT BARRIER LF 100 10.00 1,000.00 11.00 1,100.00

28 204036 PLANT (GROUP B) EA 2,499 40.00 99,960.00 20.00 49,980.00

29 204099 PLANT ESTABLISHMENT WORK LS 1 35,000.00 35,000.00 20,000.00 20,000.00

30 032000 RIVER ROCK COBBLE SQFT 375 28.00 10,500.00 22.00 8,250.00

31 205034 DECOMPOSED GRANITE Like 4 SQFT 21,671 12.50 270,887.50 4.00 86,684.00

32 205035 WOOD MULCH CY 630 110.00 69,300.00 55.00 34,650.00

33 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS 1 10,000.00 10,000.00 10,000.00 10,000.00

34 206402 OPERATE EXISTING IRRIGATION FACILITIES LS 1 10,000.00 10,000.00 5,000.00 5,000.00

35 206405 REMOVE IRRIGATION FACILITY LS 1 10,000.00 10,000.00 4,000.00 4,000.00

36 206560 CONTROL AND NEUTRAL CONDUCTORS LS 1 20,000.00 20,000.00 21,000.00 21,000.00

37 206562 1" REMOTE CONTROL VALVE EA 36 500.00 18,000.00 400.00 14,400.00

38 206567 2" REMOTE CONTROL VALVE-MASTER EA 3 1,000.00 3,000.00 1,250.00 3,750.00

39 206636 2" BASKET STRAINER EA 3 500.00 1,500.00 3,000.00 9,000.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

40 206746 48 STATION IRRIGATION CONTROLLER (ENCLOSURE MOUNTED) EA 1 15,000.00 15,000.00 13,000.00 13,000.00

41 206757 16 STATION IRRIGATION CONTROLLER (ENCLOSURE MOUNTED) EA 2 10,000.00 20,000.00 10,000.00 20,000.00

42 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 3 5,000.00 15,000.00 5,000.00 15,000.00

43 208420 EMITTER ASSEMBLY EA 2,514 10.00 25,140.00 21.00 52,794.00

44 208426 2" BACKFLOW PREVENTER ASSEMBLY EA 3 3,000.00 9,000.00 2,000.00 6,000.00

45 208440 BACKFLOW PREVENTER ENCLOSURE EA 3 2,500.00 7,500.00 5,000.00 15,000.00

46 208442 2" FLOW SENSOR EA 3 2,000.00 6,000.00 1,300.00 3,900.00

47 208448 RISER SPRINKLER ASSEMBLY-BUBBLER EA 124 25.00 3,100.00 26.00 3,224.00

48 208455 FLUSH VALVE EA 29 1,500.00 43,500.00 120.00 3,480.00

49 208460 AIR RELIEF VALVE EA 29 1,500.00 43,500.00 120.00 3,480.00

50 208575 2" GATE VALVE EA 18 1,000.00 18,000.00 650.00 11,700.00

51 208594 (F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 32,409 5.00 162,045.00 4.00 129,636.00

52 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 142 10.00 1,420.00 4.50 639.00

53 208595 1" PLASTIC PIPE (SCHEDULE 40) (MAIN LINE) LF 376 10.00 3,760.00 6.50 2,444.00

54 208598 2" PVC CONDUIT (SCHEDULE 40) LF 1,462 10.00 14,620.00 45.00 65,790.00

55 208605 2" PLASTIC PIPE (CLASS 315) (MAIN LINE) LF 3,907 10.00 39,070.00 6.50 25,395.50

56 208649 QUICK COUPLING VALVE EA 21 300.00 6,300.00 300.00 6,300.00

57 210110 IMPORTED TOPSOIL CY 1,259 110.00 138,490.00 35.00 44,065.00

58 260203 CLASS 2 AGGREGATE BASE Like 5 CY 13,331 42.00 559,902.00 62.00 826,522.00

59 270014 CEMENT TREATED BASE (PLANT MIXED, CLASS A) CY 5,224 145.00 757,480.00 150.00 783,600.00

60 390132 HOT MIX ASPHALT (TYPE A) Like 6 TON 11,758 80.00 940,640.00 80.00 940,640.00

61 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) Like 7 TON 5,470 100.00 547,000.00 102.00 557,940.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

62 390113 ASPHALT CONCRETE DIKE Like 8 LF 4,642 10.00 46,420.00 3.00 13,926.00

63 398100 REMOVE ASPHALT CONCRETE DIKE Like 9 LF 850 0.50 425.00 5.00 4,250.00

64 034000 PORTLAND CEMENT CONCRETE PAVEMENT CY 533 500.00 266,500.00 550.00 293,150.00

65 035100 ELASTOMERIC BEARING PAD EA 26 1,200.00 31,200.00 800.00 20,800.00

66 510051 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 2,058 360.00 740,880.00 500.00 1,029,000.00

67 510053 (F) STRUCTURAL CONCRETE, BRIDGE CY 3,457 800.00 2,765,600.00 1,700.00 5,876,900.00

68 510054 (F) STRUCTURAL CONCRETE (POLYMER FIBER) CY 329 2,000.00 658,000.00 2,400.00 789,600.00

69 510055 (F) STRUCTURAL CONCRETE, BRIDGE (FASCIA CONCRETE) CY 41 2,200.00 90,200.00 3,000.00 123,000.00

70 510060 (F) STRUCTURAL CONCRETE, RETAINING WALL CY 3,470 610.00 2,116,700.00 1,000.00 3,470,000.00

71 510080 (F) STRUCTURAL CONCRETE, APPROACH SLAB CY 582 750.00 436,500.00 1,000.00 582,000.00

72 511035 (F) ARCHITECTURAL SURFACE TREATMENT (GIRDERS PANELS) SQFT 1,228 150.00 184,200.00 20.00 24,560.00

72.A 000003 ARCHITECTURAL SURFACE TREATMENT (FASCIA BEAM) SQFT 801 150.00 120,150.00 200.00 160,200.00

73 511035 (F) ARCHITECTURAL SURFACE TREATMENT (ABUTMENT) SQFT 10,438 20.00 208,760.00 25.00 260,950.00

74 511035 (F) ARCHITECTURAL SURFACE TREATMENT (RETAINING WALL) SQFT 19,430 10.00 194,300.00 20.00 388,600.00

75 512280 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (110'-120') EA 13 60,000.00 780,000.00 60,000.00 780,000.00

75.A 035101 FURNISH PRECAST CONCRETE FASCIA BEAM EA 4 120,000.00 480,000.00 124,000.00 496,000.00

76 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 13 27,000.00 351,000.00 32,000.00 416,000.00

76.A 035102(F) ERECT PRECAST CONCRETE FASCIA BEAM EA 4 40,000.00 160,000.00 46,000.00 184,000.00

77 519083 JOINT SEAL ASSEMBLY (MR 1 1/2") LF 278 130.00 36,140.00 130.00 36,140.00

78 520102 (F) BAR REINFORCING STEEL (BRIDGE) LB 1,243,394 1.20 1,492,072.80 1.00 1,243,394.00

79 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 370,164 1.65 610,770.60 1.25 462,705.00

80 520120 (F) HEADED BAR REINFORCEMENT EA 32 100.00 3,200.00 70.00 2,240.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

81 540101 (F) ASPHALT MEMBRANE WATERPROOFING SQFT 14,200 15.00 213,000.00 14.50 205,900.00

82 550102 (F) STRUCTURAL STEEL (BRIDGE) LB 1,788,826 2.50 4,472,065.00 2.30 4,114,299.80

83 550102 (F) STRUCTURAL STEEL (DECK PLATE) LB 299,979 3.50 1,049,926.50 3.25 974,931.75

84 568062 PEDESTRIAN BARRICADE Like 10 EA 4 5,000.00 20,000.00 750.00 3,000.00

85 590115 CLEAN AND PAINT (STRUCTURAL STEEL) LS 1 250,000.00 250,000.00 200,000.00 200,000.00

86 000003 ACCESS ROAD MATERIAL (1" x No.4) CY 15 200.00 3,000.00 250.00 3,750.00

87 038000 14' ACCESS GATE (RCFC STD PLAN M801) EA 1 5,000.00 5,000.00 3,500.00 3,500.00

88 038001 STANDARD PIPE GATE PER SPPWC STND PLAN NO. 602-3 EA 2 5,000.00 10,000.00 7,000.00 14,000.00

89 650014 18" REINFORCED CONCRETE PIPE LF 1,075 230.00 247,250.00 275.00 295,625.00

89.A 650010 12” REINFORCED CONCRETE PIPE LF 17 85.00 1,445.00 285.00 4,845.00

90 650018 24" REINFORCED CONCRETE PIPE Like 11 LF 127 300.00 38,100.00 290.00 36,830.00

91 650026 36" REINFORCED CONCRETE PIPE Like 12 LF 1,423 370.00 526,510.00 360.00 512,280.00

92 650046 66" REINFORCED CONCRETE PIPE LF 510 650.00 331,500.00 640.00 326,400.00

93 652311
18" REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

LF 53 260.00 13,780.00 285.00 15,105.00

94 652324
36" REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

LF 310 450.00 139,500.00 385.00 119,350.00

95 641101 12" PLASTIC PIPE [PVC] LF 212 165.00 34,980.00 200.00 42,400.00

95.A 680287 3" SLOTTED PLASTIC PIPE UNDERDRAIN LF 1,315 40.00 52,600.00 80.00 105,200.00

95.B 682008 PERMEABLE MATERIAL CY 25 70.00 1,750.00 65.00 1,625.00

95.C 000003 PME TUB STYLE CONCRETE ENCLOSURE (5'x10'-6"x7") EA 1 20,000.00 20,000.00 21,000.00 21,000.00

95.D 000003 PRECAST CONCRETE PAD WITH HANDHOLE (48"x54") EA 1 2,000.00 2,000.00 7,000.00 7,000.00

96 000001 ITEM DELETED PER ADDENDUM No. 4 ------- ------- ------- ------- ------- ------- -------

97 036900 OVERSIDE DRAIN EA 2 3,000.00 6,000.00 2,500.00 5,000.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
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BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

98 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=3.5') EA 2 20,000.00 40,000.00 14,000.00 28,000.00

99 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=7') EA 7 20,000.00 140,000.00 12,500.00 87,500.00

100 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=14') EA 4 30,000.00 120,000.00 21,000.00 84,000.00

101 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=21') Like 13 EA 3 30,000.00 90,000.00 31,000.00 93,000.00

102 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=28') EA 2 40,000.00 80,000.00 40,000.00 80,000.00

103 037000 CATCH BASIN NO. 4 PER RCFC&WCD STD NO. CB101 (W=7') EA 1 15,000.00 15,000.00 17,000.00 17,000.00

104 037001 CATCH BASIN PER SPPWC STD NO. 302-3 (8 GRATES) EA 1 50,000.00 50,000.00 60,000.00 60,000.00

105 037002 CATCH BASIN - ALLEY (TRANSVERSE) PER SPPWC STD NO. 305-3 EA 1 15,000.00 15,000.00 18,000.00 18,000.00

106 037003 CSP FLARED INLET PER SPPWC 351-2 (CASE 2) EA 2 2,000.00 4,000.00 1,200.00 2,400.00

107 017002 INLET TYPE X PER RCFC&WCD STD NO. CB108 EA 2 2,500.00 5,000.00 14,000.00 28,000.00

108 037004 LOCAL DEPRESSION (RCFC&WCD STD DWG LD201) [NO. 2] EA 17 1,800.00 30,600.00 10,000.00 170,000.00

109 037005 LOCAL DEPRESSION (RCFC&WCD STD DWG LD202) [NO. 3] EA 1 2,400.00 2,400.00 10,000.00 10,000.00

110 017101 MANHOLE (RCFC&WCD STD DWG MH251) [NO. 1] EA 2 15,000.00 30,000.00 17,000.00 34,000.00

111 017103 MANHOLE (RCFC&WCD STD DWG MH252) [NO. 2] Like 14 EA 3 15,000.00 45,000.00 19,000.00 57,000.00

112 017109 MANHOLE (RCFC&WCD STD DWG MH253) [NO. 3] EA 4 5,000.00 20,000.00 17,000.00 68,000.00

113 017110 MANHOLE (RCFC&WCD STD DWG MH254) [NO. 4] EA 8 20,000.00 160,000.00 20,000.00 160,000.00

114 037006 MANHOLE (SPPWC STD NO. 326-2) [36" SHAFT] EA 1 4,500.00 4,500.00 16,000.00 16,000.00

115 017114 TRANSITION STRUCTURE (RCFC&WCD STD DWG TS303) [NO. 3] EA 1 6,500.00 6,500.00 17,000.00 17,000.00

116 017112 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS226) [NO. 1] EA 1 3,500.00 3,500.00 12,000.00 12,000.00

117 017105 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS227) [NO. 2] Like 15 EA 3 4,000.00 12,000.00 7,500.00 22,500.00

118 017104 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS228) [NO. 3] EA 3 3,500.00 10,500.00 5,000.00 15,000.00

119 017111 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS229) [NO.4] EA 1 3,500.00 3,500.00 4,000.00 4,000.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project
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BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

120 037007 REINFORCED CONCRETE JUNCTION STRUCTURE PER DETAIL "D-9" LS 1 50,000.00 50,000.00 90,000.00 90,000.00

121 037008 REINFORCED CONCRETE INLET STRUCTURE PER DETAIL "D-8" LS 1 65,000.00 65,000.00 73,000.00 73,000.00

122 037009
CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 
(36" PIPE)

EA 3 1,000.00 3,000.00 2,300.00 6,900.00

123 037010
CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 
(66" PIPE)

EA 1 3,000.00 3,000.00 6,700.00 6,700.00

124 037011
CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 
(24" CMP PIPE)

EA 2 600.00 1,200.00 800.00 1,600.00

125 037012 6'W X 4'H PRECAST REINFORCED CONCRETE BOX LF 1,540 700.00 1,078,000.00 1,100.00 1,694,000.00

125.A 037013 6.5'W X 3'H PRECAST REINFORCED CONCRETE BOX LF 15 2,000.00 30,000.00 950.00 14,250.00

126 710136 REMOVE PIPE [66" RCP] LF 576 60.00 34,560.00 35.00 20,160.00

127 710136 REMOVE PIPE [ 18" RCP] LF 608 35.00 21,280.00 35.00 21,280.00

128 710200 ADJUST MANHOLE TO GRADE EA 3 800.00 2,400.00 2,000.00 6,000.00

129 710200 ADJUST MONITORING WELL COVER TO GRADE EA 4 400.00 1,600.00 1,500.00 6,000.00

130 730040 MINOR CONCRETE (GUTTER) LF 433 60.00 25,980.00 60.00 25,980.00

131 731504 MINOR CONCRETE (CURB AND GUTTER) Like 16 CY 672 500.00 336,000.00 375.00 252,000.00

132 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS209) SQFT 1,032 75.00 77,400.00 13.00 13,416.00

133 037300 LONGITUDINAL GUTTER SQFT 20 500.00 10,000.00 110.00 2,200.00

134 037301 MINOR CONCRETE (CONCRETE HEADER) CY 10 1,700.00 17,000.00 510.00 5,100.00

135 731516 MINOR CONCRETE (DRIVEWAY) CY 302 500.00 151,000.00 450.00 135,900.00

136 731519 MINOR CONCRETE (STAMPED CONCRETE) Like 17 SQFT 19,254 7.00 134,778.00 10.00 192,540.00

137 731521 MINOR CONCRETE(SIDEWALK) Like 18 CY 229 650.00 148,850.00 380.00 87,020.00

138 731623 MINOR CONCRETE (CURB RAMP) CY 30 1,200.00 36,000.00 600.00 18,000.00

139 731710 REMOVAL CONCRETE CURB (ONLY) LF 596 2.00 1,192.00 5.00 2,980.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

140 731780 REMOVE CONCRETE SIDEWALK Like 19 SQYD 704 8.00 5,632.00 18.00 12,672.00

141 731840 REMOVE CONCRETE (CURB AND GUTTER) Like 20 LF 5,090 2.50 12,725.00 11.00 55,990.00

142 000001 ITEM DELETED PER ADDENDUM No. 4 ------- ------- ------- ------- ------- ------- -------

143 750501 (F) MISCELLANEOUS METAL (BRIDGE) LB 14,756 14.00 206,584.00 7.00 103,292.00

144 750505 (F) BRIDGE DECK DRAINAGE SYSTEM LB 2,923 14.00 40,922.00 15.00 43,845.00

145 870400
SIGNAL AND LIGHTING SYSTEM 
[CONNECTOR ROAD AND JURUPA ROAD]

LS 1 200,000.00 200,000.00 325,000.00 325,000.00

145.A 000003
NO. 6 PULL BOX WITH TRAFFIC COVER 
(FIBER OPTIC - CONNECTOR/JURUPA & JURUPA/FELSPAR) 

EA 10 5,000.00 50,000.00 1,250.00 12,500.00

145.B 000003
FIBER OPTIC SPLICE VAULT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR)

EA 3 10,000.00 30,000.00 4,500.00 13,500.00

145.C 000003
1.5” PVC CONDUIT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR) 

LF 1,638 10.00 16,380.00 26.00 42,588.00

145.D 000003
3” PVC CONDUIT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR)

LF 1,668 10.00 16,680.00 32.00 53,376.00

145.E 000003
4” PVC CONDUIT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR)

LF 790 10.00 7,900.00 40.00 31,600.00

146 870400
SIGNAL AND LIGHTING SYSTEM 
[CONNECTOR ROAD AND VAN BUREN BLVD]

LS 1 20,000.00 20,000.00 16,000.00 16,000.00

146.A 000003 NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC) EA 7 5,000.00 35,000.00 1,500.00 10,500.00

146.B 000003 FIBER OPTIC SPLICE VAULT (FIBER OPTIC) EA 1 10,000.00 10,000.00 6,100.00 6,100.00

146.C 000003 1.5” PVC CONDUIT (FIBER OPTIC) LF 1,777 10.00 17,770.00 26.00 46,202.00

146.D 000003 3” PVC CONDUIT (FIBER OPTIC) LF 1,792 10.00 17,920.00 32.00 57,344.00

146.E 000003 4” PVC CONDUIT (FIBER OPTIC) LF 252 10.00 2,520.00 60.00 15,120.00

146.F 000003 MODIFY SIGNAL AND LIGHTING LS 1 250,000.00 250,000.00 330,000.00 330,000.00

147 870400
SIGNAL AND LIGHTING SYSTEM 
[JURUPA ROAD AND FELSPAR STREET]

LS 1 200,000.00 200,000.00 227,000.00 227,000.00

148 870400
SIGNAL AND LIGHTING SYSTEM 
[52ND STREET AND VAN BUREN BLVD]

LS 1 200,000.00 200,000.00 360,000.00 360,000.00

Corona, CA 92880Riverside, CA 92509
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

148.A 000003 NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC) EA 3 5,000.00 15,000.00 2,400.00 7,200.00

148.B 000003 FIBER OPTIC SPLICE VAULT (FIBER OPTIC) EA 1 10,000.00 10,000.00 6,100.00 6,100.00

148.C 000003 1.5” PVC CONDUIT (FIBER OPTIC) LF 1,288 10.00 12,880.00 28.00 36,064.00

148.D 000003 3” PVC CONDUIT (FIBER OPTIC) LF 1,303 10.00 13,030.00 35.00 45,605.00

148.E 000003 4” PVC CONDUIT (FIBER OPTIC) LF 162 10.00 1,620.00 70.00 11,340.00

149 870400
SIGNAL AND LIGHTING SYSTEM 
[CONNECTOR ROAD AND MILLER DRIVEWAY]

LS 1 200,000.00 200,000.00 280,000.00 280,000.00

150 870200 LIGHTING SYSTEM (CITY STREET) [ ALL LOCATIONS] LS 1 50,000.00 50,000.00 70,000.00 70,000.00

150.A 000003 3" PVC DUCT (SCE SERVICE) LF 3,132 10.00 31,320.00 31.00 97,092.00

150.B 000003 1.5" PVC DUCT (SCE SERVICE), LF 755 10.00 7,550.00 28.00 21,140.00

150.C 000003 5" PVC DUCT (SCE SERVICE) LF 443 10.00 4,430.00 45.00 19,935.00

150.D 000003 HANDHOLE (SCE SERVICE) EA 20 5,000.00 100,000.00 800.00 16,000.00

150.E 000003 SERVICE PEDESTAL (SCE SERVICE) EA 4 5,000.00 20,000.00 2,800.00 11,200.00

150.F 000003 SERVICE EQUIPMENT PER RSP ES-2E (SCE SERVICE) EA 2 20,000.00 40,000.00 2,600.00 5,200.00

151 782120 RELOCATE MAILBOX EA 4 1,500.00 6,000.00 400.00 1,600.00

152 038000 SPLIT RAIL PVC (PICKET) FENCE LF 1,380 30.00 41,400.00 35.00 48,300.00

152.A 038002 ARCHITECTURAL FENCE LF 591 825.00 487,575.00 1,000.00 591,000.00

152.B 038003 PICKET FENCE LF 1,356 325.00 440,700.00 180.00 244,080.00

153 038001 WOOD FENCE (H=6') LF 346 30.00 10,380.00 50.00 17,300.00

154 803050 REMOVE CHAIN LINK FENCE LF 200 10.00 2,000.00 16.00 3,200.00

155 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,743 5.00 8,715.00 2.00 3,486.00

156 820250 REMOVE ROADSIDE SIGN Like 21 EA 39 100.00 3,900.00 65.00 2,535.00

157 820840 ROADSIDE SIGN - ONE POST Like 22 EA 61 300.00 18,300.00 400.00 24,400.00

3
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

158 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 833 40.00 33,320.00 51.00 42,483.00

159 833032 CHAIN LINK RAILING (TYPE 7) LF 51 100.00 5,100.00 245.00 12,495.00

160 839514 HANDRAILING LF 231 150.00 34,650.00 115.00 26,565.00

161 839521 CABLE RAILING LF 201 35.00 7,035.00 34.00 6,834.00

162 839543 TRANSITION RAILING (TYPE WB-31) EA 1 5,000.00 5,000.00 3,600.00 3,600.00

163 839741 CONCRETE BARRIER (TYPE 836) LF 323 360.00 116,280.00 200.00 64,600.00

164 840501 THERMOPLASTIC TRAFFIC STRIPE Like 23 LF 26,513 1.50 39,769.50 0.55 14,582.15

165 840515 THERMOPLASTIC PAVEMENT MARKING Like 24 SQFT 1,840 5.00 9,200.00 3.75 6,900.00

166 840656 PAINT TRAFFIC STRIPE(2-COAT) [W=4",6",8"] Like 25 LF 17,891 0.50 8,945.50 0.30 5,367.30

166.A 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 10,000 0.50 5,000.00 0.50 5,000.00

166.B 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 1,000 3.00 3,000.00 1.25 1,250.00

166.C 846020 REMOVE PAINTED TRAFFIC STRIPE LF 17,891 0.40 7,156.40 0.35 6,261.85

166.D 846025 REMOVE PAVEMENT MARKING SQFT 1,000 3.00 3,000.00 1.00 1,000.00

167 000003 EXAVATION SUPPORT SYSTEMS, SHORING AND UTILITY SUPPORT LS 1 3,400,000.00 3,400,000.00 1,965,000.95 1,965,000.95

168 000001 ITEM DELETED PER ADDENDUM No. 1 ------- ------- ------- ------- ------- ------- -------

168.A 000003 CIVIL SITE WORK LS 1 720,000.00 720,000.00 980,000.00 980,000.00

168.B 000003 CONSTRUCT PUMP STATION STRUCTURAL ITEMS LS 1 1,600,000.00 1,600,000.00 1,400,000.00 1,400,000.00

168.C 000003 CONSTRUCT PUMP STATION MECHANICAL ITEMS LS 1 1,200,000.00 1,200,000.00 750,000.00 750,000.00

168.D 000003 CONSTRUCT VALVE VAULT STRUCTURAL ITEMS LS 1 200,000.00 200,000.00 340,000.00 340,000.00

168.E 000003 CONSTRUCT VALVE VAULT MECHANICAL ITEMS LS 1 275,000.00 275,000.00 320,000.00 320,000.00

168.F 000003 CONSTRUCT ELECTRICAL BUILDING STRUCTURAL ITEMS LS 1 500,000.00 500,000.00 300,000.00 300,000.00

168.G 000003 CONSTRUCT ELECTRICAL BUILDING MECHANICAL ITEMS LS 1 300,000.00 300,000.00 200,000.00 200,000.00

Skanska USA Ames Construction, Inc.
Corona, CA 92880Riverside, CA 92509
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

168.H 000003 CONSTRUCT ELECTRICAL ITEMS LS 1 1,200,000.00 1,200,000.00 700,000.00 700,000.00

168.I 000003 CONSTRUCT TESTING AND COMMISSIONING LS 1 135,000.00 135,000.00 30,000.00 30,000.00

169 000003 BLY CHANNEL REINFORCED BOX CULVERT LF 90 4,000.00 360,000.00 6,000.00 540,000.00

170 000003
BLY CHANNEL CONCRETE TRANSITION STRUCTURE 
(RCFC STD PLAN CH326 & C329)

CY 41 1,700.00 69,700.00 1,400.00 57,400.00

171 000003
BLY CHANNEL ROCK LINED CHANNEL 
(RCFC STD PLAN CH325, 1/2 TON, 4.3' DEPTH) 

CY 298 110.00 32,780.00 125.00 37,250.00

172 000003 REMOVE #136 TRACK (WOOD OR CONC TIE) TF 14,451 15.00 216,765.00 30.00 433,530.00

173 000003 REMOVE #133 TRACK (MT2, T500, T750, T404, T403) TF 7,047 11.00 77,517.00 25.00 176,175.00

174 000003 REMOVE NO. 9 TURNOUT EA 2 5,000.00 10,000.00 15,000.00 30,000.00

175 000003 REMOVE NO. 11 TURNOUT EA 5 5,000.00 25,000.00 15,000.00 75,000.00

175.A 000003 REMOVE PIPE [PVC] LF 3,197 12.00 38,364.00 34.00 108,698.00

175.B 000003 REMOVE PIPE [30" CMP] LF 126 20.00 2,520.00 35.00 4,410.00

175.C 000003 REMOVE DRAINAGE FACILITY [MANHOLE] EA 1 1,000.00 1,000.00 2,000.00 2,000.00

175.D 000003 REMOVE CATCH BASIN EA 2 1,000.00 2,000.00 2,000.00 4,000.00

176 000003 CONSTRUCT #136 CWR CONC TIE TRACK (MT1) TF 6,410 350.00 2,243,500.00 300.00 1,923,000.00

177 000003
CONSTRUCT #136 CWR WOOD TIE TRACK (MT2, T500, T750, T404, 
T403)

TF 15,334 400.00 6,133,600.00 350.00 5,366,900.00

177.A 000003
FURNISH (UPRR INSTALL) #136 CWR WOOD TIE TRACK (MT2, T500, 
T750, T404, T403)

TF 6,192 400.00 2,476,800.00 380.00 2,352,960.00

177.B 000001 ITEM DELETED PER ADDENDUM No. 6 ------- ------- ------- ------- ------- ------- -------

178 000003 CONSTRUCT TEMPORARY RETAINING WALL LF 497 1,200.00 596,400.00 1,000.00 497,000.00

179 000003 FURNISH AND INSTALL No. 9 RH TURNOUT EA 2 200,000.00 400,000.00 125,000.00 250,000.00

180 000003 FURNISH AND INSTALL No. 11 RH TURNOUT EA 2 200,000.00 400,000.00 150,000.00 300,000.00

180.A 000003 FURNISH (UPRR INSTALL) No. 11 RH TURNOUT EA 1 200,000.00 200,000.00 140,000.00 140,000.00

181 000003 FURNISH AND INSTALL No. 11 LH TURNOUT EA 3 200,000.00 600,000.00 145,000.00 435,000.00

Corona, CA 92880Riverside, CA 92509
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

181.A 000003 FURNISH (UPRR INSTALL) No. 11 LH TURNOUT EA 2 175,000.00 350,000.00 160,000.00 320,000.00

182 000003 FURNISH AND INSTALL NEW DERAIL EA 1 10,000.00 10,000.00 10,000.00 10,000.00

182.A 000003 FURNISH (UPRR INSTALL) NEW DERAIL EA 2 8,000.00 16,000.00 45,000.00 90,000.00

183 000001 ITEM DELETED PER ADDENDUM No. 8 ------- ------- ------- ------- ------- ------- -------

184 000001 ITEM DELETED PER ADDENDUM No. 8 ------- ------- ------- ------- ------- ------- -------

185 000001 ITEM DELETED PER ADDENDUM No. 8 ------- ------- ------- ------- ------- ------- -------

186 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

186.A 000003 REMOVE GRADE CROSSING PANELS TF 464 25.00 11,600.00 230.00 106,720.00

186.B 000003
REMOVE SIGNAL CABINET, POWER DROP, GATES AND 
EQUIPMENT

LS 1 200,000.00 200,000.00 20,000.00 20,000.00

186.C 000003 REMOVE RAIL SIGNALS LS 1 200,000.00 200,000.00 40,000.00 40,000.00

187 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

188 000003 SUBBALLAST CY 24,443 92.00 2,248,756.00 81.00 1,979,883.00

188.A 000003 RAILROAD TRACK (EXCAVATION) CY 27,896 17.00 474,232.00 18.00 502,128.00

188.B 000003 RAILROAD TRACK (EMBANKMENT) CY 18,767 4.00 75,068.00 3.00 56,301.00

188.C 000003 REMOVE SUB-BALLAST CY 16,590 10.00 165,900.00 30.00 497,700.00

189 999990 MOBILIZATION [INCLUDES DEMOBILIZATION, AND FINAL CLEAN UP] LS 1 3,000,000.00 3,000,000.00 3,000,000.00 3,000,000.00

189.A 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 4,000,000.00 4,000,000.00 4,000,000.00 4,000,000.00

189.B 036401 8” PLASTIC PIPE UNDERDRAIN LF 1,014 50.00 50,700.00 100.00 101,400.00

189.C 036402 10” PLASTIC PIPE UNDERDRAIN LF 490 70.00 34,300.00 105.00 51,450.00

189.D 036403 15” PLASTIC PIPE UNDERDRAIN LF 2,314 70.00 161,980.00 140.00 323,960.00

189.E 036404 8” PLASTIC PIPE LF 7 80.00 560.00 100.00 700.00

189.F 036404 10” PLASTIC PIPE LF 18 85.00 1,530.00 85.00 1,530.00

Skanska USA Ames Construction, Inc.
Riverside, CA 92509 Corona, CA 92880
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

189.G 036405 15” PLASTIC PIPE LF 75 75.00 5,625.00 110.00 8,250.00

189.H 037014 12” CONCRETE FLARED END SECTION EA 1 700.00 700.00 1,200.00 1,200.00

189.I 037015 18” CONCRETE FLARED END SECTION EA 1 750.00 750.00 1,400.00 1,400.00

189.J 037016 DRAINAGE INLET TYPE G2 PER CALTRANS STD NO. D72B EA 1 5,000.00 5,000.00 7,500.00 7,500.00

190 066020
WORKING WITHIN RAILROAD RIGHT OF WAY, RELATIONS WITH 
RAILROAD [INCLUDING FLAGGING]

LS 1 1,550,000.00 1,550,000.00 640,000.00 640,000.00

191 031500 DEMOLITION [BUILDINGS AND STRUCTURES] LS 1 500,000.10 500,000.10 425,000.00 425,000.00

BASE BID SCHEDULE TOTAL 
ITEMS 1 - 191

73,238,091.40 74,446,050.20

2 3
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
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ALTERNATIVE BID SCHEDULE 1 - RUTILE STREET AT UPRR CROSSING IMPROVEMENTS

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

192 153248 REMOVE CONCRETE (MISCELLANEOUS) Like 1 SQFT 428 0.80 342.40 2.00 856.00

193 190101 (F) ROADWAY EXCAVATION Like 2 CY 364 25.00 9,100.00 36.00 13,104.00

194 198050 (F) EMBANKMENT [ROADWAY FILL] Like 3 CY 305 5.00 1,525.00 5.00 1,525.00

195 205034 DECOMPOSED GRANITE Like 4 SQFT 588 12.50 7,350.00 4.00 2,352.00

196 260203 CLASS 2 AGGREGATE BASE Like 5 CY 395 42.00 16,590.00 62.00 24,490.00

197 000003 CRUSHED MISCELLANEOUS BASE CY 95 60.00 5,700.00 60.00 5,700.00

198 390132 HOT MIX ASPHALT (TYPE A) Like 6 TON 360 80.00 28,800.00 80.00 28,800.00

199 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) Like 7 TON 183 100.00 18,300.00 102.00 18,666.00

200 390113 ASPHALT CONCRETE DIKE Like 8 LF 337 10.00 3,370.00 3.00 1,011.00

201 398100 REMOVE ASPHALT CONCRETE DIKE Like 9 LF 175 0.50 87.50 5.00 875.00

202 510092
STRUCTURAL CONCRETE, HEADWALL [STRAIGHT PER CALTRANS 
STD. D89]

CY 5 1,000.00 5,000.00 3,500.00 17,500.00

203 568062 PEDESTRIAN BARRICADE Like 10 EA 1 5,000.00 5,000.00 750.00 750.00

204 665000 24" CORRUGATED STEEL PIPE LF 16 175.00 2,800.00 230.00 3,680.00

205 730070 DETECTABLE WARNING SURFACE (W=2') LF 24 75.00 1,800.00 110.00 2,640.00

206 731504 MINOR CONCRETE (CURB AND GUTTER) Like 16 CY 28 500.00 14,000.00 375.00 10,500.00

207 731519 MINOR CONCRETE (STAMPED CONCRETE) Like 17 SQFT 959 7.00 6,713.00 10.00 9,590.00

208 731521 MINOR CONCRETE(SIDEWALK) Like 18 CY 26 650.00 16,900.00 380.00 9,880.00

209 731710 REMOVAL CONCRETE CURB (ONLY) LF 123 3.00 369.00 5.00 615.00

210 731780 REMOVE CONCRETE SIDEWALK Like 19 SQYD 79 8.00 632.00 18.00 1,422.00

211 731840 REMOVE CONCRETE (CURB AND GUTTER) Like 20 LF 121 2.50 302.50 11.00 1,331.00

212 820250 REMOVE ROADSIDE SIGN Like 21 EA 3 100.00 300.00 65.00 195.00

213 820840 ROADSIDE SIGN - ONE POST Like 22 EA 15 300.00 4,500.00 400.00 6,000.00

3
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 1 - RUTILE STREET AT UPRR CROSSING IMPROVEMENTS (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

214 840501 THERMOPLASTIC TRAFFIC STRIPE Like 23 LF 498 1.50 747.00 0.55 273.90

215 840515 THERMOPLASTIC PAVEMENT MARKING Like 24 SQFT 970 5.00 4,850.00 3.75 3,637.50

216 840656 PAINT TRAFFIC STRIPE(2-COAT) [W=4",6",8"] Like 25 LF 1,138 0.50 569.00 0.30 341.40

217 870400
SIGNAL AND LIGHTING SYSTEM 
[VAN BUREN BLVD AND RUTILE ROAD]

LS 1 215,000.00 215,000.00 425,000.00 425,000.00

217.A 000003 NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC) EA 4 5,000.00 20,000.00 1,000.00 4,000.00

217.B 000003 FIBER OPTIC SPLICE VAULT (FIBER OPTIC) EA 1 10,000.00 10,000.00 3,500.00 3,500.00

217.C 000003 1.5” PVC CONDUIT (FIBER OPTIC) LF 15 10.00 150.00 200.00 3,000.00

217.D 000003 3” PVC CONDUIT (FIBER OPTIC) LF 150 10.00 1,500.00 48.00 7,200.00

217.E 000003 4” PVC CONDUIT (FIBER OPTIC) LF 602 10.00 6,020.00 36.00 21,672.00

218 999990
MOBILIZATION 
[INCLUDES DEMOBILIZATION, AND FINAL CLEAN UP]

LS 1 10,000.60 10,000.60 25,000.00 25,000.00

ALTERNATIVE BID SCHEDULE 1 TOTAL 
ITEMS 192 - 218

418,318.00 655,106.80

3
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 2 - PEDLEY ROAD AND JURUPA ROAD INTERSECTION IMPROVEMENTS PROJECT

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

219 120100 TRAFFIC CONTROL SYSTEM [INCLUDES PEDESTRIAN CONTROL] LS 1 200,000.00 200,000.00 250,000.00 250,000.00

220 031500 ADJUST STREET LIGHT PULLBOX EA 2 2,500.00 5,000.00 1,000.00 2,000.00

221 031501 ADJUST SEWER CLEAN OUT EA 1 400.00 400.00 1,400.00 1,400.00

222 031502 RELOCATE FIRE HYDRANT EA 1 3,000.00 3,000.00 3,000.00 3,000.00

223 170103 CLEARING AND GRUBBING LS 1 15,000.00 15,000.00 12,000.00 12,000.00

224 190101 (F) ROADWAY EXCAVATION Like 2 CY 2,600 25.00 65,000.00 36.00 93,600.00

225 202027 RELOCATE WATER METER EA 1 400.00 400.00 3,000.00 3,000.00

226 260203 CLASS 2 AGGREGATE BASE Like 5 CY 1,830 42.00 76,860.00 62.00 113,460.00

227 390132 HOT MIX ASPHALT (TYPE A) Like 6 TON 1,380 80.00 110,400.00 80.00 110,400.00

228 390113 ASPHALT CONCRETE DIKE (8") Like 8 LF 70 10.00 700.00 3.00 210.00

229 610300 CONCRETE BACKFILL (PIPE TRENCH) [ENCASEMENT] CY 10 500.00 5,000.00 1,100.00 11,000.00

230 036400 6" PLASTIC PIPE [PVC - SCH 40] LF 5 20.00 100.00 170.00 850.00

231 650018 24" REINFORCED CONCRETE PIPE Like 11 LF 120 300.00 36,000.00 290.00 34,800.00

232 650026 36" REINFORCED CONCRETE PIPE Like 12 LF 190 370.00 70,300.00 360.00 68,400.00

233 000003 TRASH CAPTURE DEVICE EA 1 250.00 250.00 3,300.00 3,300.00

234 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=21') Like 13 EA 1 30,000.00 30,000.00 31,000.00 31,000.00

235 017103 MANHOLE (RCFC&WCD STD DWG MH252) [NO. 2] Like 14 EA 1 15,000.00 15,000.00 19,000.00 19,000.00

236 017105 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS227) [NO. 2] Like 15 EA 1 4,000.00 4,000.00 7,500.00 7,500.00

237 710120 REMOVE DRAINAGE FACILITY [MANHOLE] EA 1 3,000.00 3,000.00 4,000.00 4,000.00

238 710128 REMOVE STORM DRAIN LF 160 90.00 14,400.00 35.00 5,600.00

239 710158 REMOVE CATCH BASIN EA 1 750.00 750.00 4,000.00 4,000.00

240 730010 MINOR CONCRETE (CURB) [TYPE C] LF 20 250.00 5,000.00 50.00 1,000.00

Skanska USA Ames Construction, Inc.
Corona, CA 92880Riverside, CA 92509
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
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ALTERNATIVE BID SCHEDULE 2 - PEDLEY ROAD AND JURUPA ROAD INTERSECTION IMPROVEMENTS PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

241 730010 MINOR CONCRETE (CURB) [TYPE D] LF 300 35.00 10,500.00 36.00 10,800.00

242 730070 DETECTABLE WARNING SURFACE SQFT 80 25.00 2,000.00 40.00 3,200.00

243 731504 MINOR CONCRETE  (CURB AND GUTTER) Like 16 CY 35 500.00 17,500.00 375.00 13,125.00

244 731519 MINOR CONCRETE  (STAMPED  CONCRETE) Like 17 SQFT 1,000 7.00 7,000.00 10.00 10,000.00

245 731623 MINOR CONCRETE (CURB RAMP) [ALL TYPES] CY 10 2,000.00 20,000.00 1,200.00 12,000.00

246 731521 MINOR CONCRETE (SIDEWALK) Like 18 CY 45 650.00 29,250.00 380.00 17,100.00

247 731780 REMOVE CONCRETE SIDEWALK [INCLUDES CURB RAMPS] Like 19 SQYD 316 8.00 2,528.00 18.00 5,688.00

248 731840 REMOVE CONCRETE  (CURB AND GUTTER) Like 20 LF 420 2.50 1,050.00 11.00 4,620.00

249 037800 CONCRETE BOLLARD EA 2 2,000.00 4,000.00 850.00 1,700.00

250 038002 SINGLE FENCE GATE EA 1 2,500.00 2,500.00 2,500.00 2,500.00

251 038003 DOUBLE FENCE GATE EA 1 5,000.00 5,000.00 3,800.00 3,800.00

252 800302 CHAIN LINK FENCE LF 330 40.00 13,200.00 57.00 18,810.00

253 803020 REMOVE FENCE LF 410 10.00 4,100.00 15.00 6,150.00

254 000003 SIGNING AND STRIPING LS 1 22,000.00 22,000.00 4,500.00 4,500.00

255 839514 HANDRAILING [METAL] LF 40 150.00 6,000.00 164.00 6,560.00

256 870400 SIGNAL AND LIGHTING SYSTEM LS 1 250,000.00 250,000.00 330,000.00 330,000.00

257 000003 BALLAST (B STONE) CY 7 75.00 525.00 175.00 1,225.00

258 000003 STORMWATER BIOFILTRATION DEVICE (MODULAR WETLAND) EA 1 40,000.00 40,000.00 60,000.00 60,000.00

259 999990 MOBILIZATION [INLCUDES DEMOBILIZATION, AND FINAL CLEAN UP] LS 1 10,000.60 10,000.60 130,000.00 130,000.00

ALTERNATIVE BID SCHEDULE 2 TOTAL 
ITEMS 219 - 259

1,107,713.60 1,421,298.00

Corona, CA 92880Riverside, CA 92509
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
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Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021
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ALTERNATIVE BID SCHEDULE 3.A - JURUPA COMMUNITY SERVICES DISTRICT, 30-INCH PIPELINE RELOCATION

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

260 000003
MOBILIZATION, PROJECT SIGNS, DEMOBILIZATION, BONDING AND 
INSURANCE, PRE-CONSTRUCTION VIDEO, AND PROJECT CLOSE 
OUT

LS 1 10,000.00 10,000.00 50,000.00 50,000.00

261 000003

FURNISH AND INSTALL 30-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH TRANSMISSION WATERLINE, 
FULLY WELDED JOINTS, AND THRUST RESTRAINTS, BACKFILL AND 
COMPACT TRENCH ZONE PER JCSD STD. DWG. A-1

LF 1,060 400.00 424,000.00 495.00 524,700.00

262 000003
FURNISH AND INSTALL 6-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-2

EA 2 12,500.00 25,000.00 25,000.00 50,000.00

263 000003 FURNISH AND INSTALL 4-INCH AIR VALVE PER JCSD STD. DWG. E-2 EA 2 9,000.00 18,000.00 28,000.00 56,000.00

264 000003 CDF BACKFILL AS REQUIRED ON THE PLANS AND SPECIFICATIONS LS 1 9,500.00 9,500.00 30,000.00 30,000.00

265 000003
FURNISH AND INSTALL 30-INCH BUTTERFLY VALVE PER JCSD STD. 
DWG. B-3 INCLUDING FITTINGS

EA 1 14,500.00 14,500.00 26,000.00 26,000.00

266 000003

30-INCH TRANSMISSION WATERLINE CONNECTION 1 AT STA. 
10+00.00 IN VAN BUREN BLVD. PER DETAIL 1 ON SHEET 10 
INCLUDING PIPING, ISOLATION FLANGES, FITTINGS, BUTT STRAPS, 
THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 20,000.00 20,000.00 33,000.00 33,000.00

267 000003

30-INCH TRANSMISSION WATERLINE CONNECTION 2 AT STA. 
20+56.36 IN HILL PLACE PER DETAIL 2 ON SHEET 10 INCLUDING 
PIPING, ISOLATION FLANGES, FITTINGS, BUTT STRAPS, THRUST 
RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 35,000.00 35,000.00 55,000.00 55,000.00

268 000003 PREPARE AND IMPLEMENT CONSTRUCTION PHASING PLAN LS 1 5,000.00 5,000.00 6,000.00 6,000.00

269 000003
ABANDON OR REMOVE/DISPOSE OF 30-INCH WATER MAIN PER 
SPECIAL REQUIREMENTS

LS 1 20,000.00 20,000.00 60,000.00 60,000.00

270 000003
PAVEMENT REMOVAL, DISPOSAL AND TEMPORARY 
REPLACEMENT IN VAN BUREN BLVD, JURUPA ROAD, AND HILL 
PLACE 

LS 1 3,500.00 3,500.00 25,000.00 25,000.00

271 000003
UNKNOWN UTILITY CROSSINGS INCLUDING POTHOLING, 
PROTECTION OF FACILITY AND CDF BACKFILL

EA 5 700.00 3,500.00 7,500.00 37,500.00

272 000003

POTHOLE ALL UTILITIES CROSSING ALIGNMENT INCLUDING 
LATERALS AND EXISTING PIPELINES AT CONNECTIONS PRIOR TO 
CONSTRUCTION INCLUDING A SIGNED POTHOLE REPORT PER 
SPECIFICATION REQUIREMENTS

LS 1 12,500.00 12,500.00 9,000.00 9,000.00

3
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ALTERNATIVE BID SCHEDULE 3.A - JURUPA COMMUNITY SERVICES DISTRICT, 30-INCH PIPELINE RELOCATION (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

273 000003

EXCAVATION SAFETY MEASURES; TRENCH SHORING, TRENCH 
EXCAVATION PLAN REQUIREMENT AND SHEETING, SHORING AND 
BRACING FOR PROTECTION OF LIFE AND LIMB PER OSHA 
STANDARDS

LS 1 7,000.00 7,000.00 20,000.00 20,000.00

274 000003

PRE-CONSTRUCTION SURVEY FOR 30-INCH TRANSMISSION 
WATERLINE INCLUDING POTHOLES, DETAILED SURVEY AT 
MANHOLES AND VAULTS TO ESTABLISH EXACT FINISHED 
SURFACE

LS 1 10,000.00 10,000.00 10,000.00 10,000.00

275 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

276 000003

PROTECT AND RE-ESTABLISH SURVEY MONUMENTS PER 
SPECIFICATION REQUIREMENTS INCLUDING TIE-OFF PRIOR TO 
CONSTRUCTION, RESTORATION AND REQUIRED COUNTY RECORD 
FILINGS

LS 1 10,000.00 10,000.00 1,000.00 1,000.00

277 000003
SUPPORT OF ALL EXISTING UTILITIES SHOWN ON THE PLANS, 
CONTROL DENSITY BACKFILL AND TEMPORARY SUPPORT

LS 1 4,000.00 4,000.00 25,000.00 25,000.00

278 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED WATERLINES PER 
SPECIFICATION REQUIREMENTS

LS 1 2,500.00 2,500.00 3,000.00 3,000.00

279 000003
DISINFECTION, PRESSURE TESTING AND FLUSHING OF 30-INCH 
TRANSMISSION WATERLINE PER SPECIFICATION REQUIREMENTS

LS 1 25,000.00 25,000.00 10,000.00 10,000.00

280 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 5,000.00 5,000.00 5,000.00 5,000.00

281 000003 ROCK EXCAVATION, REMOVAL AND DISPOSAL CY 100 20.00 2,000.00 100.00 10,000.00

282 000003 WORK AS SPECIFIED IN THE CONTRACT DOCUMENTS LS 1 1,000.00 1,000.00 20,000.00 20,000.00

ALTERNATIVE BID SCHEDULE 3.A TOTAL 
ITEMS 260 - 282

667,000.00 1,066,200.00

3
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
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ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

283 000003
MOBILIZATION, PROJECT SIGNS, DEMOBILIZATION, BONDING AND 
INSURANCE, PRE-CONSTRUCTION VIDEO, AND PROJECT CLOSE 
OUT

LS 1 10,000.00 10,000.00 5,000.00 5,000.00

284 000003

FURNISH AND INSTALL 24-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 40 750.00 30,000.00 1,000.00 40,000.00

285 000003

FURNISH AND INSTALL 18-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 214 300.00 64,200.00 375.00 80,250.00

286 000003

FURNISH AND INSTALL 12-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1345-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 955 200.00 191,000.00 235.00 224,425.00

287 000003
FURNISH AND INSTALL 24-INCH DIAMETER STEEL CASING (1/2-
INCH WALL THICKNESS)

LF 96 350.00 33,600.00 450.00 43,200.00

288 000003
FURNISH AND INSTALL 36-INCH DIAMETER SPLIT CASING (1/2-INCH 
WALL THICKNESS)

LF 40 585.00 23,400.00 685.00 27,400.00

289 000003
FURNISH AND INSTALL 6-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-2

EA 1 15,000.00 15,000.00 14,000.00 14,000.00

290 000003 FURNISH AND INSTALL 4-INCH AIR VALVE PER JCSD STD. DWG. E-2 EA 2 7,000.00 14,000.00 20,000.00 40,000.00

291 000003 CDF BACKFILL AS REQUIRED ON THE PLANS AND SPECIFICATIONS LS 1 4,000.00 4,000.00 6,000.00 6,000.00

292 000003
FURNISH AND INSTALL 1-INCH AIR RELEASE VALVE PER JCSD STD. 
DWG. E-1

EA 3 3,500.00 10,500.00 7,000.00 21,000.00

293 000003
FURNISH AND INSTALL 4-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-1

EA 6 6,500.00 39,000.00 17,000.00 102,000.00

294 000003
FURNISH AND INSTALL 18-INCH BUTTERFLY VALVE PER JCSD STD. 
DWG. B-3 INCLUDING FITTINGS

EA 2 8,500.00 17,000.00 23,000.00 46,000.00

295 000003
FURNISH AND INSTALL 12-INCH RESILIENT SEAT GATE VALVE PER 
JCSD STD. DWG. B-1 INCLUDING FITTINGS

EA 2 2,500.00 5,000.00 11,000.00 22,000.00

296 000003
6-INCH FIRE HYDRANT ASSEMBLY PER JCSD STD. DWG. NO. G-1 
(INCLUDING GATE VALVE, BREAK-OFF CHECK VALVE, GUARD 
POSTS, AND BLUE REFLECTIVE PAVEMENT MARKERS)

EA 1 15,000.00 15,000.00 25,000.00 25,000.00

ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION

Skanska USA Ames Construction, Inc.
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32

JurupaRd.GradeSep(C8-0060): Summary Web
Updated: 05/19/21 Page 46 of 78



Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
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ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

297 000003
2-INCH WATER SERVICE METER, METER BOXES, 2-INCH MAINLINE 
CONNECTION, 2-INCH VALVES, FITTINGS, 2-INCH STRAINER, PER 
JCSD STD. DWG. D-3

EA 2 4,500.00 9,000.00 16,000.00 32,000.00

298 000003
FURNISH AND INSTALL VERTICAL ANCHOR BLOCK PER JCSD STD. 
DWG. C-2

EA 4 700.00 2,800.00 3,500.00 14,000.00

299 000003

12-INCH WATERLINE CONNECTION 1 AT STA. 10+00.00 IN JURUPA 
ROAD PER DETAIL 3 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 5,000.00 5,000.00 26,000.00 26,000.00

300 000003

12-INCH WATERLINE CONNECTION 2 AT STA. 14+21.66 IN JURUPA 
ROAD PER DETAIL 4 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 5,000.00 5,000.00 23,000.00 23,000.00

301 000003

CONNECT TO EXISTING 24-INCH WATERLINE IN JURUPA ROAD AT 
STA. 4+81.66 PER SHEET 5 INCLUDING PIPING, VALVING, FITTINGS, 
THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 9,000.00 9,000.00 24,000.00 24,000.00

302 000003

CONNECT TO EXISTING 18-INCH WATERLINE IN JURUPA ROAD AT 
STA. 5+27.47 PER SHEET 5 INCLUDING PIPING, VALVING, FITTINGS, 
THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 15,000.00 15,000.00 12,000.00 12,000.00

303 000003

REMOVE EXISTING 12-INCH GATE VALVES, CUT AND REMOVE 10-
FEET OF PIPE, INSTALL BLIND FLANGES ONTO REMAINING 
PORTIONS OF PIPE, CONSTRUCT CONCRETE THRUST BLOCKS 
PER JCSD STD. DWG. C-2 AT BLIND FLANGES; AT THREE (3) 
LOCATIONS AS SHOWN ON SHEETS 4 AND 5; CONSTRUCT TWO (2) 
GUARD POSTS PER JCSD STD. DWG A-4 AT THE VAN BUREN 
BOULEVARD LOCATION

LS 1 4,500.00 4,500.00 22,000.00 22,000.00

304 000003

18-INCH WATERLINE CONNECTION 1 AT STA. 20+08.04 IN JURUPA 
ROAD PER DETAIL 5 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 15,000.00 15,000.00 19,000.00 19,000.00

305 000003

18-INCH WATERLINE CONNECTION 2 AT STA. 22+21.65 IN JURUPA 
ROAD PER DETAIL 6 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 10,000.00 10,000.00 19,000.00 19,000.00

ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION (continued)

Corona, CA 92880Riverside, CA 92509
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

306 000003

CONNECT TO EXISTING 18-INCH WATERLINE IN JURUPA ROAD AT 
STA. 10+00.00 PER SHEET 6 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 10,000.00 10,000.00 10,000.00 10,000.00

307 000003

INSTALL 12-INCH GATE VALVE AT STA. 13+78.63 ON FELSPAR 
STREET AND CONNECT TO EXISTING 12-INCH WATERLINE AT STA. 
13+84.80 AND 8-INCH LATERAL AT STA. 14+00.00 PER DETAIL 7 ON 
SHEET 10 INCLUDING PIPING, VALVING, FITTINGS, THRUST 
RESTRAINTS, WELDED JOINTS, COUPLING, CONCRETE THRUST 
COLLAR AND BLOCK, TRAFFIC CONTROL AND DEWATERING

LS 1 7,500.00 7,500.00 31,000.00 31,000.00

308 000003

CONNECTION TO EXISTING 12-INCH WATERLINE IN FELSPAR 
STREET AT STA. 14+45 AND 15+45 ON SHEET 6 INCLUDING PIPING, 
FITTINGS, THRUST RESTRAINTS AND BLOCKS, WELDED JOINTS, 
TRAFFIC CONTROL AND DEWATERING

EA 2 5,000.00 10,000.00 6,000.00 12,000.00

309 000003

CONNECTION TO EXISTING 12-INCH WATERLINE IN FELSPAR 
STREET AT STA. 19+63± ON SHEET 6 INCLUDING PIPING, FITTINGS, 
THRUST RESTRAINTS AND BLOCKS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

EA 1 5,000.00 5,000.00 11,000.00 11,000.00

310 000003

CONNECTION TO EXISTING 12-INCH WATERLINE IN FELSPAR 
STREET AT STA. 20+05± ON SHEET 6 INCLUDING PIPING, FITTINGS, 
THRUST RESTRAINTS AND BLOCKS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

EA 1 5,000.00 5,000.00 11,000.00 11,000.00

311 000003 PREPARE AND IMPLEMENT CONSTRUCTION PHASING PLAN LS 1 5,000.00 5,000.00 6,000.00 6,000.00

312 000003
ABANDON OR REMOVE/DISPOSE OF WATERLINES INCLUDING 
PREPARE, REPAIR AND DISPOSAL ASBESTOS CEMENT PIPE PER 
PLANS, SPECIFICATIONS SPECIAL REQUIREMENTS

LS 1 75,000.00 75,000.00 50,000.00 50,000.00

313 000003
PAVEMENT REMOVAL, DISPOSAL AND TEMPORARY 
REPLACEMENT IN JURUPA ROAD, HILL PLACE AND FELSPAR ROAD

LS 1 40,000.00 40,000.00 85,000.00 85,000.00

314 000003
UNKNOWN UTILITY CROSSINGS INCLUDING POTHOLING, 
PROTECTION OF FACILITY AND CDF BACKFILL

EA 5 700.00 3,500.00 8,000.00 40,000.00

315 000003

POTHOLE ALL UTILITIES CROSSING ALIGNMENT INCLUDING 
LATERALS AND EXISTING PIPELINES AT CONNECTIONS PRIOR TO 
CONSTRUCTION INCLUDING A SIGNED POTHOLE REPORT PER 
SPECIFICATION REQUIREMENTS

LS 1 25,000.00 25,000.00 15,000.00 15,000.00

TEMPORARY FENCE (TYPE CL-6)

3
Skanska USA Ames Construction, Inc.

Corona, CA 92880

2

Riverside, CA 92509
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

316 000003

EXCAVATION SAFETY MEASURES; TRENCH SHORING, TRENCH 
EXCAVATION PLAN REQUIREMENT AND SHEETING, SHORING AND 
BRACING FOR PROTECTION OF LIFE AND LIMB PER OSHA 
STANDARDS

LS 1 30,000.00 30,000.00 85,000.00 85,000.00

317 000003

PRE-CONSTRUCTION SURVEY FOR THE ENTIRE PROJECT 
INCLUDING POTHOLES, DETAILED SURVEY AT MANHOLES AND 
VAULTS TO ESTABLISH EXACT FINISHED SURFACE, 
CONSTRUCTION STAKING

LS 1 20,000.00 20,000.00 30,000.00 30,000.00

318 000003

PROTECT AND RE-ESTABLISH SURVEY MONUMENTS PER 
SPECIFICATION REQUIREMENTS INCLUDING TIE-OFF PRIOR TO 
CONSTRUCTION, RESTORATION AND REQUIRED COUNTY RECORD 
FILINGS

LS 1 10,000.00 10,000.00 10,000.00 10,000.00

319 000003
SUPPORT OF ALL EXISTING UTILITIES SHOWN ON THE PLANS, 
CONTROL DENSITY BACKFILL AND TEMPORARY SUPPORT

LS 1 7,000.00 7,000.00 50,000.00 50,000.00

320 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED WATERLINES PER 
SPECIFICATION REQUIREMENTS

LS 1 3,000.00 3,000.00 8,000.00 8,000.00

321 000003
DISINFECTION, PRESSURE TESTING AND FLUSHING OF ALL 
WATERLINES PER SPECIFICATION REQUIREMENTS

LS 1 35,000.00 35,000.00 30,000.00 30,000.00

322 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 5,000.00 5,000.00 10,000.00 10,000.00

323 000003 ROCK EXCAVATION, REMOVAL AND DISPOSAL CY 100 20.00 2,000.00 150.00 15,000.00

324 000003

WORK AS SPECIFIED IN THE CONTRACT DOCUMENTS AND AS 
SHOWN ON THE DRAWINGS NOT SPECIFICALLY LISTED IN ANY 
OTHER BID ITEMS ABOVE INCLUDING ADHERING TO ALL FEDERAL 
AND STATE REQUIREMENTS REGARDING COVID-19

LS 1 1,000.00 1,000.00 38,000.00 38,000.00

325 152427 ADJUST FIRE HYDRANT (JCSD) EA 5 850.00 4,250.00 3,100.00 15,500.00

326 710200 ADJUST WATER METER BOX TO GRADE (JCSD) EA 2 650.00 1,300.00 3,000.00 6,000.00

327 710200 ADJUST WATER VALVE COVER TO GRADE (JCSD) EA 10 400.00 4,000.00 1,400.00 14,000.00

ALTERNATIVE BID SCHEDULE 3.B TOTAL 
ITEMS 283 - 327

855,550.00 1,469,775.00

ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION (continued)

2

Riverside, CA 92509

3
Skanska USA Ames Construction, Inc.
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 3.C - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH AND 18-INCH SEWER RELOCATIONS

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

328 000003
MOBILIZATION, PROJECT SIGNS, DEMOBILIZATION, BONDING AND 
INSURANCE, PRE-CONSTRUCTION VIDEO, AND PROJECT CLOSE 
OUT

LS 1 5,000.00 5,000.00 54,000.00 54,000.00

329 000003
FURNISH AND INSTALL 18-INCH DIA. PVC C-900, SDR 26 GRAVITY 
SEWER MAIN WITH TRENCH BEDDING PER JCSD STD. DWG. S-2 
CLASS “I”  

LF 1,293 125.00 161,625.00 200.00 258,600.00

330 000003
FURNISH AND INSTALL 60-INCH DIA. PRECAST CONCRETE SEWER 
MANHOLES PER JCSD STD. DWG. S-7 

EA 4 16,500.00 66,000.00 19,000.00 76,000.00

331 000003

FURNISH AND INSTALL 60-INCH DIA. PRECAST CONCRETE SEWER 
MANHOLE PER JCSD STD. DWG. S-7 WITH FLAT TOP STA. 19+60.59, 
INITIALLY INSTALLED WITH PROPER SECTION TO PLACE RIM AT 
EXISTING GRADES AND THEN REMOVING SECTIONS TO LOWER 
FLAT TOP AND GRADE RINGS AND RIM TO FINAL GRADES

LS 1 18,500.00 18,500.00 19,000.00 19,000.00

332 000003
REMODEL AND RECONNECT SEWER LATERALS, CONSTRUCT WYE 
AT MAIN AND CONNECT REMODELED LATERAL TO WYE PER JCSD 
STD. DWG NOS. S-5, S-6A AND S-17

EA 2 5,000.00 10,000.00 15,000.00 30,000.00

333 000003
TEMPORARY SEWER BYPASS INCLUDING PLAN PREPARATION 
AND IMPLEMENTATION ANY SEWER WORK

LS 1 165,000.00 165,000.00 270,000.00 270,000.00

334 000003
ABANDON, DEMOLISH AND REMOVE EXISTING 12-INCH GRAVITY 
SEWER MAIN PER SHEET 9

LF 340 22.00 7,480.00 45.00 15,300.00

335 000003
MODIFY EXISTING MANHOLES ON SHEET 8 AT STA. 20+25.10 AND 
SHEET 10 TO PLACE RIM ELEVATION AT FINAL GRADES TO 
FURNISH AND INSTALL FLAT TOP MANHOLE

LS 1 5,000.00 5,000.00 5,000.00 5,000.00

336 000003
FURNISH AND INSTALL LEVEL MONITOR IN MANHOLE ON SHEET 8 
AT STA. 19+60.59

EA 1 2,500.00 2,500.00 10,000.00 10,000.00

337 000003
ABANDON, DEMOLISH AND REMOVE EXISTING 15-INCH GRAVITY 
SEWER MAIN PER SHEETS 7 AND 8

LF 1,300 25.00 32,500.00 35.00 45,500.00

338 000003
CONNECTION AND DEMO OF EXISTING MANHOLE AT STA. 7+07.4 
ON SHEET 7 INCLUDING RECHANNELING BOTTOM OF MANHOLE

LS 1 4,000.00 4,000.00 11,000.00 11,000.00

339 000003
CONNECTION TO EXISTING MANHOLE AT STA. 20+25.18 ON SHEET 
8 INCLUDING RECHANNELING BOTTOM OF MANHOLE

LS 1 6,500.00 6,500.00 6,000.00 6,000.00

340 000003

TERMINUS MANHOLE 60-INCH PER JCSD STD. DWG. S-7 AT STA. 
10+84.50, REMOVE SECTION AND ADJUST FRAME COVER TO 
TERMINUS MANHOLE AND EXISTING MANHOLE AT STA. 10+40.33 
ON SHEET 9

EA 1 20,000.00 20,000.00 25,000.00 25,000.00

341 000003
CDF AND SLURRY BACKFILL AS REQUIRED ON THE PLANS AND 
SPECIFICATIONS

LS 1 10,000.00 10,000.00 2,000.00 2,000.00

342 000003

PREPARE AND IMPLEMENT CONSTRUCTION PHASING PLAN, 
SEWER BYPASS PLAN AND OVERFLOW EMERGENCY RESPONSE 
PLAN (OERP) INCLUDING BUT NOT LIMITED TO: PUMPING, TRUCKS, 
PIPING, MONITORING, ETC. FOR ALL CONNECTIONS TO ACTIVE 
SEWER SYSTEMS

LS 1 5,000.00 5,000.00 20,000.00 20,000.00

Skanska USA Ames Construction, Inc.
Corona, CA 92880Riverside, CA 92509
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

343 000003
ABANDON OR REMOVE/DISPOSE OF SEWER MAINS PER SPECIAL 
REQUIREMENTS

LS 1 30,000.00 30,000.00 14,000.00 14,000.00

344 000003
PAVEMENT REMOVAL, DISPOSAL AND TEMPORARY 
REPLACEMENT IN JURUPA ROAD AND FELSPAR ROAD

LS 1 50,000.00 50,000.00 85,000.00 85,000.00

345 000003
UNKNOWN UTILITY CROSSINGS INCLUDING POTHOLING, 
PROTECTION OF FACILITY AND CDF BACKFILL

EA 5 700.00 3,500.00 7,000.00 35,000.00

346 000003

POTHOLE ALL UTILITIES CROSSING ALIGNMENT INCLUDING 
LATERALS AND EXISTING PIPELINES AT CONNECTIONS PRIOR TO 
CONSTRUCTION INCLUDING A SIGNED POTHOLE REPORT PER 
SPECIFICATION REQUIREMENTS

LS 1 33,000.00 33,000.00 15,000.00 15,000.00

347 000003

EXCAVATION SAFETY MEASURES; TRENCH SHORING, TRENCH 
EXCAVATION PLAN REQUIREMENT AND SHEETING, SHORING AND 
BRACING FOR PROTECTION OF LIFE AND LIMB PER OSHA 
STANDARDS

LS 1 17,000.00 17,000.00 65,000.00 65,000.00

348 000003
PRE-CONSTRUCTION SURVEY FOR THE ENTIRE PROJECT 
INCLUDING POTHOLES, DETAILED SURVEY AT MANHOLES AND 
VAULTS TO ESTABLISH EXACT FINISHED SURFACE

LS 1 20,000.00 20,000.00 13,000.00 13,000.00

349 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

350 000003

PROTECT AND RE-ESTABLISH SURVEY MONUMENTS PER 
SPECIFICATION REQUIREMENTS INCLUDING TIE-OFF PRIOR TO 
CONSTRUCTION, RESTORATION AND REQUIRED COUNTY RECORD 
FILINGS

LS 1 10,000.00 10,000.00 1,000.00 1,000.00

351 000003
SUPPORT OF ALL EXISTING UTILITIES SHOWN ON THE PLANS, 
CONTROL DENSITY BACKFILL AND TEMPORARY SUPPORT

LS 1 15,000.00 15,000.00 60,000.00 60,000.00

352 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED GRAVITY SEWER 
MAINS PER SPECIFICATION REQUIREMENTS

LS 1 6,500.00 6,500.00 6,000.00 6,000.00

353 000003
AIR TESTING, MANDREL TEST AND FLUSHING FOR ALL SEWER 
MAINS AND VACUUM TESTING MANHOLES PER SPECIFICATION 
REQUIREMENTS

LS 1 6,500.00 6,500.00 15,000.00 15,000.00

354 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 5,000.00 5,000.00 10,000.00 10,000.00

355 000003 ROCK EXCAVATION, REMOVAL AND DISPOSAL CY 100 20.00 2,000.00 150.00 15,000.00

356 000003 WORK AS SPECIFIED IN THE CONTRACT DOCUMENTS LS 1 1,000.00 1,000.00 25,000.00 25,000.00

357 710200 ADJUST MANHOLE TO GRADE (JCSD) EA 15 650.00 9,750.00 2,000.00 30,000.00

ALTERNATIVE BID SCHEDULE 3.C TOTAL 
ITEMS 328 - 357

728,355.00 1,236,400.00

ALTERNATIVE BID SCHEDULE 3.C - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH AND 18-INCH SEWER 
RELOCATIONS (continued)

Corona, CA 92880Riverside, CA 92509

3
Skanska USA Ames Construction, Inc.
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 3.D - JURUPA COMMUNITY SERVICES DISTRICT, 24-INCH WATERLINE RELOCATION

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

358 000003

FURNISH AND INSTALL 24-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 644 620.00 399,280.00 880.00 566,720.00

359 000003
FURNISH AND INSTALL 36-INCH DIAMETER CASING (1/2-INCH WALL 
THICKNESS)

LF 145 315.00 45,675.00 315.00 45,675.00

360 000003 JACK AND BORE STEEL CASING PIPE LF 145 1,000.00 145,000.00 1,800.00 261,000.00

361 000003
FURNISH AND INSTALL 24-INCH BUTTERFLY VALVE PER JCSD STD. 
DWG. B-3 INCLUDING FITTINGS

EA 1 14,500.00 14,500.00 17,000.00 17,000.00

362 000003
FURNISH AND INSTALL 2-INCH AIR VALVE PER JCSD STD. DWG. E-
1A  (LOCATION TO BE DETERMINED)

EA 1 6,000.00 6,000.00 14,000.00 14,000.00

363 000003
FURNISH AND INSTALL 6-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-2  (LOCATION TO BE DETERMINED)

EA 1 13,500.00 13,500.00 26,000.00 26,000.00

364 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED WATERLINES PER 
SPECIFICATION REQUIREMENTS

LS 1 2,000.00 2,000.00 4,500.00 4,500.00

365 000003
DISINFECTION, PRESSURE TESTING AND FLUSHING OF ALL 
WATERLINES PER SPECIFICATION REQUIREMENTS

LS 1 15,000.00 15,000.00 7,500.00 7,500.00

366 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 5,000.00 5,000.00 10,000.00 10,000.00

ALTERNATIVE BID SCHEDULE 3.C TOTAL 
ITEMS 358 - 366

645,955.00 952,395.00

PROJECT TOTAL 
ITEMS 1 - 366

77,660,983.00 81,247,225.00

3
Skanska USA Ames Construction, Inc.

Corona, CA 92880

2

Riverside, CA 92509
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 150,000.00 150,000.00 150,000.00 150,000.00

2 066105 RESIDENT ENGINEERS OFFICE LS 1 70,000.00 70,000.00 70,000.00 70,000.00

3 066610 PARTNERING LS 1 25,000.00 25,000.00 50,000.00 50,000.00

4 066102 DUST ABATEMENT LS 1 420,000.00 420,000.00 250,000.00 250,000.00

5 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 20,000.00 20,000.00 20,000.00 20,000.00

6 100100 DEVELOP WATER SUPPLY LS 1 35,000.00 35,000.00 35,000.00 35,000.00

7 995100 WATER METER CHARGES EA 2 116,000.00 232,000.00 103,000.00 206,000.00

8 015602 FUNDING AWARENESS SIGN EA 4 7,000.00 28,000.00 2,500.00 10,000.00

9 120100 TRAFFIC CONTROL SYSTEM LS 1 250,000.00 250,000.00 250,000.00 250,000.00

9.A 120165 CHANNELIZER (SURFACE MOUNTED) EA 375 43.00 16,125.00 35.00 13,125.00

9.B 128651 PORTABLE CHANGEABLE MESSAGE SIGN EA 8 20,000.00 160,000.00 10,000.00 80,000.00

9.C 129000 TEMPORARY RAILING (TYPE K) LF 8,400 32.00 268,800.00 35.00 294,000.00

9.D 800103 TEMPORARY FENCE (TYPE CL-6) LF 1,000 28.00 28,000.00 7.00 7,000.00

10 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 75,000.00 75,000.00 75,000.00 75,000.00

11 000001 ITEM DELETED PER ADDENDUM No. 1 ------- ------- ------- ------- ------- ------- -------

12 698601 GEOMEMBRANE (WATER BARRIER) SQFT 198,000 3.00 594,000.00 7.00 1,386,000.00

13 153248 REMOVE CONCRETE (MISCELLANEOUS) Like 1 SQFT 6,905 3.00 20,715.00 3.00 20,715.00

14 170103 CLEARING AND GRUBBING LS 1 250,000.00 250,000.00 250,000.00 250,000.00

15 190101 (F) ROADWAY EXCAVATION Like 2 CY 99,379 21.00 2,086,959.00 60.00 5,962,740.00

16 198050 (F) EMBANKMENT [ROADWAY FILL] Like 3 CY 5,224 10.00 52,240.00 10.00 52,240.00

17 190161 (F) ROCK EXCAVATION CY 4,817 43.00 207,131.00 120.00 578,040.00

18 192003 (F) STRUCTURE EXCAVATION (BRIDGE) CY 5,815 42.00 244,230.00 100.00 581,500.00

Westlake Village, CA, 91361 Santa Ana, CA 92735

4 5
Security Paving Company, Inc. Steve P. Rados, Inc.
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

19 000001 ITEM DELETED PER ADDENDUM No. 4 ------- ------- ------- ------- ------- ------- -------

20 192035 (F) STRUCTURE EXCAVATION (ROCK) CY 4,817 50.00 240,850.00 120.00 578,040.00

21 192037 (F) STRUCTURE EXCAVATION (RETAINING WALL) CY 13,288 31.00 411,928.00 100.00 1,328,800.00

22 193003 (F) STRUCTURE BACKFILL (BRIDGE) CY 4,878 99.00 482,922.00 100.00 487,800.00

23 193013 (F) STRUCTURE BACKFILL (RETAINING WALL) CY 12,290 106.00 1,302,740.00 75.00 921,750.00

24 202004 IRON SULFATE LB 656 0.67 439.52 1.00 656.00

25 202006 SOIL AMENDMENT CY 102 45.00 4,590.00 250.00 25,500.00

26 202038 PACKET FERTILIZER EA 8,241 1.00 8,241.00 0.10 824.10

27 204011 PLANT (GROUP K) EA 62 450.00 27,900.00 380.00 23,560.00

27.A 205062 ROOT BARRIER LF 100 12.00 1,200.00 9.00 900.00

28 204036 PLANT (GROUP B) EA 2,499 31.00 77,469.00 23.00 57,477.00

29 204099 PLANT ESTABLISHMENT WORK LS 1 68,000.00 68,000.00 15,000.00 15,000.00

30 032000 RIVER ROCK COBBLE SQFT 375 16.00 6,000.00 30.00 11,250.00

31 205034 DECOMPOSED GRANITE Like 4 SQFT 21,671 3.00 65,013.00 7.00 151,697.00

32 205035 WOOD MULCH CY 630 48.00 30,240.00 130.00 81,900.00

33 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS 1 5,600.00 5,600.00 7,500.00 7,500.00

34 206402 OPERATE EXISTING IRRIGATION FACILITIES LS 1 6,800.00 6,800.00 15,000.00 15,000.00

35 206405 REMOVE IRRIGATION FACILITY LS 1 11,200.00 11,200.00 15,000.00 15,000.00

36 206560 CONTROL AND NEUTRAL CONDUCTORS LS 1 157,000.00 157,000.00 15,000.00 15,000.00

37 206562 1" REMOTE CONTROL VALVE EA 36 600.00 21,600.00 550.00 19,800.00

38 206567 2" REMOTE CONTROL VALVE-MASTER EA 3 680.00 2,040.00 1,500.00 4,500.00

39 206636 2" BASKET STRAINER EA 3 560.00 1,680.00 4,500.00 13,500.00

Westlake Village, CA, 91361 Santa Ana, CA 92735

4 5
Security Paving Company, Inc. Steve P. Rados, Inc.

JurupaRd.GradeSep(C8-0060): Summary Web
Updated: 05/19/21 Page 54 of 78



Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project
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                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

40 206746 48 STATION IRRIGATION CONTROLLER (ENCLOSURE MOUNTED) EA 1 16,800.00 16,800.00 12,000.00 12,000.00

41 206757 16 STATION IRRIGATION CONTROLLER (ENCLOSURE MOUNTED) EA 2 11,200.00 22,400.00 12,000.00 24,000.00

42 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 3 3,200.00 9,600.00 1,500.00 4,500.00

43 208420 EMITTER ASSEMBLY EA 2,514 6.00 15,084.00 0.15 377.10

44 208426 2" BACKFLOW PREVENTER ASSEMBLY EA 3 5,100.00 15,300.00 2,500.00 7,500.00

45 208440 BACKFLOW PREVENTER ENCLOSURE EA 3 5,600.00 16,800.00 4,000.00 12,000.00

46 208442 2" FLOW SENSOR EA 3 1,200.00 3,600.00 1,300.00 3,900.00

47 208448 RISER SPRINKLER ASSEMBLY-BUBBLER EA 124 40.00 4,960.00 27.00 3,348.00

48 208455 FLUSH VALVE EA 29 450.00 13,050.00 68.00 1,972.00

49 208460 AIR RELIEF VALVE EA 29 450.00 13,050.00 47.00 1,363.00

50 208575 2" GATE VALVE EA 18 900.00 16,200.00 950.00 17,100.00

51 208594 (F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 32,409 5.00 162,045.00 1.50 48,613.50

52 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 142 5.00 710.00 3.00 426.00

53 208595 1" PLASTIC PIPE (SCHEDULE 40) (MAIN LINE) LF 376 5.00 1,880.00 9.00 3,384.00

54 208598 2" PVC CONDUIT (SCHEDULE 40) LF 1,462 6.00 8,772.00 6.50 9,503.00

55 208605 2" PLASTIC PIPE (CLASS 315) (MAIN LINE) LF 3,907 6.00 23,442.00 9.00 35,163.00

56 208649 QUICK COUPLING VALVE EA 21 560.00 11,760.00 350.00 7,350.00

57 210110 IMPORTED TOPSOIL CY 1,259 101.00 127,159.00 60.00 75,540.00

58 260203 CLASS 2 AGGREGATE BASE Like 5 CY 13,331 53.00 706,543.00 65.00 866,515.00

59 270014 CEMENT TREATED BASE (PLANT MIXED, CLASS A) CY 5,224 246.00 1,285,104.00 100.00 522,400.00

60 390132 HOT MIX ASPHALT (TYPE A) Like 6 TON 11,758 118.00 1,387,444.00 90.00 1,058,220.00

61 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) Like 7 TON 5,470 130.00 711,100.00 110.00 601,700.00
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BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

62 390113 ASPHALT CONCRETE DIKE Like 8 LF 4,642 3.00 13,926.00 7.00 32,494.00

63 398100 REMOVE ASPHALT CONCRETE DIKE Like 9 LF 850 3.00 2,550.00 5.00 4,250.00

64 034000 PORTLAND CEMENT CONCRETE PAVEMENT CY 533 567.00 302,211.00 500.00 266,500.00

65 035100 ELASTOMERIC BEARING PAD EA 26 717.00 18,642.00 1,000.00 26,000.00

66 510051 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 2,058 300.00 617,400.00 750.00 1,543,500.00

67 510053 (F) STRUCTURAL CONCRETE, BRIDGE CY 3,457 520.00 1,797,640.00 1,500.00 5,185,500.00

68 510054 (F) STRUCTURAL CONCRETE (POLYMER FIBER) CY 329 850.00 279,650.00 2,000.00 658,000.00

69 510055 (F) STRUCTURAL CONCRETE, BRIDGE (FASCIA CONCRETE) CY 41 1,550.00 63,550.00 2,500.00 102,500.00

70 510060 (F) STRUCTURAL CONCRETE, RETAINING WALL CY 3,470 530.00 1,839,100.00 1,500.00 5,205,000.00

71 510080 (F) STRUCTURAL CONCRETE, APPROACH SLAB CY 582 870.00 506,340.00 1,500.00 873,000.00

72 511035 (F) ARCHITECTURAL SURFACE TREATMENT (GIRDERS PANELS) SQFT 1,228 100.00 122,800.00 50.00 61,400.00

72.A 000003 ARCHITECTURAL SURFACE TREATMENT (FASCIA BEAM) SQFT 801 10.00 8,010.00 35.00 28,035.00

73 511035 (F) ARCHITECTURAL SURFACE TREATMENT (ABUTMENT) SQFT 10,438 24.00 250,512.00 25.00 260,950.00

74 511035 (F) ARCHITECTURAL SURFACE TREATMENT (RETAINING WALL) SQFT 19,430 24.00 466,320.00 25.00 485,750.00

75 512280 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (110'-120') EA 13 63,000.00 819,000.00 60,000.00 780,000.00

75.A 035101 FURNISH PRECAST CONCRETE FASCIA BEAM EA 4 130,000.00 520,000.00 120,000.00 480,000.00

76 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 13 28,000.00 364,000.00 30,000.00 390,000.00

76.A 035102(F) ERECT PRECAST CONCRETE FASCIA BEAM EA 4 43,200.00 172,800.00 40,000.00 160,000.00

77 519083 JOINT SEAL ASSEMBLY (MR 1 1/2") LF 278 450.00 125,100.00 350.00 97,300.00

78 520102 (F) BAR REINFORCING STEEL (BRIDGE) LB 1,243,394 1.00 1,243,394.00 1.50 1,865,091.00

79 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 370,164 1.50 555,246.00 1.50 555,246.00

80 520120 (F) HEADED BAR REINFORCEMENT EA 32 54.00 1,728.00 50.00 1,600.00
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BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

81 540101 (F) ASPHALT MEMBRANE WATERPROOFING SQFT 14,200 17.00 241,400.00 25.00 355,000.00

82 550102 (F) STRUCTURAL STEEL (BRIDGE) LB 1,788,826 2.80 5,008,712.80 3.50 6,260,891.00

83 550102 (F) STRUCTURAL STEEL (DECK PLATE) LB 299,979 3.40 1,019,928.60 4.00 1,199,916.00

84 568062 PEDESTRIAN BARRICADE Like 10 EA 4 3,100.00 12,400.00 2,000.00 8,000.00

85 590115 CLEAN AND PAINT (STRUCTURAL STEEL) LS 1 1,000,000.00 1,000,000.00 318,000.00 318,000.00

86 000003 ACCESS ROAD MATERIAL (1" x No.4) CY 15 300.00 4,500.00 500.00 7,500.00

87 038000 14' ACCESS GATE (RCFC STD PLAN M801) EA 1 3,900.00 3,900.00 3,500.00 3,500.00

88 038001 STANDARD PIPE GATE PER SPPWC STND PLAN NO. 602-3 EA 2 7,700.00 15,400.00 7,500.00 15,000.00

89 650014 18" REINFORCED CONCRETE PIPE LF 1,075 180.00 193,500.00 100.00 107,500.00

89.A 650010 12” REINFORCED CONCRETE PIPE LF 17 100.00 1,700.00 155.00 2,635.00

90 650018 24" REINFORCED CONCRETE PIPE Like 11 LF 127 200.00 25,400.00 160.00 20,320.00

91 650026 36" REINFORCED CONCRETE PIPE Like 12 LF 1,423 210.00 298,830.00 165.00 234,795.00

92 650046 66" REINFORCED CONCRETE PIPE LF 510 515.00 262,650.00 500.00 255,000.00

93 652311
18" REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

LF 53 240.00 12,720.00 175.00 9,275.00

94 652324
36" REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT)

LF 310 240.00 74,400.00 185.00 57,350.00

95 641101 12" PLASTIC PIPE [PVC] LF 212 110.00 23,320.00 80.00 16,960.00

95.A 680287 3" SLOTTED PLASTIC PIPE UNDERDRAIN LF 1,315 9.00 11,835.00 20.00 26,300.00

95.B 682008 PERMEABLE MATERIAL CY 25 62.00 1,550.00 25.00 625.00

95.C 000003 PME TUB STYLE CONCRETE ENCLOSURE (5'x10'-6"x7") EA 1 28,000.00 28,000.00 30,000.00 30,000.00

95.D 000003 PRECAST CONCRETE PAD WITH HANDHOLE (48"x54") EA 1 3,400.00 3,400.00 5,000.00 5,000.00

96 000001 ITEM DELETED PER ADDENDUM No. 4 ------- ------- ------- ------- ------- ------- -------

97 036900 OVERSIDE DRAIN EA 2 3,300.00 6,600.00 5,000.00 10,000.00
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BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

98 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=3.5') EA 2 6,700.00 13,400.00 10,000.00 20,000.00

99 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=7') EA 7 8,400.00 58,800.00 10,000.00 70,000.00

100 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=14') EA 4 13,500.00 54,000.00 10,000.00 40,000.00

101 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=21') Like 13 EA 3 16,400.00 49,200.00 12,000.00 36,000.00

102 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=28') EA 2 21,600.00 43,200.00 15,000.00 30,000.00

103 037000 CATCH BASIN NO. 4 PER RCFC&WCD STD NO. CB101 (W=7') EA 1 9,900.00 9,900.00 10,000.00 10,000.00

104 037001 CATCH BASIN PER SPPWC STD NO. 302-3 (8 GRATES) EA 1 26,700.00 26,700.00 10,000.00 10,000.00

105 037002 CATCH BASIN - ALLEY (TRANSVERSE) PER SPPWC STD NO. 305-3 EA 1 6,800.00 6,800.00 10,000.00 10,000.00

106 037003 CSP FLARED INLET PER SPPWC 351-2 (CASE 2) EA 2 2,300.00 4,600.00 10,000.00 20,000.00

107 017002 INLET TYPE X PER RCFC&WCD STD NO. CB108 EA 2 7,300.00 14,600.00 10,000.00 20,000.00

108 037004 LOCAL DEPRESSION (RCFC&WCD STD DWG LD201) [NO. 2] EA 17 2,000.00 34,000.00 2,000.00 34,000.00

109 037005 LOCAL DEPRESSION (RCFC&WCD STD DWG LD202) [NO. 3] EA 1 2,300.00 2,300.00 4,000.00 4,000.00

110 017101 MANHOLE (RCFC&WCD STD DWG MH251) [NO. 1] EA 2 8,000.00 16,000.00 10,000.00 20,000.00

111 017103 MANHOLE (RCFC&WCD STD DWG MH252) [NO. 2] Like 14 EA 3 8,400.00 25,200.00 10,000.00 30,000.00

112 017109 MANHOLE (RCFC&WCD STD DWG MH253) [NO. 3] EA 4 2,800.00 11,200.00 10,000.00 40,000.00

113 017110 MANHOLE (RCFC&WCD STD DWG MH254) [NO. 4] EA 8 10,100.00 80,800.00 10,000.00 80,000.00

114 037006 MANHOLE (SPPWC STD NO. 326-2) [36" SHAFT] EA 1 2,800.00 2,800.00 10,000.00 10,000.00

115 017114 TRANSITION STRUCTURE (RCFC&WCD STD DWG TS303) [NO. 3] EA 1 3,100.00 3,100.00 10,000.00 10,000.00

116 017112 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS226) [NO. 1] EA 1 3,100.00 3,100.00 6,500.00 6,500.00

117 017105 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS227) [NO. 2] Like 15 EA 3 3,400.00 10,200.00 6,500.00 19,500.00

118 017104 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS228) [NO. 3] EA 3 3,400.00 10,200.00 6,500.00 19,500.00

119 017111 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS229) [NO.4] EA 1 3,400.00 3,400.00 6,500.00 6,500.00
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BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

120 037007 REINFORCED CONCRETE JUNCTION STRUCTURE PER DETAIL "D-9" LS 1 12,700.00 12,700.00 20,000.00 20,000.00

121 037008 REINFORCED CONCRETE INLET STRUCTURE PER DETAIL "D-8" LS 1 12,700.00 12,700.00 20,000.00 20,000.00

122 037009
CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 
(36" PIPE)

EA 3 1,700.00 5,100.00 5,000.00 15,000.00

123 037010
CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 
(66" PIPE)

EA 1 2,800.00 2,800.00 5,000.00 5,000.00

124 037011
CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 
(24" CMP PIPE)

EA 2 1,200.00 2,400.00 5,000.00 10,000.00

125 037012 6'W X 4'H PRECAST REINFORCED CONCRETE BOX LF 1,540 2,000.00 3,080,000.00 1,200.00 1,848,000.00

125.A 037013 6.5'W X 3'H PRECAST REINFORCED CONCRETE BOX LF 15 2,000.00 30,000.00 1,500.00 22,500.00

126 710136 REMOVE PIPE [66" RCP] LF 576 127.00 73,152.00 125.00 72,000.00

127 710136 REMOVE PIPE [ 18" RCP] LF 608 137.00 83,296.00 100.00 60,800.00

128 710200 ADJUST MANHOLE TO GRADE EA 3 1,700.00 5,100.00 900.00 2,700.00

129 710200 ADJUST MONITORING WELL COVER TO GRADE EA 4 1,700.00 6,800.00 900.00 3,600.00

130 730040 MINOR CONCRETE (GUTTER) LF 433 53.00 22,949.00 70.00 30,310.00

131 731504 MINOR CONCRETE (CURB AND GUTTER) Like 16 CY 672 750.00 504,000.00 650.00 436,800.00

132 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS209) SQFT 1,032 16.00 16,512.00 20.00 20,640.00

133 037300 LONGITUDINAL GUTTER SQFT 20 27.00 540.00 125.00 2,500.00

134 037301 MINOR CONCRETE (CONCRETE HEADER) CY 10 770.00 7,700.00 1,200.00 12,000.00

135 731516 MINOR CONCRETE (DRIVEWAY) CY 302 600.00 181,200.00 800.00 241,600.00

136 731519 MINOR CONCRETE (STAMPED CONCRETE) Like 17 SQFT 19,254 14.00 269,556.00 20.00 385,080.00

137 731521 MINOR CONCRETE(SIDEWALK) Like 18 CY 229 670.00 153,430.00 850.00 194,650.00

138 731623 MINOR CONCRETE (CURB RAMP) CY 30 1,460.00 43,800.00 1,200.00 36,000.00

139 731710 REMOVAL CONCRETE CURB (ONLY) LF 596 8.00 4,768.00 4.00 2,384.00

Westlake Village, CA, 91361 Santa Ana, CA 92735

4 5
Security Paving Company, Inc. Steve P. Rados, Inc.

JurupaRd.GradeSep(C8-0060): Summary Web
Updated: 05/19/21 Page 59 of 78



Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

140 731780 REMOVE CONCRETE SIDEWALK Like 19 SQYD 704 43.00 30,272.00 25.00 17,600.00

141 731840 REMOVE CONCRETE (CURB AND GUTTER) Like 20 LF 5,090 18.00 91,620.00 15.00 76,350.00

142 000001 ITEM DELETED PER ADDENDUM No. 4 ------- ------- ------- ------- ------- ------- -------

143 750501 (F) MISCELLANEOUS METAL (BRIDGE) LB 14,756 3.00 44,268.00 8.00 118,048.00

144 750505 (F) BRIDGE DECK DRAINAGE SYSTEM LB 2,923 13.00 37,999.00 15.00 43,845.00

145 870400
SIGNAL AND LIGHTING SYSTEM 
[CONNECTOR ROAD AND JURUPA ROAD]

LS 1 313,600.00 313,600.00 350,000.00 350,000.00

145.A 000003
NO. 6 PULL BOX WITH TRAFFIC COVER 
(FIBER OPTIC - CONNECTOR/JURUPA & JURUPA/FELSPAR) 

EA 10 1,700.00 17,000.00 1,500.00 15,000.00

145.B 000003
FIBER OPTIC SPLICE VAULT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR)

EA 3 9,000.00 27,000.00 8,000.00 24,000.00

145.C 000003
1.5” PVC CONDUIT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR) 

LF 1,638 28.00 45,864.00 25.00 40,950.00

145.D 000003
3” PVC CONDUIT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR)

LF 1,668 34.00 56,712.00 30.00 50,040.00

145.E 000003
4” PVC CONDUIT 
(FIBER OPTIC - CONNECTOR/JURUPA AND JURUPA/FELSPAR)

LF 790 45.00 35,550.00 40.00 31,600.00

146 870400
SIGNAL AND LIGHTING SYSTEM 
[CONNECTOR ROAD AND VAN BUREN BLVD]

LS 1 28,000.00 28,000.00 30,000.00 30,000.00

146.A 000003 NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC) EA 7 1,700.00 11,900.00 1,500.00 10,500.00

146.B 000003 FIBER OPTIC SPLICE VAULT (FIBER OPTIC) EA 1 9,000.00 9,000.00 8,000.00 8,000.00

146.C 000003 1.5” PVC CONDUIT (FIBER OPTIC) LF 1,777 28.00 49,756.00 25.00 44,425.00

146.D 000003 3” PVC CONDUIT (FIBER OPTIC) LF 1,792 34.00 60,928.00 30.00 53,760.00

146.E 000003 4” PVC CONDUIT (FIBER OPTIC) LF 252 45.00 11,340.00 40.00 10,080.00

146.F 000003 MODIFY SIGNAL AND LIGHTING LS 1 481,600.00 481,600.00 550,000.00 550,000.00

147 870400
SIGNAL AND LIGHTING SYSTEM 
[JURUPA ROAD AND FELSPAR STREET]

LS 1 280,000.00 280,000.00 300,000.00 300,000.00

148 870400
SIGNAL AND LIGHTING SYSTEM 
[52ND STREET AND VAN BUREN BLVD]

LS 1 448,000.00 448,000.00 500,000.00 500,000.00

TEMPORARY FENCE (TYPE CL-6) Santa Ana, CA 92735

4 5
Security Paving Company, Inc. Steve P. Rados, Inc.

JurupaRd.GradeSep(C8-0060): Summary Web
Updated: 05/19/21 Page 60 of 78



Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

148.A 000003 NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC) EA 3 1,700.00 5,100.00 1,500.00 4,500.00

148.B 000003 FIBER OPTIC SPLICE VAULT (FIBER OPTIC) EA 1 9,000.00 9,000.00 8,000.00 8,000.00

148.C 000003 1.5” PVC CONDUIT (FIBER OPTIC) LF 1,288 28.00 36,064.00 25.00 32,200.00

148.D 000003 3” PVC CONDUIT (FIBER OPTIC) LF 1,303 34.00 44,302.00 30.00 39,090.00

148.E 000003 4” PVC CONDUIT (FIBER OPTIC) LF 162 45.00 7,290.00 40.00 6,480.00

149 870400
SIGNAL AND LIGHTING SYSTEM 
[CONNECTOR ROAD AND MILLER DRIVEWAY]

LS 1 313,600.00 313,600.00 325,000.00 325,000.00

150 870200 LIGHTING SYSTEM (CITY STREET) [ ALL LOCATIONS] LS 1 156,800.00 156,800.00 150,000.00 150,000.00

150.A 000003 3" PVC DUCT (SCE SERVICE) LF 3,132 34.00 106,488.00 30.00 93,960.00

150.B 000003 1.5" PVC DUCT (SCE SERVICE), LF 755 28.00 21,140.00 25.00 18,875.00

150.C 000003 5" PVC DUCT (SCE SERVICE) LF 443 40.00 17,720.00 35.00 15,505.00

150.D 000003 HANDHOLE (SCE SERVICE) EA 20 560.00 11,200.00 500.00 10,000.00

150.E 000003 SERVICE PEDESTAL (SCE SERVICE) EA 4 4,500.00 18,000.00 4,000.00 16,000.00

150.F 000003 SERVICE EQUIPMENT PER RSP ES-2E (SCE SERVICE) EA 2 5,100.00 10,200.00 4,500.00 9,000.00

151 782120 RELOCATE MAILBOX EA 4 510.00 2,040.00 250.00 1,000.00

152 038000 SPLIT RAIL PVC (PICKET) FENCE LF 1,380 40.00 55,200.00 35.00 48,300.00

152.A 038002 ARCHITECTURAL FENCE LF 591 915.00 540,765.00 820.00 484,620.00

152.B 038003 PICKET FENCE LF 1,356 359.00 486,804.00 320.00 433,920.00

153 038001 WOOD FENCE (H=6') LF 346 55.00 19,030.00 50.00 17,300.00

154 803050 REMOVE CHAIN LINK FENCE LF 200 18.00 3,600.00 20.00 4,000.00

155 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,743 3.00 5,229.00 2.00 3,486.00

156 820250 REMOVE ROADSIDE SIGN Like 21 EA 39 140.00 5,460.00 200.00 7,800.00

157 820840 ROADSIDE SIGN - ONE POST Like 22 EA 61 560.00 34,160.00 350.00 21,350.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

158 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 833 57.00 47,481.00 55.00 45,815.00

159 833032 CHAIN LINK RAILING (TYPE 7) LF 51 272.00 13,872.00 250.00 12,750.00

160 839514 HANDRAILING LF 231 131.00 30,261.00 125.00 28,875.00

161 839521 CABLE RAILING LF 201 38.00 7,638.00 35.00 7,035.00

162 839543 TRANSITION RAILING (TYPE WB-31) EA 1 4,100.00 4,100.00 4,000.00 4,000.00

163 839741 CONCRETE BARRIER (TYPE 836) LF 323 90.00 29,070.00 220.00 71,060.00

164 840501 THERMOPLASTIC TRAFFIC STRIPE Like 23 LF 26,513 2.00 53,026.00 0.60 15,907.80

165 840515 THERMOPLASTIC PAVEMENT MARKING Like 24 SQFT 1,840 5.00 9,200.00 4.00 7,360.00

166 840656 PAINT TRAFFIC STRIPE(2-COAT) [W=4",6",8"] Like 25 LF 17,891 1.00 17,891.00 0.30 5,367.30

166.A 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 10,000 2.30 23,000.00 0.60 6,000.00

166.B 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 1,000 6.00 6,000.00 1.40 1,400.00

166.C 846020 REMOVE PAINTED TRAFFIC STRIPE LF 17,891 1.50 26,836.50 0.40 7,156.40

166.D 846025 REMOVE PAVEMENT MARKING SQFT 1,000 4.00 4,000.00 1.20 1,200.00

167 000003 EXAVATION SUPPORT SYSTEMS, SHORING AND UTILITY SUPPORT LS 1 4,100,000.00 4,100,000.00 10,000,000.00 10,000,000.00

168 000001 ITEM DELETED PER ADDENDUM No. 1 ------- ------- ------- ------- ------- ------- -------

168.A 000003 CIVIL SITE WORK LS 1 800,000.00 800,000.00 2,000,000.00 2,000,000.00

168.B 000003 CONSTRUCT PUMP STATION STRUCTURAL ITEMS LS 1 801,000.00 801,000.00 2,000,000.00 2,000,000.00

168.C 000003 CONSTRUCT PUMP STATION MECHANICAL ITEMS LS 1 1,120,000.00 1,120,000.00 1,000,000.00 1,000,000.00

168.D 000003 CONSTRUCT VALVE VAULT STRUCTURAL ITEMS LS 1 144,000.00 144,000.00 250,000.00 250,000.00

168.E 000003 CONSTRUCT VALVE VAULT MECHANICAL ITEMS LS 1 209,000.00 209,000.00 250,000.00 250,000.00

168.F 000003 CONSTRUCT ELECTRICAL BUILDING STRUCTURAL ITEMS LS 1 400,000.00 400,000.00 500,000.00 500,000.00

168.G 000003 CONSTRUCT ELECTRICAL BUILDING MECHANICAL ITEMS LS 1 248,000.00 248,000.00 250,000.00 250,000.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

168.H 000003 CONSTRUCT ELECTRICAL ITEMS LS 1 880,000.00 880,000.00 1,000,000.00 1,000,000.00

168.I 000003 CONSTRUCT TESTING AND COMMISSIONING LS 1 103,000.00 103,000.00 100,000.00 100,000.00

169 000003 BLY CHANNEL REINFORCED BOX CULVERT LF 90 4,100.00 369,000.00 3,000.00 270,000.00

170 000003
BLY CHANNEL CONCRETE TRANSITION STRUCTURE 
(RCFC STD PLAN CH326 & C329)

CY 41 1,530.00 62,730.00 2,000.00 82,000.00

171 000003
BLY CHANNEL ROCK LINED CHANNEL 
(RCFC STD PLAN CH325, 1/2 TON, 4.3' DEPTH) 

CY 298 140.00 41,720.00 200.00 59,600.00

172 000003 REMOVE #136 TRACK (WOOD OR CONC TIE) TF 14,451 48.00 693,648.00 20.00 289,020.00

173 000003 REMOVE #133 TRACK (MT2, T500, T750, T404, T403) TF 7,047 12.00 84,564.00 40.00 281,880.00

174 000003 REMOVE NO. 9 TURNOUT EA 2 16,800.00 33,600.00 25,000.00 50,000.00

175 000003 REMOVE NO. 11 TURNOUT EA 5 17,000.00 85,000.00 25,000.00 125,000.00

175.A 000003 REMOVE PIPE [PVC] LF 3,197 11.00 35,167.00 20.00 63,940.00

175.B 000003 REMOVE PIPE [30" CMP] LF 126 30.00 3,780.00 125.00 15,750.00

175.C 000003 REMOVE DRAINAGE FACILITY [MANHOLE] EA 1 5,600.00 5,600.00 3,500.00 3,500.00

175.D 000003 REMOVE CATCH BASIN EA 2 3,200.00 6,400.00 3,500.00 7,000.00

176 000003 CONSTRUCT #136 CWR CONC TIE TRACK (MT1) TF 6,410 240.00 1,538,400.00 325.00 2,083,250.00

177 000003
CONSTRUCT #136 CWR WOOD TIE TRACK (MT2, T500, T750, T404, 
T403)

TF 15,334 418.00 6,409,612.00 425.00 6,516,950.00

177.A 000003
FURNISH (UPRR INSTALL) #136 CWR WOOD TIE TRACK (MT2, T500, 
T750, T404, T403)

TF 6,192 327.00 2,024,784.00 515.00 3,188,880.00

177.B 000001 ITEM DELETED PER ADDENDUM No. 6 ------- ------- ------- ------- ------- ------- -------

178 000003 CONSTRUCT TEMPORARY RETAINING WALL LF 497 541.00 268,877.00 1,200.00 596,400.00

179 000003 FURNISH AND INSTALL No. 9 RH TURNOUT EA 2 138,500.00 277,000.00 155,000.00 310,000.00

180 000003 FURNISH AND INSTALL No. 11 RH TURNOUT EA 2 160,000.00 320,000.00 375,000.00 750,000.00

180.A 000003 FURNISH (UPRR INSTALL) No. 11 RH TURNOUT EA 1 151,000.00 151,000.00 160,000.00 160,000.00

181 000003 FURNISH AND INSTALL No. 11 LH TURNOUT EA 3 160,000.00 480,000.00 200,000.00 600,000.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

181.A 000003 FURNISH (UPRR INSTALL) No. 11 LH TURNOUT EA 2 141,600.00 283,200.00 150,000.00 300,000.00

182 000003 FURNISH AND INSTALL NEW DERAIL EA 1 11,500.00 11,500.00 20,000.00 20,000.00

182.A 000003 FURNISH (UPRR INSTALL) NEW DERAIL EA 2 46,500.00 93,000.00 50,000.00 100,000.00

183 000001 ITEM DELETED PER ADDENDUM No. 8 ------- ------- ------- ------- ------- ------- -------

184 000001 ITEM DELETED PER ADDENDUM No. 8 ------- ------- ------- ------- ------- ------- -------

185 000001 ITEM DELETED PER ADDENDUM No. 8 ------- ------- ------- ------- ------- ------- -------

186 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

186.A 000003 REMOVE GRADE CROSSING PANELS TF 464 130.00 60,320.00 50.00 23,200.00

186.B 000003
REMOVE SIGNAL CABINET, POWER DROP, GATES AND 
EQUIPMENT

LS 1 112,000.00 112,000.00 100,000.00 100,000.00

186.C 000003 REMOVE RAIL SIGNALS LS 1 30,000.00 30,000.00 25,000.00 25,000.00

187 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

188 000003 SUBBALLAST CY 24,443 54.00 1,319,922.00 100.00 2,444,300.00

188.A 000003 RAILROAD TRACK (EXCAVATION) CY 27,896 23.00 641,608.00 25.00 697,400.00

188.B 000003 RAILROAD TRACK (EMBANKMENT) CY 18,767 32.00 600,544.00 20.00 375,340.00

188.C 000003 REMOVE SUB-BALLAST CY 16,590 56.00 929,040.00 35.00 580,650.00

189 999990 MOBILIZATION [INCLUDES DEMOBILIZATION, AND FINAL CLEAN UP] LS 1 3,000,000.00 3,000,000.00 3,000,000.00 3,000,000.00

189.A 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 4,000,000.00 4,000,000.00 4,000,000.00 4,000,000.00

189.B 036401 8” PLASTIC PIPE UNDERDRAIN LF 1,014 43.00 43,602.00 45.00 45,630.00

189.C 036402 10” PLASTIC PIPE UNDERDRAIN LF 490 47.00 23,030.00 50.00 24,500.00

189.D 036403 15” PLASTIC PIPE UNDERDRAIN LF 2,314 51.00 118,014.00 60.00 138,840.00

189.E 036404 8” PLASTIC PIPE LF 7 326.00 2,282.00 100.00 700.00

189.F 036404 10” PLASTIC PIPE LF 18 317.00 5,706.00 150.00 2,700.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

BASE BID SCHEDULE - JURUPA ROAD / UPRR GRADE SEPARATION PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

189.G 036405 15” PLASTIC PIPE LF 75 380.00 28,500.00 175.00 13,125.00

189.H 037014 12” CONCRETE FLARED END SECTION EA 1 1,700.00 1,700.00 5,000.00 5,000.00

189.I 037015 18” CONCRETE FLARED END SECTION EA 1 2,300.00 2,300.00 5,000.00 5,000.00

189.J 037016 DRAINAGE INLET TYPE G2 PER CALTRANS STD NO. D72B EA 1 6,200.00 6,200.00 10,000.00 10,000.00

190 066020
WORKING WITHIN RAILROAD RIGHT OF WAY, RELATIONS WITH 
RAILROAD [INCLUDING FLAGGING]

LS 1 1,000,000.00 1,000,000.00 2,000,000.00 2,000,000.00

191 031500 DEMOLITION [BUILDINGS AND STRUCTURES] LS 1 975,944.00 975,944.00 1,000,000.00 1,000,000.00

BASE BID SCHEDULE TOTAL 
ITEMS 1 - 191

75,327,794.42 101,380,001.20
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 1 - RUTILE STREET AT UPRR CROSSING IMPROVEMENTS

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

192 153248 REMOVE CONCRETE (MISCELLANEOUS) Like 1 SQFT 428 3.00 1,284.00 3.00 1,284.00

193 190101 (F) ROADWAY EXCAVATION Like 2 CY 364 21.00 7,644.00 60.00 21,840.00

194 198050 (F) EMBANKMENT [ROADWAY FILL] Like 3 CY 305 10.00 3,050.00 10.00 3,050.00

195 205034 DECOMPOSED GRANITE Like 4 SQFT 588 3.00 1,764.00 7.00 4,116.00

196 260203 CLASS 2 AGGREGATE BASE Like 5 CY 395 53.00 20,935.00 65.00 25,675.00

197 000003 CRUSHED MISCELLANEOUS BASE CY 95 53.00 5,035.00 90.00 8,550.00

198 390132 HOT MIX ASPHALT (TYPE A) Like 6 TON 360 118.00 42,480.00 90.00 32,400.00

199 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) Like 7 TON 183 130.00 23,790.00 110.00 20,130.00

200 390113 ASPHALT CONCRETE DIKE Like 8 LF 337 3.00 1,011.00 7.00 2,359.00

201 398100 REMOVE ASPHALT CONCRETE DIKE Like 9 LF 175 3.00 525.00 5.00 875.00

202 510092
STRUCTURAL CONCRETE, HEADWALL [STRAIGHT PER CALTRANS 
STD. D89]

CY 5 2,200.00 11,000.00 3,500.00 17,500.00

203 568062 PEDESTRIAN BARRICADE Like 10 EA 1 3,100.00 3,100.00 2,000.00 2,000.00

204 665000 24" CORRUGATED STEEL PIPE LF 16 195.00 3,120.00 300.00 4,800.00

205 730070 DETECTABLE WARNING SURFACE (W=2') LF 24 87.00 2,088.00 90.00 2,160.00

206 731504 MINOR CONCRETE (CURB AND GUTTER) Like 16 CY 28 750.00 21,000.00 650.00 18,200.00

207 731519 MINOR CONCRETE (STAMPED CONCRETE) Like 17 SQFT 959 14.00 13,426.00 20.00 19,180.00

208 731521 MINOR CONCRETE(SIDEWALK) Like 18 CY 26 670.00 17,420.00 850.00 22,100.00

209 731710 REMOVAL CONCRETE CURB (ONLY) LF 123 17.00 2,091.00 5.00 615.00

210 731780 REMOVE CONCRETE SIDEWALK Like 19 SQYD 79 43.00 3,397.00 25.00 1,975.00

211 731840 REMOVE CONCRETE (CURB AND GUTTER) Like 20 LF 121 18.00 2,178.00 15.00 1,815.00

212 820250 REMOVE ROADSIDE SIGN Like 21 EA 3 140.00 420.00 200.00 600.00

213 820840 ROADSIDE SIGN - ONE POST Like 22 EA 15 560.00 8,400.00 350.00 5,250.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 1 - RUTILE STREET AT UPRR CROSSING IMPROVEMENTS (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

214 840501 THERMOPLASTIC TRAFFIC STRIPE Like 23 LF 498 2.00 996.00 0.60 298.80

215 840515 THERMOPLASTIC PAVEMENT MARKING Like 24 SQFT 970 5.00 4,850.00 4.00 3,880.00

216 840656 PAINT TRAFFIC STRIPE(2-COAT) [W=4",6",8"] Like 25 LF 1,138 1.00 1,138.00 0.30 341.40

217 870400
SIGNAL AND LIGHTING SYSTEM 
[VAN BUREN BLVD AND RUTILE ROAD]

LS 1 486,000.00 486,000.00 470,000.00 470,000.00

217.A 000003 NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC) EA 4 1,600.00 6,400.00 1,500.00 6,000.00

217.B 000003 FIBER OPTIC SPLICE VAULT (FIBER OPTIC) EA 1 8,000.00 8,000.00 8,000.00 8,000.00

217.C 000003 1.5” PVC CONDUIT (FIBER OPTIC) LF 15 26.00 390.00 25.00 375.00

217.D 000003 3” PVC CONDUIT (FIBER OPTIC) LF 150 32.00 4,800.00 30.00 4,500.00

217.E 000003 4” PVC CONDUIT (FIBER OPTIC) LF 602 40.00 24,080.00 40.00 24,080.00

218 999990
MOBILIZATION 
[INCLUDES DEMOBILIZATION, AND FINAL CLEAN UP]

LS 1 52,400.00 52,400.00 5,000.00 5,000.00

ALTERNATIVE BID SCHEDULE 1 TOTAL 
ITEMS 192 - 218

784,212.00 738,949.20
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 2 - PEDLEY ROAD AND JURUPA ROAD INTERSECTION IMPROVEMENTS PROJECT

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

219 120100 TRAFFIC CONTROL SYSTEM [INCLUDES PEDESTRIAN CONTROL] LS 1 97,000.00 97,000.00 100,000.00 100,000.00

220 031500 ADJUST STREET LIGHT PULLBOX EA 2 2,100.00 4,200.00 500.00 1,000.00

221 031501 ADJUST SEWER CLEAN OUT EA 1 1,100.00 1,100.00 400.00 400.00

222 031502 RELOCATE FIRE HYDRANT EA 1 7,000.00 7,000.00 7,500.00 7,500.00

223 170103 CLEARING AND GRUBBING LS 1 16,000.00 16,000.00 15,000.00 15,000.00

224 190101 (F) ROADWAY EXCAVATION Like 2 CY 2,600 21.00 54,600.00 60.00 156,000.00

225 202027 RELOCATE WATER METER EA 1 2,700.00 2,700.00 2,000.00 2,000.00

226 260203 CLASS 2 AGGREGATE BASE Like 5 CY 1,830 53.00 96,990.00 65.00 118,950.00

227 390132 HOT MIX ASPHALT (TYPE A) Like 6 TON 1,380 118.00 162,840.00 90.00 124,200.00

228 390113 ASPHALT CONCRETE DIKE (8") Like 8 LF 70 3.00 210.00 7.00 490.00

229 610300 CONCRETE BACKFILL (PIPE TRENCH) [ENCASEMENT] CY 10 750.00 7,500.00 350.00 3,500.00

230 036400 6" PLASTIC PIPE [PVC - SCH 40] LF 5 70.00 350.00 400.00 2,000.00

231 650018 24" REINFORCED CONCRETE PIPE Like 11 LF 120 200.00 24,000.00 160.00 19,200.00

232 650026 36" REINFORCED CONCRETE PIPE Like 12 LF 190 210.00 39,900.00 165.00 31,350.00

233 000003 TRASH CAPTURE DEVICE EA 1 13,000.00 13,000.00 7,500.00 7,500.00

234 017001 CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=21') Like 13 EA 1 16,400.00 16,400.00 12,000.00 12,000.00

235 017103 MANHOLE (RCFC&WCD STD DWG MH252) [NO. 2] Like 14 EA 1 8,400.00 8,400.00 10,000.00 10,000.00

236 017105 JUNCTION STRUCTURE (RCFC&WCD STD DWG JS227) [NO. 2] Like 15 EA 1 3,400.00 3,400.00 6,500.00 6,500.00

237 710120 REMOVE DRAINAGE FACILITY [MANHOLE] EA 1 3,000.00 3,000.00 3,000.00 3,000.00

238 710128 REMOVE STORM DRAIN LF 160 97.00 15,520.00 90.00 14,400.00

239 710158 REMOVE CATCH BASIN EA 1 3,300.00 3,300.00 2,500.00 2,500.00

240 730010 MINOR CONCRETE (CURB) [TYPE C] LF 20 57.00 1,140.00 150.00 3,000.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 2 - PEDLEY ROAD AND JURUPA ROAD INTERSECTION IMPROVEMENTS PROJECT (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

241 730010 MINOR CONCRETE (CURB) [TYPE D] LF 300 42.00 12,600.00 50.00 15,000.00

242 730070 DETECTABLE WARNING SURFACE SQFT 80 38.00 3,040.00 50.00 4,000.00

243 731504 MINOR CONCRETE  (CURB AND GUTTER) Like 16 CY 35 750.00 26,250.00 650.00 22,750.00

244 731519 MINOR CONCRETE  (STAMPED  CONCRETE) Like 17 SQFT 1,000 14.00 14,000.00 20.00 20,000.00

245 731623 MINOR CONCRETE (CURB RAMP) [ALL TYPES] CY 10 1,600.00 16,000.00 1,200.00 12,000.00

246 731521 MINOR CONCRETE (SIDEWALK) Like 18 CY 45 670.00 30,150.00 850.00 38,250.00

247 731780 REMOVE CONCRETE SIDEWALK [INCLUDES CURB RAMPS] Like 19 SQYD 316 43.00 13,588.00 25.00 7,900.00

248 731840 REMOVE CONCRETE  (CURB AND GUTTER) Like 20 LF 420 18.00 7,560.00 15.00 6,300.00

249 037800 CONCRETE BOLLARD EA 2 3,000.00 6,000.00 1,500.00 3,000.00

250 038002 SINGLE FENCE GATE EA 1 2,800.00 2,800.00 2,500.00 2,500.00

251 038003 DOUBLE FENCE GATE EA 1 4,200.00 4,200.00 3,500.00 3,500.00

252 800302 CHAIN LINK FENCE LF 330 62.00 20,460.00 50.00 16,500.00

253 803020 REMOVE FENCE LF 410 16.00 6,560.00 15.00 6,150.00

254 000003 SIGNING AND STRIPING LS 1 32,000.00 32,000.00 5,000.00 5,000.00

255 839514 HANDRAILING [METAL] LF 40 177.00 7,080.00 165.00 6,600.00

256 870400 SIGNAL AND LIGHTING SYSTEM LS 1 360,000.00 360,000.00 355,000.00 355,000.00

257 000003 BALLAST (B STONE) CY 7 57.00 399.00 65.00 455.00

258 000003 STORMWATER BIOFILTRATION DEVICE (MODULAR WETLAND) EA 1 19,000.00 19,000.00 50,000.00 50,000.00

259 999990 MOBILIZATION [INLCUDES DEMOBILIZATION, AND FINAL CLEAN UP] LS 1 53,000.00 53,000.00 10,000.00 10,000.00

ALTERNATIVE BID SCHEDULE 2 TOTAL 
ITEMS 219 - 259

1,213,237.00 1,225,395.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
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ALTERNATIVE BID SCHEDULE 3.A - JURUPA COMMUNITY SERVICES DISTRICT, 30-INCH PIPELINE RELOCATION

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

260 000003
MOBILIZATION, PROJECT SIGNS, DEMOBILIZATION, BONDING AND 
INSURANCE, PRE-CONSTRUCTION VIDEO, AND PROJECT CLOSE 
OUT

LS 1 24,000.00 24,000.00 5,000.00 5,000.00

261 000003

FURNISH AND INSTALL 30-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH TRANSMISSION WATERLINE, 
FULLY WELDED JOINTS, AND THRUST RESTRAINTS, BACKFILL AND 
COMPACT TRENCH ZONE PER JCSD STD. DWG. A-1

LF 1,060 594.00 629,640.00 390.00 413,400.00

262 000003
FURNISH AND INSTALL 6-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-2

EA 2 32,400.00 64,800.00 12,000.00 24,000.00

263 000003 FURNISH AND INSTALL 4-INCH AIR VALVE PER JCSD STD. DWG. E-2 EA 2 19,400.00 38,800.00 12,000.00 24,000.00

264 000003 CDF BACKFILL AS REQUIRED ON THE PLANS AND SPECIFICATIONS LS 1 11,800.00 11,800.00 10,000.00 10,000.00

265 000003
FURNISH AND INSTALL 30-INCH BUTTERFLY VALVE PER JCSD STD. 
DWG. B-3 INCLUDING FITTINGS

EA 1 21,600.00 21,600.00 8,000.00 8,000.00

266 000003

30-INCH TRANSMISSION WATERLINE CONNECTION 1 AT STA. 
10+00.00 IN VAN BUREN BLVD. PER DETAIL 1 ON SHEET 10 
INCLUDING PIPING, ISOLATION FLANGES, FITTINGS, BUTT STRAPS, 
THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 44,300.00 44,300.00 20,000.00 20,000.00

267 000003

30-INCH TRANSMISSION WATERLINE CONNECTION 2 AT STA. 
20+56.36 IN HILL PLACE PER DETAIL 2 ON SHEET 10 INCLUDING 
PIPING, ISOLATION FLANGES, FITTINGS, BUTT STRAPS, THRUST 
RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 95,000.00 95,000.00 20,000.00 20,000.00

268 000003 PREPARE AND IMPLEMENT CONSTRUCTION PHASING PLAN LS 1 5,400.00 5,400.00 5,000.00 5,000.00

269 000003
ABANDON OR REMOVE/DISPOSE OF 30-INCH WATER MAIN PER 
SPECIAL REQUIREMENTS

LS 1 34,500.00 34,500.00 30,000.00 30,000.00

270 000003
PAVEMENT REMOVAL, DISPOSAL AND TEMPORARY 
REPLACEMENT IN VAN BUREN BLVD, JURUPA ROAD, AND HILL 
PLACE 

LS 1 35,700.00 35,700.00 35,000.00 35,000.00

271 000003
UNKNOWN UTILITY CROSSINGS INCLUDING POTHOLING, 
PROTECTION OF FACILITY AND CDF BACKFILL

EA 5 7,700.00 38,500.00 1,500.00 7,500.00

272 000003

POTHOLE ALL UTILITIES CROSSING ALIGNMENT INCLUDING 
LATERALS AND EXISTING PIPELINES AT CONNECTIONS PRIOR TO 
CONSTRUCTION INCLUDING A SIGNED POTHOLE REPORT PER 
SPECIFICATION REQUIREMENTS

LS 1 17,200.00 17,200.00 15,000.00 15,000.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
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ALTERNATIVE BID SCHEDULE 3.A - JURUPA COMMUNITY SERVICES DISTRICT, 30-INCH PIPELINE RELOCATION (continued)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

273 000003

EXCAVATION SAFETY MEASURES; TRENCH SHORING, TRENCH 
EXCAVATION PLAN REQUIREMENT AND SHEETING, SHORING AND 
BRACING FOR PROTECTION OF LIFE AND LIMB PER OSHA 
STANDARDS

LS 1 11,300.00 11,300.00 50,000.00 50,000.00

274 000003

PRE-CONSTRUCTION SURVEY FOR 30-INCH TRANSMISSION 
WATERLINE INCLUDING POTHOLES, DETAILED SURVEY AT 
MANHOLES AND VAULTS TO ESTABLISH EXACT FINISHED 
SURFACE

LS 1 4,300.00 4,300.00 10,000.00 10,000.00

275 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

276 000003

PROTECT AND RE-ESTABLISH SURVEY MONUMENTS PER 
SPECIFICATION REQUIREMENTS INCLUDING TIE-OFF PRIOR TO 
CONSTRUCTION, RESTORATION AND REQUIRED COUNTY RECORD 
FILINGS

LS 1 17,200.00 17,200.00 5,000.00 5,000.00

277 000003
SUPPORT OF ALL EXISTING UTILITIES SHOWN ON THE PLANS, 
CONTROL DENSITY BACKFILL AND TEMPORARY SUPPORT

LS 1 8,800.00 8,800.00 10,000.00 10,000.00

278 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED WATERLINES PER 
SPECIFICATION REQUIREMENTS

LS 1 3,900.00 3,900.00 1,500.00 1,500.00

279 000003
DISINFECTION, PRESSURE TESTING AND FLUSHING OF 30-INCH 
TRANSMISSION WATERLINE PER SPECIFICATION REQUIREMENTS

LS 1 13,500.00 13,500.00 7,500.00 7,500.00

280 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 600.00 600.00 1,000.00 1,000.00

281 000003 ROCK EXCAVATION, REMOVAL AND DISPOSAL CY 100 22.00 2,200.00 400.00 40,000.00

282 000003 WORK AS SPECIFIED IN THE CONTRACT DOCUMENTS LS 1 84,000.00 84,000.00 1,000.00 1,000.00

ALTERNATIVE BID SCHEDULE 3.A TOTAL 
ITEMS 260 - 282

1,207,040.00 742,900.00
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

283 000003
MOBILIZATION, PROJECT SIGNS, DEMOBILIZATION, BONDING AND 
INSURANCE, PRE-CONSTRUCTION VIDEO, AND PROJECT CLOSE 
OUT

LS 1 115,600.00 115,600.00 7,500.00 7,500.00

284 000003

FURNISH AND INSTALL 24-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 40 2,300.00 92,000.00 500.00 20,000.00

285 000003

FURNISH AND INSTALL 18-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 214 770.00 164,780.00 450.00 96,300.00

286 000003

FURNISH AND INSTALL 12-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1345-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 955 550.00 525,250.00 260.00 248,300.00

287 000003
FURNISH AND INSTALL 24-INCH DIAMETER STEEL CASING (1/2-
INCH WALL THICKNESS)

LF 96 860.00 82,560.00 500.00 48,000.00

288 000003
FURNISH AND INSTALL 36-INCH DIAMETER SPLIT CASING (1/2-INCH 
WALL THICKNESS)

LF 40 1,180.00 47,200.00 550.00 22,000.00

289 000003
FURNISH AND INSTALL 6-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-2

EA 1 30,200.00 30,200.00 12,000.00 12,000.00

290 000003 FURNISH AND INSTALL 4-INCH AIR VALVE PER JCSD STD. DWG. E-2 EA 2 11,800.00 23,600.00 12,000.00 24,000.00

291 000003 CDF BACKFILL AS REQUIRED ON THE PLANS AND SPECIFICATIONS LS 1 4,300.00 4,300.00 2,500.00 2,500.00

292 000003
FURNISH AND INSTALL 1-INCH AIR RELEASE VALVE PER JCSD STD. 
DWG. E-1

EA 3 11,800.00 35,400.00 9,000.00 27,000.00

293 000003
FURNISH AND INSTALL 4-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-1

EA 6 17,200.00 103,200.00 8,000.00 48,000.00

294 000003
FURNISH AND INSTALL 18-INCH BUTTERFLY VALVE PER JCSD STD. 
DWG. B-3 INCLUDING FITTINGS

EA 2 15,600.00 31,200.00 10,000.00 20,000.00

295 000003
FURNISH AND INSTALL 12-INCH RESILIENT SEAT GATE VALVE PER 
JCSD STD. DWG. B-1 INCLUDING FITTINGS

EA 2 5,200.00 10,400.00 6,000.00 12,000.00

296 000003
6-INCH FIRE HYDRANT ASSEMBLY PER JCSD STD. DWG. NO. G-1 
(INCLUDING GATE VALVE, BREAK-OFF CHECK VALVE, GUARD 
POSTS, AND BLUE REFLECTIVE PAVEMENT MARKERS)

EA 1 32,400.00 32,400.00 10,000.00 10,000.00

ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION
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Summary of Bids Grade Separation Project

In the City of Jurupa Valley
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ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

297 000003
2-INCH WATER SERVICE METER, METER BOXES, 2-INCH MAINLINE 
CONNECTION, 2-INCH VALVES, FITTINGS, 2-INCH STRAINER, PER 
JCSD STD. DWG. D-3

EA 2 10,800.00 21,600.00 4,000.00 8,000.00

298 000003
FURNISH AND INSTALL VERTICAL ANCHOR BLOCK PER JCSD STD. 
DWG. C-2

EA 4 4,400.00 17,600.00 2,000.00 8,000.00

299 000003

12-INCH WATERLINE CONNECTION 1 AT STA. 10+00.00 IN JURUPA 
ROAD PER DETAIL 3 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 33,000.00 33,000.00 12,000.00 12,000.00

300 000003

12-INCH WATERLINE CONNECTION 2 AT STA. 14+21.66 IN JURUPA 
ROAD PER DETAIL 4 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 33,000.00 33,000.00 12,000.00 12,000.00

301 000003

CONNECT TO EXISTING 24-INCH WATERLINE IN JURUPA ROAD AT 
STA. 4+81.66 PER SHEET 5 INCLUDING PIPING, VALVING, FITTINGS, 
THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 29,300.00 29,300.00 20,000.00 20,000.00

302 000003

CONNECT TO EXISTING 18-INCH WATERLINE IN JURUPA ROAD AT 
STA. 5+27.47 PER SHEET 5 INCLUDING PIPING, VALVING, FITTINGS, 
THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC CONTROL AND 
DEWATERING

LS 1 27,800.00 27,800.00 12,000.00 12,000.00

303 000003

REMOVE EXISTING 12-INCH GATE VALVES, CUT AND REMOVE 10-
FEET OF PIPE, INSTALL BLIND FLANGES ONTO REMAINING 
PORTIONS OF PIPE, CONSTRUCT CONCRETE THRUST BLOCKS 
PER JCSD STD. DWG. C-2 AT BLIND FLANGES; AT THREE (3) 
LOCATIONS AS SHOWN ON SHEETS 4 AND 5; CONSTRUCT TWO (2) 
GUARD POSTS PER JCSD STD. DWG A-4 AT THE VAN BUREN 
BOULEVARD LOCATION

LS 1 3,200.00 3,200.00 6,000.00 6,000.00

304 000003

18-INCH WATERLINE CONNECTION 1 AT STA. 20+08.04 IN JURUPA 
ROAD PER DETAIL 5 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 27,500.00 27,500.00 12,000.00 12,000.00

305 000003

18-INCH WATERLINE CONNECTION 2 AT STA. 22+21.65 IN JURUPA 
ROAD PER DETAIL 6 ON SHEET 10 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 34,500.00 34,500.00 12,000.00 12,000.00

Security Paving Company, Inc. Steve P. Rados, Inc.
ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION (continued)
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Summary of Bids Grade Separation Project
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ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

306 000003

CONNECT TO EXISTING 18-INCH WATERLINE IN JURUPA ROAD AT 
STA. 10+00.00 PER SHEET 6 INCLUDING PIPING, VALVING, 
FITTINGS, THRUST RESTRAINTS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

LS 1 22,100.00 22,100.00 12,000.00 12,000.00

307 000003

INSTALL 12-INCH GATE VALVE AT STA. 13+78.63 ON FELSPAR 
STREET AND CONNECT TO EXISTING 12-INCH WATERLINE AT STA. 
13+84.80 AND 8-INCH LATERAL AT STA. 14+00.00 PER DETAIL 7 ON 
SHEET 10 INCLUDING PIPING, VALVING, FITTINGS, THRUST 
RESTRAINTS, WELDED JOINTS, COUPLING, CONCRETE THRUST 
COLLAR AND BLOCK, TRAFFIC CONTROL AND DEWATERING

LS 1 22,600.00 22,600.00 9,000.00 9,000.00

308 000003

CONNECTION TO EXISTING 12-INCH WATERLINE IN FELSPAR 
STREET AT STA. 14+45 AND 15+45 ON SHEET 6 INCLUDING PIPING, 
FITTINGS, THRUST RESTRAINTS AND BLOCKS, WELDED JOINTS, 
TRAFFIC CONTROL AND DEWATERING

EA 2 28,000.00 56,000.00 6,000.00 12,000.00

309 000003

CONNECTION TO EXISTING 12-INCH WATERLINE IN FELSPAR 
STREET AT STA. 19+63± ON SHEET 6 INCLUDING PIPING, FITTINGS, 
THRUST RESTRAINTS AND BLOCKS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

EA 1 30,200.00 30,200.00 6,000.00 6,000.00

310 000003

CONNECTION TO EXISTING 12-INCH WATERLINE IN FELSPAR 
STREET AT STA. 20+05± ON SHEET 6 INCLUDING PIPING, FITTINGS, 
THRUST RESTRAINTS AND BLOCKS, WELDED JOINTS, TRAFFIC 
CONTROL AND DEWATERING

EA 1 30,200.00 30,200.00 6,000.00 6,000.00

311 000003 PREPARE AND IMPLEMENT CONSTRUCTION PHASING PLAN LS 1 5,400.00 5,400.00 5,000.00 5,000.00

312 000003
ABANDON OR REMOVE/DISPOSE OF WATERLINES INCLUDING 
PREPARE, REPAIR AND DISPOSAL ASBESTOS CEMENT PIPE PER 
PLANS, SPECIFICATIONS SPECIAL REQUIREMENTS

LS 1 47,500.00 47,500.00 20,000.00 20,000.00

313 000003
PAVEMENT REMOVAL, DISPOSAL AND TEMPORARY 
REPLACEMENT IN JURUPA ROAD, HILL PLACE AND FELSPAR ROAD

LS 1 100,600.00 100,600.00 25,000.00 25,000.00

314 000003
UNKNOWN UTILITY CROSSINGS INCLUDING POTHOLING, 
PROTECTION OF FACILITY AND CDF BACKFILL

EA 5 3,100.00 15,500.00 1,500.00 7,500.00

315 000003

POTHOLE ALL UTILITIES CROSSING ALIGNMENT INCLUDING 
LATERALS AND EXISTING PIPELINES AT CONNECTIONS PRIOR TO 
CONSTRUCTION INCLUDING A SIGNED POTHOLE REPORT PER 
SPECIFICATION REQUIREMENTS

LS 1 51,800.00 51,800.00 7,500.00 7,500.00

4 5
Security Paving Company, Inc. Steve P. Rados, Inc.

ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION (continued)
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

316 000003

EXCAVATION SAFETY MEASURES; TRENCH SHORING, TRENCH 
EXCAVATION PLAN REQUIREMENT AND SHEETING, SHORING AND 
BRACING FOR PROTECTION OF LIFE AND LIMB PER OSHA 
STANDARDS

LS 1 15,100.00 15,100.00 50,000.00 50,000.00

317 000003

PRE-CONSTRUCTION SURVEY FOR THE ENTIRE PROJECT 
INCLUDING POTHOLES, DETAILED SURVEY AT MANHOLES AND 
VAULTS TO ESTABLISH EXACT FINISHED SURFACE, 
CONSTRUCTION STAKING

LS 1 4,300.00 4,300.00 5,000.00 5,000.00

318 000003

PROTECT AND RE-ESTABLISH SURVEY MONUMENTS PER 
SPECIFICATION REQUIREMENTS INCLUDING TIE-OFF PRIOR TO 
CONSTRUCTION, RESTORATION AND REQUIRED COUNTY RECORD 
FILINGS

LS 1 10,800.00 10,800.00 5,000.00 5,000.00

319 000003
SUPPORT OF ALL EXISTING UTILITIES SHOWN ON THE PLANS, 
CONTROL DENSITY BACKFILL AND TEMPORARY SUPPORT

LS 1 6,400.00 6,400.00 10,000.00 10,000.00

320 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED WATERLINES PER 
SPECIFICATION REQUIREMENTS

LS 1 11,800.00 11,800.00 3,500.00 3,500.00

321 000003
DISINFECTION, PRESSURE TESTING AND FLUSHING OF ALL 
WATERLINES PER SPECIFICATION REQUIREMENTS

LS 1 29,100.00 29,100.00 7,500.00 7,500.00

322 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 600.00 600.00 1,000.00 1,000.00

323 000003 ROCK EXCAVATION, REMOVAL AND DISPOSAL CY 100 22.00 2,200.00 400.00 40,000.00

324 000003

WORK AS SPECIFIED IN THE CONTRACT DOCUMENTS AND AS 
SHOWN ON THE DRAWINGS NOT SPECIFICALLY LISTED IN ANY 
OTHER BID ITEMS ABOVE INCLUDING ADHERING TO ALL FEDERAL 
AND STATE REQUIREMENTS REGARDING COVID-19

LS 1 83,000.00 83,000.00 1,000.00 1,000.00

325 152427 ADJUST FIRE HYDRANT (JCSD) EA 5 3,200.00 16,000.00 1,000.00 5,000.00

326 710200 ADJUST WATER METER BOX TO GRADE (JCSD) EA 2 3,200.00 6,400.00 900.00 1,800.00

327 710200 ADJUST WATER VALVE COVER TO GRADE (JCSD) EA 10 1,300.00 13,000.00 900.00 9,000.00

ALTERNATIVE BID SCHEDULE 3.B TOTAL 
ITEMS 283 - 327

2,106,190.00 948,400.00

4 5
Security Paving Company, Inc. Steve P. Rados, Inc.

ALTERNATIVE BID SCHEDULE 3.B - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH, 18-INCH AND 24-INCH 
WATERLINE RELOCATION (continued)
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 3.C - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH AND 18-INCH SEWER RELOCATIONS

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

328 000003
MOBILIZATION, PROJECT SIGNS, DEMOBILIZATION, BONDING AND 
INSURANCE, PRE-CONSTRUCTION VIDEO, AND PROJECT CLOSE 
OUT

LS 1 85,900.00 85,900.00 5,000.00 5,000.00

329 000003
FURNISH AND INSTALL 18-INCH DIA. PVC C-900, SDR 26 GRAVITY 
SEWER MAIN WITH TRENCH BEDDING PER JCSD STD. DWG. S-2 
CLASS “I”  

LF 1,293 270.00 349,110.00 140.00 181,020.00

330 000003
FURNISH AND INSTALL 60-INCH DIA. PRECAST CONCRETE SEWER 
MANHOLES PER JCSD STD. DWG. S-7 

EA 4 17,800.00 71,200.00 10,000.00 40,000.00

331 000003

FURNISH AND INSTALL 60-INCH DIA. PRECAST CONCRETE SEWER 
MANHOLE PER JCSD STD. DWG. S-7 WITH FLAT TOP STA. 19+60.59, 
INITIALLY INSTALLED WITH PROPER SECTION TO PLACE RIM AT 
EXISTING GRADES AND THEN REMOVING SECTIONS TO LOWER 
FLAT TOP AND GRADE RINGS AND RIM TO FINAL GRADES

LS 1 20,500.00 20,500.00 10,000.00 10,000.00

332 000003
REMODEL AND RECONNECT SEWER LATERALS, CONSTRUCT WYE 
AT MAIN AND CONNECT REMODELED LATERAL TO WYE PER JCSD 
STD. DWG NOS. S-5, S-6A AND S-17

EA 2 11,800.00 23,600.00 5,000.00 10,000.00

333 000003
TEMPORARY SEWER BYPASS INCLUDING PLAN PREPARATION 
AND IMPLEMENTATION ANY SEWER WORK

LS 1 216,000.00 216,000.00 100,000.00 100,000.00

334 000003
ABANDON, DEMOLISH AND REMOVE EXISTING 12-INCH GRAVITY 
SEWER MAIN PER SHEET 9

LF 340 54.00 18,360.00 12.00 4,080.00

335 000003
MODIFY EXISTING MANHOLES ON SHEET 8 AT STA. 20+25.10 AND 
SHEET 10 TO PLACE RIM ELEVATION AT FINAL GRADES TO 
FURNISH AND INSTALL FLAT TOP MANHOLE

LS 1 15,600.00 15,600.00 10,000.00 10,000.00

336 000003
FURNISH AND INSTALL LEVEL MONITOR IN MANHOLE ON SHEET 8 
AT STA. 19+60.59

EA 1 10,800.00 10,800.00 8,500.00 8,500.00

337 000003
ABANDON, DEMOLISH AND REMOVE EXISTING 15-INCH GRAVITY 
SEWER MAIN PER SHEETS 7 AND 8

LF 1,300 6.00 7,800.00 12.00 15,600.00

338 000003
CONNECTION AND DEMO OF EXISTING MANHOLE AT STA. 7+07.4 
ON SHEET 7 INCLUDING RECHANNELING BOTTOM OF MANHOLE

LS 1 11,800.00 11,800.00 10,000.00 10,000.00

339 000003
CONNECTION TO EXISTING MANHOLE AT STA. 20+25.18 ON SHEET 
8 INCLUDING RECHANNELING BOTTOM OF MANHOLE

LS 1 6,400.00 6,400.00 10,000.00 10,000.00

340 000003

TERMINUS MANHOLE 60-INCH PER JCSD STD. DWG. S-7 AT STA. 
10+84.50, REMOVE SECTION AND ADJUST FRAME COVER TO 
TERMINUS MANHOLE AND EXISTING MANHOLE AT STA. 10+40.33 
ON SHEET 9

EA 1 19,400.00 19,400.00 18,500.00 18,500.00

341 000003
CDF AND SLURRY BACKFILL AS REQUIRED ON THE PLANS AND 
SPECIFICATIONS

LS 1 4,300.00 4,300.00 3,000.00 3,000.00

342 000003

PREPARE AND IMPLEMENT CONSTRUCTION PHASING PLAN, 
SEWER BYPASS PLAN AND OVERFLOW EMERGENCY RESPONSE 
PLAN (OERP) INCLUDING BUT NOT LIMITED TO: PUMPING, TRUCKS, 
PIPING, MONITORING, ETC. FOR ALL CONNECTIONS TO ACTIVE 
SEWER SYSTEMS

LS 1 5,400.00 5,400.00 5,000.00 5,000.00

4 5
Security Paving Company, Inc. Steve P. Rados, Inc.
Westlake Village, CA, 91361 Santa Ana, CA 92735
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

343 000003
ABANDON OR REMOVE/DISPOSE OF SEWER MAINS PER SPECIAL 
REQUIREMENTS

LS 1 10,800.00 10,800.00 6,000.00 6,000.00

344 000003
PAVEMENT REMOVAL, DISPOSAL AND TEMPORARY 
REPLACEMENT IN JURUPA ROAD AND FELSPAR ROAD

LS 1 112,000.00 112,000.00 20,000.00 20,000.00

345 000003
UNKNOWN UTILITY CROSSINGS INCLUDING POTHOLING, 
PROTECTION OF FACILITY AND CDF BACKFILL

EA 5 3,100.00 15,500.00 1,500.00 7,500.00

346 000003

POTHOLE ALL UTILITIES CROSSING ALIGNMENT INCLUDING 
LATERALS AND EXISTING PIPELINES AT CONNECTIONS PRIOR TO 
CONSTRUCTION INCLUDING A SIGNED POTHOLE REPORT PER 
SPECIFICATION REQUIREMENTS

LS 1 42,000.00 42,000.00 10,000.00 10,000.00

347 000003

EXCAVATION SAFETY MEASURES; TRENCH SHORING, TRENCH 
EXCAVATION PLAN REQUIREMENT AND SHEETING, SHORING AND 
BRACING FOR PROTECTION OF LIFE AND LIMB PER OSHA 
STANDARDS

LS 1 27,000.00 27,000.00 50,000.00 50,000.00

348 000003
PRE-CONSTRUCTION SURVEY FOR THE ENTIRE PROJECT 
INCLUDING POTHOLES, DETAILED SURVEY AT MANHOLES AND 
VAULTS TO ESTABLISH EXACT FINISHED SURFACE

LS 1 10,800.00 10,800.00 5,000.00 5,000.00

349 000001 ITEM DELETED PER ADDENDUM No. 5 ------- ------- ------- ------- ------- ------- -------

350 000003

PROTECT AND RE-ESTABLISH SURVEY MONUMENTS PER 
SPECIFICATION REQUIREMENTS INCLUDING TIE-OFF PRIOR TO 
CONSTRUCTION, RESTORATION AND REQUIRED COUNTY RECORD 
FILINGS

LS 1 6,400.00 6,400.00 5,000.00 5,000.00

351 000003
SUPPORT OF ALL EXISTING UTILITIES SHOWN ON THE PLANS, 
CONTROL DENSITY BACKFILL AND TEMPORARY SUPPORT

LS 1 12,400.00 12,400.00 10,000.00 10,000.00

352 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED GRAVITY SEWER 
MAINS PER SPECIFICATION REQUIREMENTS

LS 1 6,400.00 6,400.00 1,500.00 1,500.00

353 000003
AIR TESTING, MANDREL TEST AND FLUSHING FOR ALL SEWER 
MAINS AND VACUUM TESTING MANHOLES PER SPECIFICATION 
REQUIREMENTS

LS 1 3,400.00 3,400.00 40,000.00 40,000.00

354 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 600.00 600.00 1,000.00 1,000.00

355 000003 ROCK EXCAVATION, REMOVAL AND DISPOSAL CY 100 22.00 2,200.00 400.00 40,000.00

356 000003 WORK AS SPECIFIED IN THE CONTRACT DOCUMENTS LS 1 55,600.00 55,600.00 1,000.00 1,000.00

357 710200 ADJUST MANHOLE TO GRADE (JCSD) EA 15 1,300.00 19,500.00 900.00 13,500.00

ALTERNATIVE BID SCHEDULE 3.C TOTAL 
ITEMS 328 - 357

1,190,770.00 641,200.00

4 5
Security Paving Company, Inc. Steve P. Rados, Inc.

ALTERNATIVE BID SCHEDULE 3.C - JURUPA COMMUNITY SERVICES DISTRICT, 12-INCH AND 18-INCH SEWER 
RELOCATIONS (continued)

Westlake Village, CA, 91361 Santa Ana, CA 92735
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Riverside County Transportation Department PROJECT: Jurupa Road / Union Pacific Railroad 
Summary of Bids Grade Separation Project

In the City of Jurupa Valley
Advertised: March 23, 2021 (Agenda Item: 3.41)

Project No. C8-0060, State Project No. SB132L 6054 (086)

Bids Open: 2 pm     Date: Wednesday, May 19, 2021

Addenda: 1 (3/31/2021), 2 (4/13/2021), 3 (4/15/2021), 4 (4/23/2021), 5 (4/30/2021), 6 (5/6/2021),
                   7 (5/7/2021), 8 (5/14/2021)

ALTERNATIVE BID SCHEDULE 3.D - JURUPA COMMUNITY SERVICES DISTRICT, 24-INCH WATERLINE RELOCATION

ITEM NO. ITEM CODE CONTRACT ITEM
Like Bid 

Items
UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

358 000003

FURNISH AND INSTALL 24-INCH DIAMETER CML&C (CLASS 150) 
MIN. WALL THICKNESS = 0.1875-INCH WATERLINE, FULLY WELDED 
JOINTS, AND THRUST RESTRAINTS, BACKFILL AND COMPACT 
TRENCH ZONE PER JCSD STD. DWG. A-1

LF 644 550.00 354,200.00 500.00 322,000.00

359 000003
FURNISH AND INSTALL 36-INCH DIAMETER CASING (1/2-INCH WALL 
THICKNESS)

LF 145 486.00 70,470.00 550.00 79,750.00

360 000003 JACK AND BORE STEEL CASING PIPE LF 145 2,100.00 304,500.00 1,750.00 253,750.00

361 000003
FURNISH AND INSTALL 24-INCH BUTTERFLY VALVE PER JCSD STD. 
DWG. B-3 INCLUDING FITTINGS

EA 1 13,800.00 13,800.00 10,000.00 10,000.00

362 000003
FURNISH AND INSTALL 2-INCH AIR VALVE PER JCSD STD. DWG. E-
1A  (LOCATION TO BE DETERMINED)

EA 1 14,500.00 14,500.00 15,000.00 15,000.00

363 000003
FURNISH AND INSTALL 6-INCH BLOW OFF ASSEMBLY PER JCSD 
STD. DWG. F-2  (LOCATION TO BE DETERMINED)

EA 1 32,600.00 32,600.00 10,000.00 10,000.00

364 000003
PROVIDE VIDEO INSPECTION OF ALL INSTALLED WATERLINES PER 
SPECIFICATION REQUIREMENTS

LS 1 5,700.00 5,700.00 1,500.00 1,500.00

365 000003
DISINFECTION, PRESSURE TESTING AND FLUSHING OF ALL 
WATERLINES PER SPECIFICATION REQUIREMENTS

LS 1 13,700.00 13,700.00 7,500.00 7,500.00

366 000003
PROVIDE A COMPLETE SET OF RECORD DRAWINGS IN 
ACCORDANCE WITH THE SPECIFICATIONS 

LS 1 600.00 600.00 1,000.00 1,000.00

ALTERNATIVE BID SCHEDULE 3.C TOTAL 
ITEMS 358 - 366

810,070.00 700,500.00

PROJECT TOTAL 
ITEMS 1 - 366

82,639,313.42 106,377,345.40

4 5
Security Paving Company, Inc. Steve P. Rados, Inc.
Westlake Village, CA, 91361 Santa Ana, CA 92735
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of Work/ Bid Items

Trinity Fence Company
Riverside, CA 
Lic. No. 1062599
DIR Reg No. 1000556994

ITEMS: (Partial)
FENCE/GATES/RAILING
9.D) TEMPORARY FENCE (TYPE CL-6)
84) PEDESTRIAN BARRICADE
87) 14' ACCESS GATE (RCFC STD PLAN M801)
88) STANDARD PIPE GATE PER SPPWC STND PLAN NO. 602-3
152) SPLIT RAIL PVC (PICKET) FENCE
152.A) ARCHITECTURAL FENCE
152.B) PICKET FENCE
153) WOOD FENCE (H=6')
154) REMOVE CHAIN LINK FENCE
158) MIDWEST GUARDRAIL SYSTEM (STEEL POST)
159) CHAIN LINK RAILING (TYPE 7)
160) HANDRAILING
161) CABLE RAILING
162) TRANSITION RAILING (TYPE WB-31)
168.A) CIVIL SITE WORK
203) PEDESTRIAN BARRICADE
250) SINGLE FENCE GATE
251) DOUBLE FENCE GATE
252) CHAIN LINK FENCE
253) REMOVE FENCE
255) HANDRAILING [METAL]

C8-0060
State Project No. SB132L 6054 (086)

Subcontractors

Granite Construction Company

Jurupa Road / Union Pacific Railroad
Grade Separation Project
In the City of Jurupa Valley

Griffith Company
Brea, CA 
Lic. No. 88
DIR Reg No. 1000005611

ITEMS: (Partial)
LANDSCAPING/DECOMPOSED GRANITE
24) IRON SULFATE
25) SOIL AMENDMENT
26) PACKET FERTILIZER
27) PLANT (GROUP K)
27.A) ROOT BARRIER
28) PLANT (GROUP B)
29) PLANT ESTABLISHMENT WORK
30) RIVER ROCK COBBLE
31) DECOMPOSED GRANITE
32) WOOD MULCH
33) CHECK AND TEST EXISTING IRRIGATION FACILITIES
34) OPERATE EXISTING IRRIGATION FACILITIES
35) REMOVE IRRIGATION FACILITY
36) CONTROL AND NEUTRAL CONDUCTORS
37) 1" REMOTE CONTROL VALVE
38) 2" REMOTE CONTROL VALVE-MASTER
39) 2" BASKET STRAINER
40) 48 STATION IRRIGATION CONTROLLER (ENCLOSURE MOUNTED)
41) 16 STATION IRRIGATION CONTROLLER (ENCLOSURE MOUNTED)
42) IRRIGATION CONTROLLER ENCLOSURE CABINET
43) EMITTER ASSEMBLY
44) 2" BACKFLOW PREVENTER ASSEMBLY
45) BACKFLOW PREVENTER ENCLOSURE
46) 2" FLOW SENSOR
47) RISER SPRINKLER ASSEMBLY-BUBBLER
48) FLUSH VALVE
49) AIR RELIEF VALVE
50) 2" GATE VALVE
51) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)
52) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)
53) 1" PLASTIC PIPE (SCHEDULE 40) (MAIN LINE)
54) 2" PVC CONDUIT (SCHEDULE 40)
55) 2" PLASTIC PIPE (CLASS 315) (MAIN LINE)
56) QUICK COUPLING VALVE
57) IMPORTED TOPSOIL
195) DECOMPOSED GRANITE

JurupaRd.GradeSep(C8-0060):  SubContractors
Updated: 05/19/21
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Integrity Rebar Placers
Perris, CA 
Lic. No. 533729
DIR Reg No. 1000005302

ITEMS: (Partial)
REBAR
71) STRUCTURAL CONCRETE, APPROACH SLAB
78) BAR REINFORCING STEEL (BRIDGE)
79) BAR REINFORCING STEEL (RETAINING WALL)
80) HEADED BAR REINFORCEMENT
163) CONCRETE BARRIER (TYPE 836)
168.A) CIVIL SITE WORK
168.B) CONSTRUCT PUMP STATION STRUCTURAL ITEMS
168.D) CONSTRUCT VALVE VAULT STRUCTURAL ITEMS
168.F) CONSTRUCT ELECTRICAL BUILDING STRUCTURAL ITEMS
169) BLY CHANNEL REINFORCED BOX CULVERT
170) BLY CHANNEL CONCRETE TRANSITION STRUCTURE (RCFC STD PLAN CH326 & C329)

KDC, Inc. dba Dynalectric
Los Alamitos, CA 
Lic. No. 550173
DIR Reg No. 1000001129

ITEMS: (Partial)
ROADWAY ELECTRICAL
145) SIGNAL AND LIGHTING SYSTEM [CONNECTOR ROAD AND
JURUPA ROAD]
146) SIGNAL AND LIGHTING SYSTEM [CONNECTOR ROAD AND
VAN BUREN BLVD]
146.F) MODIFY SIGNAL AND LIGHTING
147) SIGNAL AND LIGHTING SYSTEM [JURUPA ROAD AND
FELSPAR STREET]
148) SIGNAL AND LIGHTING SYSTEM [52ND STREET AND VAN
BUREN BLVD]
149) SIGNAL AND LIGHTING SYSTEM [CONNECTOR ROAD AND
MILLER DRIVEWAY]
150) LIGHTING SYSTEM (CITY STREET) [ ALL LOCATIONS]
189) MOBILIZATION [INCLUDES DEMOBILIZATION, AND FINAL
CLEAN UP]
217) SIGNAL AND LIGHTING SYSTEM
[VAN BUREN BLVD AND RUTILE ROAD]
218) MOBILIZATION [INCLUDES DEMOBILIZATION, 
AND FINAL CLEAN UP]
256) SIGNAL AND LIGHTING SYSTEM
259) MOBILIZATION [INLCUDES DEMOBILIZATION, AND FINAL
CLEAN UP]
95.C) PME TUB STYLE CONCRETE ENCLOSURE (5'x10'-6"x7')
95.D) PRECAST CONCRETE PAD WITH HANDHOLE (48"x54")
145.A) NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC -
CONNECTOR/JURUPA & JURUPA/FELSPAR)
145.B) FIBER OPTIC SPLICE VAULT (FIBER OPTIC -
CONNECTOR/JURUPA AND JURUPA/FELSPAR)
145.C) 1.5” PVC CONDUIT (FIBER OPTIC - CONNECTOR/JURUPA
AND JURUPA/FELSPAR)
145.D) 3” PVC CONDUIT (FIBER OPTIC - CONNECTOR/JURUPA AND
JURUPA/FELSPAR)
145.E) 4” PVC CONDUIT (FIBER OPTIC - CONNECTOR/JURUPA AND
JURUPA/FELSPAR)
146.A) NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC)
146.B) FIBER OPTIC SPLICE VAULT (FIBER OPTIC)
146.C) 1.5” PVC CONDUIT (FIBER OPTIC)
146.D) 3” PVC CONDUIT (FIBER OPTIC)
146.E) 4” PVC CONDUIT (FIBER OPTIC)
148.A) NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC)
148.B) FIBER OPTIC SPLICE VAULT (FIBER OPTIC)
148.C) 1.5” PVC CONDUIT (FIBER OPTIC)
148.D) 3” PVC CONDUIT (FIBER OPTIC)
148.E) 4” PVC CONDUIT (FIBER OPTIC)
150.A) 3" PVC DUCT (SCE SERVICE)
150.B) 1.5" PVC DUCT (SCE SERVICE)
150.C) 5" PVC DUCT (SCE SERVICE)
150.D) HANDHOLE (SCE SERVICE)
150.E) SERVICE PEDESTAL (SCE SERVICE)
150.F) SERVICE EQUIPMENT PER RSP ES-2E (SCE SERVICE)
217.A) NO. 6 PULL BOX WITH TRAFFIC COVER (FIBER OPTIC)
217.B) FIBER OPTIC SPLICE VAULT (FIBER OPTIC)
217.C) 1.5” PVC CONDUIT (FIBER OPTIC)
217.D) 3” PVC CONDUIT (FIBER OPTIC)
217.E) 4” PVC CONDUIT (FIBER OPTIC)
220) ADJUST STREET LIGHT PULLBOX

JurupaRd.GradeSep(C8-0060):  SubContractors
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Contrerra, Inc.
El Cajon, CA 
Lic. No. 963527
DIR Reg No. 1000057164

ITEMS: (Partial)
GEOMEMBRANE (WATER BARRIER)
12) GEOMEMBRANE (WATER BARRIER)

Murphy Industrial Coatings, Inc
Signal Hill, CA 
Lic. No. 310594
DIR Reg No. 1000005885

ITEMS: (Partial)
WATERPROOF & PAINTING
81) ASPHALT MEMBRANE WATERPROOFING
85) CLEAN AND PAINT (STRUCTURAL STEEL)
168.B) CONSTRUCT PUMP STATION STRUCTURAL ITEMS
168.C) CONSTRUCT PUMP STATION MECHANICAL ITEMS
168.D) CONSTRUCT VALVE VAULT STRUCTURAL ITEMS
168.E) CONSTRUCT VALVE VAULT MECHANICAL ITEMS
168.F) CONSTRUCT ELECTRICAL BUILDING STRUCTURAL ITEMS

Drill Tech Drilling and Shoring, Inc.
Anitoch, CA 
Lic. No. 745354
DIR Reg No. 1000004866

ITEMS: (Partial)
TEMPORARY SHORING
167) EXAVATION SUPPORT SYSTEMS, SHORING AND UTILITY
SUPPORT

Utah Pacific Bridge and Steel LTD
Lindon, UT 
Lic. No. 548237
DIR Reg No. 1000029092

ITEMS: (Partial)
STRUCTURAL STEEL BRIDGE
82) STRUCTURAL STEEL (BRIDGE)
83) STRUCTURAL STEEL (DECK PLATE)

CMB Structures, Inc.
Alta Loma, CA 
Lic. No. 613977
DIR Reg No. 1000001531

ITEMS: (Partial)
STORM DRAIN STRUCTURES
98) CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=3.5')
99) CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=7')
100) CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=14')
101) CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=21')
102) CATCH BASIN NO. 1 PER RCFC&WCD STD NO. CB100 (W=28')
103) CATCH BASIN NO. 4 PER RCFC&WCD STD NO. CB101 (W=7')
104) CATCH BASIN PER SPPWC STD NO. 302-3 (8 GRATES)
105) CATCH BASIN - ALLEY (TRANSVERSE) PER SPPWC STD NO.305-3
108) LOCAL DEPRESSION (RCFC&WCD STD DWG LD201) [NO. 2]
109) LOCAL DEPRESSION (RCFC&WCD STD DWG LD202) [NO. 3]
110) MANHOLE (RCFC&WCD STD DWG MH251) [NO. 1]
111) MANHOLE (RCFC&WCD STD DWG MH252) [NO. 2]
113) MANHOLE (RCFC&WCD STD DWG MH254) [NO. 4]
115) TRANSITION STRUCTURE (RCFC&WCD STD DWG TS303) [NO. 3]
116) JUNCTION STRUCTURE (RCFC&WCD STD DWG JS226) [NO.1]
117) JUNCTION STRUCTURE (RCFC&WCD STD DWG JS227) [NO.2]
118) JUNCTION STRUCTURE (RCFC&WCD STD DWG JS228) [NO.3]
119) JUNCTION STRUCTURE (RCFC&WCD STD DWG JS229) [NO.4]
120) REINFORCED CONCRETE JUNCTION STRUCTURE PER DETAIL "D-9"
121) REINFORCED CONCRETE INLET STRUCTURE PER DETAIL "D-8"
122) CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 (36" PIPE)
123) CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 (66" PIPE)
124) CLASS B CONCRETE COLLAR PER RCFC&WCD STD DWG M803 (24" CMP PIPE)
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Transdev Rail, Inc.
San Dimas, CA 
Lic. No. 920178
DIR Reg No. 1000002155

ITEMS: (Partial)
TRACKWORK
172) REMOVE #136 TRACK (WOOD OR CONC TIE)
173) REMOVE #133 TRACK (MT2, T500, T750, T404, T403)
174) REMOVE NO. 9 TURNOUT
175) REMOVE NO. 11 TURNOUT
175.A) REMOVE PIPE [PVC]
175.B) REMOVE PIPE [30" CMP]
175.C) REMOVE DRAINAGE FACILITY [MANHOLE]
175.D) REMOVE CATCH BASIN
176) CONSTRUCT #136 CWR CONC TIE TRACK (MT1)
177) CONSTRUCT #136 CWR WOOD TIE TRACK (MT2, T500, T750, T404, T403)
177.A) FURNISH (UPRR INSTALL) #136 CWR WOOD TIE TRACK
(MT2, T500, T750, T404, T403)
179) FURNISH AND INSTALL No. 9 RH TURNOUT
180) FURNISH AND INSTALL No. 11 RH TURNOUT
180.A) FURNISH (UPRR INSTALL) No. 11 RH TURNOUT
181) FURNISH AND INSTALL No. 11 LH TURNOUT
181.A) FURNISH (UPRR INSTALL) No. 11 LH TURNOUT
182) FURNISH AND INSTALL NEW DERAIL
182.A) FURNISH (UPRR INSTALL) NEW DERAIL
186.A) REMOVE GRADE CROSSING PANELS
189) MOBILIZATION [INCLUDES DEMOBILIZATION, AND FINAL CLEAN UP]

Con-Fab California, LLC
Lathrop, CA 
Lic. No. 1018821
DIR Reg No. 1000043194

ITEMS: (Partial)
GRINDERS
75) FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (110'-120')
75.A) FURNISH PRECAST CONCRETE FASCIA BEAM
76) ERECT PRECAST PRESTRESSED CONCRETE GIRDER
76.A) ERECT PRECAST CONCRETE FASCIA BEAM

Leed Electric, Inc.
Santa Fe Springs, CA 
Lic. No. 379096
DIR Reg No. 1000004633

ITEMS: (Partial)
PUMP STATION ELECTRICAL
168.H) CONSTRUCT ELECTRICAL ITEMS
168.I) CONSTRUCT TESTING AND COMMISSIONING
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