
Riverside County Transportation Department
Summary of Bids PROJECT: 

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011 PROJECT No. B4-05272

Company Name Bid Total
COUNTY'S ESTIMATE $21,215,061.70

1 Sema Construction, Inc. $14,398,601.00

2 Griffith Company $15,402,403.25

3 All American Asphalt $15,885,001.38

4 USS Cal Builders, Inc. $16,021,936.36

5 Granite Construction Company $16,360,974.00

6 R. J. Noble Company $16,391,721.28

7 Skanska USA Civil West $16,796,388.00

8 FTR International, Inc. $17,006,015.50

9 Sully-Miller Contracting Co. $17,390,050.00

10 Road Builders, Inc. $19,591,535.20

11 Ace Engineering, Inc. $20,198,769.67

12 Sequel Contractors, Inc. $21,574,425.70

Average Bid Prices $17,251,485.11

State Highway 79 (SR-79) Winchester Road 
Phase 1, Road Widening from Scott Road to 
Domenigoni Parkway 
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
1 000003 Remove Cantilever Flashing Beacon LS 1 5,000.00              5,000.00 5,000.00              5,000.00
2 066105 Resident Engineer's Office LS 1 50,000.00            50,000.00 135,000.00          135,000.00
3 70012 Progress Schedule (Critical Path Method) LS 1 10,000.00            10,000.00 35,000.00            35,000.00
4 71325 Temporary Fence (Type ESA) M 7,234 7.00                     50,638.00 18.00                   130,212.00
5 74016 Construction Site Management LS 1 75,000.00            75,000.00 10,000.00            10,000.00
6 74019 Prepare Storm Water Pollution Prevention Plan LS 1 15,000.00            15,000.00 3,000.00              3,000.00
7 074021A Lead Compliance Plan (Stripe Removal) LS 1 5,000.00              5,000.00 2,000.00              2,000.00
8 74028 Temporary Fiber Roll M 12,555 10.00                   125,550.00 6.00                     75,330.00
9 74029 Temporary Silt Fence M 7,615 5.00                     38,075.00 6.00                     45,690.00
10 74033 Temporary Construction Entrance EA 18 4,000.00              72,000.00 2,000.00              36,000.00
11 74035 Temporary Check Dam M 216 20.00                   4,320.00 6.35                     1,371.60
12 74038 Temporary Drainage Inlet Protection EA 2 1,000.00              2,000.00 900.00                 1,800.00
13 74040 Temporary Hydraulic Mulch (Type BFM) M2 155,880 1.00                     155,880.00 0.90                     140,292.00
14 74042 Temporary Concrete Washout Facility EA 5 2,500.00              12,500.00 1,300.00              6,500.00
15 074053A Temporary Hydroseed (Riparian Seed Mix) M2 950 2.00                     1,900.00 0.72                     684.00
16 74057 Storm Water Annual Report EA 1 10,000.00            10,000.00 1,600.00              1,600.00

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

Lake Forest, Ca  92630

1
Sema ConstructionCOUNTY'S ESTIMATE

17 120090 (S) Construction Area Signs LS 1 5,000.00             5,000.00 12,000.00          12,000.00
18 120100 (S) Traffic Control System LS 1 50,000.00            50,000.00 155,000.00          155,000.00
19 120149 (S) Temporary Pavement Marking (Paint) M2 64 160.00                 10,240.00 35.00                   2,240.00
20 120159 (S) Temporary Traffic Stripe (Paint) M 37,726 0.50                     18,863.00 0.90                     33,953.40
21 120165 (S) Channelizers (surface mounted) EA 38 50.00                   1,900.00 37.00                   1,406.00
22 120199 (S) Traffic Plastic Drum EA 648 45.00                   29,160.00 60.00                   38,880.00
23 120300 (S) Temporary Pavement Marker EA 4,503 4.00                     18,012.00 4.35                     19,588.05
24 128650 (S) Portable Changeable Message Sign LS 1 20,000.00            20,000.00 17,000.00            17,000.00
25 129000 (S) Temporary Railing (Type K) M 12,985 30.00                   389,550.00 22.50                   292,162.50
26 129100 (S) Temporary Crash Cushion Module EA 347 200.00                 69,400.00 172.00                 59,684.00
27 129150 Temporary Traffic Screen M 12,985 6.00                     77,910.00 7.00                     90,895.00
28 141101 Remove Yellow Painted Traffic Stripe (Hazardous Waste) M 5,366 2.50                     13,415.00 1.85                     9,927.10
29 150305 Obliterate Surfacing M2 980 1.50                     1,470.00 1.70                     1,666.00
30 150606 Remove Fence (Type BW) M 5,055 12.00                   60,660.00 8.00                     40,440.00
31 150662 Remove Metal Beam Guard Railing M 47 20.00                   940.00 55.00                   2,585.00
32 150711 Remove Painted Traffic Stripe M 2,474 0.80                     1,979.20 1.00                     2,474.00
33 150713 Remove Pavement Marking M2 22 16.50                   363.00 8.50                     187.00
34 150722 Remove Pavement Marker EA 1,440 1.00                     1,440.00 1.00                     1,440.00
35 150742 Remove Roadside Sign EA 25 100.00                 2,500.00 40.00                   1,000.00
36 150804 Remove Drainage Facility EA 21 3,000.00              63,000.00 445.00                 9,345.00
37 152255 Reset Mailbox EA 9 300.00                 2,700.00 265.00                 2,385.00
38 152386 Relocate Roadside Sign-One Post EA 3 250.00                 750.00 135.00                 405.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
39 152387 Relocate Roadside Sign-Two Post EA 1 400.00                 400.00 188.00                 188.00
40 153154 (S) Cold Plane Asphalt Concrete Pavement (60 mm Maximum) M2 339 4.00                     1,356.00 12.00                   4,068.00
41 160101 Clearing and Grubbing LS 1 20,000.00            20,000.00 20,000.00            20,000.00
42 170101 Develop Water Supply LS 1 30,000.00            30,000.00 30,000.00            30,000.00
43 190101 Roadway Excavation M3 112,384 18.00                   2,022,912.00 8.00                     899,072.00
44 190161 Rock Excavation M3 132,364 25.00                   3,309,100.00 13.00                   1,720,732.00
45 194001 Ditch Excavation M3 243 40.00                   9,720.00 35.00                   8,505.00
46 198205 Subgrade Enhancement Geotextile M2 157,078 3.00                     471,234.00 3.00                     471,234.00
47 203015A(S) Erosion Control (BSM) M2 40,717 7.00                     285,019.00 0.90                     36,645.30
48 203015 (S) Erosion Control (Hydroseed) M2 64,487 7.00                     451,409.00 0.70                     45,140.90
49 203019 (S) Erosion Control (Type Bonded Fiber Matrix) M2 57,287 7.00                     401,009.00 1.00                     57,287.00
50 203021 (S) Fiber Rolls M 7,095 10.00                   70,950.00 7.00                     49,665.00
51 203026 (S) Move-In/Move-out (Erosion Control) EA 5 1,200.00              6,000.00 500.00                 2,500.00
52 203033 (S) Rolled Erosion Control Product (Blanket) M2 14,526 16.50                   239,679.00 2.75                     39,946.50
53 260201 Class 2 Aggregate Base M3 87,390 25.00                   2,184,750.00 7.00                     611,730.00
54 390129 Hot Mix Asphalt (Type C) TONNE 63,660 75.00                   4,774,500.00 72.00                   4,583,520.00

1
Sema Construction
Lake Forest, Ca  92630

COUNTY'S ESTIMATE

55 394060 Data Core LS 1 5,000.00             5,000.00 5,000.00            5,000.00
56 394090 Hot Mix Asphalt (Miscellaneous Areas) M2 444 20.00                   8,880.00 16.00                   7,104.00
57 394074 Place Asphalt Concrete Dike (Type C) M 106 7.00                     742.00 6.00                     636.00
58 394075 Place Asphalt Concrete Dike (Type D) M 442 10.00                   4,420.00 6.00                     2,652.00
59 394077 Place Asphalt Concrete Dike (Type F) M 30 8.00                     240.00 6.00                     180.00
60 510502 (F) Minor Concrete (Minor Structure) M3 518 1,300.00              673,400.00 435.00                 225,330.00
61 510502 (F) Minor Concrete (Minor Structure, Depressions and Collars) M3 19 1,000.00              19,000.00 1,850.00              35,150.00
62 510092 (F) Minor Concrete (Headwall, and RCB) M3 415 1,000.00              415,000.00 1,170.00              485,550.00
63 530100 (S) Shotcrete M3 136 470.00                 63,920.00 380.00                 51,680.00
64 566011 Roadside Sign - One Post EA 31 300.00                 9,300.00 185.00                 5,735.00
65 566012 Roadside Sign - Two Post EA 13 500.00                 6,500.00 240.00                 3,120.00
66 575005A 300 mm 90^ Bend Alternative Pipe EA 1 300.00                 300.00 75.00                   75.00
67 620904 300 mm Alternative Pipe Culvert M 15 190.00                 2,850.00 250.00                 3,750.00
68 620913 600 mm Alternative Pipe Culvert M 362 215.00                 77,830.00 135.00                 48,870.00
69 620919 750 mm Alternative Pipe Culvert M 396 325.00                 128,700.00 152.00                 60,192.00
70 620925 900 mm Alternative Pipe Culvert M 170 350.00                 59,500.00 225.00                 38,250.00
71 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
72 ------------ DELETED BY ADDENDUM ---------- ------------- ------------------ ------------------ ------------------ ------------------
73 650072 600 mm Reinforced Concrete Pipe M 147 700.00                 102,900.00 245.00                 36,015.00
74 650077 750 mm Reinforced Concrete Pipe M 106 800.00                 84,800.00 260.00                 27,560.00
75 650079 900 mm Reinforce Concrete Pipe M 39 850.00                 33,150.00 330.00                 12,870.00
76 650081 1050 mm Reinforced Concrete Pipe M 91 900.00                 81,900.00 385.00                 35,035.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
77 650086 1350 mm Reinforced Concrete Pipe M 122 1,000.00              122,000.00 475.00                 57,950.00
78 705338 750 mm Alternative Flared End Section EA 2 650.00                 1,300.00 835.00                 1,670.00
79 705342 1350 mm Alternative Flared End Section EA 2 825.00                 1,650.00 2,200.00              4,400.00
80 709068 900 mm Alternative Pipe Riser M 9 800.00                 7,200.00 1,400.00              12,600.00
81 719598 Class 4 Concrete (Backfill) M3 110 500.00                 55,000.00 100.00                 11,000.00
82 721023 Rock Slope Protection (1/2 T, Method B) M3 62 275.00                 17,050.00 55.00                   3,410.00
83 721024 Rock Slope Protection (1/4 T, Method B) M3 230 200.00                 46,000.00 61.00                   14,030.00
84 729010 Rock Slope Protection Fabric M2 655 20.00                   13,100.00 4.00                     2,620.00
85 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
86 731504 Minor Concrete (Curb and gutter) M3 59 400.00                 23,600.00 780.00                 46,020.00
87 731521 Minor Concrete (Sidewalk) M3 68 315.00                 21,420.00 545.00                 37,060.00
88 731623 Minor Concrete (Curb ramp) M3 15 640.00                 9,600.00 845.00                 12,675.00
89 800007 (S) Fence (Type BW, 5-Strand, Metal Post) M 5,283 16.00                   84,528.00 24.00                   126,792.00
90 801191 (S) 1.2 M Wire Mesh Gate EA 22 700.00                 15,400.00 500.00                 11,000.00
91 810116 Survey Monument (Type D) EA 2 850.00                 1,700.00 1,340.00              2,680.00
92 820107 Delineator (Class 1) EA 13 125.00                 1,625.00 34.00                   442.00

1
Sema Construction
Lake Forest, Ca  92630

COUNTY'S ESTIMATE

93 832001 (S) Metal Beam Guard Railing M 486 85.00                  41,310.00 130.00               63,180.00
94 833080 (S) Concrete Barrier (Type K) M 1,415 95.00                   134,425.00 65.00                   91,975.00
95 839521 (S) Cable Railing M 119 50.00                   5,950.00 60.00                   7,140.00
96 839541 (S) Transition Railing ( Type WB) EA 2 3,700.00              7,400.00 3,400.00              6,800.00
97 839581 (S) End Anchor Assembly (Type SFT) EA 8 750.00                 6,000.00 750.00                 6,000.00
98 839584 (S) Alternative In-Line Terminal System EA 1 2,700.00              2,700.00 3,400.00              3,400.00
99 839585 (S) Alternative Flared Terminal System EA 3 2,700.00              8,100.00 2,700.00              8,100.00
100 839591 (S) Crash Cushion, Sand Filled EA 14 1,500.00              21,000.00 390.00                 5,460.00
101 836603 (S) Crash Cushion (ADIEM) EA 4 12,000.00            48,000.00 20,000.00            80,000.00
102 839401 (S) Concrete Barrier (Type 60MOD) M 520 200.00                 104,000.00 310.00                 161,200.00
103 840501 (S) Thermoplastic Traffic Stripe M 2,435 4.00                     9,740.00 1.30                     3,165.50
104 840515 (S) Thermoplastic Pavement Marking M2 870 38.00                   33,060.00 39.00                   33,930.00
105 840560 (S) Thermoplastic Traffic Stripe (Sprayable) M 37,605 1.00                     37,605.00 0.90                     33,844.50
106 850102 (S) Pavement Marker (Reflective) EA 3,851 3.50                     13,478.50 3.25                     12,515.75
107 860301 (S) Traffic Signal (Location 2 -Garbani Road) LS 1 135,000.00          135,000.00 110,000.00          110,000.00
108 860303 (S) Traffic Signal (Location 3 - Holland Road) LS 1 165,000.00          165,000.00 131,000.00          131,000.00
109 860303A(S) Traffic Signal Conduit (Craig Road) LS 1 10,000.00            10,000.00 15,000.00            15,000.00
110 861491 (S) Modify Signal (Location1 - Scott Rd) LS 1 40,000.00            40,000.00 45,000.00            45,000.00
111 861494 (S) Modify Signal (Location 4 -Construction Road) LS 1 165,000.00          165,000.00 145,000.00          145,000.00
112 019901 Demobilization LS 1 949,000.00          949,000.00 949,000.00          949,000.00
113 999990 Mobilization LS 1 949,000.00          949,000.00 749,943.40          749,943.40
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
114 860703 Interconnection Conduit and Cable                         LS 1 310,000.00          310,000.00 250,000.00          250,000.00
115 703555A 410 mm (16”) Welded Steel Pipe Casing M 24.5 820.00                 20,090.00 375.00                 9,187.50
116 620938 1050 mm Alternative Pipe M 70 375.00                 26,250.00 270.00                 18,900.00
117 705224 600 mm Concrete Flared End Section EA 1 1,025.00              1,025.00 1,260.00              1,260.00
118 705226 750 mm Concrete Flared End Section                      EA 1 1,100.00              1,100.00 1,350.00              1,350.00
119 705228 1050 mm Alternative Flared End Section EA 1 1,150.00              1,150.00 1,550.00              1,550.00
120 705339 900 mm Alternative Flared End Section EA 2 510.00                 1,020.00 1,110.00              2,220.00
121 705339 Construction Zone Enhanced Enforcement Program (COZEEP) FA 1 19,000.00            19,000.00 19,000.00            19,000.00

PROJECT TOTAL
ITEMS 1 - 121 21,215,061.70 14,398,601.00

1
COUNTY'S ESTIMATE Sema Construction

Lake Forest, Ca  92630
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 000003 Remove Cantilever Flashing Beacon LS 1 1,000.00              1,000.00 10,200.00            10,200.00
2 066105 Resident Engineer's Office LS 1 18,000.00            18,000.00 41,400.00            41,400.00
3 70012 Progress Schedule (Critical Path Method) LS 1 2,500.00              2,500.00 1,220.00              1,220.00
4 71325 Temporary Fence (Type ESA) M 7,234 4.10                     29,659.40 3.95                     28,574.30
5 74016 Construction Site Management LS 1 35,000.00            35,000.00 1,220.00              1,220.00
6 74019 Prepare Storm Water Pollution Prevention Plan LS 1 3,000.00              3,000.00 24,600.00            24,600.00
7 074021A Lead Compliance Plan (Stripe Removal) LS 1 1,500.00              1,500.00 1,530.00              1,530.00
8 74028 Temporary Fiber Roll M 12,555 7.00                     87,885.00 6.50                     81,607.50
9 74029 Temporary Silt Fence M 7,615 9.00                     68,535.00 6.10                     46,451.50
10 74033 Temporary Construction Entrance EA 18 1,900.00              34,200.00 2,600.00              46,800.00
11 74035 Temporary Check Dam M 216 11.00                   2,376.00 12.00                   2,592.00
12 74038 Temporary Drainage Inlet Protection EA 2 100.00                 200.00 157.00                 314.00
13 74040 Temporary Hydraulic Mulch (Type BFM) M2 155,880 1.10                     171,468.00 0.60                     93,528.00
14 74042 Temporary Concrete Washout Facility EA 5 2,000.00              10,000.00 326.00                 1,630.00
15 074053A Temporary Hydroseed (Riparian Seed Mix) M2 950 5.10                     4,845.00 3.27                     3,106.50
16 74057 Storm Water Annual Report EA 1 3,000.00             3,000.00 255.00               255.00

Griffith Company All American Asphalt
Santa Fe Springs, Ca  90670 Corona, Ca  92878-2229

2 3

17 120090 (S) Construction Area Signs LS 1 45,000.00            45,000.00 28,600.00            28,600.00
18 120100 (S) Traffic Control System LS 1 85,000.00            85,000.00 204,000.00          204,000.00
19 120149 (S) Temporary Pavement Marking (Paint) M2 64 32.00                   2,048.00 32.60                   2,086.40
20 120159 (S) Temporary Traffic Stripe (Paint) M 37,726 0.80                     30,180.80 0.81                     30,558.06
21 120165 (S) Channelizers (surface mounted) EA 38 30.00                   1,140.00 43.00                   1,634.00
22 120199 (S) Traffic Plastic Drum EA 648 30.00                   19,440.00 61.00                   39,528.00
23 120300 (S) Temporary Pavement Marker EA 4,503 4.10                     18,462.30 4.10                     18,462.30
24 128650 (S) Portable Changeable Message Sign LS 1 10,000.00            10,000.00 20,400.00            20,400.00
25 129000 (S) Temporary Railing (Type K) M 12,985 21.00                   272,685.00 10.00                   129,850.00
26 129100 (S) Temporary Crash Cushion Module EA 347 180.00                 62,460.00 200.00                 69,400.00
27 129150 Temporary Traffic Screen M 12,985 5.30                     68,820.50 1.40                     18,179.00
28 141101 Remove Yellow Painted Traffic Stripe (Hazardous Waste) M 5,366 1.70                     9,122.20 1.73                     9,283.18
29 150305 Obliterate Surfacing M2 980 4.00                     3,920.00 2.05                     2,009.00
30 150606 Remove Fence (Type BW) M 5,055 7.50                     37,912.50 4.30                     21,736.50
31 150662 Remove Metal Beam Guard Railing M 47 51.00                   2,397.00 56.00                   2,632.00
32 150711 Remove Painted Traffic Stripe M 2,474 1.00                     2,474.00 1.02                     2,523.48
33 150713 Remove Pavement Marking M2 22 8.10                     178.20 8.20                     180.40
34 150722 Remove Pavement Marker EA 1,440 1.00                     1,440.00 1.02                     1,468.80
35 150742 Remove Roadside Sign EA 25 125.00                 3,125.00 77.00                   1,925.00
36 150804 Remove Drainage Facility EA 21 4,600.00              96,600.00 2,700.00              56,700.00
37 152255 Reset Mailbox EA 9 150.00                 1,350.00 255.00                 2,295.00
38 152386 Relocate Roadside Sign-One Post EA 3 230.00                 690.00 97.00                   291.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
39 152387 Relocate Roadside Sign-Two Post EA 1 405.00                 405.00 560.00                 560.00
40 153154 (S) Cold Plane Asphalt Concrete Pavement (60 mm Maximum) M2 339 13.00                   4,407.00 11.40                   3,864.60
41 160101 Clearing and Grubbing LS 1 20,000.00            20,000.00 20,000.00            20,000.00
42 170101 Develop Water Supply LS 1 30,000.00            30,000.00 30,000.00            30,000.00
43 190101 Roadway Excavation M3 112,384 7.75                     870,976.00 18.80                   2,112,819.20
44 190161 Rock Excavation M3 132,364 12.15                   1,608,222.60 8.80                     1,164,803.20
45 194001 Ditch Excavation M3 243 37.00                   8,991.00 32.60                   7,921.80
46 198205 Subgrade Enhancement Geotextile M2 157,078 4.10                     644,019.80 4.06                     637,736.68
47 203015A(S) Erosion Control (BSM) M2 40,717 0.80                     32,573.60 0.79                     32,166.43
48 203015 (S) Erosion Control (Hydroseed) M2 64,487 1.05                     67,711.35 1.03                     66,421.61
49 203019 (S) Erosion Control (Type Bonded Fiber Matrix) M2 57,287 1.00                     57,287.00 0.94                     53,849.78
50 203021 (S) Fiber Rolls M 7,095 7.00                     49,665.00 8.50                     60,307.50
51 203026 (S) Move-In/Move-out (Erosion Control) EA 5 505.00                 2,525.00 510.00                 2,550.00
52 203033 (S) Rolled Erosion Control Product (Blanket) M2 14,526 3.00                     43,578.00 3.00                     43,578.00
53 260201 Class 2 Aggregate Base M3 87,390 20.00                   1,747,800.00 18.80                   1,642,932.00
54 390129 Hot Mix Asphalt (Type C) TONNE 63,660 68.00                  4,328,880.00 71.00                 4,519,860.00

All American Asphalt
Corona, Ca  92878-2229

32
Griffith Company
Santa Fe Springs, Ca  90670

55 394060 Data Core LS 1 12,000.00            12,000.00 6,250.00              6,250.00
56 394090 Hot Mix Asphalt (Miscellaneous Areas) M2 444 25.00                   11,100.00 11.20                   4,972.80
57 394074 Place Asphalt Concrete Dike (Type C) M 106 15.00                   1,590.00 6.10                     646.60
58 394075 Place Asphalt Concrete Dike (Type D) M 442 15.00                   6,630.00 6.10                     2,696.20
59 394077 Place Asphalt Concrete Dike (Type F) M 30 15.00                   450.00 6.10                     183.00
60 510502 (F) Minor Concrete (Minor Structure) M3 518 405.00                 209,790.00 640.00                 331,520.00
61 510502 (F) Minor Concrete (Minor Structure, Depressions and Collars) M3 19 1,200.00              22,800.00 530.00                 10,070.00
62 510092 (F) Minor Concrete (Headwall, and RCB) M3 415 1,400.00              581,000.00 1,220.00              506,300.00
63 530100 (S) Shotcrete M3 136 310.00                 42,160.00 340.00                 46,240.00
64 566011 Roadside Sign - One Post EA 31 650.00                 20,150.00 97.00                   3,007.00
65 566012 Roadside Sign - Two Post EA 13 170.00                 2,210.00 560.00                 7,280.00
66 575005A 300 mm 90^ Bend Alternative Pipe EA 1 465.00                 465.00 293.00                 293.00
67 620904 300 mm Alternative Pipe Culvert M 15 350.00                 5,250.00 480.00                 7,200.00
68 620913 600 mm Alternative Pipe Culvert M 362 325.00                 117,650.00 326.00                 118,012.00
69 620919 750 mm Alternative Pipe Culvert M 396 345.00                 136,620.00 370.00                 146,520.00
70 620925 900 mm Alternative Pipe Culvert M 170 350.00                 59,500.00 410.00                 69,700.00
71 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
72 ------------ DELETED BY ADDENDUM ---------- ------------- ------------------ ------------------ ------------------ ------------------
73 650072 600 mm Reinforced Concrete Pipe M 147 315.00                 46,305.00 326.00                 47,922.00
74 650077 750 mm Reinforced Concrete Pipe M 106 413.00                 43,778.00 380.00                 40,280.00
75 650079 900 mm Reinforce Concrete Pipe M 39 470.00                 18,330.00 420.00                 16,380.00
76 650081 1050 mm Reinforced Concrete Pipe M 91 510.00                 46,410.00 530.00                 48,230.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
77 650086 1350 mm Reinforced Concrete Pipe M 122 650.00                 79,300.00 550.00                 67,100.00
78 705338 750 mm Alternative Flared End Section EA 2 720.00                 1,440.00 750.00                 1,500.00
79 705342 1350 mm Alternative Flared End Section EA 2 1,650.00              3,300.00 4,000.00              8,000.00
80 709068 900 mm Alternative Pipe Riser M 9 1,770.00              15,930.00 2,500.00              22,500.00
81 719598 Class 4 Concrete (Backfill) M3 110 145.00                 15,950.00 173.00                 19,030.00
82 721023 Rock Slope Protection (1/2 T, Method B) M3 62 86.00                   5,332.00 87.00                   5,394.00
83 721024 Rock Slope Protection (1/4 T, Method B) M3 230 86.00                   19,780.00 87.00                   20,010.00
84 729010 Rock Slope Protection Fabric M2 655 5.10                     3,340.50 5.10                     3,340.50
85 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
86 731504 Minor Concrete (Curb and gutter) M3 59 550.00                 32,450.00 250.00                 14,750.00
87 731521 Minor Concrete (Sidewalk) M3 68 510.00                 34,680.00 250.00                 17,000.00
88 731623 Minor Concrete (Curb ramp) M3 15 950.00                 14,250.00 680.00                 10,200.00
89 800007 (S) Fence (Type BW, 5-Strand, Metal Post) M 5,283 12.00                   63,396.00 15.30                   80,829.90
90 801191 (S) 1.2 M Wire Mesh Gate EA 22 460.00                 10,120.00 820.00                 18,040.00
91 810116 Survey Monument (Type D) EA 2 1,600.00              3,200.00 510.00                 1,020.00
92 820107 Delineator (Class 1) EA 13 51.00                  663.00 46.00                 598.00

3

Corona, Ca  92878-2229

2
Griffith Company
Santa Fe Springs, Ca  90670

All American Asphalt

93 832001 (S) Metal Beam Guard Railing M 486 72.00                   34,992.00 87.00                   42,282.00
94 833080 (S) Concrete Barrier (Type K) M 1,415 41.00                   58,015.00 22.70                   32,120.50
95 839521 (S) Cable Railing M 119 58.00                   6,902.00 200.00                 23,800.00
96 839541 (S) Transition Railing ( Type WB) EA 2 3,200.00              6,400.00 3,370.00              6,740.00
97 839581 (S) End Anchor Assembly (Type SFT) EA 8 705.00                 5,640.00 660.00                 5,280.00
98 839584 (S) Alternative In-Line Terminal System EA 1 3,200.00              3,200.00 2,770.00              2,770.00
99 839585 (S) Alternative Flared Terminal System EA 3 2,500.00              7,500.00 2,300.00              6,900.00
100 839591 (S) Crash Cushion, Sand Filled EA 14 280.00                 3,920.00 200.00                 2,800.00
101 836603 (S) Crash Cushion (ADIEM) EA 4 18,000.00            72,000.00 19,400.00            77,600.00
102 839401 (S) Concrete Barrier (Type 60MOD) M 520 190.00                 98,800.00 260.00                 135,200.00
103 840501 (S) Thermoplastic Traffic Stripe M 2,435 1.20                     2,922.00 1.22                     2,970.70
104 840515 (S) Thermoplastic Pavement Marking M2 870 36.00                   31,320.00 37.00                   32,190.00
105 840560 (S) Thermoplastic Traffic Stripe (Sprayable) M 37,605 0.90                     33,844.50 0.88                     33,092.40
106 850102 (S) Pavement Marker (Reflective) EA 3,851 3.00                     11,553.00 3.06                     11,784.06
107 860301 (S) Traffic Signal (Location 2 -Garbani Road) LS 1 113,000.00          113,000.00 120,000.00          120,000.00
108 860303 (S) Traffic Signal (Location 3 - Holland Road) LS 1 135,000.00          135,000.00 143,000.00          143,000.00
109 860303A(S) Traffic Signal Conduit (Craig Road) LS 1 12,000.00            12,000.00 13,300.00            13,300.00
110 861491 (S) Modify Signal (Location1 - Scott Rd) LS 1 23,000.00            23,000.00 33,600.00            33,600.00
111 861494 (S) Modify Signal (Location 4 -Construction Road) LS 1 135,000.00          135,000.00 151,000.00          151,000.00
112 019901 Demobilization LS 1 949,000.00          949,000.00 949,000.00          949,000.00
113 999990 Mobilization LS 1 949,000.00          949,000.00 534,000.00          534,000.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
114 860703 Interconnection Conduit and Cable                         LS 1 185,000.00          185,000.00 292,000.00          292,000.00
115 703555A 410 mm (16”) Welded Steel Pipe Casing M 24.5 940.00                 23,030.00 1,030.00              25,235.00
116 620938 1050 mm Alternative Pipe M 70 360.00                 25,200.00 450.00                 31,500.00
117 705224 600 mm Concrete Flared End Section EA 1 940.00                 940.00 1,200.00              1,200.00
118 705226 750 mm Concrete Flared End Section                      EA 1 1,050.00              1,050.00 1,260.00              1,260.00
119 705228 1050 mm Alternative Flared End Section EA 1 1,200.00              1,200.00 2,300.00              2,300.00
120 705339 900 mm Alternative Flared End Section EA 2 1,000.00              2,000.00 960.00                 1,920.00
121 705339 Construction Zone Enhanced Enforcement Program (COZEEP) FA 1 19,000.00            19,000.00 19,000.00            19,000.00

PROJECT TOTAL
ITEMS 1 - 121 15,402,403.25 15,885,001.38

2 3
Griffith Company All American Asphalt
Santa Fe Springs, Ca  90670 Corona, Ca  92878-2229
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 000003 Remove Cantilever Flashing Beacon LS 1 15.90                   15.90 1,000.00              1,000.00
2 066105 Resident Engineer's Office LS 1 8,745.00              8,745.00 25,000.00            25,000.00
3 70012 Progress Schedule (Critical Path Method) LS 1 29,150.00            29,150.00 2,000.00              2,000.00
4 71325 Temporary Fence (Type ESA) M 7,234 11.00                   79,574.00 10.00                   72,340.00
5 74016 Construction Site Management LS 1 50,000.00            50,000.00 50,000.00            50,000.00
6 74019 Prepare Storm Water Pollution Prevention Plan LS 1 5,300.00              5,300.00 3,000.00              3,000.00
7 074021A Lead Compliance Plan (Stripe Removal) LS 1 5,300.00              5,300.00 1,500.00              1,500.00
8 74028 Temporary Fiber Roll M 12,555 7.00                     87,885.00 8.00                     100,440.00
9 74029 Temporary Silt Fence M 7,615 7.00                     53,305.00 7.00                     53,305.00
10 74033 Temporary Construction Entrance EA 18 1,590.00              28,620.00 2,500.00              45,000.00
11 74035 Temporary Check Dam M 216 11.00                   2,376.00 12.00                   2,592.00
12 74038 Temporary Drainage Inlet Protection EA 2 182.00                 364.00 400.00                 800.00
13 74040 Temporary Hydraulic Mulch (Type BFM) M2 155,880 1.00                     155,880.00 0.59                     91,969.20
14 74042 Temporary Concrete Washout Facility EA 5 5,300.00              26,500.00 1,000.00              5,000.00
15 074053A Temporary Hydroseed (Riparian Seed Mix) M2 950 3.00                     2,850.00 0.67                     636.50
16 74057 Storm Water Annual Report EA 1 2,100.00             2,100.00 1,500.00            1,500.00

Stanton, Ca  90680

54
Granite Construction Co.
Vista, Ca  92081

USS Cal Buildiers

17 120090 (S) Construction Area Signs LS 1 7,261.00              7,261.00 30,000.00            30,000.00
18 120100 (S) Traffic Control System LS 1 212,000.00          212,000.00 470,791.73          470,791.73
19 120149 (S) Temporary Pavement Marking (Paint) M2 64 34.00                   2,176.00 32.00                   2,048.00
20 120159 (S) Temporary Traffic Stripe (Paint) M 37,726 1.00                     37,726.00 0.80                     30,180.80
21 120165 (S) Channelizers (surface mounted) EA 38 34.00                   1,292.00 32.00                   1,216.00
22 120199 (S) Traffic Plastic Drum EA 648 3.00                     1,944.00 50.00                   32,400.00
23 120300 (S) Temporary Pavement Marker EA 4,503 4.00                     18,012.00 4.00                     18,012.00
24 128650 (S) Portable Changeable Message Sign LS 1 18,020.00            18,020.00 15,000.00            15,000.00
25 129000 (S) Temporary Railing (Type K) M 12,985 31.80                   412,923.00 20.00                   259,700.00
26 129100 (S) Temporary Crash Cushion Module EA 347 185.00                 64,195.00 170.00                 58,990.00
27 129150 Temporary Traffic Screen M 12,985 11.00                   142,835.00 3.00                     38,955.00
28 141101 Remove Yellow Painted Traffic Stripe (Hazardous Waste) M 5,366 2.00                     10,732.00 1.70                     9,122.20
29 150305 Obliterate Surfacing M2 980 10.00                   9,800.00 5.00                     4,900.00
30 150606 Remove Fence (Type BW) M 5,055 8.00                     40,440.00 6.00                     30,330.00
31 150662 Remove Metal Beam Guard Railing M 47 54.00                   2,538.00 51.00                   2,397.00
32 150711 Remove Painted Traffic Stripe M 2,474 1.00                     2,474.00 1.00                     2,474.00
33 150713 Remove Pavement Marking M2 22 9.00                     198.00 8.00                     176.00
34 150722 Remove Pavement Marker EA 1,440 1.00                     1,440.00 1.00                     1,440.00
35 150742 Remove Roadside Sign EA 25 106.00                 2,650.00 100.00                 2,500.00
36 150804 Remove Drainage Facility EA 21 159.00                 3,339.00 1,500.00              31,500.00
37 152255 Reset Mailbox EA 9 159.00                 1,431.00 200.00                 1,800.00
38 152386 Relocate Roadside Sign-One Post EA 3 197.00                 591.00 200.00                 600.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
39 152387 Relocate Roadside Sign-Two Post EA 1 265.00                 265.00 400.00                 400.00
40 153154 (S) Cold Plane Asphalt Concrete Pavement (60 mm Maximum) M2 339 11.00                   3,729.00 30.00                   10,170.00
41 160101 Clearing and Grubbing LS 1 148,400.00          148,400.00 20,000.00            20,000.00
42 170101 Develop Water Supply LS 1 159,000.00          159,000.00 30,000.00            30,000.00
43 190101 Roadway Excavation M3 112,384 9.54                     1,072,143.36 13.00                   1,460,992.00
44 190161 Rock Excavation M3 132,364 13.25                   1,753,823.00 16.00                   2,117,824.00
45 194001 Ditch Excavation M3 243 47.70                   11,591.10 32.00                   7,776.00
46 198205 Subgrade Enhancement Geotextile M2 157,078 3.00                     471,234.00 4.40                     691,143.20
47 203015A(S) Erosion Control (BSM) M2 40,717 1.00                     40,717.00 0.86                     35,016.62
48 203015 (S) Erosion Control (Hydroseed) M2 64,487 1.00                     64,487.00 1.00                     64,487.00
49 203019 (S) Erosion Control (Type Bonded Fiber Matrix) M2 57,287 1.00                     57,287.00 0.95                     54,422.65
50 203021 (S) Fiber Rolls M 7,095 7.00                     49,665.00 7.00                     49,665.00
51 203026 (S) Move-In/Move-out (Erosion Control) EA 5 165.00                 825.00 500.00                 2,500.00
52 203033 (S) Rolled Erosion Control Product (Blanket) M2 14,526 3.00                     43,578.00 2.80                     40,672.80
53 260201 Class 2 Aggregate Base M3 87,390 20.00                   1,747,800.00 15.00                   1,310,850.00
54 390129 Hot Mix Asphalt (Type C) TONNE 63,660 73.00                  4,647,180.00 68.00                 4,328,880.00

4 5
USS Cal Buildiers Granite Construction Co.
Stanton, Ca  90680 Vista, Ca  92081

55 394060 Data Core LS 1 21,200.00            21,200.00 800.00                 800.00
56 394090 Hot Mix Asphalt (Miscellaneous Areas) M2 444 10.00                   4,440.00 7.00                     3,108.00
57 394074 Place Asphalt Concrete Dike (Type C) M 106 10.00                   1,060.00 8.00                     848.00
58 394075 Place Asphalt Concrete Dike (Type D) M 442 10.00                   4,420.00 8.00                     3,536.00
59 394077 Place Asphalt Concrete Dike (Type F) M 30 10.00                   300.00 5.00                     150.00
60 510502 (F) Minor Concrete (Minor Structure) M3 518 239.00                 123,802.00 360.00                 186,480.00
61 510502 (F) Minor Concrete (Minor Structure, Depressions and Collars) M3 19 663.00                 12,597.00 700.00                 13,300.00
62 510092 (F) Minor Concrete (Headwall, and RCB) M3 415 689.00                 285,935.00 1,200.00              498,000.00
63 530100 (S) Shotcrete M3 136 375.00                 51,000.00 375.00                 51,000.00
64 566011 Roadside Sign - One Post EA 31 260.00                 8,060.00 245.00                 7,595.00
65 566012 Roadside Sign - Two Post EA 13 678.00                 8,814.00 640.00                 8,320.00
66 575005A 300 mm 90^ Bend Alternative Pipe EA 1 371.00                 371.00 350.00                 350.00
67 620904 300 mm Alternative Pipe Culvert M 15 80.00                   1,200.00 250.00                 3,750.00
68 620913 600 mm Alternative Pipe Culvert M 362 159.00                 57,558.00 305.00                 110,410.00
69 620919 750 mm Alternative Pipe Culvert M 396 185.50                 73,458.00 340.00                 134,640.00
70 620925 900 mm Alternative Pipe Culvert M 170 265.00                 45,050.00 385.00                 65,450.00
71 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
72 ------------ DELETED BY ADDENDUM ---------- ------------- ------------------ ------------------ ------------------ ------------------
73 650072 600 mm Reinforced Concrete Pipe M 147 159.00                 23,373.00 335.00                 49,245.00
74 650077 750 mm Reinforced Concrete Pipe M 106 185.50                 19,663.00 375.00                 39,750.00
75 650079 900 mm Reinforce Concrete Pipe M 39 196.00                 7,644.00 420.00                 16,380.00
76 650081 1050 mm Reinforced Concrete Pipe M 91 265.00                 24,115.00 510.00                 46,410.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
77 650086 1350 mm Reinforced Concrete Pipe M 122 371.00                 45,262.00 695.00                 84,790.00
78 705338 750 mm Alternative Flared End Section EA 2 954.00                 1,908.00 1,300.00              2,600.00
79 705342 1350 mm Alternative Flared End Section EA 2 3,710.00              7,420.00 2,800.00              5,600.00
80 709068 900 mm Alternative Pipe Riser M 9 302.00                 2,718.00 2,400.00              21,600.00
81 719598 Class 4 Concrete (Backfill) M3 110 185.50                 20,405.00 98.00                   10,780.00
82 721023 Rock Slope Protection (1/2 T, Method B) M3 62 79.50                   4,929.00 144.00                 8,928.00
83 721024 Rock Slope Protection (1/4 T, Method B) M3 230 79.50                   18,285.00 150.00                 34,500.00
84 729010 Rock Slope Protection Fabric M2 655 268.00                 175,540.00 15.00                   9,825.00
85 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
86 731504 Minor Concrete (Curb and gutter) M3 59 675.00                 39,825.00 560.00                 33,040.00
87 731521 Minor Concrete (Sidewalk) M3 68 420.00                 28,560.00 600.00                 40,800.00
88 731623 Minor Concrete (Curb ramp) M3 15 1,250.80              18,762.00 1,000.00              15,000.00
89 800007 (S) Fence (Type BW, 5-Strand, Metal Post) M 5,283 23.00                   121,509.00 12.00                   63,396.00
90 801191 (S) 1.2 M Wire Mesh Gate EA 22 482.00                 10,604.00 455.00                 10,010.00
91 810116 Survey Monument (Type D) EA 2 2,650.00              5,300.00 1,000.00              2,000.00
92 820107 Delineator (Class 1) EA 13 42.00                  546.00 50.00                 650.00

USS Cal Buildiers Granite Construction Co.
Stanton, Ca  90680 Vista, Ca  92081

4 5

93 832001 (S) Metal Beam Guard Railing M 486 126.00                 61,236.00 71.00                   34,506.00
94 833080 (S) Concrete Barrier (Type K) M 1,415 254.40                 359,976.00 60.00                   84,900.00
95 839521 (S) Cable Railing M 119 61.00                   7,259.00 58.00                   6,902.00
96 839541 (S) Transition Railing ( Type WB) EA 2 3,339.00              6,678.00 3,150.00              6,300.00
97 839581 (S) End Anchor Assembly (Type SFT) EA 8 737.00                 5,896.00 695.00                 5,560.00
98 839584 (S) Alternative In-Line Terminal System EA 1 3,387.00              3,387.00 3,195.00              3,195.00
99 839585 (S) Alternative Flared Terminal System EA 3 2,650.00              7,950.00 2,500.00              7,500.00
100 839591 (S) Crash Cushion, Sand Filled EA 14 185.50                 2,597.00 350.00                 4,900.00
101 836603 (S) Crash Cushion (ADIEM) EA 4 19,159.50            76,638.00 18,100.00            72,400.00
102 839401 (S) Concrete Barrier (Type 60MOD) M 520 238.50                 124,020.00 96.00                   49,920.00
103 840501 (S) Thermoplastic Traffic Stripe M 2,435 2.00                     4,870.00 1.20                     2,922.00
104 840515 (S) Thermoplastic Pavement Marking M2 870 38.00                   33,060.00 36.00                   31,320.00
105 840560 (S) Thermoplastic Traffic Stripe (Sprayable) M 37,605 1.00                     37,605.00 0.86                     32,340.30
106 850102 (S) Pavement Marker (Reflective) EA 3,851 3.00                     11,553.00 3.00                     11,553.00
107 860301 (S) Traffic Signal (Location 2 -Garbani Road) LS 1 137,800.00          137,800.00 114,000.00          114,000.00
108 860303 (S) Traffic Signal (Location 3 - Holland Road) LS 1 190,800.00          190,800.00 135,000.00          135,000.00
109 860303A(S) Traffic Signal Conduit (Craig Road) LS 1 106,000.00          106,000.00 10,500.00            10,500.00
110 861491 (S) Modify Signal (Location1 - Scott Rd) LS 1 53,000.00            53,000.00 32,000.00            32,000.00
111 861494 (S) Modify Signal (Location 4 -Construction Road) LS 1 169,600.00          169,600.00 166,000.00          166,000.00
112 019901 Demobilization LS 1 949,000.00          949,000.00 949,000.00          949,000.00
113 999990 Mobilization LS 1 190,000.00          190,000.00 949,000.00          949,000.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

114 860703 Interconnection Conduit and Cable                         LS 1 327,540.00          327,540.00 280,000.00          280,000.00
115 703555A 410 mm (16”) Welded Steel Pipe Casing M 24.5 478.00                 11,711.00 400.00                 9,800.00
116 620938 1050 mm Alternative Pipe M 70 397.50                 27,825.00 370.00                 25,900.00
117 705224 600 mm Concrete Flared End Section EA 1 3,021.00              3,021.00 1,800.00              1,800.00
118 705226 750 mm Concrete Flared End Section                      EA 1 2,915.00              2,915.00 1,900.00              1,900.00
119 705228 1050 mm Alternative Flared End Section EA 1 3,710.00              3,710.00 2,200.00              2,200.00
120 705339 900 mm Alternative Flared End Section EA 2 3,975.00              7,950.00 1,100.00              2,200.00
121 705339 Construction Zone Enhanced Enforcement Program (COZEEP) FA 1 19,000.00            19,000.00 19,000.00            19,000.00

PROJECT TOTAL
ITEMS 1 - 121 16,021,936.36 16,360,974.00

USS Cal Buildiers Granite Construction Co.
Stanton, Ca  90680 Vista, Ca  92081

4 5
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 000003 Remove Cantilever Flashing Beacon LS 1 10,000.00            10,000.00 2,500.00              2,500.00
2 066105 Resident Engineer's Office LS 1 11,500.00            11,500.00 100,000.00          100,000.00
3 70012 Progress Schedule (Critical Path Method) LS 1 2,000.00              2,000.00 5,000.00              5,000.00
4 71325 Temporary Fence (Type ESA) M 7,234 4.75                     34,361.50 7.00                     50,638.00
5 74016 Construction Site Management LS 1 106,000.00          106,000.00 25,000.00            25,000.00
6 74019 Prepare Storm Water Pollution Prevention Plan LS 1 10,000.00            10,000.00 16,000.00            16,000.00
7 074021A Lead Compliance Plan (Stripe Removal) LS 1 1,500.00              1,500.00 1,500.00              1,500.00
8 74028 Temporary Fiber Roll M 12,555 6.60                     82,863.00 9.00                     112,995.00
9 74029 Temporary Silt Fence M 7,615 6.20                     47,213.00 12.00                   91,380.00
10 74033 Temporary Construction Entrance EA 18 1,785.00              32,130.00 5,000.00              90,000.00
11 74035 Temporary Check Dam M 216 12.25                   2,646.00 37.00                   7,992.00
12 74038 Temporary Drainage Inlet Protection EA 2 160.00                 320.00 650.00                 1,300.00
13 74040 Temporary Hydraulic Mulch (Type BFM) M2 155,880 0.61                     95,086.80 1.00                     155,880.00
14 74042 Temporary Concrete Washout Facility EA 5 830.00                 4,150.00 450.00                 2,250.00
15 074053A Temporary Hydroseed (Riparian Seed Mix) M2 950 3.35                     3,182.50 2.50                     2,375.00
16 74057 Storm Water Annual Report EA 1 1,000.00             1,000.00 3,000.00            3,000.00

Orange, Ca  92856 Riverside, CA  92509
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17 120090 (S) Construction Area Signs LS 1 46,000.00            46,000.00 5,000.00              5,000.00
18 120100 (S) Traffic Control System LS 1 37,500.00            37,500.00 85,000.00            85,000.00
19 120149 (S) Temporary Pavement Marking (Paint) M2 64 33.50                   2,144.00 32.00                   2,048.00
20 120159 (S) Temporary Traffic Stripe (Paint) M 37,726 0.82                     30,935.32 0.80                     30,180.80
21 120165 (S) Channelizers (surface mounted) EA 38 31.50                   1,197.00 32.00                   1,216.00
22 120199 (S) Traffic Plastic Drum EA 648 31.50                   20,412.00 24.00                   15,552.00
23 120300 (S) Temporary Pavement Marker EA 4,503 4.15                     18,687.45 4.00                     18,012.00
24 128650 (S) Portable Changeable Message Sign LS 1 38,000.00            38,000.00 20,000.00            20,000.00
25 129000 (S) Temporary Railing (Type K) M 12,985 23.00                   298,655.00 15.00                   194,775.00
26 129100 (S) Temporary Crash Cushion Module EA 347 190.00                 65,930.00 150.00                 52,050.00
27 129150 Temporary Traffic Screen M 12,985 4.00                     51,940.00 21.00                   272,685.00
28 141101 Remove Yellow Painted Traffic Stripe (Hazardous Waste) M 5,366 1.75                     9,390.50 2.00                     10,732.00
29 150305 Obliterate Surfacing M2 980 3.25                     3,185.00 3.50                     3,430.00
30 150606 Remove Fence (Type BW) M 5,055 3.95                     19,967.25 7.50                     37,912.50
31 150662 Remove Metal Beam Guard Railing M 47 41.50                   1,950.50 51.00                   2,397.00
32 150711 Remove Painted Traffic Stripe M 2,474 1.05                     2,597.70 1.00                     2,474.00
33 150713 Remove Pavement Marking M2 22 8.30                     182.60 10.00                   220.00
34 150722 Remove Pavement Marker EA 1,440 1.05                     1,512.00 1.00                     1,440.00
35 150742 Remove Roadside Sign EA 25 131.00                 3,275.00 100.00                 2,500.00
36 150804 Remove Drainage Facility EA 21 1,975.00              41,475.00 900.00                 18,900.00
37 152255 Reset Mailbox EA 9 115.00                 1,035.00 250.00                 2,250.00
38 152386 Relocate Roadside Sign-One Post EA 3 235.00                 705.00 185.00                 555.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
39 152387 Relocate Roadside Sign-Two Post EA 1 420.00                 420.00 250.00                 250.00
40 153154 (S) Cold Plane Asphalt Concrete Pavement (60 mm Maximum) M2 339 22.00                   7,458.00 7.50                     2,542.50
41 160101 Clearing and Grubbing LS 1 21,000.00            21,000.00 20,000.00            20,000.00
42 170101 Develop Water Supply LS 1 125,000.00          125,000.00 30,000.00            30,000.00
43 190101 Roadway Excavation M3 112,384 7.50                     842,880.00 9.50                     1,067,648.00
44 190161 Rock Excavation M3 132,364 21.25                   2,812,735.00 20.50                   2,713,462.00
45 194001 Ditch Excavation M3 243 38.50                   9,355.50 100.00                 24,300.00
46 198205 Subgrade Enhancement Geotextile M2 157,078 3.22                     505,791.16 3.00                     471,234.00
47 203015A(S) Erosion Control (BSM) M2 40,717 0.80                     32,573.60 1.00                     40,717.00
48 203015 (S) Erosion Control (Hydroseed) M2 64,487 1.05                     67,711.35 1.40                     90,281.80
49 203019 (S) Erosion Control (Type Bonded Fiber Matrix) M2 57,287 0.95                     54,422.65 1.00                     57,287.00
50 203021 (S) Fiber Rolls M 7,095 8.65                     61,371.75 7.00                     49,665.00
51 203026 (S) Move-In/Move-out (Erosion Control) EA 5 525.00                 2,625.00 160.00                 800.00
52 203033 (S) Rolled Erosion Control Product (Blanket) M2 14,526 3.08                     44,740.08 4.00                     58,104.00
53 260201 Class 2 Aggregate Base M3 87,390 16.65                   1,455,043.50 17.50                   1,529,325.00
54 390129 Hot Mix Asphalt (Type C) TONNE 63,660 71.40                  4,545,324.00 72.00                 4,583,520.00

6 7
R.J. Noble Company Skanska USA Civil West
Orange, Ca  92856 Riverside, CA  92509

55 394060 Data Core LS 1 12,500.00            12,500.00 3,500.00              3,500.00
56 394090 Hot Mix Asphalt (Miscellaneous Areas) M2 444 9.15                     4,062.60 19.00                   8,436.00
57 394074 Place Asphalt Concrete Dike (Type C) M 106 12.00                   1,272.00 5.95                     630.70
58 394075 Place Asphalt Concrete Dike (Type D) M 442 12.00                   5,304.00 5.95                     2,629.90
59 394077 Place Asphalt Concrete Dike (Type F) M 30 12.00                   360.00 5.95                     178.50
60 510502 (F) Minor Concrete (Minor Structure) M3 518 374.00                 193,732.00 450.00                 233,100.00
61 510502 (F) Minor Concrete (Minor Structure, Depressions and Collars) M3 19 1,450.00              27,550.00 1,450.00              27,550.00
62 510092 (F) Minor Concrete (Headwall, and RCB) M3 415 1,290.00              535,350.00 1,500.00              622,500.00
63 530100 (S) Shotcrete M3 136 485.00                 65,960.00 230.00                 31,280.00
64 566011 Roadside Sign - One Post EA 31 675.00                 20,925.00 245.00                 7,595.00
65 566012 Roadside Sign - Two Post EA 13 1,785.00              23,205.00 640.00                 8,320.00
66 575005A 300 mm 90^ Bend Alternative Pipe EA 1 625.00                 625.00 970.00                 970.00
67 620904 300 mm Alternative Pipe Culvert M 15 255.00                 3,825.00 280.00                 4,200.00
68 620913 600 mm Alternative Pipe Culvert M 362 340.00                 123,080.00 175.00                 63,350.00
69 620919 750 mm Alternative Pipe Culvert M 396 530.00                 209,880.00 180.00                 71,280.00
70 620925 900 mm Alternative Pipe Culvert M 170 850.00                 144,500.00 250.00                 42,500.00
71 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
72 ------------ DELETED BY ADDENDUM ---------- ------------- ------------------ ------------------ ------------------ ------------------
73 650072 600 mm Reinforced Concrete Pipe M 147 400.00                 58,800.00 200.00                 29,400.00
74 650077 750 mm Reinforced Concrete Pipe M 106 820.00                 86,920.00 230.00                 24,380.00
75 650079 900 mm Reinforce Concrete Pipe M 39 1,150.00              44,850.00 400.00                 15,600.00
76 650081 1050 mm Reinforced Concrete Pipe M 91 625.00                 56,875.00 500.00                 45,500.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
77 650086 1350 mm Reinforced Concrete Pipe M 122 1,300.00              158,600.00 670.00                 81,740.00
78 705338 750 mm Alternative Flared End Section EA 2 1,050.00              2,100.00 2,300.00              4,600.00
79 705342 1350 mm Alternative Flared End Section EA 2 2,500.00              5,000.00 5,000.00              10,000.00
80 709068 900 mm Alternative Pipe Riser M 9 2,400.00              21,600.00 1,500.00              13,500.00
81 719598 Class 4 Concrete (Backfill) M3 110 135.00                 14,850.00 240.00                 26,400.00
82 721023 Rock Slope Protection (1/2 T, Method B) M3 62 61.50                   3,813.00 85.00                   5,270.00
83 721024 Rock Slope Protection (1/4 T, Method B) M3 230 95.00                   21,850.00 85.00                   19,550.00
84 729010 Rock Slope Protection Fabric M2 655 10.50                   6,877.50 5.00                     3,275.00
85 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
86 731504 Minor Concrete (Curb and gutter) M3 59 641.00                 37,819.00 405.00                 23,895.00
87 731521 Minor Concrete (Sidewalk) M3 68 310.00                 21,080.00 410.00                 27,880.00
88 731623 Minor Concrete (Curb ramp) M3 15 1,250.00              18,750.00 1,335.00              20,025.00
89 800007 (S) Fence (Type BW, 5-Strand, Metal Post) M 5,283 12.00                   63,396.00 22.00                   116,226.00
90 801191 (S) 1.2 M Wire Mesh Gate EA 22 415.00                 9,130.00 455.00                 10,010.00
91 810116 Survey Monument (Type D) EA 2 500.00                 1,000.00 810.00                 1,620.00
92 820107 Delineator (Class 1) EA 13 52.00                  676.00 50.00                 650.00

6 7
R.J. Noble Company Skanska USA Civil West
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93 832001 (S) Metal Beam Guard Railing M 486 73.85                   35,891.10 119.00                 57,834.00
94 833080 (S) Concrete Barrier (Type K) M 1,415 111.00                 157,065.00 25.00                   35,375.00
95 839521 (S) Cable Railing M 119 100.00                 11,900.00 58.00                   6,902.00
96 839541 (S) Transition Railing ( Type WB) EA 2 2,750.00              5,500.00 3,200.00              6,400.00
97 839581 (S) End Anchor Assembly (Type SFT) EA 8 805.00                 6,440.00 700.00                 5,600.00
98 839584 (S) Alternative In-Line Terminal System EA 1 2,715.00              2,715.00 3,200.00              3,200.00
99 839585 (S) Alternative Flared Terminal System EA 3 2,150.00              6,450.00 2,500.00              7,500.00
100 839591 (S) Crash Cushion, Sand Filled EA 14 290.00                 4,060.00 1,000.00              14,000.00
101 836603 (S) Crash Cushion (ADIEM) EA 4 19,000.00            76,000.00 18,075.00            72,300.00
102 839401 (S) Concrete Barrier (Type 60MOD) M 520 86.50                   44,980.00 200.00                 104,000.00
103 840501 (S) Thermoplastic Traffic Stripe M 2,435 1.25                     3,043.75 1.20                     2,922.00
104 840515 (S) Thermoplastic Pavement Marking M2 870 37.45                   32,581.50 36.00                   31,320.00
105 840560 (S) Thermoplastic Traffic Stripe (Sprayable) M 37,605 0.90                     33,844.50 0.86                     32,340.30
106 850102 (S) Pavement Marker (Reflective) EA 3,851 3.12                     12,015.12 3.00                     11,553.00
107 860301 (S) Traffic Signal (Location 2 -Garbani Road) LS 1 118,000.00          118,000.00 100,000.00          100,000.00
108 860303 (S) Traffic Signal (Location 3 - Holland Road) LS 1 127,000.00          127,000.00 135,000.00          135,000.00
109 860303A(S) Traffic Signal Conduit (Craig Road) LS 1 11,000.00            11,000.00 1,000.00              1,000.00
110 861491 (S) Modify Signal (Location1 - Scott Rd) LS 1 33,250.00            33,250.00 40,000.00            40,000.00
111 861494 (S) Modify Signal (Location 4 -Construction Road) LS 1 141,000.00          141,000.00 130,000.00          130,000.00
112 019901 Demobilization LS 1 949,000.00          949,000.00 949,000.00          949,000.00
113 999990 Mobilization LS 1 500,000.00          500,000.00 949,000.00          949,000.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

114 860703 Interconnection Conduit and Cable                         LS 1 240,000.00          240,000.00 250,000.00          250,000.00
115 703555A 410 mm (16”) Welded Steel Pipe Casing M 24.5 1,875.00              45,937.50 250.00                 6,125.00
116 620938 1050 mm Alternative Pipe M 70 475.00                 33,250.00 270.00                 18,900.00
117 705224 600 mm Concrete Flared End Section EA 1 1,150.00              1,150.00 2,200.00              2,200.00
118 705226 750 mm Concrete Flared End Section                      EA 1 1,150.00              1,150.00 2,300.00              2,300.00
119 705228 1050 mm Alternative Flared End Section EA 1 2,100.00              2,100.00 3,600.00              3,600.00
120 705339 900 mm Alternative Flared End Section EA 2 1,100.00              2,200.00 2,600.00              5,200.00
121 705339 Construction Zone Enhanced Enforcement Program (COZEEP) FA 1 19,000.00            19,000.00 19,000.00            19,000.00

PROJECT TOTAL
ITEMS 1 - 121 16,391,721.28 16,796,388.00

R.J. Noble Company Skanska USA Civil West
Orange, Ca  92856 Riverside, CA  92509
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 000003 Remove Cantilever Flashing Beacon LS 1 1,725.30              1,725.30 1,500.00              1,500.00
2 066105 Resident Engineer's Office LS 1 47,925.00            47,925.00 48,000.00            48,000.00
3 70012 Progress Schedule (Critical Path Method) LS 1 7,242.00              7,242.00 3,300.00              3,300.00
4 71325 Temporary Fence (Type ESA) M 7,234 4.10                     29,659.40 4.00                     28,936.00
5 74016 Construction Site Management LS 1 47,925.00            47,925.00 16,000.00            16,000.00
6 74019 Prepare Storm Water Pollution Prevention Plan LS 1 2,588.00              2,588.00 2,600.00              2,600.00
7 074021A Lead Compliance Plan (Stripe Removal) LS 1 1,597.50              1,597.50 1,600.00              1,600.00
8 74028 Temporary Fiber Roll M 12,555 6.80                     85,374.00 7.00                     87,885.00
9 74029 Temporary Silt Fence M 7,615 6.30                     47,974.50 6.50                     49,497.50
10 74033 Temporary Construction Entrance EA 18 1,831.80              32,972.40 1,900.00              34,200.00
11 74035 Temporary Check Dam M 216 12.50                   2,700.00 13.00                   2,808.00
12 74038 Temporary Drainage Inlet Protection EA 2 164.00                 328.00 170.00                 340.00
13 74040 Temporary Hydraulic Mulch (Type BFM) M2 155,880 0.60                     93,528.00 0.65                     101,322.00
14 74042 Temporary Concrete Washout Facility EA 5 852.00                 4,260.00 1,750.00              8,750.00
15 074053A Temporary Hydroseed (Riparian Seed Mix) M2 950 3.40                     3,230.00 3.50                     3,325.00
16 74057 Storm Water Annual Report EA 1 2,343.00             2,343.00 550.00               550.00

FTR International Inc. Sully -Miller Contracting Co.
Irvine, CA  92618 Brea, CA  92821
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17 120090 (S) Construction Area Signs LS 1 46,860.00            46,860.00 45,000.00            45,000.00
18 120100 (S) Traffic Control System LS 1 210,870.00          210,870.00 325,000.00          325,000.00
19 120149 (S) Temporary Pavement Marking (Paint) M2 64 34.10                   2,182.40 35.00                   2,240.00
20 120159 (S) Temporary Traffic Stripe (Paint) M 37,726 0.80                     30,180.80 0.85                     32,067.10
21 120165 (S) Channelizers (surface mounted) EA 38 34.10                   1,295.80 33.00                   1,254.00
22 120199 (S) Traffic Plastic Drum EA 648 32.00                   20,736.00 33.00                   21,384.00
23 120300 (S) Temporary Pavement Marker EA 4,503 4.30                     19,362.90 4.25                     19,137.75
24 128650 (S) Portable Changeable Message Sign LS 1 79,875.00            79,875.00 26,000.00            26,000.00
25 129000 (S) Temporary Railing (Type K) M 12,985 53.10                   689,503.50 20.50                   266,192.50
26 129100 (S) Temporary Crash Cushion Module EA 347 191.70                 66,519.90 195.00                 67,665.00
27 129150 Temporary Traffic Screen M 12,985 4.30                     55,835.50 10.50                   136,342.50
28 141101 Remove Yellow Painted Traffic Stripe (Hazardous Waste) M 5,366 1.80                     9,658.80 2.00                     10,732.00
29 150305 Obliterate Surfacing M2 980 16.00                   15,680.00 1.50                     1,470.00
30 150606 Remove Fence (Type BW) M 5,055 7.30                     36,901.50 4.50                     22,747.50
31 150662 Remove Metal Beam Guard Railing M 47 38.70                   1,818.90 61.00                   2,867.00
32 150711 Remove Painted Traffic Stripe M 2,474 1.10                     2,721.40 1.10                     2,721.40
33 150713 Remove Pavement Marking M2 22 8.50                     187.00 8.85                     194.70
34 150722 Remove Pavement Marker EA 1,440 1.10                     1,584.00 1.10                     1,584.00
35 150742 Remove Roadside Sign EA 25 106.50                 2,662.50 135.00                 3,375.00
36 150804 Remove Drainage Facility EA 21 798.80                 16,774.80 1,145.00              24,045.00
37 152255 Reset Mailbox EA 9 170.40                 1,533.60 200.00                 1,800.00
38 152386 Relocate Roadside Sign-One Post EA 3 197.00                 591.00 250.00                 750.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
39 152387 Relocate Roadside Sign-Two Post EA 1 266.30                 266.30 440.00                 440.00
40 153154 (S) Cold Plane Asphalt Concrete Pavement (60 mm Maximum) M2 339 10.70                   3,627.30 14.00                   4,746.00
41 160101 Clearing and Grubbing LS 1 95,000.00            95,000.00 35,000.00            35,000.00
42 170101 Develop Water Supply LS 1 6,390.00              6,390.00 115,000.00          115,000.00
43 190101 Roadway Excavation M3 112,384 13.90                   1,562,137.60 13.50                   1,517,184.00
44 190161 Rock Excavation M3 132,364 17.00                   2,250,188.00 16.50                   2,184,006.00
45 194001 Ditch Excavation M3 243 58.60                   14,239.80 95.00                   23,085.00
46 198205 Subgrade Enhancement Geotextile M2 157,078 3.60                     565,480.80 3.50                     549,773.00
47 203015A(S) Erosion Control (BSM) M2 40,717 0.80                     32,573.60 0.85                     34,609.45
48 203015 (S) Erosion Control (Hydroseed) M2 64,487 1.10                     70,935.70 1.10                     70,935.70
49 203019 (S) Erosion Control (Type Bonded Fiber Matrix) M2 57,287 1.00                     57,287.00 1.00                     57,287.00
50 203021 (S) Fiber Rolls M 7,095 8.90                     63,145.50 9.20                     65,274.00
51 203026 (S) Move-In/Move-out (Erosion Control) EA 5 532.50                 2,662.50 550.00                 2,750.00
52 203033 (S) Rolled Erosion Control Product (Blanket) M2 14,526 3.20                     46,483.20 3.25                     47,209.50
53 260201 Class 2 Aggregate Base M3 87,390 17.30                   1,511,847.00 23.00                   2,009,970.00
54 390129 Hot Mix Asphalt (Type C) TONNE 63,660 75.60                  4,812,696.00 67.00                 4,265,220.00

FTR International Inc. Sully -Miller Contracting Co.
Irvine, CA  92618 Brea, CA  92821
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55 394060 Data Core LS 1 3,195.00              3,195.00 550.00                 550.00
56 394090 Hot Mix Asphalt (Miscellaneous Areas) M2 444 11.90                   5,283.60 14.80                   6,571.20
57 394074 Place Asphalt Concrete Dike (Type C) M 106 6.50                     689.00 6.60                     699.60
58 394075 Place Asphalt Concrete Dike (Type D) M 442 6.50                     2,873.00 6.60                     2,917.20
59 394077 Place Asphalt Concrete Dike (Type F) M 30 6.50                     195.00 6.60                     198.00
60 510502 (F) Minor Concrete (Minor Structure) M3 518 489.90                 253,768.20 500.00                 259,000.00
61 510502 (F) Minor Concrete (Minor Structure, Depressions and Collars) M3 19 1,120.40              21,287.60 1,050.00              19,950.00
62 510092 (F) Minor Concrete (Headwall, and RCB) M3 415 778.50                 323,077.50 1,250.00              518,750.00
63 530100 (S) Shotcrete M3 136 525.00                 71,400.00 450.00                 61,200.00
64 566011 Roadside Sign - One Post EA 31 260.90                 8,087.90 700.00                 21,700.00
65 566012 Roadside Sign - Two Post EA 13 681.60                 8,860.80 1,850.00              24,050.00
66 575005A 300 mm 90^ Bend Alternative Pipe EA 1 426.00                 426.00 375.00                 375.00
67 620904 300 mm Alternative Pipe Culvert M 15 319.50                 4,792.50 135.00                 2,025.00
68 620913 600 mm Alternative Pipe Culvert M 362 297.10                 107,550.20 170.00                 61,540.00
69 620919 750 mm Alternative Pipe Culvert M 396 316.30                 125,254.80 240.00                 95,040.00
70 620925 900 mm Alternative Pipe Culvert M 170 321.60                 54,672.00 260.00                 44,200.00
71 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
72 ------------ DELETED BY ADDENDUM ---------- ------------- ------------------ ------------------ ------------------ ------------------
73 650072 600 mm Reinforced Concrete Pipe M 147 303.50                 44,614.50 230.00                 33,810.00
74 650077 750 mm Reinforced Concrete Pipe M 106 398.30                 42,219.80 260.00                 27,560.00
75 650079 900 mm Reinforce Concrete Pipe M 39 454.80                 17,737.20 320.00                 12,480.00
76 650081 1050 mm Reinforced Concrete Pipe M 91 491.00                 44,681.00 490.00                 44,590.00
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Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
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PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
77 650086 1350 mm Reinforced Concrete Pipe M 122 628.40                 76,664.80 650.00                 79,300.00
78 705338 750 mm Alternative Flared End Section EA 2 692.30                 1,384.60 1,300.00              2,600.00
79 705342 1350 mm Alternative Flared End Section EA 2 1,597.50              3,195.00 2,100.00              4,200.00
80 709068 900 mm Alternative Pipe Riser M 9 1,704.00              15,336.00 5,400.00              48,600.00
81 719598 Class 4 Concrete (Backfill) M3 110 138.50                 15,235.00 94.00                   10,340.00
82 721023 Rock Slope Protection (1/2 T, Method B) M3 62 90.50                   5,611.00 94.00                   5,828.00
83 721024 Rock Slope Protection (1/4 T, Method B) M3 230 90.50                   20,815.00 94.00                   21,620.00
84 729010 Rock Slope Protection Fabric M2 655 3.20                     2,096.00 5.50                     3,602.50
85 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
86 731504 Minor Concrete (Curb and gutter) M3 59 678.40                 40,025.60 360.00                 21,240.00
87 731521 Minor Concrete (Sidewalk) M3 68 421.70                 28,675.60 460.00                 31,280.00
88 731623 Minor Concrete (Curb ramp) M3 15 1,256.70              18,850.50 1,500.00              22,500.00
89 800007 (S) Fence (Type BW, 5-Strand, Metal Post) M 5,283 14.70                   77,660.10 16.00                   84,528.00
90 801191 (S) 1.2 M Wire Mesh Gate EA 22 772.10                 16,986.20 850.00                 18,700.00
91 810116 Survey Monument (Type D) EA 2 2,662.50              5,325.00 1,650.00              3,300.00
92 820107 Delineator (Class 1) EA 13 58.60                  761.80 55.00                 715.00

FTR International Inc. Sully -Miller Contracting Co.
Irvine, CA  92618 Brea, CA  92821

8 9

93 832001 (S) Metal Beam Guard Railing M 486 69.50                   33,777.00 94.00                   45,684.00
94 833080 (S) Concrete Barrier (Type K) M 1,415 105.40                 149,141.00 110.00                 155,650.00
95 839521 (S) Cable Railing M 119 43.20                   5,140.80 215.00                 25,585.00
96 839541 (S) Transition Railing ( Type WB) EA 2 3,386.70              6,773.40 3,600.00              7,200.00
97 839581 (S) End Anchor Assembly (Type SFT) EA 8 692.30                 5,538.40 700.00                 5,600.00
98 839584 (S) Alternative In-Line Terminal System EA 1 2,779.70              2,779.70 3,000.00              3,000.00
99 839585 (S) Alternative Flared Terminal System EA 3 2,396.30              7,188.90 2,500.00              7,500.00
100 839591 (S) Crash Cushion, Sand Filled EA 14 292.90                 4,100.60 300.00                 4,200.00
101 836603 (S) Crash Cushion (ADIEM) EA 4 18,637.50            74,550.00 15,000.00            60,000.00
102 839401 (S) Concrete Barrier (Type 60MOD) M 520 141.60                 73,632.00 170.00                 88,400.00
103 840501 (S) Thermoplastic Traffic Stripe M 2,435 1.30                     3,165.50 1.30                     3,165.50
104 840515 (S) Thermoplastic Pavement Marking M2 870 38.30                   33,321.00 38.00                   33,060.00
105 840560 (S) Thermoplastic Traffic Stripe (Sprayable) M 37,605 0.90                     33,844.50 0.95                     35,724.75
106 850102 (S) Pavement Marker (Reflective) EA 3,851 3.20                     12,323.20 3.30                     12,708.30
107 860301 (S) Traffic Signal (Location 2 -Garbani Road) LS 1 109,535.30          109,535.30 135,000.00          135,000.00
108 860303 (S) Traffic Signal (Location 3 - Holland Road) LS 1 130,537.10          130,537.10 155,000.00          155,000.00
109 860303A(S) Traffic Signal Conduit (Craig Road) LS 1 14,084.60            14,084.60 3,800.00              3,800.00
110 861491 (S) Modify Signal (Location1 - Scott Rd) LS 1 44,612.90            44,612.90 26,000.00            26,000.00
111 861494 (S) Modify Signal (Location 4 -Construction Road) LS 1 144,520.50          144,520.50 180,000.00          180,000.00
112 019901 Demobilization LS 1 949,000.00          949,000.00 949,000.00          949,000.00
113 999990 Mobilization LS 1 534,000.00          534,000.00 1,008,275.35       1,008,275.35
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

114 860703 Interconnection Conduit and Cable                         LS 1 246,031.00          246,031.00 400,000.00          400,000.00
115 703555A 410 mm (16”) Welded Steel Pipe Casing M 24.5 492.00                 12,054.00 270.00                 6,615.00
116 620938 1050 mm Alternative Pipe M 70 878.60                 61,502.00 400.00                 28,000.00
117 705224 600 mm Concrete Flared End Section EA 1 905.30                 905.30 1,850.00              1,850.00
118 705226 750 mm Concrete Flared End Section                      EA 1 1,011.80              1,011.80 1,900.00              1,900.00
119 705228 1050 mm Alternative Flared End Section EA 1 1,155.50              1,155.50 1,900.00              1,900.00
120 705339 900 mm Alternative Flared End Section EA 2 1,917.00              3,834.00 1,500.00              3,000.00
121 705339 Construction Zone Enhanced Enforcement Program (COZEEP) FA 1 19,000.00            19,000.00 19,000.00            19,000.00

PROJECT TOTAL
ITEMS 1 - 121 17,006,015.50 17,390,050.00

FTR International Inc. Sully -Miller Contracting Co.
Irvine, CA  92618 Brea, CA  92821

8 9
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 000003 Remove Cantilever Flashing Beacon LS 1 2,100.00              2,100.00 2,400.00              2,400.00
2 066105 Resident Engineer's Office LS 1 19,000.00            19,000.00 55,000.00            55,000.00
3 70012 Progress Schedule (Critical Path Method) LS 1 10,000.00            10,000.00 12,500.00            12,500.00
4 71325 Temporary Fence (Type ESA) M 7,234 11.00                   79,574.00 9.40                     67,999.60
5 74016 Construction Site Management LS 1 172,000.00          172,000.00 562,000.00          562,000.00
6 74019 Prepare Storm Water Pollution Prevention Plan LS 1 11,000.00            11,000.00 2,000.00              2,000.00
7 074021A Lead Compliance Plan (Stripe Removal) LS 1 2,000.00              2,000.00 1,600.00              1,600.00
8 74028 Temporary Fiber Roll M 12,555 7.60                     95,418.00 7.50                     94,162.50
9 74029 Temporary Silt Fence M 7,615 10.00                   76,150.00 9.90                     75,388.50
10 74033 Temporary Construction Entrance EA 18 7,600.00              136,800.00 2,700.00              48,600.00
11 74035 Temporary Check Dam M 216 12.00                   2,592.00 12.00                   2,592.00
12 74038 Temporary Drainage Inlet Protection EA 2 190.00                 380.00 191.00                 382.00
13 74040 Temporary Hydraulic Mulch (Type BFM) M2 155,880 1.00                     155,880.00 0.65                     101,322.00
14 74042 Temporary Concrete Washout Facility EA 5 1,600.00              8,000.00 2,770.00              13,850.00
15 074053A Temporary Hydroseed (Riparian Seed Mix) M2 950 2.70                     2,565.00 3.50                     3,325.00
16 74057 Storm Water Annual Report EA 1 12,000.00           12,000.00 1,100.00            1,100.00

Road Builders, Inc. Ace Engineering, Inc.
Murrieta, CA  92563 La Verne, Ca  91750

10 11

17 120090 (S) Construction Area Signs LS 1 27,000.00            27,000.00 30,500.00            30,500.00
18 120100 (S) Traffic Control System LS 1 255,000.00          255,000.00 305,000.00          305,000.00
19 120149 (S) Temporary Pavement Marking (Paint) M2 64 34.00                   2,176.00 35.50                   2,272.00
20 120159 (S) Temporary Traffic Stripe (Paint) M 37,726 1.00                     37,726.00 0.87                     32,821.62
21 120165 (S) Channelizers (surface mounted) EA 38 34.00                   1,292.00 35.50                   1,349.00
22 120199 (S) Traffic Plastic Drum EA 648 76.00                   49,248.00 76.25                   49,410.00
23 120300 (S) Temporary Pavement Marker EA 4,503 5.00                     22,515.00 4.40                     19,813.20
24 128650 (S) Portable Changeable Message Sign LS 1 37,000.00            37,000.00 17,000.00            17,000.00
25 129000 (S) Temporary Railing (Type K) M 12,985 42.00                   545,370.00 75.00                   973,875.00
26 129100 (S) Temporary Crash Cushion Module EA 347 308.00                 106,876.00 287.00                 99,589.00
27 129150 Temporary Traffic Screen M 12,985 15.00                   194,775.00 15.00                   194,775.00
28 141101 Remove Yellow Painted Traffic Stripe (Hazardous Waste) M 5,366 2.00                     10,732.00 2.00                     10,732.00
29 150305 Obliterate Surfacing M2 980 70.00                   68,600.00 11.30                   11,074.00
30 150606 Remove Fence (Type BW) M 5,055 8.00                     40,440.00 6.00                     30,330.00
31 150662 Remove Metal Beam Guard Railing M 47 43.00                   2,021.00 61.00                   2,867.00
32 150711 Remove Painted Traffic Stripe M 2,474 1.00                     2,474.00 1.00                     2,474.00
33 150713 Remove Pavement Marking M2 22 8.00                     176.00 9.00                     198.00
34 150722 Remove Pavement Marker EA 1,440 1.00                     1,440.00 1.00                     1,440.00
35 150742 Remove Roadside Sign EA 25 105.00                 2,625.00 110.00                 2,750.00
36 150804 Remove Drainage Facility EA 21 2,000.00              42,000.00 2,700.00              56,700.00
37 152255 Reset Mailbox EA 9 280.00                 2,520.00 185.00                 1,665.00
38 152386 Relocate Roadside Sign-One Post EA 3 200.00                 600.00 205.00                 615.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
39 152387 Relocate Roadside Sign-Two Post EA 1 300.00                 300.00 277.00                 277.00
40 153154 (S) Cold Plane Asphalt Concrete Pavement (60 mm Maximum) M2 339 20.00                   6,780.00 14.00                   4,746.00
41 160101 Clearing and Grubbing LS 1 22,000.00            22,000.00 97,500.00            97,500.00
42 170101 Develop Water Supply LS 1 14,000.00            14,000.00 11,000.00            11,000.00
43 190101 Roadway Excavation M3 112,384 13.00                   1,460,992.00 11.00                   1,236,224.00
44 190161 Rock Excavation M3 132,364 22.00                   2,912,008.00 14.50                   1,919,278.00
45 194001 Ditch Excavation M3 243 35.00                   8,505.00 40.00                   9,720.00
46 198205 Subgrade Enhancement Geotextile M2 157,078 4.00                     628,312.00 3.90                     612,604.20
47 203015A(S) Erosion Control (BSM) M2 40,717 1.00                     40,717.00 0.90                     36,645.30
48 203015 (S) Erosion Control (Hydroseed) M2 64,487 1.25                     80,608.75 1.00                     64,487.00
49 203019 (S) Erosion Control (Type Bonded Fiber Matrix) M2 57,287 1.10                     63,015.70 1.00                     57,287.00
50 203021 (S) Fiber Rolls M 7,095 8.00                     56,760.00 7.60                     53,922.00
51 203026 (S) Move-In/Move-out (Erosion Control) EA 5 200.00                 1,000.00 177.00                 885.00
52 203033 (S) Rolled Erosion Control Product (Blanket) M2 14,526 3.25                     47,209.50 3.50                     50,841.00
53 260201 Class 2 Aggregate Base M3 87,390 24.00                   2,097,360.00 26.00                   2,272,140.00
54 390129 Hot Mix Asphalt (Type C) TONNE 63,660 75.00                  4,774,500.00 94.00                 5,984,040.00

Road Builders, Inc. Ace Engineering, Inc.
Murrieta, CA  92563 La Verne, Ca  91750

10 11

55 394060 Data Core LS 1 4,000.00              4,000.00 3,500.00              3,500.00
56 394090 Hot Mix Asphalt (Miscellaneous Areas) M2 444 11.00                   4,884.00 6.60                     2,930.40
57 394074 Place Asphalt Concrete Dike (Type C) M 106 22.00                   2,332.00 6.60                     699.60
58 394075 Place Asphalt Concrete Dike (Type D) M 442 19.00                   8,398.00 6.60                     2,917.20
59 394077 Place Asphalt Concrete Dike (Type F) M 30 27.00                   810.00 6.60                     198.00
60 510502 (F) Minor Concrete (Minor Structure) M3 518 500.00                 259,000.00 400.00                 207,200.00
61 510502 (F) Minor Concrete (Minor Structure, Depressions and Collars) M3 19 1,100.00              20,900.00 935.00                 17,765.00
62 510092 (F) Minor Concrete (Headwall, and RCB) M3 415 1,600.00              664,000.00 1,100.00              456,500.00
63 530100 (S) Shotcrete M3 136 380.00                 51,680.00 314.00                 42,704.00
64 566011 Roadside Sign - One Post EA 31 255.00                 7,905.00 270.00                 8,370.00
65 566012 Roadside Sign - Two Post EA 13 670.00                 8,710.00 710.00                 9,230.00
66 575005A 300 mm 90^ Bend Alternative Pipe EA 1 432.00                 432.00 2,770.00              2,770.00
67 620904 300 mm Alternative Pipe Culvert M 15 324.00                 4,860.00 555.00                 8,325.00
68 620913 600 mm Alternative Pipe Culvert M 362 300.00                 108,600.00 555.00                 200,910.00
69 620919 750 mm Alternative Pipe Culvert M 396 320.00                 126,720.00 390.00                 154,440.00
70 620925 900 mm Alternative Pipe Culvert M 170 326.00                 55,420.00 390.00                 66,300.00
71 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
72 ------------ DELETED BY ADDENDUM ---------- ------------- ------------------ ------------------ ------------------ ------------------
73 650072 600 mm Reinforced Concrete Pipe M 147 300.00                 44,100.00 390.00                 57,330.00
74 650077 750 mm Reinforced Concrete Pipe M 106 400.00                 42,400.00 390.00                 41,340.00
75 650079 900 mm Reinforce Concrete Pipe M 39 460.00                 17,940.00 550.00                 21,450.00
76 650081 1050 mm Reinforced Concrete Pipe M 91 500.00                 45,500.00 500.00                 45,500.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
77 650086 1350 mm Reinforced Concrete Pipe M 122 630.00                 76,860.00 390.00                 47,580.00
78 705338 750 mm Alternative Flared End Section EA 2 700.00                 1,400.00 2,770.00              5,540.00
79 705342 1350 mm Alternative Flared End Section EA 2 1,620.00              3,240.00 2,770.00              5,540.00
80 709068 900 mm Alternative Pipe Riser M 9 1,730.00              15,570.00 555.00                 4,995.00
81 719598 Class 4 Concrete (Backfill) M3 110 140.00                 15,400.00 180.00                 19,800.00
82 721023 Rock Slope Protection (1/2 T, Method B) M3 62 118.00                 7,316.00 95.00                   5,890.00
83 721024 Rock Slope Protection (1/4 T, Method B) M3 230 72.00                   16,560.00 95.00                   21,850.00
84 729010 Rock Slope Protection Fabric M2 655 6.00                     3,930.00 5.50                     3,602.50
85 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------ ------------------ ------------------
86 731504 Minor Concrete (Curb and gutter) M3 59 730.00                 43,070.00 526.00                 31,034.00
87 731521 Minor Concrete (Sidewalk) M3 68 470.00                 31,960.00 470.00                 31,960.00
88 731623 Minor Concrete (Curb ramp) M3 15 2,000.00              30,000.00 886.00                 13,290.00
89 800007 (S) Fence (Type BW, 5-Strand, Metal Post) M 5,283 23.00                   121,509.00 13.00                   68,679.00
90 801191 (S) 1.2 M Wire Mesh Gate EA 22 475.00                 10,450.00 940.00                 20,680.00
91 810116 Survey Monument (Type D) EA 2 1,050.00              2,100.00 1,200.00              2,400.00
92 820107 Delineator (Class 1) EA 13 80.00                  1,040.00 23.00                 299.00

Road Builders, Inc. Ace Engineering, Inc.
Murrieta, CA  92563 La Verne, Ca  91750

10 11

93 832001 (S) Metal Beam Guard Railing M 486 125.00                 60,750.00 2.00                     972.00
94 833080 (S) Concrete Barrier (Type K) M 1,415 123.00                 174,045.00 126.00                 178,290.00
95 839521 (S) Cable Railing M 119 60.00                   7,140.00 325.00                 38,675.00
96 839541 (S) Transition Railing ( Type WB) EA 2 3,300.00              6,600.00 3,200.00              6,400.00
97 839581 (S) End Anchor Assembly (Type SFT) EA 8 730.00                 5,840.00 830.00                 6,640.00
98 839584 (S) Alternative In-Line Terminal System EA 1 3,300.00              3,300.00 5,700.00              5,700.00
99 839585 (S) Alternative Flared Terminal System EA 3 2,600.00              7,800.00 3,200.00              9,600.00
100 839591 (S) Crash Cushion, Sand Filled EA 14 490.00                 6,860.00 515.00                 7,210.00
101 836603 (S) Crash Cushion (ADIEM) EA 4 19,000.00            76,000.00 18,800.00            75,200.00
102 839401 (S) Concrete Barrier (Type 60MOD) M 520 370.00                 192,400.00 340.00                 176,800.00
103 840501 (S) Thermoplastic Traffic Stripe M 2,435 1.25                     3,043.75 1.30                     3,165.50
104 840515 (S) Thermoplastic Pavement Marking M2 870 37.00                   32,190.00 40.00                   34,800.00
105 840560 (S) Thermoplastic Traffic Stripe (Sprayable) M 37,605 0.90                     33,844.50 0.95                     35,724.75
106 850102 (S) Pavement Marker (Reflective) EA 3,851 3.00                     11,553.00 3.30                     12,708.30
107 860301 (S) Traffic Signal (Location 2 -Garbani Road) LS 1 105,000.00          105,000.00 162,000.00          162,000.00
108 860303 (S) Traffic Signal (Location 3 - Holland Road) LS 1 142,000.00          142,000.00 178,000.00          178,000.00
109 860303A(S) Traffic Signal Conduit (Craig Road) LS 1 1,000.00              1,000.00 18,000.00            18,000.00
110 861491 (S) Modify Signal (Location1 - Scott Rd) LS 1 42,000.00            42,000.00 27,000.00            27,000.00
111 861494 (S) Modify Signal (Location 4 -Construction Road) LS 1 136,000.00          136,000.00 161,000.00          161,000.00
112 019901 Demobilization LS 1 949,000.00          949,000.00 949,000.00          949,000.00
113 999990 Mobilization LS 1 949,000.00          949,000.00 685,000.00          685,000.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

114 860703 Interconnection Conduit and Cable                         LS 1 262,000.00          262,000.00 405,000.00          405,000.00
115 703555A 410 mm (16”) Welded Steel Pipe Casing M 24.5 1,000.00              24,500.00 555.00                 13,597.50
116 620938 1050 mm Alternative Pipe M 70 350.00                 24,500.00 555.00                 38,850.00
117 705224 600 mm Concrete Flared End Section EA 1 900.00                 900.00 2,770.00              2,770.00
118 705226 750 mm Concrete Flared End Section                      EA 1 1,000.00              1,000.00 2,770.00              2,770.00
119 705228 1050 mm Alternative Flared End Section EA 1 1,200.00              1,200.00 2,770.00              2,770.00
120 705339 900 mm Alternative Flared End Section EA 2 970.00                 1,940.00 2,770.00              5,540.00
121 705339 Construction Zone Enhanced Enforcement Program (COZEEP) FA 1 19,000.00            19,000.00 19,000.00            19,000.00

PROJECT TOTAL
ITEMS 1 - 121 19,591,535.20 20,198,769.67

Road Builders, Inc. Ace Engineering, Inc.
Murrieta, CA  92563 La Verne, Ca  91750

10 11
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 000003 Remove Cantilever Flashing Beacon LS 1 10,000.00            10,000.00
2 066105 Resident Engineer's Office LS 1 100,000.00          100,000.00
3 70012 Progress Schedule (Critical Path Method) LS 1 25,000.00            25,000.00
4 71325 Temporary Fence (Type ESA) M 7,234 15.50                   112,127.00
5 74016 Construction Site Management LS 1 100,000.00          100,000.00
6 74019 Prepare Storm Water Pollution Prevention Plan LS 1 8,000.00              8,000.00
7 074021A Lead Compliance Plan (Stripe Removal) LS 1 2,000.00              2,000.00
8 74028 Temporary Fiber Roll M 12,555 6.00                     75,330.00
9 74029 Temporary Silt Fence M 7,615 4.50                     34,267.50
10 74033 Temporary Construction Entrance EA 18 1,000.00              18,000.00
11 74035 Temporary Check Dam M 216 8.00                     1,728.00
12 74038 Temporary Drainage Inlet Protection EA 2 800.00                 1,600.00
13 74040 Temporary Hydraulic Mulch (Type BFM) M2 155,880 0.75                     116,910.00
14 74042 Temporary Concrete Washout Facility EA 5 2,500.00              12,500.00
15 074053A Temporary Hydroseed (Riparian Seed Mix) M2 950 2.40                     2,280.00
16 74057 Storm Water Annual Report EA 1 8,000.00             8,000.00

Sequel Contractors, Inc.
Santa Fe Springs, Ca  90670

12

17 120090 (S) Construction Area Signs LS 1 15,000.00            15,000.00
18 120100 (S) Traffic Control System LS 1 100,000.00          100,000.00
19 120149 (S) Temporary Pavement Marking (Paint) M2 64 35.00                   2,240.00
20 120159 (S) Temporary Traffic Stripe (Paint) M 37,726 0.80                     30,180.80
21 120165 (S) Channelizers (surface mounted) EA 38 45.00                   1,710.00
22 120199 (S) Traffic Plastic Drum EA 648 65.00                   42,120.00
23 120300 (S) Temporary Pavement Marker EA 4,503 4.00                     18,012.00
24 128650 (S) Portable Changeable Message Sign LS 1 25,000.00            25,000.00
25 129000 (S) Temporary Railing (Type K) M 12,985 48.00                   623,280.00
26 129100 (S) Temporary Crash Cushion Module EA 347 130.00                 45,110.00
27 129150 Temporary Traffic Screen M 12,985 12.00                   155,820.00
28 141101 Remove Yellow Painted Traffic Stripe (Hazardous Waste) M 5,366 1.75                     9,390.50
29 150305 Obliterate Surfacing M2 980 3.00                     2,940.00
30 150606 Remove Fence (Type BW) M 5,055 6.00                     30,330.00
31 150662 Remove Metal Beam Guard Railing M 47 60.00                   2,820.00
32 150711 Remove Painted Traffic Stripe M 2,474 1.15                     2,845.10
33 150713 Remove Pavement Marking M2 22 10.00                   220.00
34 150722 Remove Pavement Marker EA 1,440 1.15                     1,656.00
35 150742 Remove Roadside Sign EA 25 100.00                 2,500.00
36 150804 Remove Drainage Facility EA 21 1,800.00              37,800.00
37 152255 Reset Mailbox EA 9 300.00                 2,700.00
38 152386 Relocate Roadside Sign-One Post EA 3 200.00                 600.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
39 152387 Relocate Roadside Sign-Two Post EA 1 300.00                 300.00
40 153154 (S) Cold Plane Asphalt Concrete Pavement (60 mm Maximum) M2 339 15.00                   5,085.00
41 160101 Clearing and Grubbing LS 1 20,000.00            20,000.00
42 170101 Develop Water Supply LS 1 30,000.00            30,000.00
43 190101 Roadway Excavation M3 112,384 13.00                   1,460,992.00
44 190161 Rock Excavation M3 132,364 50.00                   6,618,200.00
45 194001 Ditch Excavation M3 243 40.00                   9,720.00
46 198205 Subgrade Enhancement Geotextile M2 157,078 3.25                     510,503.50
47 203015A(S) Erosion Control (BSM) M2 40,717 0.85                     34,609.45
48 203015 (S) Erosion Control (Hydroseed) M2 64,487 0.65                     41,916.55
49 203019 (S) Erosion Control (Type Bonded Fiber Matrix) M2 57,287 0.95                     54,422.65
50 203021 (S) Fiber Rolls M 7,095 6.90                     48,955.50
51 203026 (S) Move-In/Move-out (Erosion Control) EA 5 800.00                 4,000.00
52 203033 (S) Rolled Erosion Control Product (Blanket) M2 14,526 2.65                     38,493.90
53 260201 Class 2 Aggregate Base M3 87,390 20.00                   1,747,800.00
54 390129 Hot Mix Asphalt (Type C) TONNE 63,660 67.00                  4,265,220.00

Sequel Contractors, Inc.
Santa Fe Springs, Ca  90670

12

55 394060 Data Core LS 1 12,000.00            12,000.00
56 394090 Hot Mix Asphalt (Miscellaneous Areas) M2 444 25.00                   11,100.00
57 394074 Place Asphalt Concrete Dike (Type C) M 106 25.00                   2,650.00
58 394075 Place Asphalt Concrete Dike (Type D) M 442 25.00                   11,050.00
59 394077 Place Asphalt Concrete Dike (Type F) M 30 25.00                   750.00
60 510502 (F) Minor Concrete (Minor Structure) M3 518 1,200.00              621,600.00
61 510502 (F) Minor Concrete (Minor Structure, Depressions and Collars) M3 19 1,000.00              19,000.00
62 510092 (F) Minor Concrete (Headwall, and RCB) M3 415 1,900.00              788,500.00
63 530100 (S) Shotcrete M3 136 340.00                 46,240.00
64 566011 Roadside Sign - One Post EA 31 250.00                 7,750.00
65 566012 Roadside Sign - Two Post EA 13 700.00                 9,100.00
66 575005A 300 mm 90^ Bend Alternative Pipe EA 1 400.00                 400.00
67 620904 300 mm Alternative Pipe Culvert M 15 320.00                 4,800.00
68 620913 600 mm Alternative Pipe Culvert M 362 280.00                 101,360.00
69 620919 750 mm Alternative Pipe Culvert M 396 315.00                 124,740.00
70 620925 900 mm Alternative Pipe Culvert M 170 325.00                 55,250.00
71 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------
72 ------------ DELETED BY ADDENDUM ---------- ------------- ------------------ ------------------
73 650072 600 mm Reinforced Concrete Pipe M 147 300.00                 44,100.00
74 650077 750 mm Reinforced Concrete Pipe M 106 400.00                 42,400.00
75 650079 900 mm Reinforce Concrete Pipe M 39 450.00                 17,550.00
76 650081 1050 mm Reinforced Concrete Pipe M 91 500.00                 45,500.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
77 650086 1350 mm Reinforced Concrete Pipe M 122 600.00                 73,200.00
78 705338 750 mm Alternative Flared End Section EA 2 700.00                 1,400.00
79 705342 1350 mm Alternative Flared End Section EA 2 2,000.00              4,000.00
80 709068 900 mm Alternative Pipe Riser M 9 2,000.00              18,000.00
81 719598 Class 4 Concrete (Backfill) M3 110 150.00                 16,500.00
82 721023 Rock Slope Protection (1/2 T, Method B) M3 62 90.00                   5,580.00
83 721024 Rock Slope Protection (1/4 T, Method B) M3 230 85.00                   19,550.00
84 729010 Rock Slope Protection Fabric M2 655 5.00                     3,275.00
85 ------------ DELETED BY ADDENDUM --------- ------------- ------------------ ------------------
86 731504 Minor Concrete (Curb and gutter) M3 59 300.00                 17,700.00
87 731521 Minor Concrete (Sidewalk) M3 68 310.00                 21,080.00
88 731623 Minor Concrete (Curb ramp) M3 15 500.00                 7,500.00
89 800007 (S) Fence (Type BW, 5-Strand, Metal Post) M 5,283 12.00                   63,396.00
90 801191 (S) 1.2 M Wire Mesh Gate EA 22 900.00                 19,800.00
91 810116 Survey Monument (Type D) EA 2 1,000.00              2,000.00
92 820107 Delineator (Class 1) EA 13 100.00                1,300.00

Sequel Contractors, Inc.
Santa Fe Springs, Ca  90670
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93 832001 (S) Metal Beam Guard Railing M 486 75.00                   36,450.00
94 833080 (S) Concrete Barrier (Type K) M 1,415 110.00                 155,650.00
95 839521 (S) Cable Railing M 119 52.00                   6,188.00
96 839541 (S) Transition Railing ( Type WB) EA 2 3,000.00              6,000.00
97 839581 (S) End Anchor Assembly (Type SFT) EA 8 700.00                 5,600.00
98 839584 (S) Alternative In-Line Terminal System EA 1 3,400.00              3,400.00
99 839585 (S) Alternative Flared Terminal System EA 3 3,000.00              9,000.00
100 839591 (S) Crash Cushion, Sand Filled EA 14 350.00                 4,900.00
101 836603 (S) Crash Cushion (ADIEM) EA 4 18,000.00            72,000.00
102 839401 (S) Concrete Barrier (Type 60MOD) M 520 250.00                 130,000.00
103 840501 (S) Thermoplastic Traffic Stripe M 2,435 1.25                     3,043.75
104 840515 (S) Thermoplastic Pavement Marking M2 870 37.00                   32,190.00
105 840560 (S) Thermoplastic Traffic Stripe (Sprayable) M 37,605 0.90                     33,844.50
106 850102 (S) Pavement Marker (Reflective) EA 3,851 3.00                     11,553.00
107 860301 (S) Traffic Signal (Location 2 -Garbani Road) LS 1 110,000.00          110,000.00
108 860303 (S) Traffic Signal (Location 3 - Holland Road) LS 1 130,000.00          130,000.00
109 860303A(S) Traffic Signal Conduit (Craig Road) LS 1 12,000.00            12,000.00
110 861491 (S) Modify Signal (Location1 - Scott Rd) LS 1 35,000.00            35,000.00
111 861494 (S) Modify Signal (Location 4 -Construction Road) LS 1 165,000.00          165,000.00
112 019901 Demobilization LS 1 949,000.00          949,000.00
113 999990 Mobilization LS 1 402,500.00          402,500.00
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Riverside County Transportation Department
Summary of Bids

Advertisement Authorized: August 16, 2011   (Agenda Item: 3.89)
Addenda:   1 (9/15/11), 2 (9/21/11)
Bids Open: 2 pm     Date: Wednesday, September 28, 2011

PROJECT:  State Highway 79 (SR-79) Winchester Road Phase 1 
                   Road Widening from Scott Road to Domenigoni Parkway

PROJECT NO. B4-05272

114 860703 Interconnection Conduit and Cable                         LS 1 275,000.00          275,000.00
115 703555A 410 mm (16”) Welded Steel Pipe Casing M 24.5 1,100.00              26,950.00
116 620938 1050 mm Alternative Pipe M 70 350.00                 24,500.00
117 705224 600 mm Concrete Flared End Section EA 1 1,000.00              1,000.00
118 705226 750 mm Concrete Flared End Section                      EA 1 1,100.00              1,100.00
119 705228 1050 mm Alternative Flared End Section EA 1 1,200.00              1,200.00
120 705339 900 mm Alternative Flared End Section EA 2 1,000.00              2,000.00
121 705339 Construction Zone Enhanced Enforcement Program (COZEEP) FA 1 19,000.00            19,000.00

PROJECT TOTAL
ITEMS 1 - 121 21,574,425.70

Sequel Contractors, Inc.
Santa Fe Springs, Ca  90670
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Project:

Project Nos.:

Apparent Low Bidder:

Subcontractor Name Items of work
L N A Concrete Structures Inc.
Chino Hills, CA 91709
L#611949

Minor Concrete Structures- Partial

Chrisp Company
Fremont, CA 94538
L#374600

Striping - Partial

A C Dike Company
Lincoln, CA 95648
L#407417

A C Dike - Partial

Griffith, Co.
Brea, CA 92821
L#88

Concrete  Flatwork - Partial

Marina Landscape Inc.
Anaheim, CA 92805
L#492862

Erosion Control - Partial

State Highway 79 (SR-79) Winchester Road Phase 1, Road Widening 
from Scott Road to Domenigoni Parkway

B4-05272

Subcontractors

Sema Construction Inc.

SR-79(Winchester Rd.) Phase1:  SubContractors
Updated: 10/03/2011 Page 1 of 1

# 9 86
All American Asphalt
Corona, CA 92878
L#267073

AC Pavement - Partial

Flatiron Electric Group.
Chino, CA 91708
L#862724

Electrical - Partial

Danny C Hubbs Construction Inc.
Yucaipa, CA 92399
L#509249

Fencing & Guardrail - Partial
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