
Riverside County Transportation Department
Summary of Bids

Advertised:  August 28, 2012  (Agenda Item:  3.101)
Addenda:   1(09/05/2012)
Bids Open: 2 pm     Date: Wednesday, September 19, 2012

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
1 066102 DUST ABATEMENT LS 1 5,000.00 5,000.00 1,800.00 1,800.00
2 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00 3,000.00 3,000.00
3 120100 TRAFFIC CONTROL SYSTEM   LS 1 15,000.00 15,000.00 11,000.00 11,000.00
4 160101 CLEARING AND GRUBBING (SEE SPECS FOR ADDITIONAL WORK) LS 1 15,000.00 15,000.00 15,000.00 15,000.00
5 861501 MODIFY SIGNAL AND LIGHTING   LS 1 188,000.00 188,000.00 131,000.00 131,000.00
6 190101 ROADWAY EXCAVATION   CY 550 30.00 16,500.00 39.00 21,450.00
7 11507A COLD PLANE ASPHALT CONCRETE PAVEMENT (0.20') SQYD 1,000 5.00 5,000.00 5.70 5,700.00
8 260201 CLASS 2 AGGREGATE BASE   CY 240 50.00 12,000.00 61.00 14,640.00
9 390130 HOT MIX ASPHALT   TON 360 85.00 30,600.00 96.00 34,560.00
10 000003 MINOR CONCRETE (CURB RAMP) (CALTRANS STD A88A CASE G) EA 1 3,000.00 3,000.00 1,250.00 1,250.00
11 000003 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A MODIFIED) EA 3 4,000.00 12,000.00 5,700.00 17,100.00
12 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 305 20.00 6,100.00 22.00 6,710.00
13 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 130 8.00 1,040.00 9.00 1,170.00
14 017310 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207) SQFT 830 8.00 6,640.00 8.00 6,640.00
15 000003 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207A) SQFT 180 8.00 1,440.00 14.00 2,520.00

16 013905 ASPHALT CONCRETE (DRIVEWAY APPROACH WITH ASPHALT 
CONCRETE DIKE) (CRS 206)

EA 2 2,000.00 4,000.00 640.00 1,280.00

Corona, CA 92878

PROJECT:  Traffic Signal Modification and Roadway Widening at the  
Intersection of Limonite Avenue and Etiwanda Avenue, in the City of 
Jurupa Valley

PROJECT NO. C1-0625
1

Hillcrest ContractingCOUNTY'S ESTIMATE

CONCRETE DIKE) (CRS 206)
17 731521 MINOR CONCRETE (SIDEWALK)   SQFT 950 10.00 9,500.00 6.00 5,700.00
18 160120 REMOVE TREE   EA 3 800.00 2,400.00 950.00 2,850.00
19 000003 REMOVE EXISTING STAMPED CONCRETE AND REPLACE IN KIND LS 1 5,000.00 5,000.00 7,500.00 7,500.00
20 000003 RELOCATE EXISTING GAS STATION SIGN EA 1 1,000.00 1,000.00 2,500.00 2,500.00
21 152353 RELOCATE IRRIGATION SYSTEM   LS 1 4,000.00 4,000.00 2,500.00 2,500.00
22 731656 CURB RAMP DETECTABLE WARNING SURFACE   EA 3 400.00 1,200.00 300.00 900.00
23 000003 MINOR CONCRETE (1' WIDE MEDIAN CURB) LS 1 6,000.00 6,000.00 5,500.00 5,500.00
24 066147 RELOCATE MAILBOX EA 2 100.00 200.00 300.00 600.00

25 000003 REMOVE WOOD RETAINING WALL AND CONSTRUCT 2' HIGH 
CINDER BLOCK RETAINING WALL

LS 1 8,000.00 8,000.00 5,000.00 5,000.00

26 011503 UNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309) EA 1 1,200.00 1,200.00 3,500.00 3,500.00
27 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING  SQFT 4,500 2.50 11,250.00 0.88 3,960.00
28 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 10,500 0.50 5,250.00 0.46 4,830.00
29 850111 PAVEMENT MARKER (RETROREFLECTIVE)   EA 460 3.50 1,610.00 3.90 1,794.00
30 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING  SQFT 1,700 6.00 10,200.00 3.80 6,460.00
31 566011 ROADSIDE SIGN - ONE POST   EA 20 200.00 4,000.00 273.00 5,460.00
32 000003 REMOVE AND SALVAGE ROADSIDE SIGN EA 4 100.00 400.00 46.00 184.00
33 066565 RELOCATE SIGN EA 2 150.00 300.00 196.00 392.00
34 019901 DE-MOBILIZATION LS 1 20,000.00 20,000.00 20,000.00 20,000.00

Project Total
Items 1-34 417,830.00 354,450.00
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Riverside County Transportation Department
Summary of Bids

Advertised:  August 28, 2012  (Agenda Item:  3.101)
Addenda:   1(09/05/2012)
Bids Open: 2 pm     Date: Wednesday, September 19, 2012

PROJECT:  Traffic Signal Modification and Roadway Widening at the  
Intersection of Limonite Avenue and Etiwanda Avenue, in the City of 
Jurupa Valley

PROJECT NO. C1-0625

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 066102 DUST ABATEMENT LS 1 760.00 760.00 6,000.00 6,000.00
2 074020 WATER POLLUTION CONTROL LS 1 3,000.00 3,000.00 4,250.00 4,250.00
3 120100 TRAFFIC CONTROL SYSTEM   LS 1 19,207.00 19,207.00 8,840.00 8,840.00
4 160101 CLEARING AND GRUBBING (SEE SPECS FOR ADDITIONAL WORK) LS 1 10,700.00 10,700.00 20,175.00 20,175.00
5 861501 MODIFY SIGNAL AND LIGHTING   LS 1 129,563.00 129,563.00 132,906.00 132,906.00
6 190101 ROADWAY EXCAVATION   CY 550 55.00 30,250.00 46.00 25,300.00
7 11507A COLD PLANE ASPHALT CONCRETE PAVEMENT (0.20') SQYD 1,000 5.50 5,500.00 8.50 8,500.00
8 260201 CLASS 2 AGGREGATE BASE   CY 240 67.00 16,080.00 38.00 9,120.00
9 390130 HOT MIX ASPHALT   TON 360 90.00 32,400.00 99.00 35,640.00
10 000003 MINOR CONCRETE (CURB RAMP) (CALTRANS STD A88A CASE G) EA 1 1,600.00 1,600.00 2,375.00 2,375.00
11 000003 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A MODIFIED) EA 3 2,000.00 6,000.00 2,400.00 7,200.00
12 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 305 28.00 8,540.00 18.50 5,642.50
13 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 130 15.00 1,950.00 17.50 2,275.00
14 017310 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207) SQFT 830 8.00 6,640.00 7.75 6,432.50
15 000003 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207A) SQFT 180 10.00 1,800.00 7.90 1,422.00

16 013905 ASPHALT CONCRETE (DRIVEWAY APPROACH WITH ASPHALT 
CONCRETE DIKE) (CRS 206)

EA 2 1,400.00 2,800.00 900.00 1,800.00

All American Asphalt
32

Riverside, CA 92508Corona, CA 92878
STI, Inc.

CONCRETE DIKE) (CRS 206)
17 731521 MINOR CONCRETE (SIDEWALK)   SQFT 950 5.66 5,377.00 4.00 3,800.00
18 160120 REMOVE TREE   EA 3 797.00 2,391.00 1,175.00 3,525.00
19 000003 REMOVE EXISTING STAMPED CONCRETE AND REPLACE IN KIND LS 1 7,500.00 7,500.00 6,400.00 6,400.00
20 000003 RELOCATE EXISTING GAS STATION SIGN EA 1 1,000.00 1,000.00 2,290.00 2,290.00
21 152353 RELOCATE IRRIGATION SYSTEM   LS 1 1,900.00 1,900.00 4,000.00 4,000.00
22 731656 CURB RAMP DETECTABLE WARNING SURFACE   EA 3 350.00 1,050.00 1,200.00 3,600.00
23 000003 MINOR CONCRETE (1' WIDE MEDIAN CURB) LS 1 8,700.00 8,700.00 5,220.00 5,220.00
24 066147 RELOCATE MAILBOX EA 2 350.00 700.00 250.00 500.00

25 000003 REMOVE WOOD RETAINING WALL AND CONSTRUCT 2' HIGH 
CINDER BLOCK RETAINING WALL

LS 1 5,000.00 5,000.00 4,475.00 4,475.00

26 011503 UNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309) EA 1 3,500.00 3,500.00 2,740.00 2,740.00
27 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING  SQFT 4,500 0.85 3,825.00 1.00 4,500.00
28 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 10,500 0.45 4,725.00 0.50 5,250.00
29 850111 PAVEMENT MARKER (RETROREFLECTIVE)   EA 460 3.80 1,748.00 4.00 1,840.00
30 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING  SQFT 1,700 3.70 6,290.00 4.00 6,800.00
31 566011 ROADSIDE SIGN - ONE POST   EA 20 265.00 5,300.00 280.00 5,600.00
32 000003 REMOVE AND SALVAGE ROADSIDE SIGN EA 4 45.00 180.00 60.00 240.00
33 066565 RELOCATE SIGN EA 2 190.00 380.00 225.00 450.00
34 019901 DE-MOBILIZATION LS 1 20,000.00 20,000.00 20,000.00 20,000.00

Project Total
Items 1-34 356,356.00 359,108.00
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Riverside County Transportation Department
Summary of Bids

Advertised:  August 28, 2012  (Agenda Item:  3.101)
Addenda:   1(09/05/2012)
Bids Open: 2 pm     Date: Wednesday, September 19, 2012

PROJECT:  Traffic Signal Modification and Roadway Widening at the  
Intersection of Limonite Avenue and Etiwanda Avenue, in the City of 
Jurupa Valley

PROJECT NO. C1-0625

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 066102 DUST ABATEMENT LS 1 990.00 990.00 1,500.00 1,500.00
2 074020 WATER POLLUTION CONTROL LS 1 1,100.00 1,100.00 1,100.00 1,100.00
3 120100 TRAFFIC CONTROL SYSTEM   LS 1 9,900.00 9,900.00 12,100.00 12,100.00
4 160101 CLEARING AND GRUBBING (SEE SPECS FOR ADDITIONAL WORK) LS 1 9,900.00 9,900.00 7,190.00 7,190.00
5 861501 MODIFY SIGNAL AND LIGHTING   LS 1 148,000.00 148,000.00 154,000.00 154,000.00
6 190101 ROADWAY EXCAVATION   CY 550 66.00 36,300.00 66.00 36,300.00
7 11507A COLD PLANE ASPHALT CONCRETE PAVEMENT (0.20') SQYD 1,000 6.33 6,330.00 6.32 6,320.00
8 260201 CLASS 2 AGGREGATE BASE   CY 240 77.00 18,480.00 77.00 18,480.00
9 390130 HOT MIX ASPHALT   TON 360 121.00 43,560.00 121.00 43,560.00
10 000003 MINOR CONCRETE (CURB RAMP) (CALTRANS STD A88A CASE G) EA 1 1,650.00 1,650.00 1,650.00 1,650.00
11 000003 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A MODIFIED) EA 3 1,540.00 4,620.00 1,540.00 4,620.00
12 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 305 24.20 7,381.00 24.20 7,381.00
13 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 130 13.20 1,716.00 13.20 1,716.00
14 017310 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207) SQFT 830 6.33 5,253.90 6.32 5,245.60
15 000003 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207A) SQFT 180 6.33 1,139.40 6.32 1,137.60

16 013905 ASPHALT CONCRETE (DRIVEWAY APPROACH WITH ASPHALT 
CONCRETE DIKE) (CRS 206)

EA 2 1,320.00 2,640.00 1,320.00 2,640.00

PTM General Eng. Services, Inc.
La Puente, CA 91748 Riverside, CA 92504

4 5
California Professional Eng., Inc.

CONCRETE DIKE) (CRS 206)
17 731521 MINOR CONCRETE (SIDEWALK)   SQFT 950 3.85 3,657.50 3.85 3,657.50
18 160120 REMOVE TREE   EA 3 467.50 1,402.50 467.50 1,402.50
19 000003 REMOVE EXISTING STAMPED CONCRETE AND REPLACE IN KIND LS 1 8,250.00 8,250.00 8,250.00 8,250.00
20 000003 RELOCATE EXISTING GAS STATION SIGN EA 1 2,750.00 2,750.00 2,750.00 2,750.00
21 152353 RELOCATE IRRIGATION SYSTEM   LS 1 1,100.00 1,100.00 1,100.00 1,100.00
22 731656 CURB RAMP DETECTABLE WARNING SURFACE   EA 3 473.00 1,419.00 473.00 1,419.00
23 000003 MINOR CONCRETE (1' WIDE MEDIAN CURB) LS 1 9,900.00 9,900.00 9,900.00 9,900.00
24 066147 RELOCATE MAILBOX EA 2 247.50 495.00 247.50 495.00

25 000003 REMOVE WOOD RETAINING WALL AND CONSTRUCT 2' HIGH 
CINDER BLOCK RETAINING WALL

LS 1 4,400.00 4,400.00 4,400.00 4,400.00

26 011503 UNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309) EA 1 4,950.00 4,950.00 4,950.00 4,950.00
27 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING  SQFT 4,500 0.94 4,230.00 0.93 4,185.00
28 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 10,500 0.50 5,250.00 0.49 5,145.00
29 850111 PAVEMENT MARKER (RETROREFLECTIVE)   EA 460 4.18 1,922.80 4.18 1,922.80
30 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING  SQFT 1,700 4.07 6,919.00 4.07 6,919.00
31 566011 ROADSIDE SIGN - ONE POST   EA 20 291.50 5,830.00 291.50 5,830.00
32 000003 REMOVE AND SALVAGE ROADSIDE SIGN EA 4 49.50 198.00 49.50 198.00
33 066565 RELOCATE SIGN EA 2 209.00 418.00 209.00 418.00
34 019901 DE-MOBILIZATION LS 1 20,000.00 20,000.00 20,000.00 20,000.00

Project Total
Items 1-34 382,052.10 387,882.00
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Riverside County Transportation Department
Summary of Bids

Advertised:  August 28, 2012  (Agenda Item:  3.101)
Addenda:   1(09/05/2012)
Bids Open: 2 pm     Date: Wednesday, September 19, 2012

PROJECT:  Traffic Signal Modification and Roadway Widening at the  
Intersection of Limonite Avenue and Etiwanda Avenue, in the City of 
Jurupa Valley

PROJECT NO. C1-0625

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 066102 DUST ABATEMENT LS 1 1,000.00 1,000.00 6,000.00 6,000.00
2 074020 WATER POLLUTION CONTROL LS 1 3,500.00 3,500.00 26,000.00 26,000.00
3 120100 TRAFFIC CONTROL SYSTEM   LS 1 6,500.00 6,500.00 30,000.00 30,000.00
4 160101 CLEARING AND GRUBBING (SEE SPECS FOR ADDITIONAL WORK) LS 1 15,000.00 15,000.00 30,000.00 30,000.00
5 861501 MODIFY SIGNAL AND LIGHTING   LS 1 139,205.00 139,205.00 177,415.00 177,415.00
6 190101 ROADWAY EXCAVATION   CY 550 60.00 33,000.00 20.00 11,000.00
7 11507A COLD PLANE ASPHALT CONCRETE PAVEMENT (0.20') SQYD 1,000 11.00 11,000.00 6.00 6,000.00
8 260201 CLASS 2 AGGREGATE BASE   CY 240 80.00 19,200.00 55.00 13,200.00
9 390130 HOT MIX ASPHALT   TON 360 140.00 50,400.00 100.00 36,000.00
10 000003 MINOR CONCRETE (CURB RAMP) (CALTRANS STD A88A CASE G) EA 1 3,500.00 3,500.00 2,000.00 2,000.00
11 000003 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A MODIFIED) EA 3 5,000.00 15,000.00 2,000.00 6,000.00
12 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 305 30.00 9,150.00 33.00 10,065.00
13 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 130 11.00 1,430.00 10.00 1,300.00
14 017310 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207) SQFT 830 14.00 11,620.00 8.00 6,640.00
15 000003 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207A) SQFT 180 16.00 2,880.00 8.00 1,440.00

16 013905 ASPHALT CONCRETE (DRIVEWAY APPROACH WITH ASPHALT 
CONCRETE DIKE) (CRS 206)

EA 2 1,500.00 3,000.00 3,000.00 6,000.00

6 7
DBX, Inc Hardy & Harper, Inc.
Temecula, CA 92590 Santa Ana, CA 92705

CONCRETE DIKE) (CRS 206)
17 731521 MINOR CONCRETE (SIDEWALK)   SQFT 950 7.00 6,650.00 6.00 5,700.00
18 160120 REMOVE TREE   EA 3 800.00 2,400.00 1,000.00 3,000.00
19 000003 REMOVE EXISTING STAMPED CONCRETE AND REPLACE IN KIND LS 1 12,000.00 12,000.00 11,000.00 11,000.00
20 000003 RELOCATE EXISTING GAS STATION SIGN EA 1 500.00 500.00 7,500.00 7,500.00
21 152353 RELOCATE IRRIGATION SYSTEM   LS 1 2,800.00 2,800.00 16,000.00 16,000.00
22 731656 CURB RAMP DETECTABLE WARNING SURFACE   EA 3 700.00 2,100.00 450.00 1,350.00
23 000003 MINOR CONCRETE (1' WIDE MEDIAN CURB) LS 1 6,300.00 6,300.00 11,000.00 11,000.00
24 066147 RELOCATE MAILBOX EA 2 100.00 200.00 450.00 900.00

25 000003 REMOVE WOOD RETAINING WALL AND CONSTRUCT 2' HIGH 
CINDER BLOCK RETAINING WALL

LS 1 5,000.00 5,000.00 11,000.00 11,000.00

26 011503 UNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309) EA 1 1,500.00 1,500.00 2,500.00 2,500.00
27 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING  SQFT 4,500 0.85 3,825.00 1.00 4,500.00
28 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 10,500 0.45 4,725.00 0.50 5,250.00
29 850111 PAVEMENT MARKER (RETROREFLECTIVE)   EA 460 3.80 1,748.00 4.00 1,840.00
30 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING  SQFT 1,700 3.70 6,290.00 4.00 6,800.00
31 566011 ROADSIDE SIGN - ONE POST   EA 20 265.00 5,300.00 300.00 6,000.00
32 000003 REMOVE AND SALVAGE ROADSIDE SIGN EA 4 45.00 180.00 50.00 200.00
33 066565 RELOCATE SIGN EA 2 190.00 380.00 200.00 400.00
34 019901 DE-MOBILIZATION LS 1 20,000.00 20,000.00 20,000.00 20,000.00

Project Total
Items 1-34 407,283.00 484,000.00
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Project:

Project No.

Apparent Responsive 
Low Bidder:

Subcontractor Name Items of work
V&E Tree Service, Inc.
Orange, CA 92865
L# 654506

Tree Removal

Sierra Pacific Electric, Inc.
Riverside, CA 92509
L# 264048

Traffic Signal

Mark Whitaker Masonry
Norco, CA 92860
L# 598179

Blockwall

JP Striping, Inc.
Beaumont, CA 92223
L# 746266

Striping

 Hillcrest Contracting, Inc.

C1-0625

Subcontractors
Traffic Signal Modification and Roadway Widening at the Intersection 
of Limonite Avenue and Etiwanda Avenue, in the City of Jurupa 
Valley
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