
Riverside County Transportation Department PROJECT:  Gilman Springs Road and SH-79 Northbound Ramps
Summary of Bids Traffic Signal and Lighting and Resurfacing Project
Project BOS Approval: July 25, 2017 (Agenda Item No. 3.60) Gilman Hot Springs Area

Addenda:  1 (8/9/2017), 2 (8/17/2017), 3 (8/31/17), 4 (9/14/17), 5 (9/20/17) Project No. C4-0054, C8-0049
Bids Open: 2 pm     Date: Wednesday, September 27, 2017

Company Name Base Bid Schedule A Base Bid Schedule B Total

COUNTY'S ESTIMATE 367,150.00 328,300.00 $695,450.00

1 All American Asphalt 481,360.00 108,180.00 $589,540.00

2 PTM General Eng Services, Inc. 474,138.20 140,086.50 $614,224.70

3 Calpromax Engineering, Inc. 554,907.50 122,542.00 $677,449.50

4 DBX, Inc. 619,525.00 230,486.00 $850,011.00

5 Belco Elecnor Group NON RESPONSIVE BID 138,790.00 NON RESPONSIVE BID

Average Bid Prices (Responsive) $532,482.68 $150,323.63 $682,806.30
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Riverside County Transportation Department PROJECT:  Gilman Springs Road and SH-79 Northbound Ramps
Summary of Bids Traffic Signal and Lighting and Resurfacing Project
Project BOS Approval: July 25, 2017 (Agenda Item No. 3.60) Gilman Hot Springs Area

Addenda:  1 (8/9/2017), 2 (8/17/2017), 3 (8/31/17), 4 (9/14/17), 5 (9/20/17) Project No. C4-0054, C8-0049
Bids Open: 2 pm     Date: Wednesday, September 27, 2017

BASE BID (GILMAN SPRINGS ROAD TRAFFIC SIGNAL AND LIGHTING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 5,000.00 5,000.00 5,540.00 5,540.00

2 120100 TRAFFIC CONTROL SYSTEM   LS 1 15,000.00 15,000.00 36,200.00 36,200.00

3 100100 DEVELOP WATER SUPPLY   LS 1 2,000.00 2,000.00 620.00 620.00

4 066100 DUST CONTROL LS 1 2,000.00 2,000.00 4,500.00 4,500.00

5 170103 CLEARING AND GRUBBING   LS 1 1,000.00 1,000.00 800.00 800.00

6 190101 ROADWAY EXCAVATION   CY 50 110.00 5,500.00 165.00 8,250.00

7 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT   SQYD 60 40.00 2,400.00 74.00 4,440.00

8 390130 HOT MIX ASPHALT   TON 100 120.00 12,000.00 130.00 13,000.00

9 260203 CLASS 2 AGGREGATE BASE   CY 40 210.00 8,400.00 156.00 6,240.00

10 731502 MINOR CONCRETE [LANDING AREA] CY 10 200.00 2,000.00 840.00 8,400.00

11 731504 MINOR CONCRETE (CURB AND GUTTER) [TYPE B2-4] LF 250 40.00 10,000.00 56.00 14,000.00

12 000003 CONSTRUCT AC DIKE TRANSITION [CONSTRUCTION NOTES 8-10] EA 28 150.00 4,200.00 50.00 1,400.00

13 832005 MIDWEST GUARDRAIL SYSTEM LF 190 50.00 9,500.00 39.00 7,410.00

14 839585 ALTERNATIVE FLARED TERMINAL SYSTEM   EA 2 3,000.00 6,000.00 3,875.00 7,750.00

15 377501 SLURRY SEAL [TYPE II] TON 75 240.00 18,000.00 585.00 43,875.00

16 860201 SIGNAL AND LIGHTING   LS 1 150,000.00 150,000.00 198,360.00 198,360.00

17 846020 REMOVE PAINTED TRAFFIC STRIPE LF 7,500 0.50 3,750.00 0.26 1,950.00

18 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING   SQFT 1,250 1.00 1,250.00 2.80 3,500.00

19 840501 THERMOPLASTIC TRAFFIC STRIPE   SQFT 6,500 4.00 26,000.00 1.50 9,750.00

20 840515 THERMOPLASTIC PAVEMENT MARKING   SQFT 2,000 4.00 8,000.00 3.60 7,200.00

21 810230 PAVEMENT MARKER (RETROREFLECTIVE)   EA 340 5.00 1,700.00 3.60 1,224.00

22 820840 ROADSIDE SIGN - ONE POST   EA 13 350.00 4,550.00 435.00 5,655.00

23 820230 REMOVE (AND SALVAGE) EXISTING SIGN (AND POST) EA 8 150.00 1,200.00 62.00 496.00

24 820610 RELOCATE ROADSIDE SIGN   EA 5 100.00 500.00 258.00 1,290.00

25 015602 FUNDING AWARENESS SIGN EA 2 1,500.00 3,000.00 1,290.00 2,580.00

26 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 30,000.00 30,000.00 30,000.00 30,000.00

27 999990 MOBILIZATION, DEMOBILIZATION, AND FINAL CLEANUP LS 1 10,000.00 10,000.00 37,000.00 37,000.00

28 010601 OBTAIN ENCROACHMENT PERMIT FA 1 8,200.00 8,200.00 8,200.00 8,200.00

29 128651 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 2,500.00 5,000.00 775.00 1,550.00

29A 130550 TEMPORARY HYDROSEED   LS 1 5,000.00 5,000.00 5,680.00 5,680.00

29B 130680 TEMPORARY SILT FENCE   LS 1 2,000.00 2,000.00 2,250.00 2,250.00

29C 141000 TEMPORARY FENCE (TYPE ESA)   LS 1 4,000.00 4,000.00 2,250.00 2,250.00

BASE BID TOTAL 
ITEMS 1 - 29C 367,150.00 481,360.00

COUNTY'S ESTIMATE
1

All American Asphalt
Corona, CA 92878
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Riverside County Transportation Department PROJECT:  Gilman Springs Road and SH-79 Northbound Ramps
Summary of Bids Traffic Signal and Lighting and Resurfacing Project
Project BOS Approval: July 25, 2017 (Agenda Item No. 3.60) Gilman Hot Springs Area

Addenda:  1 (8/9/2017), 2 (8/17/2017), 3 (8/31/17), 4 (9/14/17), 5 (9/20/17) Project No. C4-0054, C8-0049
Bids Open: 2 pm     Date: Wednesday, September 27, 2017

ALTERNATE  BID SCHEDULE 1 (GILMAN SPRINGS ROAD RESURFACING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

30 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT   SQYD 5,840 40.00 233,600.00 2.00 11,680.00

31 390130 HOT MIX ASPHALT   TON 830 100.00 83,000.00 95.00 78,850.00

32 394046 PLACE ASPHALT CONCRETE DIKE (TYPE D)   LF 170 10.00 1,700.00 45.00 7,650.00

33 000003 MISCELLANEOUS WORK (AS DIRECTED) LS 1 10,000.00 10,000.00 10,000.00 10,000.00

ALTERNATE BID SCHEDULE 1 TOTAL 
ITEMS 30-33 328,300.00 108,180.00

Corona, CA 92878

BASE BID AND ALTERNATE BID SCHEDULES TOTAL 
ITEMS 1 - 33 695,450.00 589,540.00

1
COUNTY'S ESTIMATE All American Asphalt
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Riverside County Transportation Department PROJECT:  Gilman Springs Road and SH-79 Northbound Ramps
Summary of Bids Traffic Signal and Lighting and Resurfacing Project
Project BOS Approval: July 25, 2017 (Agenda Item No. 3.60) Gilman Hot Springs Area

Addenda:  1 (8/9/2017), 2 (8/17/2017), 3 (8/31/17), 4 (9/14/17), 5 (9/20/17) Project No. C4-0054, C8-0049
Bids Open: 2 pm     Date: Wednesday, September 27, 2017

BASE BID (GILMAN SPRINGS ROAD TRAFFIC SIGNAL AND LIGHTING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 1,600.00 1,600.00 2,500.00 2,500.00

2 120100 TRAFFIC CONTROL SYSTEM   LS 1 8,650.00 8,650.00 13,000.00 13,000.00

3 100100 DEVELOP WATER SUPPLY   LS 1 1,900.00 1,900.00 4,000.00 4,000.00

4 066100 DUST CONTROL LS 1 2,500.00 2,500.00 2,500.00 2,500.00

5 170103 CLEARING AND GRUBBING   LS 1 900.00 900.00 9,000.00 9,000.00

6 190101 ROADWAY EXCAVATION   CY 50 258.75 12,937.50 140.00 7,000.00

7 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT   SQYD 60 126.50 7,590.00 100.00 6,000.00

8 390130 HOT MIX ASPHALT   TON 100 202.40 20,240.00 170.00 17,000.00

9 260203 CLASS 2 AGGREGATE BASE   CY 40 281.75 11,270.00 100.00 4,000.00

10 731502 MINOR CONCRETE [LANDING AREA] CY 10 1144.25 11,442.50 1000.00 10,000.00

11 731504 MINOR CONCRETE (CURB AND GUTTER) [TYPE B2-4] LF 250 97.75 24,437.50 65.00 16,250.00

12 000003 CONSTRUCT AC DIKE TRANSITION [CONSTRUCTION NOTES 8-10] EA 28 227.70 6,375.60 170.00 4,760.00

13 832005 MIDWEST GUARDRAIL SYSTEM LF 190 40.83 7,757.70 46.00 8,740.00

14 839585 ALTERNATIVE FLARED TERMINAL SYSTEM   EA 2 3,162.50 6,325.00 3,500.00 7,000.00

15 377501 SLURRY SEAL [TYPE II] TON 75 681.95 51,146.25 550.00 41,250.00

16 860201 SIGNAL AND LIGHTING   LS 1 210,900.00 210,900.00 228,000.00 228,000.00

17 846020 REMOVE PAINTED TRAFFIC STRIPE LF 7,500 0.52 3,900.00 1.00 7,500.00

18 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING   SQFT 1,250 2.42 3,025.00 1.25 1,562.50

19 840501 THERMOPLASTIC TRAFFIC STRIPE   SQFT 6,500 1.53 9,945.00 0.75 4,875.00

20 840515 THERMOPLASTIC PAVEMENT MARKING   SQFT 2,000 2.30 4,600.00 6.00 12,000.00

21 810230 PAVEMENT MARKER (RETROREFLECTIVE)   EA 340 2.30 782.00 4.00 1,360.00

22 820840 ROADSIDE SIGN - ONE POST   EA 13 345.00 4,485.00 310.00 4,030.00

23 820230 REMOVE (AND SALVAGE) EXISTING SIGN (AND POST) EA 8 115.00 920.00 60.00 480.00

24 820610 RELOCATE ROADSIDE SIGN   EA 5 201.83 1,009.15 160.00 800.00

25 015602 FUNDING AWARENESS SIGN EA 2 1,250.00 2,500.00 1,800.00 3,600.00

26 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 30,000.00 30,000.00 30,000.00 30,000.00

27 999990 MOBILIZATION, DEMOBILIZATION, AND FINAL CLEANUP LS 1 10,200.00 10,200.00 78,000.00 78,000.00

28 010601 OBTAIN ENCROACHMENT PERMIT FA 1 8,200.00 8,200.00 8,200.00 8,200.00

29 128651 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 800.00 1,600.00 2,500.00 5,000.00

29A 130550 TEMPORARY HYDROSEED   LS 1 2,000.00 2,000.00 7,500.00 7,500.00

29B 130680 TEMPORARY SILT FENCE   LS 1 2,500.00 2,500.00 5,000.00 5,000.00

29C 141000 TEMPORARY FENCE (TYPE ESA)   LS 1 2,500.00 2,500.00 4,000.00 4,000.00

BASE BID TOTAL 
ITEMS 1 - 29C 474,138.20 554,907.50

Tustin, CA 92780Riverside, CA 92504

3
PTM General Eng Services, Inc. Calpromax Engineering, Inc.

2
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Riverside County Transportation Department PROJECT:  Gilman Springs Road and SH-79 Northbound Ramps
Summary of Bids Traffic Signal and Lighting and Resurfacing Project
Project BOS Approval: July 25, 2017 (Agenda Item No. 3.60) Gilman Hot Springs Area

Addenda:  1 (8/9/2017), 2 (8/17/2017), 3 (8/31/17), 4 (9/14/17), 5 (9/20/17) Project No. C4-0054, C8-0049
Bids Open: 2 pm     Date: Wednesday, September 27, 2017

ALTERNATE  BID SCHEDULE 1 (GILMAN SPRINGS ROAD RESURFACING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

30 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT   SQYD 5,840 3.05 17,812.00 3.30 19,272.00

31 390130 HOT MIX ASPHALT   TON 830 124.20 103,086.00 105.00 87,150.00

32 394046 PLACE ASPHALT CONCRETE DIKE (TYPE D)   LF 170 54.05 9,188.50 36.00 6,120.00

33 000003 MISCELLANEOUS WORK (AS DIRECTED) LS 1 10,000.00 10,000.00 10,000.00 10,000.00

ALTERNATE BID SCHEDULE 1 TOTAL 
ITEMS 30-33 140,086.50 122,542.00

32

Tustin, CA 92780

BASE BID AND ALTERNATE BID SCHEDULES TOTAL 
ITEMS 1 - 33 614,224.70 677,449.50

Riverside, CA 92504
PTM General Eng Services, Inc. Calpromax Engineering, Inc.
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Riverside County Transportation Department PROJECT:  Gilman Springs Road and SH-79 Northbound Ramps
Summary of Bids Traffic Signal and Lighting and Resurfacing Project
Project BOS Approval: July 25, 2017 (Agenda Item No. 3.60) Gilman Hot Springs Area

Addenda:  1 (8/9/2017), 2 (8/17/2017), 3 (8/31/17), 4 (9/14/17), 5 (9/20/17) Project No. C4-0054, C8-0049
Bids Open: 2 pm     Date: Wednesday, September 27, 2017

BASE BID (GILMAN SPRINGS ROAD TRAFFIC SIGNAL AND LIGHTING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 1,500.00 1,500.00 1,150.00 1,150.00

2 120100 TRAFFIC CONTROL SYSTEM   LS 1 38,000.00 38,000.00 10,000.00 10,000.00

3 100100 DEVELOP WATER SUPPLY   LS 1 5,000.00 5,000.00 2,275.00 2,275.00

4 066100 DUST CONTROL LS 1 20,000.00 20,000.00 2,275.00 2,275.00

5 170103 CLEARING AND GRUBBING   LS 1 4,000.00 4,000.00 5,000.00 5,000.00

6 190101 ROADWAY EXCAVATION   CY 50 170.00 8,500.00 220.00 11,000.00

7 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT   SQYD 60 180.00 10,800.00 107.00 6,420.00

8 390130 HOT MIX ASPHALT   TON 100 225.00 22,500.00 189.00 18,900.00

9 260203 CLASS 2 AGGREGATE BASE   CY 40 220.00 8,800.00 273.00 10,920.00

10 731502 MINOR CONCRETE [LANDING AREA] CY 10 2100.00 21,000.00 1117.00 11,170.00

11 731504 MINOR CONCRETE (CURB AND GUTTER) [TYPE B2-4] LF 250 70.00 17,500.00 91.00 22,750.00

12 000003 CONSTRUCT AC DIKE TRANSITION [CONSTRUCTION NOTES 8-10] EA 28 210.00 5,880.00 226.00 6,328.00

13 832005 MIDWEST GUARDRAIL SYSTEM LF 190 39.00 7,410.00 41.00 7,790.00

14 839585 ALTERNATIVE FLARED TERMINAL SYSTEM   EA 2 3,800.00 7,600.00 3,129.00 6,258.00

15 377501 SLURRY SEAL [TYPE II] TON 75 470.00 35,250.00 675.00 50,625.00

16 860201 SIGNAL AND LIGHTING   LS 1 275,000.00 275,000.00 190,000.00 190,000.00

17 846020 REMOVE PAINTED TRAFFIC STRIPE LF 7,500 0.50 3,750.00 0.52 3,900.00

18 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING   SQFT 1,250 2.20 2,750.00 2.40 3,000.00

19 840501 THERMOPLASTIC TRAFFIC STRIPE   SQFT 6,500 1.35 8,775.00 1.52 9,880.00

20 840515 THERMOPLASTIC PAVEMENT MARKING   SQFT 2,000 2.05 4,100.00 2.30 4,600.00

21 810230 PAVEMENT MARKER (RETROREFLECTIVE)   EA 340 2.00 680.00 2.30 782.00

22 820840 ROADSIDE SIGN - ONE POST   EA 13 310.00 4,030.00 342.00 4,446.00

23 820230 REMOVE (AND SALVAGE) EXISTING SIGN (AND POST) EA 8 100.00 800.00 114.00 912.00

24 820610 RELOCATE ROADSIDE SIGN   EA 5 180.00 900.00 200.00 1,000.00

25 015602 FUNDING AWARENESS SIGN EA 2 1,800.00 3,600.00 600.00 1,200.00

26 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 30,000.00 30,000.00 30,000.00 30,000.00

27 999990 MOBILIZATION, DEMOBILIZATION, AND FINAL CLEANUP LS 1 40,000.00 40,000.00 10,000.00 10,000.00

28 010601 OBTAIN ENCROACHMENT PERMIT FA 1 8,200.00 8,200.00 8,200.00 8,200.00

29 128651 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 3,600.00 7,200.00 2,600.00 5,200.00

29A 130550 TEMPORARY HYDROSEED   LS 1 5,000.00 5,000.00 5,000.00 5,000.00

29B 130680 TEMPORARY SILT FENCE   LS 1 3,500.00 3,500.00 3,000.00 3,000.00

29C 141000 TEMPORARY FENCE (TYPE ESA)   LS 1 7,500.00 7,500.00 No Unit Price Provided No Subtoal Provided

BASE BID TOTAL 
ITEMS 1 - 29C 619,525.00 NON RESPONSIVE BID

4 5
DBX, Inc. Belco Elecnor Group
Temecula, CA 92590 Chino, CA 91710
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Riverside County Transportation Department PROJECT:  Gilman Springs Road and SH-79 Northbound Ramps
Summary of Bids Traffic Signal and Lighting and Resurfacing Project
Project BOS Approval: July 25, 2017 (Agenda Item No. 3.60) Gilman Hot Springs Area

Addenda:  1 (8/9/2017), 2 (8/17/2017), 3 (8/31/17), 4 (9/14/17), 5 (9/20/17) Project No. C4-0054, C8-0049
Bids Open: 2 pm     Date: Wednesday, September 27, 2017

ALTERNATE  BID SCHEDULE 1 (GILMAN SPRINGS ROAD RESURFACING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

30 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT   SQYD 5,840 2.90 16,936.00 3.00 17,520.00

31 390130 HOT MIX ASPHALT   TON 830 235.00 195,050.00 123.00 102,090.00

32 394046 PLACE ASPHALT CONCRETE DIKE (TYPE D)   LF 170 50.00 8,500.00 54.00 9,180.00

33 000003 MISCELLANEOUS WORK (AS DIRECTED) LS 1 10,000.00 10,000.00 10,000.00 10,000.00

ALTERNATE BID SCHEDULE 1 TOTAL 
ITEMS 30-33 230,486.00 138,790.00

BASE BID AND ALTERNATE BID SCHEDULES TOTAL 
ITEMS 1 - 33 850,011.00 NON RESPONSIVE BID

4 5
DBX, Inc. Belco Elecnor Group
Temecula, CA 92590 Chino, CA 91710
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of Work/ Bid Items

APCO
Lic. No. 283095

AC Dike
12, 32

Elecnor Belco Electric, Inc.
Lic. No. 738515

Signal and Lighting
16

Alcorn Fence Company
Lic. No. 122954

Midwest Guardrail System, Alternative 
flared terminal system

13, 14

Superior Pavement Markings, Inc.
Lic. No. 776306

Remove painted traffic stripe, remove 
thermoplastic pavement marking, 

thermoplastic traffic stripe, thermoplastic 
pavement markings, pavement markers, 

object markers, remove and salvage 
existing post, relocate roadside sign

17-24

C4-0054, C8-0049

Subcontractors

All American Asphalt

Gilman Springs Road and SH-79 Northbound Ramps
Traffic Signal and Lighting and Resurfacing Project
Gilman Hot Springs Area

Gilman Springs Rd and SH-79 TS Project:  SubContractors
Updated: 9/27/2017
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