
Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

Company Name
BASE BID SCHEDULE
North Indian Canyon Drive 

Widening Project

ALTERNATIVE BID 
SCHEDULE 1

Coachilling Development

ALTERNATIVE BID 
SCHEDULE 2

Mission Springs Water District 
Facilities Adjustments

ALTERNATIVE BID 
SCHEDULE 3

Gilman Springs Road 
Resurfacing Project
Full Road Closure

ALTERNATIVE BID 
SCHEDULE 4 

Gilman Springs Road 
Resurfacing Project
One Lane Closure

Night Work

ALTERNATIVE BID 
SCHEDULE 5

Gilman Springs Road
Micro-surfacing Treatment

Project
Total

COUNTY'S ESTIMATE 636,515.00 258,105.00 8,000.00 4,327,140.00 5,057,140.00 508,175.00 $10,795,075.00

1 Granite Construction 
Company 676,663.90 243,714.60 13,400.00 4,085,040.50 4,476,518.50 215,841.50 $9,711,179.00

2 All American Asphalt 629,971.05 237,008.56 27,376.38 4,115,774.46 4,835,946.26 245,647.02 $10,091,723.73

3 Hardy and Harper,Inc. 648,310.00 229,471.00 29,000.00 4,425,928.00 4,778,723.00 252,610.00 $10,364,042.00

4
Sully-Miller 
Contracting
Company

876,022.50 238,891.50 27,000.00 4,375,734.60 4,897,831.00 382,480.00 $10,797,959.60

5 R.J. Noble Company 576,095.50 211,784.00 18,200.00 4,540,387.00 5,231,314.00 323,360.00 $10,901,140.50

Average Bid Prices $681,412.59 $232,173.93 $22,995.28 $4,308,572.91 $4,844,066.55 $283,987.70 $10,373,208.97

`

North Indian Canyon Drive,Gilman Springs Rd Resuf(C6-0089, C9-0095): Web-Summary.SubTotals
Updated: 3/14/2019 Page 1 of 1



Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

BASE BID SCHEDULE: North Indian Canyon Drive, Widening Project

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 100100 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 37,000.90 37,000.90

2 120100 TRAFFIC CONTROL SYSTEM LS 1 80,000.00 80,000.00 80,000.00 80,000.00

3 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 5,000.00 5,000.00 5,000.00 5,000.00

4 170103 CLEARING AND GRUBBING LS 1 10,000.00 10,000.00 10,000.00 10,000.00

5 066012 DUST ABATEMENT LS 1 5,000.00 5,000.00 25,000.00 25,000.00

6 190101 ROADWAY EXCAVATION Like 1 CY 2,410 70.00 168,700.00 39.00 93,990.00

7 190185 SHOULDER BACKING Like 2 LF 3,110 2.00 6,220.00 2.00 6,220.00

8 260203 CLASS 2 AGGREGATE BASE Like 3 CY 1,301 35.00 45,535.00 45.00 58,545.00

9 390132 HOT MIX ASPHALT (TYPE A) Like 4 TON 2,430 85.00 206,550.00 100.00 243,000.00

10 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 470 35.00 16,450.00 60.00 28,200.00

11 810230 PAVEMENT MARKER (RETROREFLECTIVE) Like 5 EA 510 5.00 2,550.00 6.00 3,060.00

12 820410 SALVAGE ROADSIDE SIGN EA 3 200.00 600.00 192.00 576.00

13 820840 ROADSIDE SIGN - ONE POST Like 6 EA 4 300.00 1,200.00 550.00 2,200.00

14 820850 ROADSIDE SIGN - TWO POST EA 5 300.00 1,500.00 750.00 3,750.00

15 840501 THERMOPLASTIC TRAFFIC STRIPE Like 7 LF 12,700 1.00 12,700.00 0.74 9,398.00

16 840515 THERMOPLASTIC PAVEMENT MARKING Like 8 SQFT 380 5.00 1,900.00 7.50 2,850.00

17 846020 REMOVE PAINTED TRAFFIC STRIPE Like 9 LF 6,190 1.00 6,190.00 1.10 6,809.00

18 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 710 2.00 1,420.00 1.50 1,065.00

19 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 60,000.00 60,000.00 60,000.00 60,000.00

BASE BID SCHEDULE SUB-TOTAL 
ITEMS 1 - 19 636,515.00 676,663.90

1
COUNTY'S ESTIMATE Granite Construction Co.

Indio, CA 92203
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 1: Coachilling Development

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

20 190101 ROADWAY EXCAVATION Like 1 CY 1,380 70.00 96,600.00 39.00 53,820.00

21 190185 SHOULDER BACKING Like 2 LF 2,640 2.00 5,280.00 2.00 5,280.00

22 260203 CLASS 2 AGGREGATE BASE Like 3 CY 745 35.00 26,075.00 45.00 33,525.00

23 390132 HOT MIX ASPHALT (TYPE A) Like 4 TON 1,390 85.00 118,150.00 100.00 139,000.00

24 810230 PAVEMENT MARKER (RETROREFLECTIVE) Like 5 EA 180 5.00 900.00 6.00 1,080.00

25 820840 ROADSIDE SIGN - ONE POST Like 6 EA 3 300.00 900.00 550.00 1,650.00

26 840501 THERMOPLASTIC TRAFFIC STRIPE Like 7 LF 5,890 1.00 5,890.00 0.74 4,358.60

27 840515 THERMOPLASTIC PAVEMENT MARKING Like 8 SQFT 130 5.00 650.00 7.50 975.00

28 846020 REMOVE PAINTED TRAFFIC STRIPE Like 9 LF 3,660 1.00 3,660.00 1.10 4,026.00

ALTERNATIVE BID SCHEDULE 1 SUB-TOTAL 
ITEMS 20 - 28 258,105.00 243,714.60

ALTERNATIVE BID SCHEDULE 2: Mission Springs Water District Facilities Adjustments

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

29 000003 ADJUST WATER VALVE WITH CONCRETE COLLAR ------- EA 6 1,000.00 6,000.00 1,400.00 8,400.00

30 202027 RELOCATE WATER METER (MSWD) ------- EA 2 1,000.00 2,000.00 2,500.00 5,000.00

ALTERNATIVE SCHEDULE 2 SUB-TOTAL 
ITEMS 29 - 30 8,000.00 13,400.00

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

31 066102 DUST ABATEMENT ------- LS 1 20,000.00 20,000.00 27,000.00 27,000.00

32 100100 DEVELOP WATER SUPPLY ------- LS 1 20,000.00 20,000.00 20,000.00 20,000.00

33 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 100,000.00 100,000.00 100,000.00 100,000.00

34 130200 PREPARE WATER POLLUTION CONTROL PROGRAM ------- LS 1 10,000.00 10,000.00 10,000.00 10,000.00

1
COUNTY'S ESTIMATE Granite Construction Co.

Indio, CA 92203
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

35 170103 CLEARING AND GRUBBING (LS) ------- LS 1 15,000.00 15,000.00 15,000.00 15,000.00

36 190101 ROADWAY EXCAVATION ------- CY 1,010 25.00 25,250.00 40.00 40,400.00

37 190185 SHOULDER BACKING ------- LF 38,720 2.00 77,440.00 0.65 25,168.00

38 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ------- TON 17,700 90.00 1,593,000.00 105.00 1,858,500.00

39 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) ------- EA 45 2,000.00 90,000.00 180.00 8,100.00

40 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C 
AND E] ------- LF 24,175 10.00 241,750.00 1.50 36,262.50

41 390132 HOT MIX ASPHALT (TYPE A) [3/4" MIX] ------- TON 3,310 70.00 231,700.00 85.00 281,350.00

42 390132 HOT MIX ASPHALT (TYPE A) [1" MIX] ------- TON 1,470 70.00 102,900.00 85.00 124,950.00

43 390135 HOT MIX ASPHALT (LEVELING) ------- TON 10,280 65.00 668,200.00 85.00 873,800.00

44 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) ------- SQYD 2,700 10.00 27,000.00 6.00 16,200.00

45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP] ------- SQYD 7,030 5.00 35,150.00 6.00 42,180.00

46 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP] ------- SQYD 1,190 3.00 3,570.00 8.00 9,520.00

47 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP] ------- SQYD 1,860 3.00 5,580.00 8.00 14,880.00

48 690110 12" CORRUGATED STEEL PIPE DOWNDRAIN ------- EA 9 2,000.00 18,000.00 2,200.00 19,800.00

49 810230 PAVEMENT MARKER (RETROREFLECTIVE) ------- EA 115,000 5.00 575,000.00 2.45 281,750.00

50 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) ------- LF 2,280 35.00 79,800.00 5.00 11,400.00

51 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM ------- EA 18 3,500.00 63,000.00 1,000.00 18,000.00

52 839585 ALTERNATIVE FLARED TERMINAL SYSTEM ------- EA 6 3,500.00 21,000.00 1,000.00 6,000.00

53 839752 REMOVE GUARDRAIL ------- LF 3,370 10.00 33,700.00 5.00 16,850.00

54 840515 THERMOPLASTIC PAVEMENT MARKING ------- SQFT 700 5.00 3,500.00 4.50 3,150.00

55 840656 PAINT TRAFFIC STRIPE (2-COAT) ------- LF 136,000 0.35 47,600.00 0.25 34,000.00

56 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) ------- LF 34,000 1.00 34,000.00 0.17 5,780.00

57 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 185,000.00 185,000.00 185,000.00 185,000.00

ALTERNATE BID SCHEDULE 3 SUB-TOTAL 
ITEMS 31 - 57 4,327,140.00 4,085,040.50

1
COUNTY'S ESTIMATE Granite Construction Co.
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

58 066102 DUST ABATEMENT ------- LS 1 20,000.00 20,000.00 7,137.00 7,137.00

59 100100 DEVELOP WATER SUPPLY ------- LS 1 20,000.00 20,000.00 20,000.00 20,000.00

60 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 300,000.00 300,000.00 300,000.00 300,000.00

61 130200 PREPARE WATER POLLUTION CONTROL PROGRAM ------- LS 1 10,000.00 10,000.00 10,000.00 10,000.00

62 170103 CLEARING AND GRUBBING (LS) ------- LS 1 15,000.00 15,000.00 15,000.00 15,000.00

63 190101 ROADWAY EXCAVATION ------- CY 1,010 35.00 35,350.00 50.00 50,500.00

64 190185 SHOULDER BACKING ------- LF 38,720 2.00 77,440.00 0.65 25,168.00

65 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ------- TON 17,700 100.00 1,770,000.00 100.00 1,770,000.00

66 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) ------- EA 45 2,000.00 90,000.00 365.00 16,425.00

67 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C 
AND E] ------- LF 24,175 10.00 241,750.00 1.50 36,262.50

68 390132 HOT MIX ASPHALT (TYPE A) [3/4" MIX] ------- TON 3,310 80.00 264,800.00 81.00 268,110.00

69 390132 HOT MIX ASPHALT (TYPE A) [1" MIX] ------- TON 1,470 80.00 117,600.00 81.00 119,070.00

70 390135 HOT MIX ASPHALT (LEVELING) ------- TON 10,280 70.00 719,600.00 81.00 832,680.00

71 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) ------- SQYD 2,700 10.00 27,000.00 6.00 16,200.00

72 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP] ------- SQYD 7,030 5.00 35,150.00 5.00 35,150.00

73 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP] ------- SQYD 1,190 3.00 3,570.00 5.00 5,950.00

74 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP] ------- SQYD 1,860 3.00 5,580.00 8.00 14,880.00

75 690110 12" CORRUGATED STEEL PIPE DOWNDRAIN ------- EA 9 2,000.00 18,000.00 2,200.00 19,800.00

76 810230 PAVEMENT MARKER (RETROREFLECTIVE) ------- EA 115,000 5.00 575,000.00 3.55 408,250.00

77 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) ------- LF 2,280 35.00 79,800.00 5.00 11,400.00

78 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM ------- EA 18 3,500.00 63,000.00 1,000.00 18,000.00

79 839585 ALTERNATIVE FLARED TERMINAL SYSTEM ------- EA 6 3,500.00 21,000.00 1,000.00 6,000.00

80 839752 REMOVE GUARDRAIL ------- LF 3,370 20.00 67,400.00 5.00 16,850.00

81 840515 THERMOPLASTIC PAVEMENT MARKING ------- SQFT 700 5.00 3,500.00 7.58 5,306.00

1
COUNTY'S ESTIMATE Granite Construction Co.
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

82 840656 PAINT TRAFFIC STRIPE (2-COAT) ------- LF 136,000 0.35 47,600.00 0.35 47,600.00

83 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) ------- LF 34,000 1.00 34,000.00 0.17 5,780.00

84 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 395,000.00 395,000.00 395,000.00 395,000.00

ALTERNATIVE BID SCHEDULE 4 SUB-TOTAL 
ITEMS 58 - 84 5,057,140.00 4,476,518.50

ALTERNATIVE BID SCHEDULE 5 – Gilman Springs Road, Micro-surfacing Treatment

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

85 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 200,000.00 200,000.00 5,000.00 5,000.00

86 374207 CRACK TREATMENT ------- LS 1 100,000.00 100,000.00 15,000.00 15,000.00

87 374002 ASPHALTIC EMULSION (FOG SEAL COAT) ------- SQYD 27,550 0.50 13,775.00 0.33 9,091.50

88 378000 MICRO-SURFACING ------- TON 480 250.00 120,000.00 235.00 112,800.00

89 810230 PAVEMENT MARKER (RETROREFLECTIVE) ------- EA 5,400 5.00 27,000.00 4.25 22,950.00

90 840515 THERMOPLASTIC PAVEMENT MARKING ------- SQFT 200 5.00 1,000.00 7.00 1,400.00

91 840656 PAINT TRAFFIC STRIPE (2-COAT) ------- LF 64,000 0.35 22,400.00 0.40 25,600.00

92 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 24,000.00 24,000.00 24,000.00 24,000.00

ALTERNATIVE BID SCHEDULE 5 SUB-TOTAL 
ITEMS 85 - 92 508,175.00 215,841.50

PROJECT TOTAL 
ITEMS 1 - 92 10,795,075.00 9,711,179.00

BASE BID SCHEDULE AND ALTERNATIVE BID SCHEDULES 1, 2, 3, 4 AND 5

1
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

BASE BID SCHEDULE: North Indian Canyon Drive, Widening Project

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 100100 DEVELOP WATER SUPPLY LS 1 2,078.45 2,078.45 5,000.00 5,000.00

2 120100 TRAFFIC CONTROL SYSTEM LS 1 36,229.79 36,229.79 80,000.00 80,000.00

3 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 5,659.30 5,659.30 5,000.00 5,000.00

4 170103 CLEARING AND GRUBBING LS 1 70,500.00 70,500.00 10,000.00 10,000.00

5 066012 DUST ABATEMENT LS 1 9,357.33 9,357.33 54,830.00 54,830.00

6 190101 ROADWAY EXCAVATION Like 1 CY 2,410 49.15 118,451.50 25.00 60,250.00

7 190185 SHOULDER BACKING Like 2 LF 3,110 2.09 6,499.90 4.00 12,440.00

8 260203 CLASS 2 AGGREGATE BASE Like 3 CY 1,301 50.71 65,973.71 20.00 26,020.00

9 390132 HOT MIX ASPHALT (TYPE A) Like 4 TON 2,430 81.53 198,117.90 115.00 279,450.00

10 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 470 55.82 26,235.40 65.00 30,550.00

11 810230 PAVEMENT MARKER (RETROREFLECTIVE) Like 5 EA 510 6.24 3,182.40 3.20 1,632.00

12 820410 SALVAGE ROADSIDE SIGN EA 3 199.53 598.59 160.00 480.00

13 820840 ROADSIDE SIGN - ONE POST Like 6 EA 4 571.57 2,286.28 265.00 1,060.00

14 820850 ROADSIDE SIGN - TWO POST EA 5 779.42 3,897.10 690.00 3,450.00

15 840501 THERMOPLASTIC TRAFFIC STRIPE Like 7 LF 12,700 0.77 9,779.00 0.80 10,160.00

16 840515 THERMOPLASTIC PAVEMENT MARKING Like 8 SQFT 380 7.79 2,960.20 5.00 1,900.00

17 846020 REMOVE PAINTED TRAFFIC STRIPE Like 9 LF 6,190 1.14 7,056.60 0.80 4,952.00

18 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 710 1.56 1,107.60 1.60 1,136.00

19 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 60,000.00 60,000.00 60,000.00 60,000.00

BASE BID SCHEDULE SUB-TOTAL 
ITEMS 1 - 19 629,971.05 648,310.00

3
All American Asphalt Hardy and Harper,Inc.

Lake Forest, CA 92630

2

Corona, CA 92878
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 1: Coachilling Development

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

20 190101 ROADWAY EXCAVATION Like 1 CY 1,380 49.15 67,827.00 25.00 34,500.00

21 190185 SHOULDER BACKING Like 2 LF 2,640 2.09 5,517.60 4.00 10,560.00

22 260203 CLASS 2 AGGREGATE BASE Like 3 CY 745 50.71 37,778.95 20.00 14,900.00

23 390132 HOT MIX ASPHALT (TYPE A) Like 4 TON 1,390 81.53 113,326.70 115.00 159,850.00

24 810230 PAVEMENT MARKER (RETROREFLECTIVE) Like 5 EA 180 6.24 1,123.20 3.20 576.00

25 820840 ROADSIDE SIGN - ONE POST Like 6 EA 3 571.57 1,714.71 265.00 795.00

26 840501 THERMOPLASTIC TRAFFIC STRIPE Like 7 LF 5,890 0.77 4,535.30 0.80 4,712.00

27 840515 THERMOPLASTIC PAVEMENT MARKING Like 8 SQFT 130 7.79 1,012.70 5.00 650.00

28 846020 REMOVE PAINTED TRAFFIC STRIPE Like 9 LF 3,660 1.14 4,172.40 0.80 2,928.00

ALTERNATIVE BID SCHEDULE 1 SUB-TOTAL 
ITEMS 20 - 28 237,008.56 229,471.00

ALTERNATIVE BID SCHEDULE 2: Mission Springs Water District Facilities Adjustments

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

29 000003 ADJUST WATER VALVE WITH CONCRETE COLLAR ------- EA 6 1,306.50 7,839.00 2,500.00 15,000.00

30 202027 RELOCATE WATER METER (MSWD) ------- EA 2 9,768.69 19,537.38 7,000.00 14,000.00

ALTERNATIVE SCHEDULE 2 SUB-TOTAL 
ITEMS 29 - 30 27,376.38 29,000.00

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

31 066102 DUST ABATEMENT ------- LS 1 9,357.33 9,357.33 90,000.00 90,000.00

32 100100 DEVELOP WATER SUPPLY ------- LS 1 5,196.11 5,196.11 20,000.00 20,000.00

33 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 80,922.39 80,922.39 100,000.00 100,000.00

34 130200 PREPARE WATER POLLUTION CONTROL PROGRAM ------- LS 1 5,659.30 5,659.30 10,000.00 10,000.00

2

Corona, CA 92878

3
All American Asphalt Hardy and Harper,Inc.

Lake Forest, CA 92630
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

35 170103 CLEARING AND GRUBBING (LS) ------- LS 1 95,306.98 95,306.98 15,000.00 15,000.00

36 190101 ROADWAY EXCAVATION ------- CY 1,010 58.86 59,448.60 20.00 20,200.00

37 190185 SHOULDER BACKING ------- LF 38,720 0.88 34,073.60 1.50 58,080.00

38 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ------- TON 17,700 91.09 1,612,293.00 94.00 1,663,800.00

39 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) ------- EA 45 1,295.86 58,313.70 1,500.00 67,500.00

40 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C 
AND E] ------- LF 24,175 3.05 73,733.75 4.56 110,238.00

41 390132 HOT MIX ASPHALT (TYPE A) [3/4" MIX] ------- TON 3,310 82.80 274,068.00 73.00 241,630.00

42 390132 HOT MIX ASPHALT (TYPE A) [1" MIX] ------- TON 1,470 75.86 111,514.20 73.00 107,310.00

43 390135 HOT MIX ASPHALT (LEVELING) ------- TON 10,280 81.73 840,184.40 94.00 966,320.00

44 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) ------- SQYD 2,700 3.12 8,424.00 21.00 56,700.00

45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP] ------- SQYD 7,030 7.00 49,210.00 15.00 105,450.00

46 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP] ------- SQYD 1,190 4.57 5,438.30 11.00 13,090.00

47 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP] ------- SQYD 1,860 2.87 5,338.20 12.00 22,320.00

48 690110 12" CORRUGATED STEEL PIPE DOWNDRAIN ------- EA 9 4,780.42 43,023.78 6,500.00 58,500.00

49 810230 PAVEMENT MARKER (RETROREFLECTIVE) ------- EA 115,000 2.55 293,250.00 2.10 241,500.00

50 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) ------- LF 2,280 35.33 80,552.40 36.00 82,080.00

51 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM ------- EA 18 4,156.89 74,824.02 4,240.00 76,320.00

52 839585 ALTERNATIVE FLARED TERMINAL SYSTEM ------- EA 6 3,013.75 18,082.50 3,100.00 18,600.00

53 839752 REMOVE GUARDRAIL ------- LF 3,370 12.47 42,023.90 13.00 43,810.00

54 840515 THERMOPLASTIC PAVEMENT MARKING ------- SQFT 700 4.68 3,276.00 6.00 4,200.00

55 840656 PAINT TRAFFIC STRIPE (2-COAT) ------- LF 136,000 0.26 35,360.00 0.23 31,280.00

56 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) ------- LF 34,000 0.35 11,900.00 0.50 17,000.00

57 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 185,000.00 185,000.00 185,000.00 185,000.00

ALTERNATE BID SCHEDULE 3 SUB-TOTAL 
ITEMS 31 - 57 4,115,774.46 4,425,928.00

Corona, CA 92878
All American Asphalt Hardy and Harper,Inc.

3

Lake Forest, CA 92630

2
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

58 066102 DUST ABATEMENT ------- LS 1 9,357.33 9,357.33 15,000.00 15,000.00

59 100100 DEVELOP WATER SUPPLY ------- LS 1 5,196.11 5,196.11 20,000.00 20,000.00

60 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 228,121.82 228,121.82 300,000.00 300,000.00

61 130200 PREPARE WATER POLLUTION CONTROL PROGRAM ------- LS 1 5,659.30 5,659.30 10,000.00 10,000.00

62 170103 CLEARING AND GRUBBING (LS) ------- LS 1 140,512.27 140,512.27 15,000.00 15,000.00

63 190101 ROADWAY EXCAVATION ------- CY 1,010 80.34 81,143.40 25.00 25,250.00

64 190185 SHOULDER BACKING ------- LF 38,720 0.88 34,073.60 1.65 63,888.00

65 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ------- TON 17,700 93.80 1,660,260.00 90.00 1,593,000.00

66 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) ------- EA 45 1,295.86 58,313.70 1,650.00 74,250.00

67 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C 
AND E] ------- LF 24,175 3.05 73,733.75 5.00 120,875.00

68 390132 HOT MIX ASPHALT (TYPE A) [3/4" MIX] ------- TON 3,310 90.82 300,614.20 74.00 244,940.00

69 390132 HOT MIX ASPHALT (TYPE A) [1" MIX] ------- TON 1,470 83.88 123,303.60 74.00 108,780.00

70 390135 HOT MIX ASPHALT (LEVELING) ------- TON 10,280 83.84 861,875.20 90.00 925,200.00

71 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) ------- SQYD 2,700 3.12 8,424.00 24.00 64,800.00

72 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP] ------- SQYD 7,030 9.33 65,589.90 17.00 119,510.00

73 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP] ------- SQYD 1,190 5.77 6,866.30 11.00 13,090.00

74 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP] ------- SQYD 1,860 3.63 6,751.80 12.00 22,320.00

75 690110 12" CORRUGATED STEEL PIPE DOWNDRAIN ------- EA 9 4,780.42 43,023.78 7,150.00 64,350.00

76 810230 PAVEMENT MARKER (RETROREFLECTIVE) ------- EA 115,000 3.69 424,350.00 2.40 276,000.00

77 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) ------- LF 2,280 38.45 87,666.00 39.00 88,920.00

78 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM ------- EA 18 4,520.62 81,371.16 4,600.00 82,800.00

79 839585 ALTERNATIVE FLARED TERMINAL SYSTEM ------- EA 6 3,221.59 19,329.54 3,300.00 19,800.00

80 839752 REMOVE GUARDRAIL ------- LF 3,370 14.55 49,033.50 15.00 50,550.00

81 840515 THERMOPLASTIC PAVEMENT MARKING ------- SQFT 700 7.88 5,516.00 6.00 4,200.00

2

Corona, CA 92878
All American Asphalt Hardy and Harper,Inc.

Lake Forest, CA 92630

3
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

82 840656 PAINT TRAFFIC STRIPE (2-COAT) ------- LF 136,000 0.36 48,960.00 0.30 40,800.00

83 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) ------- LF 34,000 0.35 11,900.00 0.60 20,400.00

84 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 395,000.00 395,000.00 395,000.00 395,000.00

ALTERNATIVE BID SCHEDULE 4 SUB-TOTAL 
ITEMS 58 - 84 4,835,946.26 4,778,723.00

ALTERNATIVE BID SCHEDULE 5 – Gilman Springs Road, Micro-surfacing Treatment

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

85 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 29,066.72 29,066.72 15,000.00 15,000.00

86 374207 CRACK TREATMENT ------- LS 1 40,238.70 40,238.70 42,000.00 42,000.00

87 374002 ASPHALTIC EMULSION (FOG SEAL COAT) ------- SQYD 27,550 0.44 12,122.00 0.20 5,510.00

88 378000 MICRO-SURFACING ------- TON 480 183.37 88,017.60 287.00 137,760.00

89 810230 PAVEMENT MARKER (RETROREFLECTIVE) ------- EA 5,400 4.42 23,868.00 2.10 11,340.00

90 840515 THERMOPLASTIC PAVEMENT MARKING ------- SQFT 200 7.27 1,454.00 5.00 1,000.00

91 840656 PAINT TRAFFIC STRIPE (2-COAT) ------- LF 64,000 0.42 26,880.00 0.25 16,000.00

92 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 24,000.00 24,000.00 24,000.00 24,000.00

ALTERNATIVE BID SCHEDULE 5 SUB-TOTAL 
ITEMS 85 - 92 245,647.02 252,610.00

BASE BID SCHEDULE AND ALTERNATIVE BID SCHEDULES 1, 2, 3, 4 AND 5
PROJECT TOTAL 

ITEMS 1 - 92 10,091,723.73 10,364,042.00

Hardy and Harper,Inc.
Lake Forest, CA 92630

2

Corona, CA 92878

3
All American Asphalt
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

BASE BID SCHEDULE: North Indian Canyon Drive, Widening Project

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 100100 DEVELOP WATER SUPPLY LS 1 15,000.00 15,000.00 5,000.00 5,000.00

2 120100 TRAFFIC CONTROL SYSTEM LS 1 175,000.00 175,000.00 80,000.00 80,000.00

3 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 47,000.00 47,000.00 5,000.00 5,000.00

4 170103 CLEARING AND GRUBBING LS 1 90,000.00 90,000.00 10,000.00 10,000.00

5 066012 DUST ABATEMENT LS 1 32,000.00 32,000.00 10,000.00 10,000.00

6 190101 ROADWAY EXCAVATION Like 1 CY 2,410 36.00 86,760.00 34.00 81,940.00

7 190185 SHOULDER BACKING Like 2 LF 3,110 2.00 6,220.00 6.25 19,437.50

8 260203 CLASS 2 AGGREGATE BASE Like 3 CY 1,301 68.00 88,468.00 46.00 59,846.00

9 390132 HOT MIX ASPHALT (TYPE A) Like 4 TON 2,430 86.00 208,980.00 75.00 182,250.00

10 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 470 70.00 32,900.00 78.00 36,660.00

11 810230 PAVEMENT MARKER (RETROREFLECTIVE) Like 5 EA 510 6.50 3,315.00 4.00 2,040.00

12 820410 SALVAGE ROADSIDE SIGN EA 3 220.00 660.00 200.00 600.00

13 820840 ROADSIDE SIGN - ONE POST Like 6 EA 4 625.00 2,500.00 265.00 1,060.00

14 820850 ROADSIDE SIGN - TWO POST EA 5 850.00 4,250.00 800.00 4,000.00

15 840501 THERMOPLASTIC TRAFFIC STRIPE Like 7 LF 12,700 0.85 10,795.00 0.80 10,160.00

16 840515 THERMOPLASTIC PAVEMENT MARKING Like 8 SQFT 380 8.50 3,230.00 5.30 2,014.00

17 846020 REMOVE PAINTED TRAFFIC STRIPE Like 9 LF 6,190 1.25 7,737.50 0.80 4,952.00

18 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 710 1.70 1,207.00 1.60 1,136.00

19 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 60,000.00 60,000.00 60,000.00 60,000.00

BASE BID SCHEDULE SUB-TOTAL 
ITEMS 1 - 19 876,022.50 576,095.50

4 5
Sully-Miller Contracting Co. R.J. Noble Company
Brea, CA 92821 Orange, CA 92856
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 1: Coachilling Development

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

20 190101 ROADWAY EXCAVATION Like 1 CY 1,380 36.00 49,680.00 34.00 46,920.00

21 190185 SHOULDER BACKING Like 2 LF 2,640 2.00 5,280.00 6.25 16,500.00

22 260203 CLASS 2 AGGREGATE BASE Like 3 CY 745 68.00 50,660.00 46.00 34,270.00

23 390132 HOT MIX ASPHALT (TYPE A) Like 4 TON 1,390 86.00 119,540.00 75.00 104,250.00

24 810230 PAVEMENT MARKER (RETROREFLECTIVE) Like 5 EA 180 6.50 1,170.00 4.00 720.00

25 820840 ROADSIDE SIGN - ONE POST Like 6 EA 3 625.00 1,875.00 265.00 795.00

26 840501 THERMOPLASTIC TRAFFIC STRIPE Like 7 LF 5,890 0.85 5,006.50 0.80 4,712.00

27 840515 THERMOPLASTIC PAVEMENT MARKING Like 8 SQFT 130 8.50 1,105.00 5.30 689.00

28 846020 REMOVE PAINTED TRAFFIC STRIPE Like 9 LF 3,660 1.25 4,575.00 0.80 2,928.00

ALTERNATIVE BID SCHEDULE 1 SUB-TOTAL 
ITEMS 20 - 28 238,891.50 211,784.00

ALTERNATIVE BID SCHEDULE 2: Mission Springs Water District Facilities Adjustments

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

29 000003 ADJUST WATER VALVE WITH CONCRETE COLLAR ------- EA 6 2,000.00 12,000.00 1,200.00 7,200.00

30 202027 RELOCATE WATER METER (MSWD) ------- EA 2 7,500.00 15,000.00 5,500.00 11,000.00

ALTERNATIVE SCHEDULE 2 SUB-TOTAL 
ITEMS 29 - 30 27,000.00 18,200.00

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

31 066102 DUST ABATEMENT ------- LS 1 12,000.00 12,000.00 575,000.00 575,000.00

32 100100 DEVELOP WATER SUPPLY ------- LS 1 20,000.00 20,000.00 20,000.00 20,000.00

33 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 100,000.00 100,000.00 100,000.00 100,000.00

34 130200 PREPARE WATER POLLUTION CONTROL PROGRAM ------- LS 1 3,500.00 3,500.00 10,000.00 10,000.00

4 5
Sully-Miller Contracting Co. R.J. Noble Company
Brea, CA 92821 Orange, CA 92856
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 3 – Gilman Springs Road Resurfacing Project, Full Road Closure

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

35 170103 CLEARING AND GRUBBING (LS) ------- LS 1 15,000.00 15,000.00 15,000.00 15,000.00

36 190101 ROADWAY EXCAVATION ------- CY 1,010 50.00 50,500.00 32.00 32,320.00

37 190185 SHOULDER BACKING ------- LF 38,720 0.28 10,841.60 2.50 96,800.00

38 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ------- TON 17,700 105.00 1,858,500.00 92.50 1,637,250.00

39 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) ------- EA 45 725.00 32,625.00 1,425.00 64,125.00

40 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C 
AND E] ------- LF 24,175 1.00 24,175.00 1.60 38,680.00

41 390132 HOT MIX ASPHALT (TYPE A) [3/4" MIX] ------- TON 3,310 90.25 298,727.50 82.00 271,420.00

42 390132 HOT MIX ASPHALT (TYPE A) [1" MIX] ------- TON 1,470 83.00 122,010.00 75.00 110,250.00

43 390135 HOT MIX ASPHALT (LEVELING) ------- TON 10,280 97.00 997,160.00 80.00 822,400.00

44 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) ------- SQYD 2,700 10.00 27,000.00 3.50 9,450.00

45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP] ------- SQYD 7,030 5.00 35,150.00 6.90 48,507.00

46 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP] ------- SQYD 1,190 3.75 4,462.50 5.50 6,545.00

47 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP] ------- SQYD 1,860 0.15 279.00 5.50 10,230.00

48 690110 12" CORRUGATED STEEL PIPE DOWNDRAIN ------- EA 9 2,500.00 22,500.00 4,700.00 42,300.00

49 810230 PAVEMENT MARKER (RETROREFLECTIVE) ------- EA 115,000 2.50 287,500.00 1.90 218,500.00

50 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) ------- LF 2,280 28.00 63,840.00 30.00 68,400.00

51 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM ------- EA 18 3,200.00 57,600.00 3,475.00 62,550.00

52 839585 ALTERNATIVE FLARED TERMINAL SYSTEM ------- EA 6 1,800.00 10,800.00 2,850.00 17,100.00

53 839752 REMOVE GUARDRAIL ------- LF 3,370 7.20 24,264.00 8.50 28,645.00

54 840515 THERMOPLASTIC PAVEMENT MARKING ------- SQFT 700 5.00 3,500.00 5.25 3,675.00

55 840656 PAINT TRAFFIC STRIPE (2-COAT) ------- LF 136,000 0.70 95,200.00 0.25 34,000.00

56 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) ------- LF 34,000 0.40 13,600.00 0.36 12,240.00

57 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 185,000.00 185,000.00 185,000.00 185,000.00

ALTERNATE BID SCHEDULE 3 SUB-TOTAL 
ITEMS 31 - 57 4,375,734.60 4,540,387.00

Brea, CA 92821 Orange, CA 92856

4 5
Sully-Miller Contracting Co. R.J. Noble Company
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

58 066102 DUST ABATEMENT ------- LS 1 12,000.00 12,000.00 430,000.00 430,000.00

59 100100 DEVELOP WATER SUPPLY ------- LS 1 2,500.00 2,500.00 20,000.00 20,000.00

60 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 200,000.00 200,000.00 300,000.00 300,000.00

61 130200 PREPARE WATER POLLUTION CONTROL PROGRAM ------- LS 1 5,000.00 5,000.00 10,000.00 10,000.00

62 170103 CLEARING AND GRUBBING (LS) ------- LS 1 5,000.00 5,000.00 15,000.00 15,000.00

63 190101 ROADWAY EXCAVATION ------- CY 1,010 50.00 50,500.00 69.00 69,690.00

64 190185 SHOULDER BACKING ------- LF 38,720 0.40 15,488.00 3.70 143,264.00

65 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ------- TON 17,700 106.00 1,876,200.00 97.50 1,725,750.00

66 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) ------- EA 45 725.00 32,625.00 1,825.00 82,125.00

67 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") AND [TYPE C 
AND E] ------- LF 24,175 1.00 24,175.00 1.60 38,680.00

68 390132 HOT MIX ASPHALT (TYPE A) [3/4" MIX] ------- TON 3,310 90.25 298,727.50 85.00 281,350.00

69 390132 HOT MIX ASPHALT (TYPE A) [1" MIX] ------- TON 1,470 83.00 122,010.00 89.00 130,830.00

70 390135 HOT MIX ASPHALT (LEVELING) ------- TON 10,280 97.00 997,160.00 87.50 899,500.00

71 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) ------- SQYD 2,700 10.00 27,000.00 3.50 9,450.00

72 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.50' DEEP] ------- SQYD 7,030 5.00 35,150.00 14.50 101,935.00

73 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.27' DEEP] ------- SQYD 1,190 3.75 4,462.50 18.00 21,420.00

74 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT [0.17' DEEP] ------- SQYD 1,860 0.15 279.00 18.00 33,480.00

75 690110 12" CORRUGATED STEEL PIPE DOWNDRAIN ------- EA 9 2,500.00 22,500.00 4,700.00 42,300.00

76 810230 PAVEMENT MARKER (RETROREFLECTIVE) ------- EA 115,000 4.00 460,000.00 2.15 247,250.00

77 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) ------- LF 2,280 28.00 63,840.00 30.00 68,400.00

78 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM ------- EA 18 3,200.00 57,600.00 3,500.00 63,000.00

79 839585 ALTERNATIVE FLARED TERMINAL SYSTEM ------- EA 6 1,800.00 10,800.00 2,850.00 17,100.00

80 839752 REMOVE GUARDRAIL ------- LF 3,370 7.20 24,264.00 8.50 28,645.00

81 840515 THERMOPLASTIC PAVEMENT MARKING ------- SQFT 700 8.50 5,950.00 6.35 4,445.00

Brea, CA 92821 Orange, CA 92856

4 5
Sully-Miller Contracting Co. R.J. Noble Company
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Riverside County Transportation Department Project: North Indian Canyon Drive Widening Project Phase 1
Summary of Bids 20th Avenue to 18th Avenue, Cities of Palm Springs and Desert Hot Springs

Project No. C6-0089; and
Advertised: January 15, 2019 (Agenda Item: 3.7) Gilman Springs Road Resurfacing Project
Addenda:  1 (2/1/2019), 2 (2/14/2019), 3 (2/28/2019), 4 (3/7/2019) Moreno Valley City Limit to State Highway 79, Gilman Hot Springs Area
Bids Open: 2 pm     Date: Wednesday, March 13, 2019 Project No. C9-0059

ALTERNATIVE BID SCHEDULE 4 – Gilman Springs Road Resurfacing Project, One Lane Closure, Night Work

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

82 840656 PAINT TRAFFIC STRIPE (2-COAT) ------- LF 136,000 1.00 136,000.00 0.30 40,800.00

83 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) ------- LF 34,000 0.40 13,600.00 0.35 11,900.00

84 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 395,000.00 395,000.00 395,000.00 395,000.00

ALTERNATIVE BID SCHEDULE 4 SUB-TOTAL 
ITEMS 58 - 84 4,897,831.00 5,231,314.00

ALTERNATIVE BID SCHEDULE 5 – Gilman Springs Road, Micro-surfacing Treatment

ITEM NO. ITEM CODE CONTRACT ITEM Like Bid 
Item UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

85 120100 TRAFFIC CONTROL SYSTEM ------- LS 1 48,000.00 48,000.00 60,000.00 60,000.00

86 374207 CRACK TREATMENT ------- LS 1 52,000.00 52,000.00 41,000.00 41,000.00

87 374002 ASPHALTIC EMULSION (FOG SEAL COAT) ------- SQYD 27,550 0.60 16,530.00 1.20 33,060.00

88 378000 MICRO-SURFACING ------- TON 480 375.00 180,000.00 286.00 137,280.00

89 810230 PAVEMENT MARKER (RETROREFLECTIVE) ------- EA 5,400 5.25 28,350.00 2.15 11,610.00

90 840515 THERMOPLASTIC PAVEMENT MARKING ------- SQFT 200 8.00 1,600.00 5.25 1,050.00

91 840656 PAINT TRAFFIC STRIPE (2-COAT) ------- LF 64,000 0.50 32,000.00 0.24 15,360.00

92 010602 MISCELLANEOUS WORK (AS DIRECTED) ------- FA 1 24,000.00 24,000.00 24,000.00 24,000.00

ALTERNATIVE BID SCHEDULE 5 SUB-TOTAL 
ITEMS 85 - 92 382,480.00 323,360.00

PROJECT TOTAL 
ITEMS 1 - 92 10,797,959.60 10,901,140.50

BASE BID SCHEDULE AND ALTERNATIVE BID SCHEDULES 1, 2, 3, 4 AND 5

Brea, CA 92821 Orange, CA 92856

4 5
Sully-Miller Contracting Co. R.J. Noble Company
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Project:

Apparent Low Bidder:

Subcontractor Name Description of Work/ Bid Items
Pavement Coatings Company
Lic. No. 303609
DIR No.  1000003382

88 (P)
Microsurfacing

Danny C. Hubbs Construction Inc.
Lic. No. 509249
DIR. No. 1000012296

50-53, 77-80 (P)
Gurardrail

BC Traffic Specialist
Lic. No. 877686
DIR No. 1000005503

11-18, 24-28, 49, 54-55, 76, 
81-82, 89-91 (P)

Striping
Asphalt Dike Construction, Inc. dba 
APCO
Lic. No. 283095
DIR No. 1000004858

40, 67 (P)
AC Dike

Pavement Recycling System
Lic. No. 569352
DIR No. 1000003363

45-47, 56, 72-74, 83 (P)
Cold Plane, Rumble Strip

Statewide Traffic Safety and Sign, Inc.
Lic. No. 975518
DIR No. 1000001109

60 (P)
Flagging and Pilot Car

(P) Partial Work

Subcontractors

Granite Construction Co.

North Indian Canyon Drive Widening Project Phase 1
20th Avenue to 18th Avenue
Cities of Palm Springs and Desert Hot Springs
Project No. C6-0089; and

Gilman Springs Road Resurfacing Project 
Moreno Valley City Limit to State Highway 79
Gilman Hot Springs Area
Project No. C9-0059

North Indian Canyon Drive,Gilman Springs Rd Resuf(C6-0089, C9-0095):  SubContractors
Updated: 3/14/2019
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