
Riverside County Transportation Department
Project : STATE ROUTE 79 SOUTH PHASE IISummary of Bids
              (from Sta.108+50 to Sta.188+88)Date: April 27, 1999Bids open: 2:00 pm

Riverside Construction Co.Riverside Construction Co.
Riverside , CA  92502Riverside , CA  92502COUNTY'S ESTIMATE
DEDUCT SPREAD AS BID
BASIS OF CONTRACT

AMOUNTBIDAMOUNTBIDENG EST.UNIT PRICEQUANTITYUNITSCONTRACT ITEM

A. PROJECT CONSTRUCTION

10,000.0010,000.0010,000.0010,000.0050,000.0050,000.001LSVehicle & Equipment Storage1
& Service Area

5,000.005,000.005,000.005,000.0030,000.0030,000.001LSCritical Path Progress Scheduling2
200,000.00200,000.00200,000.00200,000.00200,000.00200,000.001LSMobilization3

30,000.0030,000.0030,000.0030,000.0050,000.0050,000.001LSNPDES Compliance4

245,000.00245,000.00330,000.00SUBTOTALS:

B. GRADING/ROAD ITEMS

60,000.0060,000.0060,000.0060,000.0060,000.0060,000.001LSClearing And Grubbing5
40,000.0040,000.0040,000.0040,000.0040,000.0040,000.001LSFurnish And Apply Water6

194,700.002.20194,700.002.20132,750.001.5088,500CYRoadway Excavation (HWY 79 S)7
178,420.001.10178,420.001.10243,300.001.50162,200CYOverexcavate & Recompact8

234.000.01234.000.01117,000.005.0023,400CYExport (HWY 79 S)9
10,000.0010,000.0010,000.0010,000.0024,000.0024,000.001LSFinishing Roadway10

793,533.0019.50793,533.0019.50813,880.0020.0040,694CYAggregate Base Class 211
1,007,779.5026.751,007,779.5026.751,054,872.0028.0037,674TONAsphalt Concrete12

16,575.00325.0016,575.00325.0015,300.00300.0051TONAsphaltic Emulsion13
131,851.508.25131,851.508.25111,874.007.0015,982LFType A2-6 Curb & Gutter14

4,932.0012.004,932.0012.002,877.007.00411LFType A-6 Curb & Gutter15
1,080.0054.001,080.0054.00200.0010.0020LFTransition Curb & Gutter16
1,188.0018.001,188.0018.00462.007.0066LFType D-6 Curb & Gutter17
3,880.7510.753,880.7510.751,805.005.00361LF6" A.C. Dike18

29,196.004.5029,196.004.5051,904.008.006,488LFConcrete Brow Ditch19
1,815.002.751,815.002.752,640.004.00660SFConcrete Sidewalk20

LEFT INTENTIONALLY BLANK21
6,000.00750.006,000.00750.004,000.00500.008EACurb Ramps - Case E22
1,139.601.401,139.601.40814.001.00814LFSawcut Existing Pavement23

71,676.000.2071,676.000.20107,514.000.30358,380SFRemove Existing Pavement24
14,904.0027.0014,904.0027.0016,560.0030.00552LFType III Barricade25

4,848.2510.254,848.2510.255,676.0012.00473LFChain Link Fence26
700.00700.00700.00700.00800.00800.001EAChain Link Fence Gate27

7,492.801.057,492.801.0528,544.004.007,136SF3" Thick A.C. Driveway Apron28
25,410.0033.0025,410.0033.007,700.0010.00770LFWood Fence W/Wire Mesh29

3,005.704.303,005.704.302,097.003.00699LFRemove Existing Curb & Gutter30
918.751.05918.751.05875.001.00875SFRemove Existing A.C. Sidewalk31

1,301.152.651,301.152.65982.002.00491LFRemove Existing Median Curb32
1,250.00250.001,250.00250.001,500.00300.005EAStreet Name Sign33
3,400.003,400.003,400.003,400.001,000.001,000.001EAReconstruct Existing Driveway34
4,940.0065.004,940.0065.002,660.0035.0076CY1/2 Ton Riprap35
3,440.0086.003,440.0086.001,400.0035.0040CY1/4 Ton Riprap36

345.00115.00345.00115.00105.0035.003CYNo.2 Backing Riprap37
2,050.0082.002,050.0082.00625.0025.0025CY12" Thick Gravel Blanket38

872.000.40872.000.401,090.000.502,180SFMirafi 700X Filter Fabric In Place39

2,628,878.002,628,878.002,856,806.00SUBTOTALS:

C. STORM DRAIN ITEMS

191,004.0066.00191,004.0066.00153,382.0053.002,894LF24" RCP (CL IV)40
35,230.0065.0035,230.0065.0029,810.0055.00542LF27" RCP (1500-D)41

107,315.0065.00107,315.0065.0099,060.0060.001,651LF30" RCP (1500-D)42
18,216.0072.0018,216.0072.0016,445.0065.00253LF36" RCP (1500-D)43
26,390.00130.0026,390.00130.0014,210.0070.00203LF42" RCP (1500-D)44
10,200.005,100.0010,200.005,100.009,000.004,500.002EA7' Wide-Drainage Inlet Type OL45

W/Gutter Depression On Grade
15,600.005,200.0015,600.005,200.0018,000.006,000.003EA10' Wide-Drainage Inlet Type OL46

W/Gutter Depression On Grade
45,500.006,500.0045,500.006,500.0052,500.007,500.007EA14' Wide-Drainage Inlet Type OL47

W/Gutter Depression On Grade
34,000.008,500.0034,000.008,500.0042,000.0010,500.004EA21' Wide-Drainage Inlet Type OL48

W/Gutter Depression On Grade
28,800.004,800.0028,800.004,800.0027,000.004,500.006EA7' Wide-Drainage Inlet Type OL49

W/Gutter Depression In Grade Sag
5,500.005,500.005,500.005,500.006,000.006,000.001EA10' Wide-Drainage Inlet Type OL50

W/Gutter Depression In Grade Sag
1,400.001,400.001,400.001,400.003,000.003,000.001EAInlet Type GMP51

54,000.003,600.0054,000.003,600.0048,000.003,200.0015EAManhole No.152
7,500.001,500.007,500.001,500.009,000.001,800.005EAJunction Structure No.153
6,000.002,000.006,000.002,000.006,000.002,000.003EAJunction Structure No.254
9,600.002,400.009,600.002,400.006,000.001,500.004EAJunction Structure No.455
7,300.007,300.007,300.007,300.003,000.003,000.001EAPipe Headwall56

13,000.0013,000.0013,000.0013,000.005,000.005,000.001EAType A Box Culvert Wingwall57
30,000.0010,000.0030,000.0010,000.0015,000.005,000.003EAType E Box Culvert Wingwall58

101,905.00445.00101,905.00445.0080,150.00350.00229LF5'X8' Reinforced Concrete Single 59
Box Culvert

131,220.00810.00131,220.00810.0089,100.00550.00162LF5'X10' Reinforced Concrete60
Double Box Culvert

9,360.0065.009,360.0065.005,040.0035.00144CY1/2 Ton Riprap61
3,053.0071.003,053.0071.001,075.0025.0043CY12" Thick Gravel Blanket62

580.500.45580.500.45645.000.501,290SFMirafi 700X Filter Fabric In Place63
1,300.001,300.001,300.001,300.001,000.001,000.001EAJoin Existing Manhole64
8,979.0073.008,979.0073.00615.005.00123LFRemove Existing 36" RCP65
2,400.00800.002,400.00800.00450.00150.003EARemove Existing 36" Riser66
3,870.0086.003,870.0086.00135.003.0045LFRemove Existing 18" RCP67
3,440.0086.003,440.0086.00160.004.0040LFRemove Existing 24" RCP68

17,200.00200.0017,200.00200.008,600.00100.0086LFRemove Existing 9'X5' Box Culvert69
With Headwall
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Riverside County Transportation Department
Project : STATE ROUTE 79 SOUTH PHASE IISummary of Bids
              (from Sta.108+50 to Sta.188+88)Date: April 27, 1999Bids open: 2:00 pm

AMOUNTBIDAMOUNTBIDENG EST.UNIT PRICEQUANTITYUNITSCONTRACT ITEM
2,652.0051.002,652.0051.00520.0010.0052LFRemove Existing 36" CMP70
1,100.001,100.001,100.001,100.00600.00600.001EAAdjust To Grade Existing Storm71

Drain Manhole
8,400.004,200.008,400.004,200.001,200.00600.002EAAdjust To Grade Existing 72

Catch Basin
2,040.0051.002,040.0051.00240.006.0040LFRemove Existing 18" CMP73

944,054.50944,054.50751,937.00SUBTOTALS:

D. CONSTRUCTION TRAFFIC
CONTROL ITEMS

15.000.1515.000.1520.000.20100LF4" White-Lane Lines (Detail 8)74
47.500.2547.500.25114.000.60190LF4" White-Lane Lines (Detail 9)75

1,529.400.201,529.400.206,882.300.907,647LF4" Yellow-No Passing Zones76
51.300.1851.300.18114.000.40285LF4" Yellow Edge Line77

672.300.18672.300.181,494.000.403,735LF4" White-Edge Line78
1,079.600.201,079.600.204,858.200.905,398LF4" Yellow-Median Islands79

239.800.20239.800.20719.400.601,199LF8" White-Channelizing Line80
277.550.65277.550.65427.001.00427LF12" White-Limit Lines81
270.0045.00270.0045.00480.0080.006EAWords Pavement Marking82
270.0010.00270.0010.001,620.0060.0027EASymbols Pavement Marking83

14,685.00165.0014,685.00165.004,450.0050.0089EARemove Existing Sign84
220.0055.00220.0055.00100.0025.004EACover Existing Sign85

3,465.00165.003,465.00165.003,150.00150.0021EARelocate Existing Sign86
4,453.150.654,453.150.653,425.500.506,851LFRemove Existing Striping87

24,635.0065.0024,635.0065.0011,370.0030.00379EA48" Reflectorized Portable88
Delineators (Relocate As Req.'d)

48,257.0011.0048,257.0011.0087,740.0020.004,387LFK-Rail89
14,000.003,500.0014,000.003,500.0020,000.005,000.004EATemp. Crash Cushion90
61,988.801.6061,988.801.6077,486.002.0038,743SFTemp. Asphalt Concrete Pavement91

Including Aggregate Base Class 2
9,900.00300.009,900.00300.009,900.00300.0033EATraffic Signs (48")92
2,160.00270.002,160.00270.001,600.00200.008EATraffic Signs (48"X24")93
1,080.00270.001,080.00270.001,600.00400.004EATraffic Signs (60"X36")94
2,160.00270.002,160.00270.001,600.00200.008EATraffic Signs (36")95
9,245.00215.009,245.00215.004,945.00115.0043EATraffic Signs (30")96
2,580.00215.002,580.00215.001,080.0090.0012EATraffic Signs (24"X30")97

650.00325.00650.00325.00600.00300.002EATraffic Signs (60"X24")98
1,760.00160.001,760.00160.001,760.00160.0011EATraffic Signs (12"X36")99
2,560.00160.002,560.00160.00720.0045.0016EATraffic Signs (18"X18")100
6,825.00975.006,825.00975.001,400.00200.007EAType B Flashing Beacon101

22,000.0022,000.0022,000.0022,000.0010,000.0010,000.001EAPortable Flashing Arrow102
350.0050.00350.0050.00560.0080.007EARemove Ex. Pavement Markings103

3,232.000.203,232.000.2048,480.003.0016,160SFRemove Temp. Pavement104
35,000.0035,000.0035,000.0035,000.0050,000.0050,000.001LSTemp. Signal @ Bedford Court105
35,000.0035,000.0035,000.0035,000.0050,000.0050,000.001LSTemp. Signal @ La Paz Road106
35,000.0035,000.0035,000.0035,000.0050,000.0050,000.001LSTemp. Signal @ Pala Road107

9,763.200.309,763.200.3039,052.801.2032,544LF4" White-Lane Lines108
128.400.30128.400.30770.401.80428LF4" Yellow-No Passing Zones109

355,550.00355,550.00498,518.60SUBTOTALS:

E. FINAL STRIPING & SIGNING

41.600.2041.600.20104.000.50208LF4" White-Edge Line110
8,854.450.558,854.450.5535,417.802.2016,099LF4" Yellow-Median Islands111
1,037.850.551,037.850.551,887.001.001,887LF8" White-Channelizing Lines112
2,650.501.552,650.501.552,052.001.201,710LF12" White-Limit Lines113
1,521.0039.001,521.0039.00975.0025.0039EA48" Class I Delineators114
3,090.0030.003,090.0030.000.00103EAChannelizer W/Flexible Base 114A
3,840.00160.003,840.00160.001,920.0080.0024EAWords Pavement Marking115
1,924.0074.001,924.0074.001,560.0060.0026EASymbols Pavement Marking116
2,240.00160.002,240.00160.001,260.0090.0014EATraffic Signs (24"X30")117

264.0022.00264.0022.00540.0045.0012EATraffic Signs (18"X18")118
270.00270.00270.00270.00200.00200.001EATraffic Signs (48"X36")119

2,745.00305.002,745.00305.001,800.00200.009EAGuide Signs (size Varies)120
1,860.00155.001,860.00155.001,380.00115.0012EATraffic Signs (30")121

585.00195.00585.00195.00600.00200.003EATraffic Signs (36")122
4,495.600.404,495.600.405,057.550.4511,239LFRemove Existing Striping123
3,685.0055.003,685.0055.003,350.0050.0067EARemove Existing Signs124

494.0038.00494.0038.00455.0035.0013EARemove Ex. Pavement Markings125
80.0080.0080.0080.00300.00300.001EARelocate Ex. "Speed Limit" Sign126

39,678.0039,678.0058,858.35SUBTOTALS:

F. SIGNALIZATION

80,000.0080,000.0080,000.0080,000.00110,000.00110,000.001LSSignalization of Bedford Court127
95,000.0095,000.0095,000.0095,000.00150,000.00150,000.001LSSignalization of La Paz Road128
95,000.0095,000.0095,000.0095,000.00150,000.00150,000.001LSSignalization of Pala Road129

165,000.00165,000.00165,000.00165,000.0075,000.0075,000.001LSSignal Interconnect 130
(I-15 To Butterfield Stage Road)

435,000.00435,000.00485,000.00SUBTOTALS:

G. MISCELLANEOUS ITEMS

2,590.0070.002,590.0070.0037,000.001,000.0037EAProtect In Place Ex, Power Pole131
2,757.700.552,757.700.5525,070.005.005,014LFProtect In Place Existing Sewer132

16,900.001,300.0016,900.001,300.007,800.00600.0013EAProtect In Place Existing Sewer133
Manhole & Adjust To Grade

2,421.000.302,421.000.30121,050.0015.008,070LFProtect In Place Ex. 36" Waterline134
2,424.000.302,424.000.3080,800.0010.008,080LFProtect In Place Ex. 30" Waterline135

420.003.00420.003.007,000.0050.00140LFProtect In Place Ex. 18" Waterline136
455.003.50455.003.506,500.0050.00130LFProtect In Place Ex. 14" Waterline137
475.001.25475.001.2519,000.0050.00380LFProtect In Place Ex. 12" Waterline138
500.002.50500.002.504,000.0020.00200LFProtect In Place Ex. 8" Waterline139
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Riverside County Transportation Department
Project : STATE ROUTE 79 SOUTH PHASE IISummary of Bids
              (from Sta.108+50 to Sta.188+88)Date: April 27, 1999Bids open: 2:00 pm

AMOUNTBIDAMOUNTBIDENG EST.UNIT PRICEQUANTITYUNITSCONTRACT ITEM
304.000.80304.000.807,600.0020.00380LFProtect In Place Existing 20" 140

Reclaimed Waterline
3,960.006.003,960.006.0099,000.00150.00660LFProtect In Place Existing141

MWD Waterlines (48", 60" & 75")
200.00100.00200.00100.0020,000.0010,000.002EAProtect In Place Existing142

MWD Takeoff/Takeout Structures
2,500.002,500.002,500.002,500.00100,000.00100,000.001LSProtect In Place Ex. Underground143

Telephone, Electrical Lines & CATV
1,532.000.801,532.000.8038,300.0020.001,915LFProtect In Place Gas Lines144

Including Valves & Risers
1,500.00100.001,500.00100.0015,000.001,000.0015EAProtect In Place Ex. GTE Manhole145

150.00150.00150.00150.00800.00800.001EAProtect In Place Ex. GTE Box146
800.00100.00800.00100.006,400.00800.008EAProtect In Place Ex. Telephone Box147
200.00100.00200.00100.002,000.001,000.002EAProtect In Place Ex. Pacbell M.H.148
100.00100.00100.00100.001,000.001,000.001EAProtect In Place Ex. AT & T M.H.149
300.00100.00300.00100.0015,000.005,000.003EAProtect In Place Existing SCE 150

Vault/Transformer
100.00100.00100.00100.001,000.001,000.001EAProtect In Place Ex. SCE Manhole 151
280.001.00280.001.00280.001.00280LFProtect In Place Ex. Curb & Gutter 152
100.00100.00100.00100.00500.00500.001EAProtect In Place Existing Sign153
200.00200.00200.00200.00100.00100.001EAProtect In Place Existing 154

Flat Outlet Structure
200.00200.00200.00200.0050.0050.001EAProtect In Place Existing Mailbox 155
100.00100.00100.00100.00150.00150.001EAProtect In Place Existing 156

Parking Lot Light
100.00100.00100.00100.00100.00100.001EAProtect In Place Existing Pine Tree157
368.000.20368.000.2036,800.0020.001,840LFProtect In Place Exist. Block Wall158
200.00100.00200.00100.002,000.001,000.002EAProtect In Place Existing159

Entrance Monument
100.00100.00100.00100.00200.00200.001EAProtect In Place Existing Palm Tree160
350.00350.00350.00350.005,000.005,000.001LSProtect In Place Exist. Wood Fence161
300.00150.00300.00150.00100.0050.002EARemove & Relocate Existing162

MWD Markers
1,000.001,000.001,000.001,000.001,000.001,000.001EARemove & Relocate Ex. Call Box163
2,500.002,500.002,500.002,500.00200.00200.001EARemove Existing Power Pole164
1,875.00375.001,875.00375.002,500.00500.005EARemove Existing Palm Tree165
2,150.001.252,150.001.2517,200.0010.001,720LFRemove Exist. Barbed Wire Fence166
1,431.501.751,431.501.758,180.0010.00818LFRemove Existing Wood Fence167

With Wire Mesh
1,480.504.701,480.504.706,300.0020.00315LFRemove Existing Guard Rail168

810.00270.00810.00270.006,000.002,000.003EARemove & Relocate Ex. City Sign169
5,030.0010.005,030.0010.0015,090.0030.00503LFRemove Existing Block Wall170

160.00160.00160.00160.001,000.001,000.001EARemove & Relocate Exist. Sign171
2,273.754.252,273.754.252,675.005.00535LFRemove Ex. Chain L. Fence & Gate172
3,575.00325.003,575.00325.005,500.00500.0011EARemove & Dispose Exist. Trees173

(30' High Or More)
4,000.004,000.004,000.004,000.003,000.003,000.001LSRemove & Dispose Exist. Trees174

(Cal Sunset Frontage)
2,500.002,500.002,500.002,500.001,000.001,000.001LSRemove & Dispose Exist. Trees175

(Along La Paz Road North)
14,000.002,800.0014,000.002,800.002,500.00500.005EARemove & Transplant Ex. Olive Tree176

3,400.001,700.003,400.001,700.004,000.002,000.002EARemove  & Relocate Ex. Billboards177
20,000.0020,000.0020,000.0020,000.005,000.005,000.001LSRemove  & Relocate Existing178

Dept. Of Trans. Census Station
2,800.002,800.002,800.002,800.001,000.001,000.001EARemove Existing Vault179

20,000.0020,000.0020,000.0020,000.0010,000.0010,000.001LSRemove & Salvage Existing Traffic180
Signal & Appurtenances; Remove
Concrete Pads & Foundations

13,000.0013,000.0013,000.0013,000.003,000.003,000.001LSRelocate Exist. Entry Monuments;181
Remove & Replace Ex. Irrigation &
Landscaping; Maintain Operation 
Of Irrigation System; Protect In 
Place & Maintain Electrical System
At Rancho Meadows Frontage

13,000.0013,000.0013,000.0013,000.003,000.003,000.001LSRemove & Replace Ex. Irrigation &182
Landscaping; Maintain Operation 
Of Irrigation System; Protect In 
Place & Maintain Electrical System
At Mormon's Church Frontage

13,000.0013,000.0013,000.0013,000.003,000.003,000.001LSRemove & Replace Ex. Irrigation &183
Landscaping; Maintain Operation 
Of Irrigation System; Protect In 
Place & Maintain Electrical System
At Corners & Medians Of Wabash

13,000.0013,000.0013,000.0013,000.0010,000.0010,000.001LSRemove & Replace Exist. Wood184
Fence; Protect In Place Landscape,
Sign, Irrigation & Electrical System;
Maintain Operation Of Irrigation &
Electrical System @ Northeast
Corner Of Jedediah Smith Road

1,080.00270.001,080.00270.002,000.00500.004EAAdjust To Grade Existing 185
Water Valve Covers

4,000.002,000.004,000.002,000.002,400.001,200.002EARelocate Existing Street Light186
2,000.002,000.002,000.002,000.001,200.001,200.001EAAdjust To Grade Ex. Street Light 187
5,600.002,800.005,600.002,800.005,000.002,500.002EARemove & Relocate Existing188

Fire Hydrant Assembly
48,000.001,600.0048,000.001,600.0060,000.002,000.0030EA2-4" PVC Sleeve (SCH.40-142')189

244,552.45244,552.45841,345.00SUBTOTALS:

H. 20" RECLAIMED WATER/
10" & 12" FORCE MAIN (EMWD)

5,000.005,000.005,000.005,000.002,500.002,500.001LSDe-Water Exist. 12" Force Main190
34,003.204.6269,920.009.5036,800.005.007,360LFRemove Exist. 12" Force Main Incl.191

E.T.S., In-Line Valves, C.O. & Blind
Flange

14,550.0097.0014,550.0097.001,500.0010.00150LFRemove Exist. 20" Steel Casing192
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2,200.0011.002,200.0011.00400.002.00200LFRemove Ex. Concrete Encasement193
2,380.008.502,380.008.50840.003.00280LFAbandon In Place, Slurry Fill Exist.194

12" Force Main
1,600.00400.001,600.00400.00800.00200.004EA12" Blind Flange195
5,000.005,000.005,000.005,000.003,000.003,000.001LSDe-Water Ex. 20" Reclaimed Water196

35,838.004.9579,640.0011.0036,200.005.007,240LFRemove Ex. 20" Reclaimed Water197
Including Telemetry Wire & Box,
Elbows & Flex Couplings

15,265.0043.0015,265.0043.001,775.005.00355LFRemove Ex. 24" Reclaimed Water198
6,175.0032.506,175.0032.501,900.0010.00190LFRemove Exist. 30" Steel Casing199

18,875.0075.5018,875.0075.502,500.0010.00250LFRemove Exist. 36" Steel Casing200
2,250.00450.002,250.00450.001,250.00250.005EARemove & Salvage Existing 201

Blow-Off Assembly
1,300.00325.001,300.00325.00800.00200.004EARemove & Salvage Existing 202

Air Release & Air Vac Assembly
430.00215.00430.00215.001,100.00550.002EARemove & Salvage Exist. 20" Tee203

2,150.00430.002,150.00430.003,250.00650.005EARemove & Salvage Exist. 20" BFV204
210.00105.00210.00105.001,000.00500.002EARemove & Salvage Existing 205

24"X20" Reducer
210.00105.00210.00105.00400.00200.002EARemove & Salvage Existing 20" 206

Flexible Coupling Dresser Type
6,035.0017.006,035.0017.001,775.005.00355LFAbandon In Place, Sand Slurry Fill207

Existing 20" Reclaimed Water
1,300.00650.001,300.00650.001,000.00500.002EA24" End Cap208
2,200.00550.002,200.00550.001,800.00450.004EA20" End Cap209
2,000.002,000.002,000.002,000.00500.00500.001LSDe-Water Exist. 10" Force Main210

35,905.0043.0035,905.0043.004,175.005.00835LFRemove Exist. 10" Force Main Incl.211
End Cap & Appurtenances

1,320.0022.001,320.0022.00600.0010.0060LFRemove Exist. 30" Steel Casing212
550.00550.00550.00550.00200.00200.001EA10" End Cap213

196,746.20276,465.00106,065.00SUBTOTALS:

I. WATER

287,985.00365.00287,985.00365.00315,600.00400.00789LF36" CML & C-Steel Pipe-1/4" Thick214
Full Weld Double Pass Complete
& In Place

348,600.00300.00348,600.00300.00348,600.00300.001,162LF30" CML & C-Steel Pipe-10 Gauge215
Full Weld Double Pass Complete
& In Place

34,040.0092.0034,040.0092.0033,300.0090.00370LF12" CML & C-Steel Pipe-12 Gauge216
Min. Full Weld Double Pass
Complete & In Place

20,250.00675.0020,250.00675.0015,000.00500.0030LF64" Steel Casing-5/8" Thick217
15,450.00515.0015,450.00515.0012,000.00400.0030LF54" Steel Casing-1/2" Thick218
23,120.00170.0023,120.00170.0027,200.00200.00136LF24" Steel Casing-3/8" Thick219
20,000.0020,000.0020,000.0020,000.0015,000.0015,000.001EA36" Butterfly Valve With220

Victaulic Coupling
48,000.0016,000.0048,000.0016,000.0036,000.0012,000.003EA30" Butterfly Valve With221

Victaulic Coupling
48,000.006,000.0048,000.006,000.0056,000.007,000.008EA4" Air Vac & Air Release Assembly222

2,000.002,000.002,000.002,000.003,000.003,000.001EA2" Air Vac & Air Release Assembly223
10,500.00500.0010,500.00500.0021,000.001,000.0021EAInsulated Test Connection &224

Insulated Flange
21,000.003,000.0021,000.003,000.0028,000.004,000.007EA6" Fire Hydrant Assembly225
20,000.002,000.0020,000.002,000.0025,000.002,500.0010EARelocate Ex. 6" Fire Hydrant Assy.226

6,804.0054.006,804.0054.006,300.0050.00126LFRemove Exist. 12" CML & C-Steel227
Water Incl. All Valves, Tees, F.H.,
and AV/AR

16,450.0070.0016,450.0070.0011,750.0050.00235LFRemove Exist. 16" CML & C-Steel228
Water Incl. All Valves, Tees, F.H.,
and AV/AR

2,600.0065.002,600.0065.003,000.0075.0040LFRemove Exist. 28" Steel Casing229
6,450.00215.006,450.00215.006,000.00200.0030EAAdjust To Grade Ex. Valve Covers230

19,500.001,500.0019,500.001,500.0032,500.002,500.0013EARelocate Exist. AV & AR Assembly231
66,280.5058.5066,280.5058.5084,975.0075.001,133LFRemove Exist. 30" CML & C-Steel232

Water Incl. All Valves, Tees, F.H.,
and AV/AR

3,600.001,200.003,600.001,200.007,500.002,500.003EARelocate Exist. 6" Blow-Off Assy.233
18,000.0018,000.0018,000.0018,000.0010,000.0010,000.001LSRemove Exist. 7'X7' Concrete234

Box/Vault/Pipe & Appurtenances
67,344.0092.0067,344.0092.0054,900.0075.00732LFRemove Exist. 36" PCC Water235

Including All Valves, Tees, F.H.,
and AV/AR

64,860.0034.5064,860.0034.5094,000.0050.001,880LFFull Weld Double Pass All Joints236
On Exist. CML & C & PCC Pipe

1,170,833.501,170,833.501,246,625.00SUBTOTALS:

J. RECLAIMED WATER
   (RCWD 91038)

435,264.0096.00435,264.0096.00294,710.0065.004,534LF20" C905 PVC-DR18 (CL 235)237
Complete & In Place

45,195.00115.0045,195.00115.0051,090.00130.00393LF20" CML & C-Steel Pipe (12 GA.),238
Full Weld Double Pass Complete
& In Place

17,255.00145.0017,255.00145.0013,090.00110.00119LF16" CML & C-Steel Pipe (12 GA.),239
Full Weld Double Pass Complete
& In Place

38,316.0031.0038,316.0031.0061,800.0050.001,236LFJoint Restraint (20" PVC)240
32,000.008,000.0032,000.008,000.0040,000.0010,000.004EA20" Butterfly Valve241
13,000.0013,000.0013,000.0013,000.001,600.001,600.001EA12" Resilient Seat Gate Valve242
24,800.00155.0024,800.00155.0032,000.00200.00160LF40" Steel Casing-1/2" Thick243

(Open Trench & RW-23)
48,875.00425.0048,875.00425.0034,500.00300.00115LF40" Steel Casing-1/2" Thick244

(Bore & Jack & RW-23)
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Riverside County Transportation Department
Project : STATE ROUTE 79 SOUTH PHASE IISummary of Bids
              (from Sta.108+50 to Sta.188+88)Date: April 27, 1999Bids open: 2:00 pm

AMOUNTBIDAMOUNTBIDENG EST.UNIT PRICEQUANTITYUNITSCONTRACT ITEM
14,175.00135.0014,175.00135.0021,000.00200.00105LF30" Steel Casing-1/2" Thick245

(Open Trench & RW-23)
3,000.003,000.003,000.003,000.008,000.008,000.001EA16" Butterfly Valve246
7,800.001,300.007,800.001,300.0018,000.003,000.006EA2" Air Vac & Air Release Assembly247
9,000.001,800.009,000.001,800.0022,500.004,500.005EA6" Blow-Off Assembly248
3,400.00425.003,400.00425.003,200.00400.008EATest Station (RW-40A)249

550.00550.00550.00550.001,500.001,500.001EA16" Blind Flange250
2,400.001,200.002,400.001,200.002,000.001,000.002EARelocate Exist. Blow-Off Assembly251

800.00800.00800.00800.001,000.001,000.001EAAdjust To Grade Exist. 2" Air Vac252
& Air release Assembly

850.00425.00850.00425.001,000.00500.002EAAdjust To Grade Ex. Valve Cover253
3,500.003,500.003,500.003,500.003,000.003,000.001LSRemove Ex. 20" PVC, 45 Degree254

Elbow & Join Exist. 20" PVC
3,200.003,200.003,200.003,200.005,000.005,000.001LSRemove Exist. 12" PVC, Tapping 255

Sleeve, 12" RSGV, 1" Corp Stop,
Thrust Block & Join Exist. 12" PVC

703,380.00703,380.00614,990.00SUBTOTALS:

K. RECLAIMED WATER 
    (RCWD DO685)

246,912.0096.00246,912.0096.00167,180.0065.002,572LF20" C905 PVC-DR18 (CL 235)256
Complete & In Place

226,530.0045.00271,836.0054.000.005,034LFFurnish & Install Temp. 12" Dia. Min.256A
Highline Between Sta. 137+85.93
To Sta. 188+20 Incl. All Fittings,
Connections, & Restraints,
Complete And In Place

17,020.00115.0017,020.00115.0019,240.00130.00148LF20" CML & Steel Pipe (12 GA.),257
Full Weld Double Pass Complete &
In Place

5,301.0031.005,301.0031.008,550.0050.00171LFJoint Restraint (20" PVC)257A
4,185.00155.004,185.00155.005,400.00200.0027LF40" Steel Casing-1/2" Thick258

(Open Trench & RW-23)
1,720.00430.001,720.00430.001,600.00400.004EATest Station (RW-40A)259
1,800.001,800.001,800.001,800.004,500.004,500.001EA6" Blowoff Assembly260
2,600.001,300.002,600.001,300.006,000.003,000.002EA2" Air Vac & Air Release Assembly261

638.0022.00638.0022.00145.005.0029LFRemove Existing 20" PVC262
3,300.003,300.003,300.003,300.003,000.003,000.001EARemove & Reinstall Existing 45263

Degree Elbow & Join Ex. 20" PVC

510,006.00555,312.00215,615.00SUBTOTALS:

L. EROSION CONTROL ITEMS

12,926.252.2512,926.252.255,745.001.005,745LFSandbags-1 Bag High, 1 Bag Wide264
3,240.003.003,240.003.002,160.002.001,080LFSandbags-2 Bags High, 1 Bag Wide265
9,793.350.039,793.350.0316,322.250.05326,445SFHydroseeding266

25,959.6025,959.6024,227.25SUBTOTALS:

M. WALL ITEMS

4,680.009.754,680.009.752,880.006.00480LFTemporary Screen Wall267
84,640.0020.0084,640.0020.00105,800.0025.004,232SF8" Thick Block Wall-8' High268
14,112.0072.0014,112.0072.001,372.007.00196LFConcrete Footing (Wall 1)269

Structure Excavation & Backfill
21,432.0076.0021,432.0076.002,538.009.00282LFConcrete Footing (Wall 2)270

Structure Excavation & Backfill
5,950.00175.005,950.00175.00170.005.0034LFConcrete Footing (Wall 3)271

Structure Excavation & Backfill
10,112.0032.0010,112.0032.0015,800.0050.00316CYGravel Backfill272

4,671.0086.504,671.0086.50648.0012.0054EA4" Diameter Weepholes273
Type 6A-Retaining Wall

10,260.0054.0010,260.0054.004,750.0025.00190SFStructure Excavation & Backfill274
13,950.00225.0013,950.00225.00310.005.0062LFConcrete Footing-Type 6A Wall275

Structure Excavation & Backfill
144,500.0020.00144,500.0020.00180,625.0025.007,225SFType 1A-Retaining Wall276

Structure Excavation & Backfill
63,720.0060.0063,720.0060.0010,620.0010.001,062LFConcrete Footing-Type 1A Wall277

Structure Excavation & Backfill
7,095.00165.007,095.00165.00516.0012.0043EA4" Weephole & Pervious backfill278

385,122.00385,122.00326,029.00SUBTOTALS:

7,884,760.258,009,785.058,356,016.20TOTALS:
0.00125,000.00DEDUCT:

7,884,760.257,884,785.05TOTALS:
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Riverside County Transportation Department
Project : STATE ROUTE 79 SOUTH PHASE IISummary of Bids
              (from Sta.108+50 to Sta.188+88)Date: April 27, 1999Bids open: 2:00 pm

C.W. POSS, INC.GRIFFITH COMPANYGRANITE CONSTRUCTION CO.
FULLERTON, CA  92832-2059SANTA ANA, CA  92704INDIO, CA  92203

AMOUNTBIDAMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEM
A. PROJECT CONSTRUCTION

50,000.0050,000.0062,000.0062,000.00125,811.70125,811.701LSVehicle & Equipment Storage1
& Service Area

30,000.0030,000.005,000.005,000.0030,000.0030,000.001LSCritical Path Progress Scheduling2
200,000.00200,000.00200,000.00200,000.00200,000.00200,000.001LSMobilization3

25,000.0025,000.0010,000.0010,000.0065,000.0065,000.001LSNPDES Compliance4

305,000.00277,000.00420,811.70SUBTOTALS:

B. GRADING/ROAD ITEMS

60,000.0060,000.0060,000.0060,000.0060,000.0060,000.001LSClearing And Grubbing5
40,000.0040,000.0040,000.0040,000.0040,000.0040,000.001LSFurnish And Apply Water6

442,500.005.00261,075.002.95464,625.005.2588,500CYRoadway Excavation (HWY 79 S)7
648,800.004.00283,850.001.75251,410.001.55162,200CYOverexcavate & Recompact8
117,000.005.0064,350.002.7593,600.004.0023,400CYExport (HWY 79 S)9

24,000.0024,000.0024,000.0024,000.0024,000.0024,000.001LSFinishing Roadway10
813,880.0020.00787,428.9019.35915,615.0022.5040,694CYAggregate Base Class 211

1,017,198.0027.001,103,848.2029.301,243,242.0033.0037,674TONAsphalt Concrete12
10,200.00200.0014,280.00280.0020,400.00400.0051TONAsphaltic Emulsion13

111,874.007.00139,043.408.70119,865.007.5015,982LFType A2-6 Curb & Gutter14
2,877.007.004,932.0012.005,959.5014.50411LFType A-6 Curb & Gutter15

420.0021.00360.0018.00300.0015.0020LFTransition Curb & Gutter16
660.0010.00660.0010.00957.0014.5066LFType D-6 Curb & Gutter17

1,083.003.002,346.506.50722.002.00361LF6" A.C. Dike18
51,904.008.0059,040.809.1077,856.0012.006,488LFConcrete Brow Ditch19

3,960.006.003,168.004.801,650.002.50660SFConcrete Sidewalk20
LEFT INTENTIONALLY BLANK21

16,000.002,000.009,600.001,200.003,200.00400.008EACurb Ramps - Case E22
814.001.001,383.801.70407.000.50814LFSawcut Existing Pavement23

143,352.000.4089,595.000.2571,676.000.20358,380SFRemove Existing Pavement24
27,600.0050.008,280.0015.0027,600.0050.00552LFType III Barricade25

3,784.008.004,919.2010.404,730.0010.00473LFChain Link Fence26
500.00500.00710.00710.00700.00700.001EAChain Link Fence Gate27

21,408.003.0010,704.001.5017,840.002.507,136SF3" Thick A.C. Driveway Apron28
2,310.003.0026,180.0034.0023,870.0031.00770LFWood Fence W/Wire Mesh29
2,097.003.004,893.007.002,097.003.00699LFRemove Existing Curb & Gutter30

875.001.004,812.505.50437.500.50875SFRemove Existing A.C. Sidewalk31
2,455.005.002,946.006.00982.002.00491LFRemove Existing Median Curb32
1,250.00250.001,250.00250.003,750.00750.005EAStreet Name Sign33
1,000.001,000.002,200.002,200.001,300.001,300.001EAReconstruct Existing Driveway34
5,700.0075.006,232.0082.004,864.0064.0076CY1/2 Ton Riprap35
3,000.0075.003,280.0082.002,400.0060.0040CY1/4 Ton Riprap36

225.0075.00246.0082.00171.0057.003CYNo.2 Backing Riprap37
1,500.0060.001,625.0065.001,400.0056.0025CY12" Thick Gravel Blanket38
2,180.001.00588.600.27545.000.252,180SFMirafi 700X Filter Fabric In Place39

3,582,406.003,027,827.903,488,171.00SUBTOTALS:

C. STORM DRAIN ITEMS

173,640.0060.00144,700.0050.00173,640.0060.002,894LF24" RCP (CL IV)40
43,360.0080.0030,514.6056.3033,062.0061.00542LF27" RCP (1500-D)41

132,080.0080.00107,315.0065.00102,362.0062.001,651LF30" RCP (1500-D)42
22,770.0090.0019,734.0078.0018,216.0072.00253LF36" RCP (1500-D)43
25,578.00126.0019,386.5095.5025,578.00126.00203LF42" RCP (1500-D)44

7,000.003,500.006,800.003,400.006,600.003,300.002EA7' Wide-Drainage Inlet Type OL45
W/Gutter Depression On Grade

12,000.004,000.0012,210.004,070.0013,500.004,500.003EA10' Wide-Drainage Inlet Type OL46
W/Gutter Depression On Grade

33,600.004,800.0034,650.004,950.0042,000.006,000.007EA14' Wide-Drainage Inlet Type OL47
W/Gutter Depression On Grade

24,000.006,000.0025,200.006,300.0030,000.007,500.004EA21' Wide-Drainage Inlet Type OL48
W/Gutter Depression On Grade

21,000.003,500.0020,400.003,400.0025,800.004,300.006EA7' Wide-Drainage Inlet Type OL49
W/Gutter Depression In Grade Sag

4,000.004,000.004,070.004,070.004,800.004,800.001EA10' Wide-Drainage Inlet Type OL50
W/Gutter Depression In Grade Sag

3,000.003,000.002,320.002,320.002,200.002,200.001EAInlet Type GMP51
41,250.002,750.0063,000.004,200.0072,000.004,800.0015EAManhole No.152

7,500.001,500.008,150.001,630.004,500.00900.005EAJunction Structure No.153
3,000.001,000.004,890.001,630.003,000.001,000.003EAJunction Structure No.254
4,000.001,000.004,200.001,050.003,200.00800.004EAJunction Structure No.455
4,000.004,000.003,250.003,250.003,900.003,900.001EAPipe Headwall56

20,000.0020,000.0021,700.0021,700.0016,000.0016,000.001EAType A Box Culvert Wingwall57
90,000.0030,000.0013,560.004,520.0030,000.0010,000.003EAType E Box Culvert Wingwall58
97,325.00425.00109,233.00477.0091,600.00400.00229LF5'X8' Reinforced Concrete Single 59

Box Culvert
178,200.001,100.00155,520.00960.00162,000.001,000.00162LF5'X10' Reinforced Concrete60

Double Box Culvert
10,800.0075.0011,808.0082.009,216.0064.00144CY1/2 Ton Riprap61

2,580.0060.002,795.0065.002,408.0056.0043CY12" Thick Gravel Blanket62
1,290.001.00348.300.27322.500.251,290SFMirafi 700X Filter Fabric In Place63
2,000.002,000.001,450.001,450.001,300.001,300.001EAJoin Existing Manhole64
6,150.0050.009,840.0080.002,952.0024.00123LFRemove Existing 36" RCP65
1,800.00600.002,400.00800.00600.00200.003EARemove Existing 36" Riser66
1,350.0030.002,115.0047.001,080.0024.0045LFRemove Existing 18" RCP67
1,400.0035.001,560.0039.001,000.0025.0040LFRemove Existing 24" RCP68

21,500.00250.0014,190.00165.0014,190.00165.0086LFRemove Existing 9'X5' Box Culvert69
With Headwall
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Riverside County Transportation Department
Project : STATE ROUTE 79 SOUTH PHASE IISummary of Bids
              (from Sta.108+50 to Sta.188+88)Date: April 27, 1999Bids open: 2:00 pm

AMOUNTBIDAMOUNTBIDENG EST.UNIT PRICEQUANTITYUNITSCONTRACT ITEM
2,600.0050.001,612.0031.001,352.0026.0052LFRemove Existing 36" CMP70
1,000.001,000.001,085.001,085.00350.50350.501EAAdjust To Grade Existing Storm71

Drain Manhole
6,000.003,000.006,510.003,255.005,600.002,800.002EAAdjust To Grade Existing 72

Catch Basin
1,200.0030.001,440.0036.00960.0024.0040LFRemove Existing 18" CMP73

1,006,973.00867,956.40905,289.00SUBTOTALS:

D. CONSTRUCTION TRAFFIC
CONTROL ITEMS

100.001.0015.000.1515.000.15100LF4" White-Lane Lines (Detail 8)74
190.001.0051.300.2747.500.25190LF4" White-Lane Lines (Detail 9)75

7,647.001.001,147.050.151,529.400.207,647LF4" Yellow-No Passing Zones76
285.001.0042.750.1548.450.17285LF4" Yellow Edge Line77

3,735.001.00560.250.15634.950.173,735LF4" White-Edge Line78
5,398.001.00809.700.151,079.600.205,398LF4" Yellow-Median Islands79
1,199.001.00191.840.16239.800.201,199LF8" White-Channelizing Line80

427.001.00213.500.50256.200.60427LF12" White-Limit Lines81
240.0040.00210.0035.00240.0040.006EAWords Pavement Marking82
270.0010.00270.0010.00270.0010.0027EASymbols Pavement Marking83

4,450.0050.004,895.0055.005,785.0065.0089EARemove Existing Sign84
200.0050.00220.0055.00480.00120.004EACover Existing Sign85

1,050.0050.003,360.00160.002,100.00100.0021EARelocate Existing Sign86
6,851.001.004,590.170.674,453.150.656,851LFRemove Existing Striping87
6,064.0016.006,822.0018.007,580.0020.00379EA48" Reflectorized Portable88

Delineators (Relocate As Req.'d)
52,644.0012.0078,966.0018.0070,192.0016.004,387LFK-Rail89

9,120.002,280.0018,000.004,500.009,200.002,300.004EATemp. Crash Cushion90
38,743.001.0081,360.302.1054,240.201.4038,743SFTemp. Asphalt Concrete Pavement91

Including Aggregate Base Class 2
6,435.00195.005,445.00165.006,435.00195.0033EATraffic Signs (48")92

960.00120.00848.00106.00960.00120.008EATraffic Signs (48"X24")93
900.00225.001,120.00280.00900.00225.004EATraffic Signs (60"X36")94

1,120.00140.00920.00115.001,120.00140.008EATraffic Signs (36")95
4,515.00105.003,526.0082.004,515.00105.0043EATraffic Signs (30")96
1,080.0090.00960.0080.001,080.0090.0012EATraffic Signs (24"X30")97

370.00185.00350.00175.00370.00185.002EATraffic Signs (60"X24")98
880.0080.00660.0060.00880.0080.0011EATraffic Signs (12"X36")99

1,120.0070.00880.0055.001,120.0070.0016EATraffic Signs (18"X18")100
2,520.00360.007,700.001,100.002,520.00360.007EAType B Flashing Beacon101

10,000.0010,000.005,400.005,400.006,900.156,900.151EAPortable Flashing Arrow102
350.0050.00315.0045.00315.0045.007EARemove Ex. Pavement Markings103

4,040.000.258,080.000.507,272.000.4516,160SFRemove Temp. Pavement104
18,000.0018,000.0016,000.0016,000.0017,500.0017,500.001LSTemp. Signal @ Bedford Court105
23,000.0023,000.0015,000.0015,000.002,300.002,300.001LSTemp. Signal @ La Paz Road106
18,000.0018,000.0015,000.0015,000.0017,500.0017,500.001LSTemp. Signal @ Pala Road107
16,272.000.5010,088.640.319,763.200.3032,544LF4" White-Lane Lines108

214.000.50141.240.33128.400.30428LF4" Yellow-No Passing Zones109

248,389.00294,158.74239,970.00SUBTOTALS:

E. FINAL STRIPING & SIGNING

208.001.0045.760.2241.600.20208LF4" White-Edge Line110
16,099.001.009,015.440.569,659.400.6016,099LF4" Yellow-Median Islands111

1,887.001.001,056.720.561,037.850.551,887LF8" White-Channelizing Lines112
5,130.003.002,684.701.572,479.501.451,710LF12" White-Limit Lines113
1,404.0036.001,521.0039.001,404.0036.0039EA48" Class I Delineators114
2,884.0028.003,090.0030.002,884.0028.00103EAChannelizer W/Flexible Base 114A
3,552.00148.003,840.00160.003,552.00148.0024EAWords Pavement Marking115
1,768.0068.001,924.0074.001,768.0068.0026EASymbols Pavement Marking116
2,072.00148.002,240.00160.002,072.00148.0014EATraffic Signs (24"X30")117

240.0020.00264.0022.00240.0020.0012EATraffic Signs (18"X18")118
248.00248.00270.00270.00248.00248.001EATraffic Signs (48"X36")119

2,565.00285.002,790.00310.002,565.00285.009EAGuide Signs (size Varies)120
1,752.00146.001,920.00160.001,752.00146.0012EATraffic Signs (30")121

540.00180.00585.00195.00540.00180.003EATraffic Signs (36")122
11,239.001.004,607.990.414,495.600.4011,239LFRemove Existing Striping123

6,700.00100.003,685.0055.003,350.0050.0067EARemove Existing Signs124
455.0035.00494.0038.00455.0035.0013EARemove Ex. Pavement Markings125

75.0075.0082.0082.0075.0575.051EARelocate Ex. "Speed Limit" Sign126

58,818.0040,115.6138,619.00SUBTOTALS:

F. SIGNALIZATION

76,000.0076,000.0070,000.0070,000.0075,500.0075,500.001LSSignalization of Bedford Court127
96,000.0096,000.0090,000.0090,000.0096,000.0096,000.001LSSignalization of La Paz Road128
89,000.0089,000.0090,000.0090,000.0088,200.0088,200.001LSSignalization of Pala Road129

160,000.00160,000.00145,000.00145,000.00158,000.00158,000.001LSSignal Interconnect 130
(I-15 To Butterfield Stage Road)

421,000.00395,000.00417,700.00SUBTOTALS:

G. MISCELLANEOUS ITEMS

7,400.00200.000.370.015,920.00160.0037EAProtect In Place Ex, Power Pole131
5,014.001.0050.140.015,014.001.005,014LFProtect In Place Existing Sewer132
1,300.00100.006,344.00488.001,625.00125.0013EAProtect In Place Existing Sewer133

Manhole & Adjust To Grade
8,070.001.0080.700.018,070.001.008,070LFProtect In Place Ex. 36" Waterline134
8,080.001.0080.800.018,080.001.008,080LFProtect In Place Ex. 30" Waterline135

700.005.001.400.01140.001.00140LFProtect In Place Ex. 18" Waterline136
650.005.001.300.01130.001.00130LFProtect In Place Ex. 14" Waterline137

1,900.005.003.800.01380.001.00380LFProtect In Place Ex. 12" Waterline138
1,000.005.002.000.01200.001.00200LFProtect In Place Ex. 8" Waterline139
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3,800.0010.003.800.01380.001.00380LFProtect In Place Existing 20" 140

Reclaimed Waterline
660.001.006.600.013,300.005.00660LFProtect In Place Existing141

MWD Waterlines (48", 60" & 75")
5,000.002,500.000.020.01500.00250.002EAProtect In Place Existing142

MWD Takeoff/Takeout Structures
2,500.002,500.000.010.015,000.005,000.001LSProtect In Place Ex. Underground143

Telephone, Electrical Lines & CATV
3,830.002.0019.150.013,830.002.001,915LFProtect In Place Gas Lines144

Including Valves & Risers
7,500.00500.000.150.011,500.00100.0015EAProtect In Place Ex. GTE Manhole145

500.00500.000.010.01100.00100.001EAProtect In Place Ex. GTE Box146
800.00100.000.080.01800.00100.008EAProtect In Place Ex. Telephone Box147

1,000.00500.000.020.01200.00100.002EAProtect In Place Ex. Pacbell M.H.148
500.00500.000.010.01100.00100.001EAProtect In Place Ex. AT & T M.H.149

1,500.00500.000.030.01750.00250.003EAProtect In Place Existing SCE 150
Vault/Transformer

500.00500.000.010.01100.00100.001EAProtect In Place Ex. SCE Manhole 151
1,400.005.002.800.01280.001.00280LFProtect In Place Ex. Curb & Gutter 152

100.00100.000.010.0125.0025.001EAProtect In Place Existing Sign153
500.00500.000.010.0125.0025.001EAProtect In Place Existing 154

Flat Outlet Structure
100.00100.000.010.011.001.001EAProtect In Place Existing Mailbox 155
500.00500.000.010.0125.0025.001EAProtect In Place Existing 156

Parking Lot Light
250.00250.000.010.0125.0025.001EAProtect In Place Existing Pine Tree157

1,840.001.0018.400.011,840.001.001,840LFProtect In Place Exist. Block Wall158
500.00250.000.020.0150.0025.002EAProtect In Place Existing159

Entrance Monument
1,000.001,000.000.010.0125.0025.001EAProtect In Place Existing Palm Tree160
1,000.001,000.000.010.01100.00100.001LSProtect In Place Exist. Wood Fence161
4,000.002,000.00360.00180.00250.00125.002EARemove & Relocate Existing162

MWD Markers
250.00250.00500.00500.001,500.001,500.001EARemove & Relocate Ex. Call Box163
250.00250.00400.00400.00750.00750.001EARemove Existing Power Pole164

1,750.00350.001,900.00380.002,000.00400.005EARemove Existing Palm Tree165
1,720.001.002,064.001.202,580.001.501,720LFRemove Exist. Barbed Wire Fence166
1,636.002.001,513.301.851,636.002.00818LFRemove Existing Wood Fence167

With Wire Mesh
945.003.001,023.753.251,260.004.00315LFRemove Existing Guard Rail168

3,000.001,000.002,100.00700.00750.00250.003EARemove & Relocate Ex. City Sign169
3,018.006.008,802.5017.503,521.007.00503LFRemove Existing Block Wall170

500.00500.00700.00700.00250.00250.001EARemove & Relocate Exist. Sign171
1,070.002.00802.501.50963.001.80535LFRemove Ex. Chain L. Fence & Gate172
3,300.00300.003,465.00315.003,630.00330.0011EARemove & Dispose Exist. Trees173

(30' High Or More)
3,500.003,500.003,800.003,800.004,200.004,200.001LSRemove & Dispose Exist. Trees174

(Cal Sunset Frontage)
2,200.002,200.002,400.002,400.002,700.002,700.001LSRemove & Dispose Exist. Trees175

(Along La Paz Road North)
500.00100.002,440.00488.0010,000.002,000.005EARemove & Transplant Ex. Olive Tree176

2,000.001,000.001,000.00500.001,200.00600.002EARemove  & Relocate Ex. Billboards177
25,000.0025,000.001,300.001,300.001,400.001,400.001LSRemove  & Relocate Existing178

Dept. Of Trans. Census Station
2,500.002,500.00500.00500.001,200.001,200.001EARemove Existing Vault179

27,000.0027,000.0015,000.0015,000.0026,250.0026,250.001LSRemove & Salvage Existing Traffic180
Signal & Appurtenances; Remove
Concrete Pads & Foundations

2,500.002,500.004,000.004,000.003,900.003,900.001LSRelocate Exist. Entry Monuments;181
Remove & Replace Ex. Irrigation &
Landscaping; Maintain Operation 
Of Irrigation System; Protect In 
Place & Maintain Electrical System
At Rancho Meadows Frontage

5,000.005,000.003,800.003,800.003,900.003,900.001LSRemove & Replace Ex. Irrigation &182
Landscaping; Maintain Operation 
Of Irrigation System; Protect In 
Place & Maintain Electrical System
At Mormon's Church Frontage

5,000.005,000.002,800.002,800.003,900.003,900.001LSRemove & Replace Ex. Irrigation &183
Landscaping; Maintain Operation 
Of Irrigation System; Protect In 
Place & Maintain Electrical System
At Corners & Medians Of Wabash

5,000.005,000.002,800.002,800.003,900.003,900.001LSRemove & Replace Exist. Wood184
Fence; Protect In Place Landscape,
Sign, Irrigation & Electrical System;
Maintain Operation Of Irrigation &
Electrical System @ Northeast
Corner Of Jedediah Smith Road

4,000.001,000.001,600.00400.001,200.00300.004EAAdjust To Grade Existing 185
Water Valve Covers

2,530.001,265.003,600.001,800.002,550.001,275.002EARelocate Existing Street Light186
1,000.001,000.002,000.002,000.001,000.001,000.001EAAdjust To Grade Ex. Street Light 187
2,000.001,000.005,200.002,600.004,800.002,400.002EARemove & Relocate Existing188

Fire Hydrant Assembly
45,000.001,500.006,660.00222.0034,500.001,150.0030EA2-4" PVC Sleeve (SCH.40-142')189

225,563.0089,146.74174,205.00SUBTOTALS:

H. 20" RECLAIMED WATER/
10" & 12" FORCE MAIN (EMWD)

640.00640.002,170.002,170.004,000.004,000.001LSDe-Water Exist. 12" Force Main190
36,800.005.0039,744.005.4055,200.007.507,360LFRemove Exist. 12" Force Main Incl.191

E.T.S., In-Line Valves, C.O. & Blind
Flange

900.006.00960.006.401,200.008.00150LFRemove Exist. 20" Steel Casing192
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3,200.0016.004,340.0021.705,000.0025.00200LFRemove Ex. Concrete Encasement193
1,400.005.003,640.0013.002,800.0010.00280LFAbandon In Place, Slurry Fill Exist.194

12" Force Main
3,080.00770.002,160.00540.002,120.00530.004EA12" Blind Flange195
1,280.001,280.002,170.002,170.004,000.004,000.001LSDe-Water Ex. 20" Reclaimed Water196

57,920.008.0057,920.008.0054,300.007.507,240LFRemove Ex. 20" Reclaimed Water197
Including Telemetry Wire & Box,
Elbows & Flex Couplings

5,325.0015.005,768.7516.252,840.008.00355LFRemove Ex. 24" Reclaimed Water198
1,520.008.001,710.009.001,710.009.00190LFRemove Exist. 30" Steel Casing199
2,250.009.002,437.509.752,250.009.00250LFRemove Exist. 36" Steel Casing200
1,300.00260.004,350.00870.005,500.001,100.005EARemove & Salvage Existing 201

Blow-Off Assembly
1,040.00260.002,600.00650.004,400.001,100.004EARemove & Salvage Existing 202

Air Release & Air Vac Assembly
400.00200.00652.00326.002,200.001,100.002EARemove & Salvage Exist. 20" Tee203

1,600.00320.002,700.00540.005,500.001,100.005EARemove & Salvage Exist. 20" BFV204
400.00200.00434.00217.002,200.001,100.002EARemove & Salvage Existing 205

24"X20" Reducer
400.00200.00434.00217.002,200.001,100.002EARemove & Salvage Existing 20" 206

Flexible Coupling Dresser Type
2,840.008.007,703.5021.704,260.0012.00355LFAbandon In Place, Sand Slurry Fill207

Existing 20" Reclaimed Water
1,280.00640.002,180.001,090.001,300.00650.002EA24" End Cap208
2,560.00640.003,480.00870.002,800.00700.004EA20" End Cap209

380.00380.002,170.002,170.00450.00450.001LSDe-Water Exist. 10" Force Main210
5,845.007.005,845.007.005,845.007.00835LFRemove Exist. 10" Force Main Incl.211

End Cap & Appurtenances
540.009.002,604.0043.40540.009.0060LFRemove Exist. 30" Steel Casing212
380.00380.00540.00540.00550.00550.001EA10" End Cap213

133,280.00158,712.75173,165.00SUBTOTALS:

I. WATER

504,960.00640.00544,410.00690.00205,140.00260.00789LF36" CML & C-Steel Pipe-1/4" Thick214
Full Weld Double Pass Complete
& In Place

673,960.00580.00720,440.00620.00261,450.00225.001,162LF30" CML & C-Steel Pipe-10 Gauge215
Full Weld Double Pass Complete
& In Place

66,230.00179.0070,300.00190.0046,250.00125.00370LF12" CML & C-Steel Pipe-12 Gauge216
Min. Full Weld Double Pass
Complete & In Place

9,300.00310.0021,150.00705.0011,400.00380.0030LF64" Steel Casing-5/8" Thick217
8,400.00280.0017,100.00570.007,050.00235.0030LF54" Steel Casing-1/2" Thick218

17,408.00128.0026,520.00195.009,520.0070.00136LF24" Steel Casing-3/8" Thick219
12,800.0012,800.0018,400.0018,400.009,900.009,900.001EA36" Butterfly Valve With220

Victaulic Coupling
33,900.0011,300.0036,000.0012,000.0028,200.009,400.003EA30" Butterfly Valve With221

Victaulic Coupling
29,040.003,630.0043,200.005,400.0059,200.007,400.008EA4" Air Vac & Air Release Assembly222

2,440.002,440.001,630.001,630.004,000.004,000.001EA2" Air Vac & Air Release Assembly223
26,460.001,260.0013,650.00650.0021,000.001,000.0021EAInsulated Test Connection &224

Insulated Flange
21,980.003,140.0021,280.003,040.0042,000.006,000.007EA6" Fire Hydrant Assembly225
17,900.001,790.0014,100.001,410.0023,000.002,300.0010EARelocate Ex. 6" Fire Hydrant Assy.226

630.005.008,883.0070.50882.007.00126LFRemove Exist. 12" CML & C-Steel227
Water Incl. All Valves, Tees, F.H.,
And AV/AR

1,175.005.0019,035.0081.001,762.507.50235LFRemove Exist. 16" CML & C-Steel228
Water Incl. All Valves, Tees, F.H.,
And AV/AR

480.0012.003,040.0076.00360.009.0040LFRemove Exist. 28" Steel Casing229
7,800.00260.007,320.00244.009,000.00300.0030EAAdjust To Grade Ex. Valve Covers230

11,960.00920.0018,330.001,410.0031,200.002,400.0013EARelocate Exist. AV & AR Assembly231
11,330.0010.0012,293.0510.8510,197.009.001,133LFRemove Exist. 30" CML & C-Steel232

Water Incl. All Valves, Tees, F.H.,
And AV/AR

3,060.001,020.003,900.001,300.007,200.002,400.003EARelocate Exist. 6" Blow-Off Assy.233
3,710.003,710.004,025.004,025.0018,000.5018,000.501LSRemove Exist. 7'X7' Concrete234

Box/Vault/Pipe & Appurtenances
9,516.0013.0010,248.0014.006,588.009.00732LFRemove Exist. 36" PCC Water235

Including All Valves, Tees, F.H.,
And AV/AR

60,160.0032.0063,920.0034.0081,780.0043.501,880LFFull Weld Double Pass All Joints236
On Exist. CML & C & PCC Pipe

1,534,599.001,699,174.05895,080.00SUBTOTALS:

J. RECLAIMED WATER
   (RCWD 91038)

349,118.0077.00362,720.0080.00285,642.0063.004,534LF20" C905 PVC-DR18 (CL 235)237
Complete & In Place

43,623.00111.0059,736.00152.0037,728.0096.00393LF20" CML & C-Steel Pipe (12 GA.),238
Full Weld Double Pass Complete
& In Place

12,852.00108.0019,873.00167.0016,660.00140.00119LF16" CML & C-Steel Pipe (12 GA.),239
Full Weld Double Pass Complete
& In Place

40,788.0033.0046,968.0038.0035,844.0029.001,236LFJoint Restraint (20" PVC)240
15,360.003,840.0034,800.008,700.0015,200.003,800.004EA20" Butterfly Valve241

1,920.001,920.001,630.001,630.001,800.001,800.001EA12" Resilient Seat Gate Valve242
20,480.00128.0029,440.00184.0024,000.00150.00160LF40" Steel Casing-1/2" Thick243

(Open Trench & RW-23)
43,700.00380.0051,175.00445.0025,300.00220.00115LF40" Steel Casing-1/2" Thick244

(Bore & Jack & RW-23)
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12,390.00118.0016,485.00157.0012,600.00120.00105LF30" Steel Casing-1/2" Thick245

(Open Trench & RW-23)
3,200.003,200.003,260.003,260.002,900.002,900.001EA16" Butterfly Valve246

12,300.002,050.009,120.001,520.0024,000.004,000.006EA2" Air Vac & Air Release Assembly247
11,550.002,310.007,600.001,520.0029,500.005,900.005EA6" Blow-Off Assembly248

7,200.00900.005,200.00650.0010,400.001,300.008EATest Station (RW-40A)249
1,410.001,410.00650.00650.001,000.001,000.001EA16" Blind Flange250
2,560.001,280.002,600.001,300.004,800.002,400.002EARelocate Exist. Blow-Off Assembly251

640.00640.00870.00870.00460.00460.001EAAdjust To Grade Exist. 2" Air Vac252
& Air release Assembly

520.00260.00868.00434.00600.00300.002EAAdjust To Grade Ex. Valve Cover253
3,140.003,140.005,970.005,970.003,200.003,200.001LSRemove Ex. 20" PVC, 45 Degree254

Elbow & Join Exist. 20" PVC
1,920.001,920.005,400.005,400.007,500.007,500.001LSRemove Exist. 12" PVC, Tapping 255

Sleeve, 12" RSGV, 1" Corp Stop,
Thrust Block & Join Exist. 12" PVC

584,671.00664,365.00539,134.00SUBTOTALS:

K. RECLAIMED WATER 
    (RCWD DO685)

154,320.0060.00203,188.0079.00159,464.0062.002,572LF20" C905 PVC-DR18 (CL 235)256
Complete & In Place

50,340.0010.0080,544.0016.0025,170.005.005,034LFFurnish & Install Temp. 12" Dia. Min.256A
Highline Between Sta. 137+85.93
To Sta. 188+20 Incl. All Fittings,
Connections, & Restraints,
Complete And In Place

7,400.0050.0020,868.00141.0018,500.00125.00148LF20" CML & Steel Pipe (12 GA.),257
Full Weld Double Pass Complete &
In Place

4,275.0025.006,498.0038.004,959.0029.00171LFJoint Restraint (20" PVC)257A
1,485.0055.004,968.00184.005,265.00195.0027LF40" Steel Casing-1/2" Thick258

(Open Trench & RW-23)
20,000.005,000.002,600.00650.005,200.001,300.004EATest Station (RW-40A)259

500.00500.001,520.001,520.005,900.005,900.001EA6" Blowoff Assembly260
1,000.00500.003,040.001,520.008,000.004,000.002EA2" Air Vac & Air Release Assembly261

14,500.00500.003,161.00109.00232.008.0029LFRemove Existing 20" PVC262
1,000.001,000.005,970.005,970.003,000.003,000.001EARemove & Reinstall Existing 45263

Degree Elbow & Join Ex. 20" PVC

254,820.00332,357.00235,690.00SUBTOTALS:

L. EROSION CONTROL ITEMS

11,490.002.007,468.501.3014,362.502.505,745LFSandbags-1 Bag High, 1 Bag Wide264
3,240.003.003,024.002.805,940.005.501,080LFSandbags-2 Bags High, 1 Bag Wide265

16,322.250.0513,057.800.0413,057.800.04326,445SFHydroseeding266

31,052.2523,550.3033,360.30SUBTOTALS:

M. WALL ITEMS

7,200.0015.003,360.007.004,320.009.00480LFTemporary Screen Wall267
84,640.0020.0034,702.408.2050,784.0012.004,232SF8" Thick Block Wall-8' High268
19,600.00100.0021,560.00110.0015,288.0078.00196LFConcrete Footing (Wall 1)269

Structure Excavation & Backfill
28,200.00100.0031,020.00110.0024,816.0088.00282LFConcrete Footing (Wall 2)270

Structure Excavation & Backfill
3,400.00100.002,312.0068.002,652.0078.0034LFConcrete Footing (Wall 3)271

Structure Excavation & Backfill
15,800.0050.0011,060.0035.0012,008.0038.00316CYGravel Backfill272

5,400.00100.00108.002.001,188.0022.0054EA4" Diameter Weepholes273
Type 6A-Retaining Wall

23,750.00125.004,750.0025.002,090.0011.00190SFStructure Excavation & Backfill274
12,400.00200.009,920.00160.003,720.0060.0062LFConcrete Footing-Type 6A Wall275

Structure Excavation & Backfill
216,750.0030.00158,950.0022.00252,875.0035.007,225SFType 1A-Retaining Wall276

Structure Excavation & Backfill
106,200.00100.00127,440.00120.0088,146.0083.001,062LFConcrete Footing-Type 1A Wall277

Structure Excavation & Backfill
1,290.0030.0086.002.00946.0022.0043EA4" Weephole & Pervious backfill278

524,630.00405,268.40458,833.00SUBTOTALS:

8,911,201.258,274,632.898,020,028.00SUBTOTALS:
22,932.000.0028,078.00DEDUCT:

8,888,269.258,274,632.897,991,950.00TOTALS:
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