
Riverside County Transportation Department
Summary of Bids

Bids Open: 10:00 am  Date: January 10, 2001

42ND AVENUEPROJECT: 
From Yucca Lane to Glass Drive

PROJECT NOS. A2-0042, STPL-5956(132)

Matich CorporationCOUNTY'S ESTIMATE
San Bernardino, CA

AMOUNTBIDENG ESTIMATEUNIT PRICEQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
10,000.0010,000.0010,000.0010,000.001LSCLEARING AND GRUBBING1601011

125,622.0010.50239,280.0020.0011,964CYROADWAY EXCAVATION1901012
134,463.0019.00106,155.0015.007,077CYCLASS 2 AGGREGATE BASE2602013

6,750.004.507,500.005.001,500SQFTMINOR CONCRETE (CROSS GUTTER, CRS 209)0173024
17,927.0013.0011,032.008.001,379LFMINOR CONCRETE (CURB AND GUTTER, CRS 200)0173045

497,875.0035.00455,200.0032.0014,225TONASPHALT CONCRETE TYPE B3901036
1,700.001,700.001,600.001,600.001EAMINOR CONCRETE (CURB RAMP,CRS 403 - CASE A0173157
7,066.050.858,313.001.008,313LFWEDGE PLANE ASPHALT CONCRETE0115068
1,611.755.251,535.005.00307SQFTMINOR CONCRETE (SPANDRAL, CRS 209)0173039
2,655.900.137,150.500.3520,430LFPAINT TRAFFIC STRIPE (TWO COATS)84065610
4,477.502.257,960.004.001,990SQFTTHERMOPLASTIC CROSSWALK AND84051911

PAVEMENT MARKINGS
10,400.0016.003,900.006.00650LFASPHALT CONCRETE (TYPE D CURB, CRS 204)1730912

5,000.005,000.005,000.005,000.001LSDEVELOP WATER SUPPLY17010113
69,135.8069,135.8015,000.0015,000.001LSTRAFFIC CONTROL SYSTEM12010014
13,320.002.0019,980.003.006,660SQFTCLASS B CONCRETE (SIDEWALK)51021615
12,600.00300.008,400.00200.0042TONASPHALTIC EMULSION 37390016

735.00105.001,400.00200.007EARELOCATE ROADSIDE SIGN15239017
3,870.0090.008,600.00200.0043EAROAD SIGN - ONE POST56601118

315.000.502,520.004.00630SQFTREMOVE TRAFFIC STRIPE AND PAVEMENT 15071719
1,700.002.502,380.003.50680EAPAVEMENT MARKER (REFLECTIVE)85010220
6,000.003,000.002,400.001,200.002EAUNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309)1150321
7,250.005.008,700.006.001,450SQFTMINOR CONCRETE (DRIVEWAY APPROACH, CRS 207)1731022

450.00225.00200.00100.002EAMAILBOX INSTALLATION FOR NEW SIDEWALK (CRS 812)      1150123
2,875.005.752,000.004.00500SQFTMINOR CONCRETE 51050124

(FILL NEW MEDIAN W/ CONC. ON 4' OR LESS)
1,150.0050.001,150.0050.0023EASALVAGE ROADSIDE SIGN15128125
5,000.005,000.005,000.005,000.001LSFINISHING ROADWAY22010126

949,949.00942,355.50TOTALS:
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Riverside County Transportation Department
Summary of Bids

Bids Open: 10:00 am  Date: January 10, 2001

42ND AVENUEPROJECT: 
From Yucca Lane to Glass Drive

PROJECT NOS. A2-0042, STPL-5956(132)

Vance CorporationE.L. Yeager
Rialto, CARiverside, CA

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
10,000.0010,000.0041,500.0041,500.001LSCLEARING AND GRUBBING1601011

151,942.8012.70215,352.0018.0011,964CYROADWAY EXCAVATION1901012
152,155.5021.50134,463.0019.007,077CYCLASS 2 AGGREGATE BASE2602013

9,750.006.506,750.004.501,500SQFTMINOR CONCRETE (CROSS GUTTER, CRS 209)0173024
19,306.0014.0015,169.0011.001,379LFMINOR CONCRETE (CURB AND GUTTER, CRS 200)0173045

533,437.5037.50440,975.0031.0014,225TONASPHALT CONCRETE TYPE B3901036
908.00908.00300.00300.001EAMINOR CONCRETE (CURB RAMP,CRS 403 - CASE A0173157

7,066.050.858,313.001.008,313LFWEDGE PLANE ASPHALT CONCRETE0115068
3,330.9510.851,381.504.50307SQFTMINOR CONCRETE (SPANDRAL, CRS 209)0173039
2,860.200.142,655.900.1320,430LFPAINT TRAFFIC STRIPE (TWO COATS)84065610
4,676.502.354,378.002.201,990SQFTTHERMOPLASTIC CROSSWALK AND84051911

PAVEMENT MARKINGS
5,752.508.856,500.0010.00650LFASPHALT CONCRETE (TYPE D CURB, CRS 204)1730912

10,000.0010,000.005,000.005,000.001LSDEVELOP WATER SUPPLY17010113
52,350.0052,350.0030,000.0030,000.001LSTRAFFIC CONTROL SYSTEM12010014
17,649.002.6513,320.002.006,660SQFTCLASS B CONCRETE (SIDEWALK)51021615

42.001.004,200.00100.0042TONASPHALTIC EMULSION 37390016
749.00107.00700.00100.007EARELOCATE ROADSIDE SIGN15239017

3,870.0090.003,655.0085.0043EAROAD SIGN - ONE POST56601118
333.900.53315.000.50630SQFTREMOVE TRAFFIC STRIPE AND PAVEMENT 15071719

1,802.002.651,700.002.50680EAPAVEMENT MARKER (REFLECTIVE)85010220
4,800.002,400.002,000.001,000.002EAUNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309)1150321
7,830.005.404,350.003.001,450SQFTMINOR CONCRETE (DRIVEWAY APPROACH, CRS 207)1731022
1,420.00710.00250.00125.002EAMAILBOX INSTALLATION FOR NEW SIDEWALK (CRS 812)      1150123
3,250.006.501,500.003.00500SQFTMINOR CONCRETE 51050124

(FILL NEW MEDIAN W/ CONC. ON 4' OR LESS)
1,219.0053.001,150.0050.0023EASALVAGE ROADSIDE SIGN15128125
5,500.005,500.005,850.005,850.001LSFINISHING ROADWAY22010126

1,012,000.90951,727.40TOTALS:

Page 2 of 4



Riverside County Transportation Department
Summary of Bids

Bids Open: 10:00 am  Date: January 10, 2001

42ND AVENUEPROJECT: 
From Yucca Lane to Glass Drive

PROJECT NOS. A2-0042, STPL-5956(132)

Granite Construction CoMcLaughlin Eng. & Mining Inc.
Indio, CATemecula, CA 

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
10,000.0010,000.0010,000.0010,000.001LSCLEARING AND GRUBBING1601011

131,604.0011.00148,353.6012.4011,964CYROADWAY EXCAVATION1901012
106,155.0015.00145,078.5020.507,077CYCLASS 2 AGGREGATE BASE2602013

9,000.006.008,700.005.801,500SQFTMINOR CONCRETE (CROSS GUTTER, CRS 209)0173024
35,854.0026.0019,581.8014.201,379LFMINOR CONCRETE (CURB AND GUTTER, CRS 200)0173045

554,775.0039.00576,112.5040.5014,225TONASPHALT CONCRETE TYPE B3901036
700.00700.00850.00850.001EAMINOR CONCRETE (CURB RAMP,CRS 403 - CASE A0173157

20,782.502.508,313.001.008,313LFWEDGE PLANE ASPHALT CONCRETE0115068
2,149.007.002,271.807.40307SQFTMINOR CONCRETE (SPANDRAL, CRS 209)0173039
3,064.500.153,064.500.1520,430LFPAINT TRAFFIC STRIPE (TWO COATS)84065610
4,975.002.504,975.002.501,990SQFTTHERMOPLASTIC CROSSWALK AND84051911

PAVEMENT MARKINGS
11,050.0017.007,475.0011.50650LFASPHALT CONCRETE (TYPE D CURB, CRS 204)1730912
35,000.0035,000.0025,560.0025,560.001LSDEVELOP WATER SUPPLY17010113
54,428.0054,428.0036,400.0036,400.001LSTRAFFIC CONTROL SYSTEM12010014
19,980.003.0016,650.002.506,660SQFTCLASS B CONCRETE (SIDEWALK)51021615

8,820.00210.005,040.00120.0042TONASPHALTIC EMULSION 37390016
1,050.00150.00735.00105.007EARELOCATE ROADSIDE SIGN15239017
6,450.00150.003,870.0090.0043EAROAD SIGN - ONE POST56601118
1,890.003.00378.000.60630SQFTREMOVE TRAFFIC STRIPE AND PAVEMENT 15071719
2,720.004.001,836.002.70680EAPAVEMENT MARKER (REFLECTIVE)85010220
6,400.003,200.003,200.001,600.002EAUNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309)1150321

10,150.007.005,945.004.101,450SQFTMINOR CONCRETE (DRIVEWAY APPROACH, CRS 207)1731022
800.00400.003,200.001,600.002EAMAILBOX INSTALLATION FOR NEW SIDEWALK (CRS 812)      1150123

2,000.004.002,600.005.20500SQFTMINOR CONCRETE 51050124
(FILL NEW MEDIAN W/ CONC. ON 4' OR LESS)

2,300.00100.001,242.0054.0023EASALVAGE ROADSIDE SIGN15128125
55,000.0055,000.0026,000.0026,000.001LSFINISHING ROADWAY22010126

1,097,097.001,067,431.70TOTALS:
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Riverside County Transportation Department
Summary of Bids

Bids Open: 10:00 am  Date: January 10, 2001

42ND AVENUEPROJECT: 
From Yucca Lane to Glass Drive

PROJECT NOS. A2-0042, STPL-5956(132)

Contreras Construction Co.
Indio, CA

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
0.0090,000.0090,000.001LSCLEARING AND GRUBBING1601011
0.00107,676.009.0011,964CYROADWAY EXCAVATION1901012
0.00176,925.0025.007,077CYCLASS 2 AGGREGATE BASE2602013
0.0012,000.008.001,500SQFTMINOR CONCRETE (CROSS GUTTER, CRS 209)0173024
0.0020,685.0015.001,379LFMINOR CONCRETE (CURB AND GUTTER, CRS 200)0173045
0.00853,500.0060.0014,225TONASPHALT CONCRETE TYPE B3901036
0.00900.00900.001EAMINOR CONCRETE (CURB RAMP,CRS 403 - CASE A0173157
0.008,313.001.008,313LFWEDGE PLANE ASPHALT CONCRETE0115068
0.003,070.0010.00307SQFTMINOR CONCRETE (SPANDRAL, CRS 209)0173039
0.005,107.500.2520,430LFPAINT TRAFFIC STRIPE (TWO COATS)84065610
0.005,472.502.751,990SQFTTHERMOPLASTIC CROSSWALK AND84051911

PAVEMENT MARKINGS
0.009,100.0014.00650LFASPHALT CONCRETE (TYPE D CURB, CRS 204)1730912
0.0030,000.0030,000.001LSDEVELOP WATER SUPPLY17010113
0.0027,000.0027,000.001LSTRAFFIC CONTROL SYSTEM12010014
0.0023,310.003.506,660SQFTCLASS B CONCRETE (SIDEWALK)51021615
0.007,350.00175.0042TONASPHALTIC EMULSION 37390016
0.00525.0075.007EARELOCATE ROADSIDE SIGN15239017
0.005,375.00125.0043EAROAD SIGN - ONE POST56601118
0.001,417.502.25630SQFTREMOVE TRAFFIC STRIPE AND PAVEMENT 15071719
0.002,720.004.00680EAPAVEMENT MARKER (REFLECTIVE)85010220
0.005,000.002,500.002EAUNDER SIDEWALK DRAIN CAST IN PLACE (CRS 309)1150321
0.008,700.006.001,450SQFTMINOR CONCRETE (DRIVEWAY APPROACH, CRS 207)1731022
0.00300.00150.002EAMAILBOX INSTALLATION FOR NEW SIDEWALK (CRS 812)      1150123
0.001,750.003.50500SQFTMINOR CONCRETE 51050124

(FILL NEW MEDIAN W/ CONC. ON 4' OR LESS)
0.001,725.0075.0023EASALVAGE ROADSIDE SIGN15128125
0.0015,000.0015,000.001LSFINISHING ROADWAY22010126

0.001,422,921.50TOTALS:
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