
Riverside County Transportation Department PROJECT: LAKE ELSINORE 2001
Summary of Bids RECONSTRUCTION AND SIDEWALK
Advertised: May 8, 2001 (Agenda item 3.31) PROJECT NOS. X0108 and A9-0581
Bids Open: 2:00 pm  Date: May 30, 2001  

All American Asphalt
SCHEDULE "A":  Lake Elsinore Corona, CA 92878-2229
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

1 190101 ROADWAY EXCAVATION CY 3,100 12.00 37,200.00 19.00 58,900.00
2 260201 CLASS 2 AGGREGATE BASE CY 520 30.00 15,600.00 25.00 13,000.00
3 390103 ASPHALT CONCRETE (TYPE B) TON 7,160 34.00 243,440.00 36.00 257,760.00
4 011506 WEDGE PLANE ASPHALT CONCRETE LF 1,080 3.00 3,240.00 1.00 1,080.00
5 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6') LF 2,600 10.00 26,000.00 0.75 1,950.00
6 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8') LF 175 10.00 1,750.00 0.75 131.25
7 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 6,770 10.00 67,700.00 0.75 5,077.50
8 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) SQFT 600 5.00 3,000.00 7.00 4,200.00
9 017303 MINOR CONCRETE (SPANDREL) (CRS 209) SQFT 955 5.00 4,775.00 7.00 6,685.00

10 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 100 15.00 1,500.00 25.00 2,500.00
11 190185 SHOULDER BACKING LF 4,110 1.00 4,110.00 1.50 6,165.00
12 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 360 5.00 1,800.00 3.60 1,296.00
13 414111 ROUT AND SEAL RANDOM CRACKS LS 1 4,000.00 4,000.00 4,000.00 4,000.00
14 120100 TRAFFIC CONTROL SYSTEM LS 1 10,000.00 10,000.00 17,000.00 17,000.00
15 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 7,000.00 7,000.00
16 220101 FINISHING ROADWAY LS 1 5,000.00 5,000.00 7,750.00 7,750.00

SUBTOTALS: 434,115.00 394,494.75

SCHEDULE "B":  Macay Drive
17 120100 TRAFFIC CONTROL SYSTEM LS 1 1,500.00 1,500.00 4,500.00 4,500.00
18 190101 ROADWAY EXCAVATION CY 200 31.00 6,200.00 42.50 8,500.00
19 390103 ASPHALT CONCRETE (TYPE B) TON 50 110.00 5,500.00 36.00 1,800.00
20 160101 CLEARING AND GRUBBING LS 1 1,500.00 1,500.00 2,100.00 2,100.00
21 152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 3 150.00 450.00 175.00 525.00
22 203040 SEED (EROSION CONTROL) SQFT 3,000 0.50 1,500.00 1.75 5,250.00
23 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) SQYD 350 2.00 700.00 20.00 7,000.00

SUBTOTALS: 17,350.00 29,675.00

SUBTOTAL SCHED. "A": 434,115.00 394,494.75
SUBTOTAL SCHED. "B": 17,350.00 29,675.00
TOTAL: 451,465.00 424,169.75

COUNTY'S ESTIMATE
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Riverside County Transportation Department PROJECT: LAKE ELSINORE 2001
Summary of Bids RECONSTRUCTION AND SIDEWALK
Advertised: May 8, 2001 (Agenda item 3.31) PROJECT NOS. X0108 and A9-0581
Bids Open: 2:00 pm  Date: May 30, 2001  

Vance Corporation Hillcrest Contracting Inc
SCHEDULE "A":  Lake Elsinore Rialto, CA 92377 Corona, CA 92878-1898
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

1 190101 ROADWAY EXCAVATION CY 3,100 19.00 58,900.00 16.00 49,600.00
2 260201 CLASS 2 AGGREGATE BASE CY 520 24.00 12,480.00 33.75 17,550.00
3 390103 ASPHALT CONCRETE (TYPE B) TON 7,160 38.00 272,080.00 39.50 282,820.00
4 011506 WEDGE PLANE ASPHALT CONCRETE LF 1,080 1.15 1,242.00 3.00 3,240.00
5 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6') LF 2,600 1.15 2,990.00 1.20 3,120.00
6 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8') LF 175 1.15 201.25 1.20 210.00
7 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 6,770 1.15 7,785.50 1.20 8,124.00
8 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) SQFT 600 9.00 5,400.00 8.00 4,800.00
9 017303 MINOR CONCRETE (SPANDREL) (CRS 209) SQFT 955 9.00 8,595.00 8.50 8,117.50

10 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 100 36.00 3,600.00 30.00 3,000.00
11 190185 SHOULDER BACKING LF 4,110 0.65 2,671.50 1.05 4,315.50
12 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 360 4.25 1,530.00 3.70 1,332.00
13 414111 ROUT AND SEAL RANDOM CRACKS LS 1 4,200.00 4,200.00 4,000.00 4,000.00
14 120100 TRAFFIC CONTROL SYSTEM LS 1 49,129.00 49,129.00 7,000.00 7,000.00
15 170101 DEVELOP WATER SUPPLY LS 1 1,000.00 1,000.00 12,000.00 12,000.00
16 220101 FINISHING ROADWAY LS 1 2,800.00 2,800.00 60,000.00 60,000.00

SUBTOTALS: 434,604.25 469,229.00

SCHEDULE "B":  Macay Drive
17 120100 TRAFFIC CONTROL SYSTEM LS 1 500.00 500.00 1,200.00 1,200.00
18 190101 ROADWAY EXCAVATION CY 200 36.00 7,200.00 40.00 8,000.00
19 390103 ASPHALT CONCRETE (TYPE B) TON 50 33.00 1,650.00 35.00 1,750.00
20 160101 CLEARING AND GRUBBING LS 1 1,100.00 1,100.00 1,500.00 1,500.00
21 152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 3 120.00 360.00 75.00 225.00
22 203040 SEED (EROSION CONTROL) SQFT 3,000 0.11 330.00 0.27 810.00
23 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) SQYD 350 9.20 3,220.00 12.00 4,200.00

SUBTOTALS: 14,360.00 17,685.00

SUBTOTAL SCHED. "A": 434,604.25 469,229.00
SUBTOTAL SCHED. "B": 14,360.00 17,685.00
TOTAL: 448,964.25 486,914.00
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