
Riverside County Transportation Department
Summary of Bids PROJECT: Murrieta Road

from Scott Road to Newport Road
Advertised: July 24, 2001 (Agenda item 3.21 )
Bids Open:  2:00 pm  Date: August 22, 2001 PROJECT NOS. B0-0755 & A7-0357

R.J. Noble Company
Orange, CA  92856

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT
1 DELETED
2 160101 CLEARING AND GRUBBING LS 1 20,000.00 20,000.00 10,000.00 10,000.00
3 190101 ROADWAY EXCAVATION CY 7,900 15.00 118,500.00 10.00 79,000.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 8,300 40.00 332,000.00 35.00 290,500.00
5 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 283 42.00 11,886.00 50.00 14,150.00
6 260201 CLASS 2 AGGREGATE BASE CY 5,800 25.00 145,000.00 23.00 133,400.00
7 667009 24" x 18" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 102 65.00 6,630.00 135.00 13,770.00
8 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 6 300.00 1,800.00 1,200.00 7,200.00
9 220101 FINISHING ROADWAY LS 1 25,000.00 25,000.00 10,000.00 10,000.00

10 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 15,000.00 15,000.00
11 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 5,000 5.00 25,000.00 1.00 5,000.00
12 011506 WEDGE PLANE ASPHALT CONCRETE LF 58 5.00 290.00 20.00 1,160.00
13 190185 SHOULDER BACKING LF 15,800 1.00 15,800.00 1.00 15,800.00
14 414111 ROUT AND SEAL RANDOM CRACKS LS 1 5,000.00 5,000.00 5,500.00 5,500.00
15 017301 ASPHALT CONCRETE DRIVEWAY WITH DIKE (CRS 206) EA 1 300.00 300.00 2,500.00 2,500.00
16 860811 DETECTOR LOOP EA 10 300.00 3,000.00 300.00 3,000.00
17 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 1,180 4.00 4,720.00 2.70 3,186.00
18 850102 PAVEMENT MARKER (REFLECTIVE) EA 900 3.50 3,150.00 1.60 1,440.00
19 820105 DELINEATOR (TYPE "F") EA 4 50.00 200.00 38.00 152.00

SUBTOTAL ITEMS 1-19 723,276.00 610,758.00
Alternate Bid Schedule "A"

20 120100 TRAFFIC CONTROL SYSTEM (Road Closure Allowed) LS 1 5,000.00 5,000.00 15,000.00 15,000.00

SUBTOTAL ITEM 20 5,000.00 15,000.00 15,000.00
Alternate Bid Schedule "B"

21 120100 TRAFFIC CONTROL SYSTEM (No Road Closure Allowed) LS 1 10,000.00 10,000.00 100,000.00 100,000.00

SUBTOTAL ITEM 21 10,000.00 100,000.00 100,000.00

ALT. SCHEDULE "A" TOTAL 728,276.00 625,758.00
ALT. SCHEDULE "B" TOTAL 733,276.00 710,758.00

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: Murrieta Road

from Scott Road to Newport Road
Advertised: July 24, 2001 (Agenda item 3.21 )
Bids Open:  2:00 pm  Date: August 22, 2001 PROJECT NOS. B0-0755 & A7-0357

L.D. Anderson, Inc. Vance Corporation
Bloomington, CA  92316-3214 Rialto, CA  92377

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1
2 160101 CLEARING AND GRUBBING LS 1 19,252.00 19,252.00 42,100.00 42,100.00
3 190101 ROADWAY EXCAVATION CY 7,900 7.22 57,038.00 7.25 57,275.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 8,300 37.80 313,740.00 38.00 315,400.00
5 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 283 44.00 12,452.00 61.00 17,263.00
6 260201 CLASS 2 AGGREGATE BASE CY 5,800 26.00 150,800.00 28.50 165,300.00
7 667009 24" x 18" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 102 62.50 6,375.00 89.00 9,078.00
8 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 6 566.00 3,396.00 610.00 3,660.00
9 220101 FINISHING ROADWAY LS 1 11,404.00 11,404.00 8,000.00 8,000.00

10 170101 DEVELOP WATER SUPPLY LS 1 4,320.00 4,320.00 4,500.00 4,500.00
11 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 5,000 3.00 15,000.00 0.85 4,250.00
12 011506 WEDGE PLANE ASPHALT CONCRETE LF 58 50.00 2,900.00 11.50 667.00
13 190185 SHOULDER BACKING LF 15,800 0.62 9,796.00 0.60 9,480.00
14 414111 ROUT AND SEAL RANDOM CRACKS LS 1 4,500.00 4,500.00 5,400.00 5,400.00
15 017301 ASPHALT CONCRETE DRIVEWAY WITH DIKE (CRS 206) EA 1 540.00 540.00 2,000.00 2,000.00
16 860811 DETECTOR LOOP EA 10 361.80 3,618.00 265.00 2,650.00
17 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 1,180 1.75 2,065.00 3.20 3,776.00
18 850102 PAVEMENT MARKER (REFLECTIVE) EA 900 2.50 2,250.00 3.55 3,195.00
19 820105 DELINEATOR (TYPE "F") EA 4 37.00 148.00 26.50 106.00

SUBTOTAL ITEMS 1-19 619,594.00 654,100.00
Alternate Bid Schedule "A"

20 120100 TRAFFIC CONTROL SYSTEM (Road Closure Allowed) LS 1 26,000.00 26,000.00 22,500.00 22,500.00

SUBTOTAL ITEM 20 26,000.00 22,500.00
Alternate Bid Schedule "B"

21 120100 TRAFFIC CONTROL SYSTEM (No Road Closure Allowed) LS 1 76,000.00 76,000.00 63,000.00 63,000.00

SUBTOTAL ITEM 21 76,000.00 63,000.00
ALT. SCHEDULE "A" TOTAL 645,594.00 676,600.00
ALT. SCHEDULE "B" TOTAL 695,594.00 717,100.00
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Riverside County Transportation Department
Summary of Bids PROJECT: Murrieta Road

from Scott Road to Newport Road
Advertised: July 24, 2001 (Agenda item 3.21 )
Bids Open:  2:00 pm  Date: August 22, 2001 PROJECT NOS. B0-0755 & A7-0357

All American Asphalt McLaughlin Engineering
Corona, CA  92878-2229 Temecula, CA  92590

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1
2 160101 CLEARING AND GRUBBING LS 1 20,000.00 20,000.00 20,000.00 20,000.00
3 190101 ROADWAY EXCAVATION CY 7,900 17.60 139,040.00 17.50 138,250.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 8,300 38.50 319,550.00 38.10 316,230.00
5 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 283 51.30 14,517.90 40.00 11,320.00
6 260201 CLASS 2 AGGREGATE BASE CY 5,800 16.80 97,440.00 26.90 156,020.00
7 667009 24" x 18" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 102 193.00 19,686.00 110.00 11,220.00
8 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 6 1,210.00 7,260.00 1,800.00 10,800.00
9 220101 FINISHING ROADWAY LS 1 9,900.00 9,900.00 21,000.00 21,000.00

10 170101 DEVELOP WATER SUPPLY LS 1 1,400.00 1,400.00 73,000.00 73,000.00
11 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 5,000 2.10 10,500.00 1.90 9,500.00
12 011506 WEDGE PLANE ASPHALT CONCRETE LF 58 36.00 2,088.00 45.00 2,610.00
13 190185 SHOULDER BACKING LF 15,800 1.48 23,384.00 2.85 45,030.00
14 414111 ROUT AND SEAL RANDOM CRACKS LS 1 4,200.00 4,200.00 4,500.00 4,500.00
15 017301 ASPHALT CONCRETE DRIVEWAY WITH DIKE (CRS 206) EA 1 2,710.00 2,710.00 2,800.00 2,800.00
16 860811 DETECTOR LOOP EA 10 335.00 3,350.00 310.00 3,100.00
17 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 1,180 2.30 2,714.00 2.15 2,537.00
18 850102 PAVEMENT MARKER (REFLECTIVE) EA 900 2.50 2,250.00 2.50 2,250.00
19 820105 DELINEATOR (TYPE "F") EA 4 31.40 125.60 40.00 160.00

SUBTOTAL ITEMS 1-19 680,115.50 830,327.00
Alternate Bid Schedule "A"

20 120100 TRAFFIC CONTROL SYSTEM (Road Closure Allowed) LS 1 9,950.00 9,950.00 38,500.00 38,500.00

SUBTOTAL ITEM 20 9,950.00 38,500.00
Alternate Bid Schedule "B"

21 120100 TRAFFIC CONTROL SYSTEM (No Road Closure Allowed) LS 1 69,000.00 69,000.00 61,000.00 61,000.00

SUBTOTAL ITEM 21 69,000.00 61,000.00
ALT. SCHEDULE "A" TOTAL 690,065.50 868,827.00
ALT. SCHEDULE "B" TOTAL 749,115.50 891,327.00
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Riverside County Transportation Department
Summary of Bids PROJECT: Murrieta Road

from Scott Road to Newport Road
Advertised: July 24, 2001 (Agenda item 3.21 )
Bids Open:  2:00 pm  Date: August 22, 2001 PROJECT NOS. B0-0755 & A7-0357

Matich Corporation
San Bernardino, CA  92412

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1
2 160101 CLEARING AND GRUBBING LS 1 20,000.00 20,000.00
3 190101 ROADWAY EXCAVATION CY 7,900 33.00 260,700.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 8,300 40.00 332,000.00
5 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 283 85.00 24,055.00
6 260201 CLASS 2 AGGREGATE BASE CY 5,800 19.00 110,200.00
7 667009 24" x 18" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 102 85.00 8,670.00
8 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 6 2,300.00 13,800.00
9 220101 FINISHING ROADWAY LS 1 149,989.00 149,989.00

10 170101 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00
11 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 5,000 0.80 4,000.00
12 011506 WEDGE PLANE ASPHALT CONCRETE LF 58 25.00 1,450.00
13 190185 SHOULDER BACKING LF 15,800 1.00 15,800.00
14 414111 ROUT AND SEAL RANDOM CRACKS LS 1 6,000.00 6,000.00
15 017301 ASPHALT CONCRETE DRIVEWAY WITH DIKE (CRS 206) EA 1 6,000.00 6,000.00
16 860811 DETECTOR LOOP EA 10 275.00 2,750.00
17 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 1,180 1.60 1,888.00
18 850102 PAVEMENT MARKER (REFLECTIVE) EA 900 2.40 2,160.00
19 820105 DELINEATOR (TYPE "F") EA 4 37.00 148.00

SUBTOTAL ITEMS 1-19 989,610.00
Alternate Bid Schedule "A"

20 120100 TRAFFIC CONTROL SYSTEM (Road Closure Allowed) LS 1 27,000.00 27,000.00

SUBTOTAL ITEM 20 27,000.00
Alternate Bid Schedule "B"

21 120100 TRAFFIC CONTROL SYSTEM (No Road Closure Allowed) LS 1 363,000.00 363,000.00

SUBTOTAL ITEM 21 363,000.00
ALT. SCHEDULE "A" TOTAL 1,016,610.00
ALT. SCHEDULE "B" TOTAL 1,352,610.00
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