
Riverside County Transportation Department
Summary of Bids PROJECT:  Limonite Ave & Hamner Ave

Street Improvement & Signal Modification
Advertised:  June 11, 2002  (Agenda item 3.35) and Eastvale Master Drainage Plan Line E
Bids Open:  2:00 pm  Date:  July 16, 2002 PROJECT NOS.  A9-0596 & B2-0475

Griffith Company, Inc.
Schedule 1: Limonite Avenue & Hamner Avenue (Street Improvement) Santa Ana, CA 92704-3974
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

1 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 4 1,000.00 4,000.00 80.00 320.00
2 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 1,600 7.50 12,000.00 2.00 3,200.00
3 017305 MINOR CONCRETE (CURB AND GUTTER, CRS 201) LF 400 10.00 4,000.00 22.00 8,800.00
4 017315 MINOR CONCRETE (CURB RAMP,CRS 403 - CASE A) EA 4 1,000.00 4,000.00 1,800.00 7,200.00
5 120100 TRAFFIC CONTROL SYSTEM LS 1 15,000.00 15,000.00 26,000.00 26,000.00
6 152379 RELOCATE FENCE LF 4,060 13.00 52,780.00 9.25 37,555.00
7 160101 CLEARING AND GRUBBING LS 1 30,000.00 30,000.00 25,000.00 25,000.00
8 190101 ROADWAY EXCAVATION CY 8,700 8.00 69,600.00 13.00 113,100.00
9 260201 CLASS 2 AGGREGATE BASE CY 9,000 20.00 180,000.00 23.00 207,000.00

10 390103 ASPHALT CONCRETE TYPE B TON 17,700 35.00 619,500.00 36.25 641,625.00
11 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 4,200 4.00 16,800.00 1.50 6,300.00
12 861502 MODIFY SIGNAL EA 1 250,000.00 250,000.00 143,000.00 143,000.00
13 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 5,000.00 5,000.00
14 066102 DUST ABATEMENT LS 1 1,000.00 1,000.00 13,000.00 13,000.00
15 152370 RELOCATE MAILBOX EA 1 1,000.00 1,000.00 760.00 760.00
16 220101 FINISHING ROADWAY LS 1 5,000.00 5,000.00 10,500.00 10,500.00
17 801900 CHAIN LINK GATE EA 2 1,000.00 2,000.00 2,000.00 4,000.00
18 800300 CHAIN LINK FENCE LF 2,750 10.00 27,500.00 8.75 24,062.50
19 820108 DELINEATORS (CLASS 2) EA 25 35.00 875.00 44.00 1,100.00

19A 074020 WATER POLLUTION CONTROL FA 1 5,000.00 5,000.00 5,000.00 5,000.00

SUBTOTALS: 1,305,055.00 1,282,522.50

COUNTY'S ESTIMATE

Page 1 of 6



Riverside County Transportation Department
Summary of Bids PROJECT:  Limonite Ave & Hamner Ave

Street Improvement & Signal Modification
Advertised:  June 11, 2002  (Agenda item 3.35) and Eastvale Master Drainage Plan Line E
Bids Open:  2:00 pm  Date:  July 16, 2002 PROJECT NOS.  A9-0596 & B2-0475

Griffith Company, Inc.
Schedule 2: Line E (Stage 2- Storm Drain) Santa Ana, CA 92704-3974
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

20 MOBILIZATION LS 1 15,000.00 15,000.00 57,000.00 57,000.00
21 WATER CONTROL LS 1 5,000.00 5,000.00 2,000.00 2,000.00
22 TRAFFIC CONTROL LS 1 55,000.00 55,000.00 70,000.00 70,000.00
23 CLEARING AND MISCELLANEOUS WORK LS 1 7,000.00 7,000.00 39,000.00 39,000.00
24 EXCAVATION CY 15,038 4.50 67,671.00 5.50 82,709.00
25 BACKFILL CY 11,899 5.00 59,495.00 6.20 73,773.80
26 TRENCH SAFETY SYSTEM LS 1 20,000.00 20,000.00 83,000.00 83,000.00
27 CLASS "A" CONCRETE, MINOR STRUCTURES CY 14 1,000.00 14,000.00 1,100.00 15,400.00
28 CLASS "B" CONCRETE, MISC. CY 11 300.00 3,300.00 800.00 8,800.00
29 MANHOLE NO. 2 EA 2 3,300.00 6,600.00 6,900.00 13,800.00
30 MANHOLE NO. 4 EA 2 5,000.00 10,000.00 10,000.00 20,000.00
31 84" RCP, 1750D LF 536 197.00 105,592.00 234.00 125,424.00
32 66" RCP, 1750D LF 1,620 140.00 226,800.00 173.00 280,260.00
33 30" RCP, 1500D LF 72 68.00 4,896.00 119.00 8,568.00
34 24" RCP, CLASS IV LF 80 62.00 4,960.00 90.00 7,200.00
35 REMOVE & REINSTALL EXISTING FENCE LF 120 15.00 1,800.00 22.00 2,640.00
36 MISCELLANEOUS IRON & STEEL LB 2,473 1.00 2,473.00 1.20 2,967.60
37 TEMPORARY 2" A.C. PAVEMENT SQFT 30,000 0.30 9,000.00 0.64 19,200.00
38 DUST ABATEMENT LS 1 4,000.00 4,000.00 2,800.00 2,800.00

SUBTOTALS: 622,587.00 914,542.40

Total Schedule 1: 1,305,055.00 1,282,522.50
Total Schedule 2: 622,587.00 914,542.40
TOTALS 1,927,642.00 2,197,064.90

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT:  Limonite Ave & Hamner Ave

Street Improvement & Signal Modification
Advertised:  June 11, 2002  (Agenda item 3.35) and Eastvale Master Drainage Plan Line E
Bids Open:  2:00 pm  Date:  July 16, 2002 PROJECT NOS.  A9-0596 & B2-0475

All America Asphalt Vance Corporation
Schedule 1: Limonite Avenue & Hamner Avenue (Street Improvement) Corona, CA 92878-2229 Rialto, CA 92377
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

1 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 4 794.00 3,176.00 650.00 2,600.00
2 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 1,600 2.45 3,920.00 1.85 2,960.00
3 017305 MINOR CONCRETE (CURB AND GUTTER, CRS 201) LF 400 15.70 6,280.00 12.70 5,080.00
4 017315 MINOR CONCRETE (CURB RAMP,CRS 403 - CASE A) EA 4 640.00 2,560.00 790.00 3,160.00
5 120100 TRAFFIC CONTROL SYSTEM LS 1 45,500.00 45,500.00 39,000.00 39,000.00
6 152379 RELOCATE FENCE LF 4,060 9.70 39,382.00 9.70 39,382.00
7 160101 CLEARING AND GRUBBING LS 1 26,600.00 26,600.00 57,800.00 57,800.00
8 190101 ROADWAY EXCAVATION CY 8,700 7.40 64,380.00 8.00 69,600.00
9 260201 CLASS 2 AGGREGATE BASE CY 9,000 20.80 187,200.00 23.00 207,000.00

10 390103 ASPHALT CONCRETE TYPE B TON 17,700 32.87 581,799.00 34.34 607,818.00
11 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 4,200 1.62 6,804.00 1.60 6,720.00
12 861502 MODIFY SIGNAL EA 1 154,750.00 154,750.00 150,000.00 150,000.00
13 170101 DEVELOP WATER SUPPLY LS 1 4,830.00 4,830.00 6,500.00 6,500.00
14 066102 DUST ABATEMENT LS 1 5,300.00 5,300.00 26,700.00 26,700.00
15 152370 RELOCATE MAILBOX EA 1 790.00 790.00 800.00 800.00
16 220101 FINISHING ROADWAY LS 1 8,600.00 8,600.00 6,000.00 6,000.00
17 801900 CHAIN LINK GATE EA 2 2,100.00 4,200.00 2,100.00 4,200.00
18 800300 CHAIN LINK FENCE LF 2,750 9.80 26,950.00 8.70 23,925.00
19 820108 DELINEATORS (CLASS 2) EA 25 42.00 1,050.00 42.00 1,050.00

19A 074020 WATER POLLUTION CONTROL FA 1 5,000.00 5,000.00 5,000.00 5,000.00

TOTALS: 1,179,071.00 1,265,295.00
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Riverside County Transportation Department
Summary of Bids PROJECT:  Limonite Ave & Hamner Ave

Street Improvement & Signal Modification
Advertised:  June 11, 2002  (Agenda item 3.35) and Eastvale Master Drainage Plan Line E
Bids Open:  2:00 pm  Date:  July 16, 2002 PROJECT NOS.  A9-0596 & B2-0475

All America Asphalt Vance Corporation
Schedule 2: Line E (Stage 2- Storm Drain) Corona, CA 92878-2229 Rialto, CA 92377
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

20 MOBILIZATION LS 1 52,000.00 52,000.00 81,000.00 81,000.00
21 WATER CONTROL LS 1 11,000.00 11,000.00 4,500.00 4,500.00
22 TRAFFIC CONTROL LS 1 59,000.00 59,000.00 61,900.00 61,900.00
23 CLEARING AND MISCELLANEOUS WORK LS 1 17,000.00 17,000.00 26,700.00 26,700.00
24 EXCAVATION CY 15,038 17.00 255,646.00 21.50 323,317.00
25 BACKFILL CY 11,899 7.50 89,242.50 3.60 42,836.40
26 TRENCH SAFETY SYSTEM LS 1 39,000.00 39,000.00 117,000.00 117,000.00
27 CLASS "A" CONCRETE, MINOR STRUCTURES CY 14 3,250.00 45,500.00 785.00 10,990.00
28 CLASS "B" CONCRETE, MISC. CY 11 920.00 10,120.00 315.00 3,465.00
29 MANHOLE NO. 2 EA 2 5,350.00 10,700.00 4,000.00 8,000.00
30 MANHOLE NO. 4 EA 2 12,400.00 24,800.00 11,000.00 22,000.00
31 84" RCP, 1750D LF 536 216.00 115,776.00 129.00 69,144.00
32 66" RCP, 1750D LF 1,620 170.00 275,400.00 94.00 152,280.00
33 30" RCP, 1500D LF 72 117.00 8,424.00 25.25 1,818.00
34 24" RCP, CLASS IV LF 80 123.00 9,840.00 17.00 1,360.00
35 REMOVE & REINSTALL EXISTING FENCE LF 120 31.50 3,780.00 22.00 2,640.00
36 MISCELLANEOUS IRON & STEEL LB 2,473 1.00 2,473.00 0.90 2,225.70
37 TEMPORARY 2" A.C. PAVEMENT SQFT 30,000 0.94 28,200.00 1.00 30,000.00
38 DUST ABATEMENT LS 1 2,940.00 2,940.00 22,800.00 22,800.00

TOTALS: 1,060,841.50 983,976.10

Total Schedule 1: 1,179,071.00 1,265,295.00
Total Schedule 2: 1,060,841.50 983,976.10
TOTALS 2,239,912.50 2,249,271.10
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Riverside County Transportation Department
Summary of Bids PROJECT:  Limonite Ave & Hamner Ave

Street Improvement & Signal Modification
Advertised:  June 11, 2002  (Agenda item 3.35) and Eastvale Master Drainage Plan Line E
Bids Open:  2:00 pm  Date:  July 16, 2002 PROJECT NOS.  A9-0596 & B2-0475

R.J. Noble Company Hillcrest Contracting Inc
Schedule 1: Limonite Avenue & Hamner Avenue (Street Improvement) Orange, CA 92856 Corona, CA 92878-1898
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

1 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 4 800.00 3,200.00 1,000.00 4,000.00
2 013904 PLACE ASPHALT CONCRETE DIKE (CRS 212) (8") LF 1,600 3.00 4,800.00 2.10 3,360.00
3 017305 MINOR CONCRETE (CURB AND GUTTER, CRS 201) LF 400 23.00 9,200.00 20.00 8,000.00
4 017315 MINOR CONCRETE (CURB RAMP,CRS 403 - CASE A) EA 4 600.00 2,400.00 2,200.00 8,800.00
5 120100 TRAFFIC CONTROL SYSTEM LS 1 92,000.00 92,000.00 100,000.00 100,000.00
6 152379 RELOCATE FENCE LF 4,060 10.00 40,600.00 8.00 32,480.00
7 160101 CLEARING AND GRUBBING LS 1 30,000.00 30,000.00 30,000.00 30,000.00
8 190101 ROADWAY EXCAVATION CY 8,700 14.00 121,800.00 20.00 174,000.00
9 260201 CLASS 2 AGGREGATE BASE CY 9,000 27.00 243,000.00 27.00 243,000.00

10 390103 ASPHALT CONCRETE TYPE B TON 17,700 36.00 637,200.00 42.00 743,400.00
11 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 4,200 1.60 6,720.00 2.00 8,400.00
12 861502 MODIFY SIGNAL EA 1 157,000.00 157,000.00 154,000.00 154,000.00
13 170101 DEVELOP WATER SUPPLY LS 1 3,000.00 3,000.00 6,000.00 6,000.00
14 066102 DUST ABATEMENT LS 1 7,000.00 7,000.00 60,000.00 60,000.00
15 152370 RELOCATE MAILBOX EA 1 800.00 800.00 1,400.00 1,400.00
16 220101 FINISHING ROADWAY LS 1 7,500.00 7,500.00 100,000.00 100,000.00
17 801900 CHAIN LINK GATE EA 2 2,100.00 4,200.00 3,000.00 6,000.00
18 800300 CHAIN LINK FENCE LF 2,750 9.00 24,750.00 9.70 26,675.00
19 820108 DELINEATORS (CLASS 2) EA 25 42.00 1,050.00 40.00 1,000.00

19A 074020 WATER POLLUTION CONTROL FA 1 5,000.00 5,000.00 5,000.00 5,000.00

TOTALS: 1,401,220.00 1,715,515.00
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Riverside County Transportation Department
Summary of Bids PROJECT:  Limonite Ave & Hamner Ave

Street Improvement & Signal Modification
Advertised:  June 11, 2002  (Agenda item 3.35) and Eastvale Master Drainage Plan Line E
Bids Open:  2:00 pm  Date:  July 16, 2002 PROJECT NOS.  A9-0596 & B2-0475

R.J. Noble Company Hillcrest Contracting Inc
Schedule 2: Line E (Stage 2- Storm Drain) Orange, CA 92856 Corona, CA 92878-1898
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

20 MOBILIZATION LS 1 113,000.00 113,000.00 60,000.00 60,000.00
21 WATER CONTROL LS 1 5,000.00 5,000.00 5,000.00 5,000.00
22 TRAFFIC CONTROL LS 1 17,000.00 17,000.00 45,000.00 45,000.00
23 CLEARING AND MISCELLANEOUS WORK LS 1 5,500.00 5,500.00 5,000.00 5,000.00
24 EXCAVATION CY 15,038 17.00 255,646.00 16.00 240,608.00
25 BACKFILL CY 11,899 7.50 89,242.50 7.00 83,293.00
26 TRENCH SAFETY SYSTEM LS 1 290,000.00 290,000.00 36,000.00 36,000.00
27 CLASS "A" CONCRETE, MINOR STRUCTURES CY 14 3,200.00 44,800.00 3,150.00 44,100.00
28 CLASS "B" CONCRETE, MISC. CY 11 800.00 8,800.00 775.00 8,525.00
29 MANHOLE NO. 2 EA 2 5,500.00 11,000.00 5,500.00 11,000.00
30 MANHOLE NO. 4 EA 2 12,500.00 25,000.00 12,600.00 25,200.00
31 84" RCP, 1750D LF 536 212.00 113,632.00 210.00 112,560.00
32 66" RCP, 1750D LF 1,620 170.00 275,400.00 168.00 272,160.00
33 30" RCP, 1500D LF 72 95.00 6,840.00 95.00 6,840.00
34 24" RCP, CLASS IV LF 80 105.00 8,400.00 103.00 8,240.00
35 REMOVE & REINSTALL EXISTING FENCE LF 120 22.00 2,640.00 30.00 3,600.00
36 MISCELLANEOUS IRON & STEEL LB 2,473 1.10 2,720.30 1.60 3,956.80
37 TEMPORARY 2" A.C. PAVEMENT SQFT 30,000 0.75 22,500.00 1.15 34,500.00
38 DUST ABATEMENT LS 1 15,000.00 15,000.00 3,000.00 3,000.00

TOTALS: 1,312,120.80 1,008,582.80

Total Schedule 1: 1,401,220.00 1,715,515.00
Total Schedule 2: 1,312,120.80 1,008,582.80
TOTALS 2,713,340.80 2,724,097.80
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