
Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

Yeager Skanska Inc.
Riverside, CA 92502

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1 60,000.00 60,000.00 72,846.10 72,846.10
2 160101 CLEARING AND GRUBBING LS 1 70,000.00 70,000.00 70,000.00 70,000.00
3 190101 ROADWAY EXCAVATION CY 30,735 10.00 307,350.00 8.50 261,247.50
4 390103 ASPHALT CONCRETE (TYPE B) TON 21,958 38.00 834,404.00 35.00 768,530.00
5 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 14,381 50.00 719,050.00 25.00 359,525.00
6 260201 CLASS 2 AGGREGATE BASE CY 12,578 20.00 251,560.00 19.00 238,982.00
7 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) LF 196 70.00 13,720.00 85.00 16,660.00
8 650416 24" REINFORCED CONCRETE PIPE (CLASS IV) LF 242 45.00 10,890.00 80.00 19,360.00
9 667018 35" x 24" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 28 55.00 1,540.00 115.00 3,220.00

10 665017 18" CORRUGATED STEEL PIPE (0.079" THICK) LF 72 45.00 3,240.00 70.00 5,040.00
11 665023 24" CORRUGATED STEEL PIPE (0.079" THICK) LF 1,149 45.00 51,705.00 75.00 86,175.00
12 665036 36" CORRUGATED STEEL PIPE (0.079" THICK) LF 154 70.00 10,780.00 90.00 13,860.00
13 665046 48" CORRUGATED STEEL PIPE (0.079" THICK LF 27 120.00 3,240.00 95.00 2,565.00
14 667023 42" x 29" CORRUGATED STEEL PIPE ARCH (0.79" THICK) LF 114 100.00 11,400.00 80.00 9,120.00
15 832001 METAL BEAM GUARD RAILING LF 2,966 35.00 103,810.00 26.00 77,116.00
16 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)

[DRIVEWAY]
SQYD 2,222 15.00 33,330.00 18.50 41,107.00

17 150820 REMOVE INLET [DROP INLET] EA 1 600.00 600.00 1,000.00 1,000.00
18 017104 JUNCTION STRUCTURE (RCFC & WCDS JS 228) EA 1 1,500.00 1,500.00 1,700.00 1,700.00
19 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 46,000 0.20 9,200.00 0.14 6,440.00
20 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,160 3.50 4,060.00 2.85 3,306.00
21 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 1,070 3.00 3,210.00 2.20 2,354.00
22 151281 SALVAGE ROADSIDE SIGN EA 4 75.00 300.00 55.00 220.00
23 152390 RELOCATE ROADSIDE SIGN EA 69 150.00 10,350.00 120.00 8,280.00
24 566011 ROADSIDE SIGN - ONE POST EA 17 225.00 3,825.00 175.00 2,975.00
25 066102 DUST ABATEMENT LS 1 10,000.00 10,000.00 2,000.00 2,000.00
26 394001 PLACE ASPHALT CONCRETE DIKE (CALTRANS STD. A87 LF 38,656 2.00 77,312.00 0.70 27,059.20
27 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 61 800.00 48,800.00 360.00 21,960.00
28 017007 CONCRETE DROP INLET (RCFC & RCDS CB 110) EA 1 1,500.00 1,500.00 3,500.00 3,500.00
29 170101 DEVELOP WATER SUPPLY LS 1 40,000.00 40,000.00 13,000.00 13,000.00
30 150662 REMOVE METAL BEAM GUARD RAILING LF 696 15.00 10,440.00 5.50 3,828.00

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

Yeager Skanska Inc.
Riverside, CA 92502

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE AMOUNT BID AMOUNT
31 152370 RELOCATE MAILBOX EA 51 150.00 7,650.00 210.00 10,710.00
32 152379 RELOCATE FENCE LF 2,737 10.00 27,370.00 3.60 9,853.20
33 220101 FINISHING ROADWAY LS 1 40,000.00 40,000.00 15,500.00 15,500.00
34 731516 MINOR CONCRETE (DRIVEWAY) SQYD 638 30.00 19,140.00 45.00 28,710.00
35 017314 MINOR CONCRETE (DIP SECTION) (CRS 307) (8") SQYD 850 50.00 42,500.00 45.00 38,250.00
36 203015 EROSION CONTROL (HYDROSEEDING) AC 5.5 2,500.00 13,750.00 2,800.00 15,400.00
37 066105 RESIDENT ENGINEER'S OFFICE LS 1 10,000.00 10,000.00 7,500.00 7,500.00
38 074020 WATER POLLUTION CONTROL FA 1 25,000.00 25,000.00 25,000.00 25,000.00
39 000003 SPECIAL SIGNS FA 1 20,000.00 20,000.00 20,000.00 20,000.00

TOTALS: 2,912,526.00 2,313,899.00

Alternate "A" Bid Schedule
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE AMOUNT BID AMOUNT

40 000003 MODIFY DOMESTIC WATER FACILITIES LS 1 8,000.00 8,000.00 20,000.00 20,000.00

ALTERNATE "A" SUBTOTALS: 8,000.00 20,000.00

BASE SUBTOTALS: 2,912,526.00 2,313,899.00
ALTERNATE "A" SUBTOTALS: 8,000.00 20,000.00

TOTALS: 2,920,526.00 2,333,899.00

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

All American Asphalt R.J. Noble Company
Corona, CA 92878-2229 Orange, CA 92856

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1 25,000.00 25,000.00 140,000.00 140,000.00
2 160101 CLEARING AND GRUBBING LS 1 43,000.00 43,000.00 70,000.00 70,000.00
3 190101 ROADWAY EXCAVATION CY 30,735 15.00 461,025.00 10.00 307,350.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 21,958 33.85 743,278.30 36.00 790,488.00
5 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 14,381 34.75 499,739.75 34.00 488,954.00
6 260201 CLASS 2 AGGREGATE BASE CY 12,578 23.20 291,809.60 21.00 264,138.00
7 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) LF 196 66.00 12,936.00 63.00 12,348.00
8 650416 24" REINFORCED CONCRETE PIPE (CLASS IV) LF 242 48.00 11,616.00 48.00 11,616.00
9 667018 35" x 24" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 28 83.00 2,324.00 80.00 2,240.00

10 665017 18" CORRUGATED STEEL PIPE (0.079" THICK) LF 72 39.00 2,808.00 39.00 2,808.00
11 665023 24" CORRUGATED STEEL PIPE (0.079" THICK) LF 1,149 48.00 55,152.00 47.00 54,003.00
12 665036 36" CORRUGATED STEEL PIPE (0.079" THICK) LF 154 65.00 10,010.00 62.00 9,548.00
13 665046 48" CORRUGATED STEEL PIPE (0.079" THICK LF 27 120.00 3,240.00 115.00 3,105.00
14 667023 42" x 29" CORRUGATED STEEL PIPE ARCH (0.79" THICK) LF 114 88.00 10,032.00 80.00 9,120.00
15 832001 METAL BEAM GUARD RAILING LF 2,966 24.00 71,184.00 25.00 74,150.00
16 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)

[DRIVEWAY]
SQYD 2,222 7.00 15,554.00 15.00 33,330.00

17 150820 REMOVE INLET [DROP INLET] EA 1 1,700.00 1,700.00 2,000.00 2,000.00
18 017104 JUNCTION STRUCTURE (RCFC & WCDS JS 228) EA 1 9,300.00 9,300.00 1,800.00 1,800.00
19 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 46,000 0.16 7,360.00 0.14 6,440.00
20 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,160 2.65 3,074.00 2.70 3,132.00
21 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 1,070 2.00 2,140.00 2.10 2,247.00
22 151281 SALVAGE ROADSIDE SIGN EA 4 51.00 204.00 53.00 212.00
23 152390 RELOCATE ROADSIDE SIGN EA 69 110.00 7,590.00 115.00 7,935.00
24 566011 ROADSIDE SIGN - ONE POST EA 17 165.00 2,805.00 165.00 2,805.00
25 066102 DUST ABATEMENT LS 1 4,600.00 4,600.00 12,000.00 12,000.00
26 394001 PLACE ASPHALT CONCRETE DIKE (CALTRANS STD. A87 LF 38,656 1.40 54,118.40 0.85 32,857.60
27 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 61 100.00 6,100.00 300.00 18,300.00
28 017007 CONCRETE DROP INLET (RCFC & RCDS CB 110) EA 1 4,000.00 4,000.00 5,000.00 5,000.00
29 170101 DEVELOP WATER SUPPLY LS 1 15,500.00 15,500.00 18,000.00 18,000.00
30 150662 REMOVE METAL BEAM GUARD RAILING LF 696 6.00 4,176.00 6.25 4,350.00

Page 3 of 12



Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

All American Asphalt R.J. Noble Company
Corona, CA 92878-2229 Orange, CA 92856

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
31 152370 RELOCATE MAILBOX EA 51 100.00 5,100.00 140.00 7,140.00
32 152379 RELOCATE FENCE LF 2,737 6.60 18,064.20 6.50 17,790.50
33 220101 FINISHING ROADWAY LS 1 22,300.00 22,300.00 65,000.00 65,000.00
34 731516 MINOR CONCRETE (DRIVEWAY) SQYD 638 37.20 23,733.60 54.00 34,452.00
35 017314 MINOR CONCRETE (DIP SECTION) (CRS 307) (8") SQYD 850 55.50 47,175.00 62.00 52,700.00
36 203015 EROSION CONTROL (HYDROSEEDING) AC 5.5 2,500.00 13,750.00 3,000.00 16,500.00
37 066105 RESIDENT ENGINEER'S OFFICE LS 1 7,900.00 7,900.00 10,000.00 10,000.00
38 074020 WATER POLLUTION CONTROL FA 1 25,000.00 25,000.00 25,000.00 25,000.00
39 000003 SPECIAL SIGNS FA 1 20,000.00 20,000.00 20,000.00 20,000.00

TOTALS: 2,564,398.85 2,638,859.10

Alternate "A" Bid Schedule
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

40 000003 MODIFY DOMESTIC WATER FACILITIES LS 1 17,600.00 17,600.00 18,000.00 18,000.00

ALTERNATE "A" SUBTOTALS: 17,600.00 18,000.00

BASE SUBTOTALS: 2,564,398.85 2,638,859.10
ALTERNATE "A" SUBTOTALS: 17,600.00 18,000.00

TOTALS: 2,581,998.85 2,656,859.10

Page 4 of 12



Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

Silvia Construction Inc. Sean Malek Enginering
Rancho Cucamonga, CA Perris, CA 92571

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1 87,000.00 87,000.00 100,000.00 100,000.00
2 160101 CLEARING AND GRUBBING LS 1 22,000.00 22,000.00 300,000.00 300,000.00
3 190101 ROADWAY EXCAVATION CY 30,735 10.00 307,350.00 10.00 307,350.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 21,958 34.50 757,551.00 44.00 966,152.00
5 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 14,381 40.00 575,240.00 50.00 719,050.00
6 260201 CLASS 2 AGGREGATE BASE CY 12,578 18.30 230,177.40 30.00 377,340.00
7 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) LF 196 95.00 18,620.00 65.00 12,740.00
8 650416 24" REINFORCED CONCRETE PIPE (CLASS IV) LF 242 67.00 16,214.00 60.00 14,520.00
9 667018 35" x 24" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 28 86.50 2,422.00 100.00 2,800.00

10 665017 18" CORRUGATED STEEL PIPE (0.079" THICK) LF 72 68.00 4,896.00 50.00 3,600.00
11 665023 24" CORRUGATED STEEL PIPE (0.079" THICK) LF 1,149 57.50 66,067.50 40.00 45,960.00
12 665036 36" CORRUGATED STEEL PIPE (0.079" THICK) LF 154 80.00 12,320.00 50.00 7,700.00
13 665046 48" CORRUGATED STEEL PIPE (0.079" THICK LF 27 106.00 2,862.00 200.00 5,400.00
14 667023 42" x 29" CORRUGATED STEEL PIPE ARCH (0.79" THICK) LF 114 74.00 8,436.00 200.00 22,800.00
15 832001 METAL BEAM GUARD RAILING LF 2,966 25.00 74,150.00 30.00 88,980.00
16 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)

[DRIVEWAY]
SQYD 2,222 23.70 52,661.40 20.00 44,440.00

17 150820 REMOVE INLET [DROP INLET] EA 1 1,300.00 1,300.00 3,000.00 3,000.00
18 017104 JUNCTION STRUCTURE (RCFC & WCDS JS 228) EA 1 3,400.00 3,400.00 2,000.00 2,000.00
19 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 46,000 0.14 6,440.00 0.30 13,800.00
20 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,160 2.77 3,213.20 4.00 4,640.00
21 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 1,070 2.13 2,279.10 3.00 3,210.00
22 151281 SALVAGE ROADSIDE SIGN EA 4 53.00 212.00 100.00 400.00
23 152390 RELOCATE ROADSIDE SIGN EA 69 117.00 8,073.00 100.00 6,900.00
24 566011 ROADSIDE SIGN - ONE POST EA 17 170.00 2,890.00 200.00 3,400.00
25 066102 DUST ABATEMENT LS 1 17,000.00 17,000.00 50,000.00 50,000.00
26 394001 PLACE ASPHALT CONCRETE DIKE (CALTRANS STD. A87 LF 38,656 1.85 71,513.60 4.00 154,624.00
27 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 61 747.15 45,576.15 500.00 30,500.00
28 017007 CONCRETE DROP INLET (RCFC & RCDS CB 110) EA 1 3,100.00 3,100.00 4,000.00 4,000.00
29 170101 DEVELOP WATER SUPPLY LS 1 29,000.00 29,000.00 25,000.00 25,000.00
30 150662 REMOVE METAL BEAM GUARD RAILING LF 696 6.30 4,384.80 10.00 6,960.00
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Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

Silvia Construction Inc. Sean Malek Enginering
Rancho Cucamonga, CA Perris, CA 92571

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
31 152370 RELOCATE MAILBOX EA 51 500.00 25,500.00 100.00 5,100.00
32 152379 RELOCATE FENCE LF 2,737 6.30 17,243.10 20.00 54,740.00
33 220101 FINISHING ROADWAY LS 1 22,000.00 22,000.00 180,000.00 180,000.00
34 731516 MINOR CONCRETE (DRIVEWAY) SQYD 638 53.34 34,030.92 20.00 12,760.00
35 017314 MINOR CONCRETE (DIP SECTION) (CRS 307) (8") SQYD 850 23.20 19,720.00 50.00 42,500.00
36 203015 EROSION CONTROL (HYDROSEEDING) AC 5.5 2,660.00 14,630.00 4,000.00 22,000.00
37 066105 RESIDENT ENGINEER'S OFFICE LS 1 22,500.00 22,500.00 5,000.00 5,000.00
38 074020 WATER POLLUTION CONTROL FA 1 25,000.00 25,000.00 25,000.00 25,000.00
39 000003 SPECIAL SIGNS FA 1 20,000.00 20,000.00 20,000.00 20,000.00

TOTALS: 2,636,973.17 3,694,366.00

Alternate "A" Bid Schedule
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

40 000003 MODIFY DOMESTIC WATER FACILITIES LS 1 23,000.00 23,000.00 20,000.00 20,000.00

ALTERNATE "A" SUBTOTALS: 23,000.00 20,000.00

BASE SUBTOTALS: 2,636,973.17 3,694,366.00
ALTERNATE "A" SUBTOTALS: 23,000.00 20,000.00

TOTALS: 2,659,973.17 3,714,366.00
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Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

Vance Corporation Beador Construction Co Inc
Rialto, CA 92377 Corona del Mar, CA 92625

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1 246,000.00 246,000.00 99,072.00 99,072.00
2 160101 CLEARING AND GRUBBING LS 1 70,000.00 70,000.00 70,000.00 70,000.00
3 190101 ROADWAY EXCAVATION CY 30,735 8.40 258,174.00 13.00 399,555.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 21,958 34.50 757,551.00 39.00 856,362.00
5 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 14,381 34.50 496,144.50 35.00 503,335.00
6 260201 CLASS 2 AGGREGATE BASE CY 12,578 21.00 264,138.00 23.00 289,294.00
7 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) LF 196 60.00 11,760.00 85.00 16,660.00
8 650416 24" REINFORCED CONCRETE PIPE (CLASS IV) LF 242 83.00 20,086.00 82.00 19,844.00
9 667018 35" x 24" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 28 94.00 2,632.00 100.00 2,800.00

10 665017 18" CORRUGATED STEEL PIPE (0.079" THICK) LF 72 67.00 4,824.00 117.00 8,424.00
11 665023 24" CORRUGATED STEEL PIPE (0.079" THICK) LF 1,149 53.00 60,897.00 53.00 60,897.00
12 665036 36" CORRUGATED STEEL PIPE (0.079" THICK) LF 154 54.50 8,393.00 67.00 10,318.00
13 665046 48" CORRUGATED STEEL PIPE (0.079" THICK LF 27 185.00 4,995.00 183.00 4,941.00
14 667023 42" x 29" CORRUGATED STEEL PIPE ARCH (0.79" THICK) LF 114 61.00 6,954.00 50.00 5,700.00
15 832001 METAL BEAM GUARD RAILING LF 2,966 25.00 74,150.00 25.00 74,150.00
16 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)

[DRIVEWAY]
SQYD 2,222 14.50 32,219.00 11.00 24,442.00

17 150820 REMOVE INLET [DROP INLET] EA 1 315.00 315.00 1,000.00 1,000.00
18 017104 JUNCTION STRUCTURE (RCFC & WCDS JS 228) EA 1 1,290.00 1,290.00 3,000.00 3,000.00
19 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 46,000 0.14 6,440.00 0.15 6,900.00
20 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,160 2.70 3,132.00 2.75 3,190.00
21 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 1,070 2.10 2,247.00 2.00 2,140.00
22 151281 SALVAGE ROADSIDE SIGN EA 4 70.00 280.00 50.00 200.00
23 152390 RELOCATE ROADSIDE SIGN EA 69 82.00 5,658.00 120.00 8,280.00
24 566011 ROADSIDE SIGN - ONE POST EA 17 190.00 3,230.00 180.00 3,060.00
25 066102 DUST ABATEMENT LS 1 72,000.00 72,000.00 10,000.00 10,000.00
26 394001 PLACE ASPHALT CONCRETE DIKE (CALTRANS STD. A87 LF 38,656 0.85 32,857.60 0.75 28,992.00
27 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 61 375.00 22,875.00 200.00 12,200.00
28 017007 CONCRETE DROP INLET (RCFC & RCDS CB 110) EA 1 4,515.00 4,515.00 3,000.00 3,000.00
29 170101 DEVELOP WATER SUPPLY LS 1 26,612.00 26,612.00 10,000.00 10,000.00
30 150662 REMOVE METAL BEAM GUARD RAILING LF 696 6.00 4,176.00 6.50 4,524.00
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Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

Vance Corporation Beador Construction Co Inc
Rialto, CA 92377 Corona del Mar, CA 92625

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
31 152370 RELOCATE MAILBOX EA 51 92.00 4,692.00 100.00 5,100.00
32 152379 RELOCATE FENCE LF 2,737 6.00 16,422.00 6.00 16,422.00
33 220101 FINISHING ROADWAY LS 1 14,600.00 14,600.00 20,000.00 20,000.00
34 731516 MINOR CONCRETE (DRIVEWAY) SQYD 638 57.00 36,366.00 46.00 29,348.00
35 017314 MINOR CONCRETE (DIP SECTION) (CRS 307) (8") SQYD 850 47.00 39,950.00 74.00 62,900.00
36 203015 EROSION CONTROL (HYDROSEEDING) AC 5.5 3,000.00 16,500.00 4,000.00 22,000.00
37 066105 RESIDENT ENGINEER'S OFFICE LS 1 25,000.00 25,000.00 7,500.00 7,500.00
38 074020 WATER POLLUTION CONTROL FA 1 25,000.00 25,000.00 25,000.00 25,000.00
39 000003 SPECIAL SIGNS FA 1 20,000.00 20,000.00 20,000.00 20,000.00

TOTALS: 2,703,075.10 2,750,550.00

Alternate "A" Bid Schedule
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

40 000003 MODIFY DOMESTIC WATER FACILITIES LS 1 23,500.00 23,500.00 16,150.00 16,150.00

ALTERNATE "A" SUBTOTALS: 23,500.00 16,150.00

BASE SUBTOTALS: 2,703,075.10 2,750,550.00
ALTERNATE "A" SUBTOTALS: 23,500.00 16,150.00

TOTALS: 2,726,575.10 2,766,700.00
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Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

Matich Corporation LD Anderson Inc
San Bernardino, CA 92412 Bloomington, CA 92316-3214

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1 211,335.95 211,335.95 125,000.00 125,000.00
2 160101 CLEARING AND GRUBBING LS 1 70,000.00 70,000.00 25,000.00 25,000.00
3 190101 ROADWAY EXCAVATION CY 30,735 12.50 384,187.50 13.00 399,555.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 21,958 32.00 702,656.00 37.00 812,446.00
5 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 14,381 37.00 532,097.00 35.00 503,335.00
6 260201 CLASS 2 AGGREGATE BASE CY 12,578 24.00 301,872.00 26.00 327,028.00
7 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) LF 196 74.00 14,504.00 168.00 32,928.00
8 650416 24" REINFORCED CONCRETE PIPE (CLASS IV) LF 242 52.00 12,584.00 73.00 17,666.00
9 667018 35" x 24" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 28 69.00 1,932.00 73.00 2,044.00

10 665017 18" CORRUGATED STEEL PIPE (0.079" THICK) LF 72 168.00 12,096.00 52.00 3,744.00
11 665023 24" CORRUGATED STEEL PIPE (0.079" THICK) LF 1,149 65.00 74,685.00 62.00 71,238.00
12 665036 36" CORRUGATED STEEL PIPE (0.079" THICK) LF 154 71.00 10,934.00 70.00 10,780.00
13 665046 48" CORRUGATED STEEL PIPE (0.079" THICK LF 27 262.00 7,074.00 88.00 2,376.00
14 667023 42" x 29" CORRUGATED STEEL PIPE ARCH (0.79" THICK) LF 114 79.00 9,006.00 80.00 9,120.00
15 832001 METAL BEAM GUARD RAILING LF 2,966 28.50 84,531.00 25.50 75,633.00
16 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)

[DRIVEWAY]
SQYD 2,222 12.25 27,219.50 16.50 36,663.00

17 150820 REMOVE INLET [DROP INLET] EA 1 1,100.00 1,100.00 1,310.00 1,310.00
18 017104 JUNCTION STRUCTURE (RCFC & WCDS JS 228) EA 1 4,000.00 4,000.00 1,310.00 1,310.00
19 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 46,000 0.10 4,600.00 0.18 8,280.00
20 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,160 2.60 3,016.00 2.25 2,610.00
21 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 1,070 2.40 2,568.00 2.20 2,354.00
22 151281 SALVAGE ROADSIDE SIGN EA 4 78.00 312.00 55.00 220.00
23 152390 RELOCATE ROADSIDE SIGN EA 69 105.00 7,245.00 76.00 5,244.00
24 566011 ROADSIDE SIGN - ONE POST EA 17 210.00 3,570.00 180.00 3,060.00
25 066102 DUST ABATEMENT LS 1 15,000.00 15,000.00 15,958.00 15,958.00
26 394001 PLACE ASPHALT CONCRETE DIKE (CALTRANS STD. A87 LF 38,656 0.80 30,924.80 2.50 96,640.00
27 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 61 445.00 27,145.00 230.00 14,030.00
28 017007 CONCRETE DROP INLET (RCFC & RCDS CB 110) EA 1 4,800.00 4,800.00 4,580.00 4,580.00
29 170101 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00 6,545.00 6,545.00
30 150662 REMOVE METAL BEAM GUARD RAILING LF 696 5.25 3,654.00 6.50 4,524.00
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Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

Matich Corporation LD Anderson Inc
San Bernardino, CA 92412 Bloomington, CA 92316-3214

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
31 152370 RELOCATE MAILBOX EA 51 210.00 10,710.00 273.00 13,923.00
32 152379 RELOCATE FENCE LF 2,737 10.25 28,054.25 7.00 19,159.00
33 220101 FINISHING ROADWAY LS 1 7,000.00 7,000.00 20,520.00 20,520.00
34 731516 MINOR CONCRETE (DRIVEWAY) SQYD 638 43.00 27,434.00 55.00 35,090.00
35 017314 MINOR CONCRETE (DIP SECTION) (CRS 307) (8") SQYD 850 84.00 71,400.00 65.50 55,675.00
36 203015 EROSION CONTROL (HYDROSEEDING) AC 5.5 2,500.00 13,750.00 2,718.00 14,949.00
37 066105 RESIDENT ENGINEER'S OFFICE LS 1 7,000.00 7,000.00 17,067.00 17,067.00
38 074020 WATER POLLUTION CONTROL FA 1 25,000.00 25,000.00 25,000.00 25,000.00
39 000003 SPECIAL SIGNS FA 1 20,000.00 20,000.00 20,000.00 20,000.00

TOTALS: 2,784,997.00 2,842,604.00

Alternate "A" Bid Schedule
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

40 000003 MODIFY DOMESTIC WATER FACILITIES LS 1 15,000.00 15,000.00 16,360.00 16,360.00

ALTERNATE "A" SUBTOTALS: 15,000.00 16,360.00

BASE SUBTOTALS: 2,784,997.00 2,842,604.00
ALTERNATE "A" SUBTOTALS: 15,000.00 16,360.00

TOTALS: 2,799,997.00 2,858,964.00
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Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

Shawnan
Downey, CA 90241

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 120100 TRAFFIC CONTROL SYSTEM LS 1 137,000.00 137,000.00 0.00
2 160101 CLEARING AND GRUBBING LS 1 40,000.00 40,000.00 0.00
3 190101 ROADWAY EXCAVATION CY 30,735 24.00 737,640.00 0.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 21,958 31.00 680,698.00 0.00
5 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 14,381 36.00 517,716.00 0.00
6 260201 CLASS 2 AGGREGATE BASE CY 12,578 26.00 327,028.00 0.00
7 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) LF 196 90.00 17,640.00 0.00
8 650416 24" REINFORCED CONCRETE PIPE (CLASS IV) LF 242 70.00 16,940.00 0.00
9 667018 35" x 24" CORRUGATED STEEL PIPE ARCH (0.079" THICK) LF 28 90.00 2,520.00 0.00

10 665017 18" CORRUGATED STEEL PIPE (0.079" THICK) LF 72 50.00 3,600.00 0.00
11 665023 24" CORRUGATED STEEL PIPE (0.079" THICK) LF 1,149 65.00 74,685.00 0.00
12 665036 36" CORRUGATED STEEL PIPE (0.079" THICK) LF 154 85.00 13,090.00 0.00
13 665046 48" CORRUGATED STEEL PIPE (0.079" THICK LF 27 90.00 2,430.00 0.00
14 667023 42" x 29" CORRUGATED STEEL PIPE ARCH (0.79" THICK) LF 114 95.00 10,830.00 0.00
15 832001 METAL BEAM GUARD RAILING LF 2,966 28.00 83,048.00 0.00
16 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)

[DRIVEWAY]
SQYD 2,222 14.00 31,108.00 0.00

17 150820 REMOVE INLET [DROP INLET] EA 1 1,500.00 1,500.00 0.00
18 017104 JUNCTION STRUCTURE (RCFC & WCDS JS 228) EA 1 3,000.00 3,000.00 0.00
19 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 46,000 0.15 6,900.00 0.00
20 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,160 5.00 5,800.00 0.00
21 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 1,070 4.00 4,280.00 0.00
22 151281 SALVAGE ROADSIDE SIGN EA 4 300.00 1,200.00 0.00
23 152390 RELOCATE ROADSIDE SIGN EA 69 100.00 6,900.00 0.00
24 566011 ROADSIDE SIGN - ONE POST EA 17 200.00 3,400.00 0.00
25 066102 DUST ABATEMENT LS 1 6,000.00 6,000.00 0.00
26 394001 PLACE ASPHALT CONCRETE DIKE (CALTRANS STD. A87 LF 38,656 0.85 32,857.60 0.00
27 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 61 200.00 12,200.00 0.00
28 017007 CONCRETE DROP INLET (RCFC & RCDS CB 110) EA 1 5,000.00 5,000.00 0.00
29 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 0.00
30 150662 REMOVE METAL BEAM GUARD RAILING LF 696 8.00 5,568.00 0.00
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Riverside County Transportation Department
Summary of Bids

Advertised:  February 11, 2003  (Agenda item 3.20)
Bids Open:  2:00 pm  Date:  March 10, 2003

PROJECT: Reche Canyon Rd 
640' NW of Keissel Dr to SB County Line   
                    Reche Vista Dr   
Moreno Valley City Line to Reche Canyon Road   

PROJECT NO.  A7-0359

Shawnan
Downey, CA 90241

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
31 152370 RELOCATE MAILBOX EA 51 150.00 7,650.00 0.00
32 152379 RELOCATE FENCE LF 2,737 6.00 16,422.00 0.00
33 220101 FINISHING ROADWAY LS 1 50,000.00 50,000.00 0.00
34 731516 MINOR CONCRETE (DRIVEWAY) SQYD 638 36.00 22,968.00 0.00
35 017314 MINOR CONCRETE (DIP SECTION) (CRS 307) (8") SQYD 850 40.00 34,000.00 0.00
36 203015 EROSION CONTROL (HYDROSEEDING) AC 5.5 3,000.00 16,500.00 0.00
37 066105 RESIDENT ENGINEER'S OFFICE LS 1 5,000.00 5,000.00 0.00
38 074020 WATER POLLUTION CONTROL FA 1 25,000.00 25,000.00 0.00
39 000003 SPECIAL SIGNS FA 1 20,000.00 20,000.00 0.00

TOTALS: 2,993,118.60 0.00

Alternate "A" Bid Schedule
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

40 000003 MODIFY DOMESTIC WATER FACILITIES LS 1 14,500.00 14,500.00 0.00

ALTERNATE "A" SUBTOTALS: 14,500.00 0.00

BASE SUBTOTALS: 2,993,118.60 0.00
ALTERNATE "A" SUBTOTALS: 14,500.00 0.00

TOTALS: 3,007,618.60 0.00
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