
Riverside County Transportation Department
Summary of Bids PROJECT: State Highway 79 (Winchester Road)

from Hunter Road to Thompson  Road
Advertised: August 24, 2004 (Agenda item 3.83)
Bids Open:  2:00 pm  Date: September 27, 2004 PROJECT NO. A2-0924 

                            

Road Builders, Inc.
Schedule "A" (Auld Rd to Thompson Rd) Murrieta, CA  92563
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

1 120100 TRAFFIC CONTROL SYSTEM LS 1 66,700.00 66,700.00 231,000.00 231,000.00
2 150606 REMOVE FENCE (TYPE BW) M 561 10.00 5,610.00 7.00 3,927.00
3 150713 REMOVE PAVEMENT MARKING M2 24 33.00 891.00 22.00 528.00
4 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 2,315 1.80 4,167.00 1.40 3,241.00
5 150722 REMOVE PAVEMENT MARKER EA 565 1.35 762.75 1.20 678.00
6 150742 REMOVE ROADSIDE SIGN EA 4 75.00 300.00 77.00 308.00
7 150760 REMOVE SIGN STRUCTURE EA 1 2,500.00 2,500.00 900.00 900.00
8 150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 270.00 810.00 250.00 750.00
9 152386 RELOCATE ROADSIDE SIGN - ONE POST EA 8 110.00 880.00 173.00 1,384.00

10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,184 2.30 2,723.20 3.50 4,144.00
11 153220 REMOVE CONCRETE (CHANNEL) M3 35 72.00 2,520.00 280.00 9,800.00
12 160101 CLEARING AND GRUBBING LS 1 10,000.00 10,000.00 10,000.00 10,000.00
13 170101 DEVELOP WATER SUPPLY LS 1 6,700.00 6,700.00 26,000.00 26,000.00
14 190101 ROADWAY EXCAVATION M3 22,797 7.00 205,527.00 6.00 136,782.00
15 203016 EROSION CONTROL (TYPE D) M2 9,290 1.00 9,290.00 1.00 9,290.00
16 250201 CLASS 2 AGGREGATE SUBBASE M3 4,749 20.00 94,980.00 32.00 151,968.00
17 260201 CLASS 2 AGGREGATE BASE M3 6,332 35.00 221,620.00 36.00 227,952.00
18 390102 ASPHALT CONCRETE (TYPE A) TONNE 11,096 55.00 610,280.00 54.00 599,184.00
19 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) M2 868 15.00 13,020.00 37.00 32,116.00
20 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 931 3.70 3,444.70 5.00 4,655.00
21 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 176 11.00 1,936.00 5.00 880.00
22 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 316 3.30 1,042.80 5.00 1,580.00
23 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 309 10.00 3,090.00 5.00 1,545.00
24 510502(F) MINOR CONCRETE (MINOR STRUCTURE) M3 99 1,200.00 118,800.00 1,565.00 154,935.00
25 530100 SHOTCRETE M3 165 400.00 66,000.00 373.00 61,545.00
26 566011 ROADSIDE SIGN - ONE POST EA 2 190.00 380.00 260.00 520.00

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: State Highway 79 (Winchester Road)

from Hunter Road to Thompson  Road
Advertised: August 24, 2004 (Agenda item 3.83)
Bids Open:  2:00 pm  Date: September 27, 2004 PROJECT NO. A2-0924 

                            
Road Builders, Inc.

Schedule A (Auld Rd to Thompson Rd) Murrieta, CA  92563
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

27 620909 450 MM ALTERNATIVE PIPE CULVERT M 18 180.00 3,240.00 172.00 3,096.00
28 620913 600 MM ALTERNATIVE PIPE CULVERT M 328 200.00 65,600.00 192.00 62,976.00
29 664084 300 MM BITUMINOUS COATED CORRUGATED STEEL

PIPE (1.63 MM THICK)
M 4 150.00 600.00 145.00 580.00

30 664089 450 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (1.63 MM THICK)

M 36 200.00 7,200.00 168.00 6,048.00

31 664095 600 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (1.63 MM THICK)

M 6 250.00 1,500.00 189.00 1,134.00

32 664113 1050 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (2.77 MM THICK)

M 9 300.00 2,700.00 340.00 3,060.00

33 664134 1800 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (1.63 MM THICK)

M 11 350.00 3,850.00 987.00 10,857.00

34 000003 PRE-SLOPE GRATED LINE DRAIN M 45 250.00 11,250.00 300.00 13,500.00
35 719589 MINOR CONCRETE (BACKFILL) M3 6 150.00 900.00 270.00 1,620.00
36 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 8 85.00 680.00 203.00 1,624.00
37 721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 81 100.00 8,100.00 204.00 16,524.00
38 750001(F) MISCELLANEOUS IRON AND STEEL KG 1,628 3.20 5,209.60 2.50 4,070.00
39 800060 FENCE (TYPE WM AND BW) M 561 13.00 7,293.00 26.00 14,586.00
40 832003 METAL BEAM GUARD RAILING (WOOD POST) M 489 70.00 34,230.00 93.00 45,477.00
41 839521 CABLE RAILING M 36 25.00 900.00 95.00 3,420.00
42 839551 TERMINAL SECTION (TYPE B) EA 8 100.00 800.00 221.00 1,768.00
43 839559 TERMINAL SYSTEM [TYPE SRT] EA 6 2,100.00 12,600.00 2,619.00 15,714.00
44 000003 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 8 500.00 4,000.00 735.00 5,880.00
45 840515 THERMOPLASTIC PAVEMENT MARKING M2 49 38.00 1,862.00 29.00 1,421.00
46 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 3,236 0.85 2,750.60 1.00 3,236.00
47 840656 PAINT TRAFFIC STRIPE (2-COAT) M 9,184 0.60 5,510.40 0.50 4,592.00
48 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,059 6.00 6,354.00 3.00 3,177.00
49 861501 MODIFY SIGNAL AND LIGHTING [THOMPSON ROAD] LS 1 20,000.00 20,000.00 37,000.00 37,000.00
50 010601 OBTAIN ENCROACHMENT PERMIT FA 1 65,000.00 65,000.00 65,000.00 65,000.00
51 066102 DUST ABATEMENT LS 1 3,500.00 3,500.00 14,500.00 14,500.00
52 074020 WATER POLLUTION CONTROL FA 1 10,000.00 10,000.00 10,000.00 10,000.00

SCHEDULE A SUBTOTALS: 1,739,604.05 2,026,472.00

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: State Highway 79 (Winchester Road)

from Hunter Road to Thompson  Road
Advertised: August 24, 2004 (Agenda item 3.83)
Bids Open:  2:00 pm  Date: September 27, 2004 PROJECT NO. A2-0924 

                            
Road Builders, Inc.

Schedule B (Hunter Rd to Auld Rd) Murrieta, CA  92563
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

53 120100 TRAFFIC CONTROL SYSTEM LS 1 33,300.00 33,300.00 38,000.00 38,000.00
54 150713 REMOVE PAVEMENT MARKING M2 4 33.00 132.00 22.00 88.00
55 150742 REMOVE ROADSIDE SIGN EA 4 75.00 300.00 77.00 308.00
56 152386 RELOCATE ROADSIDE SIGN - ONE POST EA 1 110.00 110.00 173.00 173.00
57 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,900 2.30 4,370.00 3.50 6,650.00
58 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00 1,100.00 1,100.00
59 170101 DEVELOP WATER SUPPLY LS 1 3,300.00 3,300.00 1,100.00 1,100.00
60 190101 ROADWAY EXCAVATION M3 6,573 7.00 46,011.00 6.00 39,438.00
61 203016 EROSION CONTROL (TYPE D) M2 4,970 1.00 4,970.00 1.00 4,970.00
62 250201 CLASS 2 AGGREGATE SUBBASE M3 964 20.00 19,280.00 32.00 30,848.00
63 260201 CLASS 2 AGGREGATE BASE M3 1,285 35.00 44,975.00 36.00 46,260.00
64 390102 ASPHALT CONCRETE (TYPE A) TONNE 5,671 55.00 311,905.00 54.00 306,234.00
65 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) M2 80 15.00 1,200.00 37.00 2,960.00
66 510502(F) MINOR CONCRETE (MINOR STRUCTURE) M3 1 1,200.00 1,200.00 1,565.00 1,565.00
67 664089 450 MM BITUMINOUS COATED CORRUGATED STEEL

PIPE (1.63 MM THICK)
M 5 200.00 1,000.00 168.00 840.00

68 832003 METAL BEAM GUARD RAILING (WOOD POST) M 15 70.00 1,050.00 93.00 1,395.00
69 839551 TERMINAL SECTION (TYPE B) EA 1 100.00 100.00 221.00 221.00
70 839559 TERMINAL SYSTEM [TYPE SRT] EA 1 2,100.00 2,100.00 2,619.00 2,619.00
71 000003 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 500.00 500.00 735.00 735.00
72 840515 THERMOPLASTIC PAVEMENT MARKING M2 13 38.00 494.00 29.00 377.00
73 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1,240 0.85 1,054.00 1.00 1,240.00
74 840656 PAINT TRAFFIC STRIPE (2-COAT) M 3,682 0.60 2,209.20 0.50 1,841.00
75 850102 PAVEMENT MARKER (REFLECTIVE) EA 417 6.00 2,502.00 3.00 1,251.00
76 861501 MODIFY SIGNAL AND LIGHTING [AULD ROAD] LS 1 5,000.00 5,000.00 9,700.00 9,700.00
77 010601 OBTAIN ENCROACHMENT PERMIT FA 1 20,000.00 20,000.00 20,000.00 20,000.00
78 066102 DUST ABATEMENT LS 1 3,500.00 3,500.00 1,100.00 1,100.00
79 074020 WATER POLLUTION CONTROL FA 1 10,000.00 10,000.00 10,000.00 10,000.00

SCHEDULE "B" SUBTOTALS: 525,562.20 531,013.00

SCHEDULE "A" SUBTOTALS: 1,739,604.05 2,026,472.00
SCHEDULE "B" SUBTOTALS: 525,562.20 531,013.00

TOTALS: 2,265,166.25 2,557,485.00

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: State Highway 79 (Winchester Road)

from Hunter Road to Thompson  Road
Advertised: August 24, 2004 (Agenda item 3.83)
Bids Open:  2:00 pm  Date: September 27, 2004 PROJECT NO. A2-0924 

                            
Beador Construction Co. All American Asphalt

Schedule A (Auld Rd to Thompson Rd) Corona, CA  92883 Corona, CA  92878
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

1 120100 TRAFFIC CONTROL SYSTEM LS 1 192,330.00 192,330.00 115,040.77 115,040.77
2 150606 REMOVE FENCE (TYPE BW) M 561 5.00 2,805.00 5.00 2,805.00
3 150713 REMOVE PAVEMENT MARKING M2 24 30.00 720.00 23.00 552.00
4 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 2,315 2.00 4,630.00 2.00 4,630.00
5 150722 REMOVE PAVEMENT MARKER EA 565 1.00 565.00 1.00 565.00
6 150742 REMOVE ROADSIDE SIGN EA 4 100.00 400.00 75.00 300.00
7 150760 REMOVE SIGN STRUCTURE EA 1 5,000.00 5,000.00 400.00 400.00
8 150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 1,250.00 3,750.00 700.00 2,100.00
9 152386 RELOCATE ROADSIDE SIGN - ONE POST EA 8 200.00 1,600.00 175.00 1,400.00

10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,184 3.50 4,144.00 6.50 7,696.00
11 153220 REMOVE CONCRETE (CHANNEL) M3 35 120.00 4,200.00 175.00 6,125.00
12 160101 CLEARING AND GRUBBING LS 1 10,000.00 10,000.00 8,500.00 8,500.00
13 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 4,000.00 4,000.00
14 190101 ROADWAY EXCAVATION M3 22,797 13.00 296,361.00 17.00 387,549.00
15 203016 EROSION CONTROL  (TYPE D M2 9,290 0.80 7,432.00 1.75 16,257.50
16 250201 CLASS 2 AGGREGATE SUBBASE M3 4,749 47.00 223,203.00 31.00 147,219.00
17 260201 CLASS 2 AGGREGATE BASE M3 6,332 47.00 297,604.00 31.00 196,292.00
18 390102 ASPHALT CONCRETE (TYPE A) TONNE 11,096 50.00 554,800.00 49.00 543,704.00
19 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) M2 868 10.00 8,680.00 14.00 12,152.00
20 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 931 6.00 5,586.00 5.25 4,887.75
21 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 176 6.00 1,056.00 5.25 924.00
22 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 316 6.00 1,896.00 5.25 1,659.00
23 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 309 6.00 1,854.00 5.25 1,622.25
24 510502(F) MINOR CONCRETE (MINOR STRUCTURE) M3 99 1,200.00 118,800.00 2,300.00 227,700.00
25 530100 SHOTCRETE M3 165 300.00 49,500.00 360.00 59,400.00
26 566011 ROADSIDE SIGN - ONE POST EA 2 300.00 600.00 250.00 500.00
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Riverside County Transportation Department
Summary of Bids PROJECT: State Highway 79 (Winchester Road)

from Hunter Road to Thompson  Road
Advertised: August 24, 2004 (Agenda item 3.83)
Bids Open:  2:00 pm  Date: September 27, 2004 PROJECT NO. A2-0924 

Beador Construction Co. All American Asphalt
Schedule A (Auld Rd to Thompson Rd) Corona, CA  92883 Corona, CA  92878
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

27 620909 450 MM ALTERNATIVE PIPE CULVERT M 18 100.00 1,800.00 243.00 4,374.00
28 620913 600 MM ALTERNATIVE PIPE CULVERT M 328 200.00 65,600.00 268.00 87,904.00
29 664084 300 MM BITUMINOUS COATED CORRUGATED STEEL

PIPE (1.63 MM THICK)
M 4 325.00 1,300.00 825.00 3,300.00

30 664089 450 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (1.63 MM THICK)

M 36 160.00 5,760.00 438.00 15,768.00

31 664095 600 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (1.63 MM THICK)

M 6 250.00 1,500.00 448.00 2,688.00

32 664113 1050 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (2.77 MM THICK)

M 9 400.00 3,600.00 2,400.00 21,600.00

33 664134 1800 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (1.63 MM THICK)

M 11 500.00 5,500.00 2,400.00 26,400.00

34 000003 PRE-SLOPE GRATED LINE DRAIN M 45 125.00 5,625.00 175.00 7,875.00
35 719589 MINOR CONCRETE (BACKFILL) M3 6 260.00 1,560.00 240.00 1,440.00
36 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 8 125.00 1,000.00 180.00 1,440.00
37 721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 81 125.00 10,125.00 180.00 14,580.00
38 750001(F) MISCELLANEOUS IRON AND STEEL KG 1,628 4.00 6,512.00 3.00 4,884.00
39 800060 FENCE (TYPE WM AND BW) M 561 13.00 7,293.00 12.25 6,872.25
40 832003 METAL BEAM GUARD RAILING (WOOD POST) M 489 75.00 36,675.00 75.00 36,675.00
41 839521 CABLE RAILING M 36 45.00 1,620.00 42.00 1,512.00
42 839551 TERMINAL SECTION (TYPE B) EA 8 150.00 1,200.00 125.00 1,000.00
43 839559 TERMINAL SYSTEM [TYPE SRT] EA 6 2,500.00 15,000.00 2,500.00 15,000.00
44 000003 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 8 750.00 6,000.00 675.00 5,400.00
45 840515 THERMOPLASTIC PAVEMENT MARKING M2 49 50.00 2,450.00 44.00 2,156.00
46 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 3,236 1.00 3,236.00 1.00 3,236.00
47 840656 PAINT TRAFFIC STRIPE (2-COAT) M 9,184 0.50 4,592.00 0.55 5,051.20
48 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,059 4.00 4,236.00 3.50 3,706.50
49 861501 MODIFY SIGNAL AND LIGHTING [THOMPSON ROAD] LS 1 35,000.00 35,000.00 8,500.00 8,500.00
50 010601 OBTAIN ENCROACHMENT PERMIT FA 1 65,000.00 65,000.00 65,000.00 65,000.00
51 066102 DUST ABATEMENT LS 1 10,000.00 10,000.00 17,000.00 17,000.00
52 074020 WATER POLLUTION CONTROL FA 1 10,000.00 10,000.00 10,000.00 10,000.00

SCHEDULE A SUBTOTALS: 2,114,700.00 2,127,342.22
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Riverside County Transportation Department
Summary of Bids PROJECT: State Highway 79 (Winchester Road)

from Hunter Road to Thompson  Road
Advertised: August 24, 2004 (Agenda item 3.83)
Bids Open:  2:00 pm  Date: September 27, 2004 PROJECT NO. A2-0924 

Beador Construction Co. All American Asphalt
Schedule B (Hunter Rd to Auld Rd) Corona, CA  92883 Corona, CA  92878
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

53 120100 TRAFFIC CONTROL SYSTEM LS 1 14,824.00 14,824.00 44,000.00 44,000.00
54 150713 REMOVE PAVEMENT MARKING M2 4 25.00 100.00 22.50 90.00
55 150742 REMOVE ROADSIDE SIGN EA 4 100.00 400.00 72.00 288.00
56 152386 RELOCATE ROADSIDE SIGN - ONE POST EA 1 250.00 250.00 165.00 165.00
57 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,900 2.25 4,275.00 7.00 13,300.00
58 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00 5,000.00 5,000.00
59 170101 DEVELOP WATER SUPPLY LS 1 2,500.00 2,500.00 3,000.00 3,000.00
60 190101 ROADWAY EXCAVATION M3 6,573 15.00 98,595.00 17.00 111,741.00
61 203016 EROSION CONTROL (TYPE D) M2 4,970 0.70 3,479.00 1.90 9,443.00
62 250201 CLASS 2 AGGREGATE SUBBASE M3 964 47.00 45,308.00 35.00 33,740.00
63 260201 CLASS 2 AGGREGATE BASE M3 1,285 47.00 60,395.00 35.00 44,975.00
64 390102 ASPHALT CONCRETE (TYPE A) TONNE 5,671 50.00 283,550.00 49.00 277,879.00
65 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) M2 80 40.00 3,200.00 14.00 1,120.00
66 510502(F) MINOR CONCRETE (MINOR STRUCTURE) M3 1 2,500.00 2,500.00 2,222.00 2,222.00
67 664089 450 MM BITUMINOUS COATED CORRUGATED STEEL

PIPE (1.63 MM THICK)
M 5 425.00 2,125.00 438.00 2,190.00

68 832003 METAL BEAM GUARD RAILING (WOOD POST) M 15 100.00 1,500.00 77.00 1,155.00
69 839551 TERMINAL SECTION (TYPE B) EA 1 250.00 250.00 125.00 125.00
70 839559 TERMINAL SYSTEM [TYPE SRT] EA 1 2,600.00 2,600.00 2,500.00 2,500.00
71 000003 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 750.00 750.00 675.00 675.00
72 840515 THERMOPLASTIC PAVEMENT MARKING M2 13 50.00 650.00 43.00 559.00
73 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1,240 1.00 1,240.00 1.00 1,240.00
74 840656 PAINT TRAFFIC STRIPE (2-COAT) M 3,682 0.50 1,841.00 0.54 1,988.28
75 850102 PAVEMENT MARKER (REFLECTIVE) EA 417 4.00 1,668.00 3.50 1,459.50
76 861501 MODIFY SIGNAL AND LIGHTING [AULD ROAD] LS 1 10,000.00 10,000.00 20,000.00 20,000.00
77 010601 OBTAIN ENCROACHMENT PERMIT FA 1 20,000.00 20,000.00 20,000.00 20,000.00
78 066102 DUST ABATEMENT LS 1 10,000.00 10,000.00 11,500.00 11,500.00
79 074020 WATER POLLUTION CONTROL FA 1 10,000.00 10,000.00 10,000.00 10,000.00

                                            
SCHEDULE "B" SUBTOTALS: 587,000.00 620,354.78

SCHEDULE "A" SUBTOTALS: 2,114,700.00 2,127,342.22
SCHEDULE "B" SUBTOTALS: 587,000.00 620,354.78

TOTALS: 2,701,700.00 2,747,697.00
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Riverside County Transportation Department
Summary of Bids PROJECT: State Highway 79 (Winchester Road)

from Hunter Road to Thompson  Road
Advertised: August 24, 2004 (Agenda item 3.83)
Bids Open:  2:00 pm  Date: September 27, 2004 PROJECT NO. A2-0924 

                            
R.J. Noble Company

Schedule A (Auld Rd to Thompson Rd) Orange, CA  92856
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

1 120100 TRAFFIC CONTROL SYSTEM LS 1 220,000.00 220,000.00 0.00
2 150606 REMOVE FENCE (TYPE BW) M 561 5.00 2,805.00 0.00
3 150713 REMOVE PAVEMENT MARKING M2 24 23.00 552.00 0.00
4 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 2,315 2.10 4,861.50 0.00
5 150722 REMOVE PAVEMENT MARKER EA 565 1.05 593.25 0.00
6 150742 REMOVE ROADSIDE SIGN EA 4 75.00 300.00 0.00
7 150760 REMOVE SIGN STRUCTURE EA 1 12,000.00 12,000.00 0.00
8 150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 800.00 2,400.00 0.00
9 152386 RELOCATE ROADSIDE SIGN - ONE POST EA 8 170.00 1,360.00 0.00

10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,184 3.20 3,788.80 0.00
11 153220 REMOVE CONCRETE (CHANNEL) M3 35 250.00 8,750.00 0.00
12 160101 CLEARING AND GRUBBING LS 1 10,000.00 10,000.00 0.00
13 170101 DEVELOP WATER SUPPLY LS 1 4,000.00 4,000.00 0.00
14 190101 ROADWAY EXCAVATION M3 22,797 22.00 501,534.00 0.00
15 203016 EROSION CONTROL  (TYPE D M2 9,290 1.30 12,077.00 0.00
16 250201 CLASS 2 AGGREGATE SUBBASE M3 4,749 45.00 213,705.00 0.00
17 260201 CLASS 2 AGGREGATE BASE M3 6,332 45.00 284,940.00 0.00
18 390102 ASPHALT CONCRETE (TYPE A) TONNE 11,096 49.00 543,704.00 0.00
19 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) M2 868 11.00 9,548.00 0.00
20 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 931 7.00 6,517.00 0.00
21 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 176 7.00 1,232.00 0.00
22 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 316 7.00 2,212.00 0.00
23 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 309 7.00 2,163.00 0.00
24 510502(F) MINOR CONCRETE (MINOR STRUCTURE) M3 99 1,520.00 150,480.00 0.00
25 530100 SHOTCRETE M3 165 360.00 59,400.00 0.00
26 566011 ROADSIDE SIGN - ONE POST EA 2 250.00 500.00 0.00

Page 7 of 9



Riverside County Transportation Department
Summary of Bids PROJECT: State Highway 79 (Winchester Road)

from Hunter Road to Thompson  Road
Advertised: August 24, 2004 (Agenda item 3.83)
Bids Open:  2:00 pm  Date: September 27, 2004 PROJECT NO. A2-0924 

R.J. Noble Company
Schedule A (Auld Rd to Thompson Rd) Orange, CA  92856
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

27 620909 450 MM ALTERNATIVE PIPE CULVERT M 18 170.00 3,060.00 0.00
28 620913 600 MM ALTERNATIVE PIPE CULVERT M 328 190.00 62,320.00 0.00
29 664084 300 MM BITUMINOUS COATED CORRUGATED STEEL

PIPE (1.63 MM THICK)
M 4 150.00 600.00 0.00

30 664089 450 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (1.63 MM THICK)

M 36 165.00 5,940.00 0.00

31 664095 600 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (1.63 MM THICK)

M 6 190.00 1,140.00 0.00

32 664113 1050 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (2.77 MM THICK)

M 9 350.00 3,150.00 0.00

33 664134 1800 MM BITUMINOUS COATED CORRUGATED STEEL
PIPE (1.63 MM THICK)

M 11 1,000.00 11,000.00 0.00

34 000003 PRE-SLOPE GRATED LINE DRAIN M 45 270.00 12,150.00 0.00
35 719589 MINOR CONCRETE (BACKFILL) M3 6 300.00 1,800.00 0.00
36 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 8 450.00 3,600.00 0.00
37 721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 81 430.00 34,830.00 0.00
38 750001(F) MISCELLANEOUS IRON AND STEEL KG 1,628 2.20 3,581.60 0.00
39 800060 FENCE (TYPE WM AND BW) M 561 13.00 7,293.00 0.00
40 832003 METAL BEAM GUARD RAILING (WOOD POST) M 489 76.00 37,164.00 0.00
41 839521 CABLE RAILING M 36 45.00 1,620.00 0.00
42 839551 TERMINAL SECTION (TYPE B) EA 8 130.00 1,040.00 0.00
43 839559 TERMINAL SYSTEM [TYPE SRT] EA 6 2,600.00 15,600.00 0.00
44 000003 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 8 700.00 5,600.00 0.00
45 840515 THERMOPLASTIC PAVEMENT MARKING M2 49 44.00 2,156.00 0.00
46 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 3,236 1.00 3,236.00 0.00
47 840656 PAINT TRAFFIC STRIPE (2-COAT) M 9,184 0.60 5,510.40 0.00
48 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,059 4.00 4,236.00 0.00
49 861501 MODIFY SIGNAL AND LIGHTING [THOMPSON ROAD] LS 1 15,000.00 15,000.00 0.00
50 010601 OBTAIN ENCROACHMENT PERMIT FA 1 65,000.00 65,000.00 0.00
51 066102 DUST ABATEMENT LS 1 27,000.00 27,000.00 0.00
52 074020 WATER POLLUTION CONTROL FA 1 10,000.00 10,000.00 0.00

SCHEDULE A SUBTOTALS: 2,403,049.55 0.00
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Riverside County Transportation Department
Summary of Bids PROJECT: State Highway 79 (Winchester Road)

from Hunter Road to Thompson  Road
Advertised: August 24, 2004 (Agenda item 3.83)
Bids Open:  2:00 pm  Date: September 27, 2004 PROJECT NO. A2-0924 

R.J. .Noble Company
Schedule B (Hunter Rd to Auld Rd) Orange, CA 92856
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

53 120100 TRAFFIC CONTROL SYSTEM LS 1 91,000.00 91,000.00 0.00
54 150713 REMOVE PAVEMENT MARKING M2 4 25.00 100.00 0.00
55 150742 REMOVE ROADSIDE SIGN EA 4 75.00 300.00 0.00
56 152386 RELOCATE ROADSIDE SIGN - ONE POST EA 1 170.00 170.00 0.00
57 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,900 2.00 3,800.00 0.00
58 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00 0.00
59 170101 DEVELOP WATER SUPPLY LS 1 1,500.00 1,500.00 0.00
60 190101 ROADWAY EXCAVATION M3 6,573 17.00 111,741.00 0.00
61 203016 EROSION CONTROL (TYPE D) M2 4,970 1.80 8,946.00 0.00
62 250201 CLASS 2 AGGREGATE SUBBASE M3 964 45.00 43,380.00 0.00
63 260201 CLASS 2 AGGREGATE BASE M3 1,285 45.00 57,825.00 0.00
64 390102 ASPHALT CONCRETE (TYPE A) TONNE 5,671 45.00 255,195.00 0.00
65 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) M2 80 20.00 1,600.00 0.00
66 510502(F) MINOR CONCRETE (MINOR STRUCTURE) M3 1 2,000.00 2,000.00 0.00
67 664089 450 MM BITUMINOUS COATED CORRUGATED STEEL

PIPE (1.63 MM THICK)
M 5 200.00 1,000.00 0.00

68 832003 METAL BEAM GUARD RAILING (WOOD POST) M 15 78.00 1,170.00 0.00
69 839551 TERMINAL SECTION (TYPE B) EA 1 130.00 130.00 0.00
70 839559 TERMINAL SYSTEM [TYPE SRT] EA 1 2,600.00 2,600.00 0.00
71 000003 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 700.00 700.00 0.00
72 840515 THERMOPLASTIC PAVEMENT MARKING M2 13 45.00 585.00 0.00
73 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1,240 1.00 1,240.00 0.00
74 840656 PAINT TRAFFIC STRIPE (2-COAT) M 3,682 0.60 2,209.20 0.00
75 850102 PAVEMENT MARKER (REFLECTIVE) EA 417 4.00 1,668.00 0.00
76 861501 MODIFY SIGNAL AND LIGHTING [AULD ROAD] LS 1 20,000.00 20,000.00 0.00
77 010601 OBTAIN ENCROACHMENT PERMIT FA 1 20,000.00 20,000.00 0.00
78 066102 DUST ABATEMENT LS 1 9,000.00 9,000.00 0.00
79 074020 WATER POLLUTION CONTROL FA 1 10,000.00 10,000.00 0.00

                                            
SCHEDULE "B" SUBTOTALS: 652,859.20 0.00

SCHEDULE "A" SUBTOTALS: 2,403,049.55 0.00
SCHEDULE "B" SUBTOTALS: 652,859.20 0.00

TOTALS: 3,055,908.75 0.00
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	Subcontractors: Listed sub-contractors of Road Builders, Inc.:     1. Sudhakar Int. Inc.     2. Gwinco     3. Coral Construction     4. Gilbert Ayala & Sons     5. Southwest V-Ditch Inc.     6. Moore Electrical Const. 


