
Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Yeager Skanska
Base Bid Schedule Riverside, CA 92509
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

1 999990 MOBILIZATION LS 1 700,000.00 700,000.00 1,928,000.00 1,928,000.00
2 160101 CLEARING AND GRUBBING LS 1 100,000.00 100,000.00 100,000.00 100,000.00
3 170101 DEVELOP WATER SUPPLY LS 1 50,000.00 50,000.00 60,000.00 60,000.00
4 074020 WATER POLLUTION CONTROL FA 1 100,000.00 100,000.00 100,000.00 100,000.00
5 066102 DUST ABATEMENT LS 1 150,000.00 150,000.00 25,000.00 25,000.00
6 066018 FURNISH FIELD OFFICE LS 1 10,000.00 10,000.00 30,000.00 30,000.00
7 190101(F) ROADWAY EXCAVATION CY 88,581 15.00 1,328,715.00 10.00 885,810.00

7A 198005 IMPORTED GRANULAR MATERIAL CY 6,000 12.00 72,000.00 6.00 36,000.00
8 153214 REMOVE CONCRETE CURB LF 6,079 5.00 30,395.00 2.00 12,158.00
9 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 3,372 6.50 21,918.00 4.00 13,488.00

10 153218 REMOVE CONCRETE SIDEWALK SQFT 19,950 3.00 59,850.00 2.00 39,900.00
11 153210 REMOVE CONCRETE (CROSS GUTTER) SQFT 5,411 25.00 135,275.00 2.00 10,822.00
12 153213 REMOVE CONCRETE (STRUCTURE) (SLOPE LINING) LS 1 120,000.00 120,000.00 50,000.00 50,000.00
13 153114 COLD PLANE ASPHALT CONCRETE PAVEMENT (.20' MAX) SQFT 16,924 3.00 50,772.00 0.50 8,462.00
14 160120 REMOVE TREE EA 30 450.00 13,500.00 650.00 19,500.00

14A 204031 TRANSPLANT PALM TREE EA 18 750.00 13,500.00 1,800.00 32,400.00
15 150685 REMOVE IRRIGATION FACILITY (BOX) EA 1 300.00 300.00 500.00 500.00
16 869043 REMOVE PULL BOX EA 8 175.00 1,400.00 250.00 2,000.00
17 150740 REMOVE SIGN EA 26 220.00 5,720.00 100.00 2,600.00
18 150608 REMOVE CHAIN LINK FENCE LF 990 4.00 3,960.00 6.00 5,940.00
19 152402 ADJUST WATER VALVE COVER TO GRADE EA 50 600.00 30,000.00 800.00 40,000.00
20 152440 ADJUST MANHOLE TO GRADE EA 21 900.00 18,900.00 900.00 18,900.00
21 152427 ADJUST FIRE HYDRANT EA 1 800.00 800.00 1,500.00 1,500.00
22 869042 ADJUST PULL BOX EA 3 600.00 1,800.00 500.00 1,500.00
23 151286 SALVAGE SIGN STRUCTURE (PRIVATE) EA 1 700.00 700.00 2,000.00 2,000.00
24 120100 TRAFFIC CONTROL SYSTEM (BRIDGE CONSTRUCTION) LS 1 180,000.00 180,000.00 115,000.00 115,000.00
25 120100 TRAFFIC CONTROL SYSTEM (ROADWAY) LS 1 200,000.00 200,000.00 150,000.00 150,000.00
26 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 17,126 1.30 22,263.80 0.50 8,563.00
27 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 267 6.00 1,602.00 1.50 400.50
28 390103 ASPHALT CONCRETE (TYPE B) TON 30,700 45.00 1,381,500.00 39.00 1,197,300.00
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Yeager Skanska
Base Bid Schedule Riverside, CA 92509
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

29 390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TON 15,500 50.00 775,000.00 56.00 868,000.00
30 377501 SLURRY SEAL TON 23 350.00 8,050.00 900.00 20,700.00
31 260201 CLASS 2 AGGREGATE BASE CY 37,820 35.00 1,323,700.00 20.00 756,400.00
32 017309 MINOR CONCRETE (TYPE "D" CURB) (CRS 204) LF 23,150 12.00 277,800.00 9.00 208,350.00
33 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 25,926 15.00 388,890.00 11.00 285,186.00
34 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 1,800 10.00 18,000.00 4.00 7,200.00
35 731521 MINOR CONCRETE (SIDEWALK) SQFT 29,724 5.00 148,620.00 3.00 89,172.00
36 731623 MINOR CONCRETE (CURB RAMP) EA 49 1,500.00 73,500.00 650.00 31,850.00
37 017310 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207) SQFT 3,200 8.00 25,600.00 5.00 16,000.00
38 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) SQFT 7,051 9.00 63,459.00 6.00 42,306.00
39 731519 MINOR CONCRETE (STAMPED CONCRETE) SQFT 29,898 6.50 194,337.00 7.00 209,286.00

39A 510502 MINOR CONCRETE (MINOR STRUCTURE) (CONCRETE 
BLANKET)

EA 2 5,000.00 10,000.00 2,100.00 4,200.00

40 800360 CHAIN LINK FENCE (TYPE CL-6) LF 103 8.00 824.00 32.00 3,296.00
41 220101 FINISHING ROADWAY LS 1 65,000.00 65,000.00 15,000.00 15,000.00
42 650014 18" REINFORCED CONCRETE PIPE LF 480 80.00 38,400.00 58.00 27,840.00
43 650018 24" REINFORCED CONCRETE PIPE LF 1,523 90.00 137,070.00 72.00 109,656.00
44 650022 30" REINFORCED CONCRETE PIPE LF 1,849 100.00 184,900.00 74.50 137,750.50
45 650026 36" REINFORCED CONCRETE PIPE LF 430 120.00 51,600.00 97.00 41,710.00
46 650034 48" REINFORCED CONCRETE PIPE LF 340 135.00 45,900.00 99.00 33,660.00
47 017101 MANHOLE (RCFC&WCDS MH 251, MH 252, AND MH 254, ) EA 17 2,300.00 39,100.00 5,500.00 93,500.00
48 017102 JUNCTION STRUCTURE (RCFC&WCDS JS 227 AND JS 231) EA 9 1,500.00 13,500.00 7,800.00 70,200.00
49 510050 STRUCTURAL CONCRETE 

(TRANSITION STRUCTURE)(RCFC&WCDS TS303)
EA 3 2,000.00 6,000.00 500.00 1,500.00

50 017001 CATCH BASIN (RCFC&WCDS CB 100) EA 12 2,500.00 30,000.00 12,000.00 144,000.00
51 000003 PARKWAY DRAIN WITH LOCAL DEPRESSION 

(RCFC&WCD LD 201)
SQFT 1,630 300.00 489,000.00 35.00 57,050.00

52 016801 DRYWELL (WITH LOCAL DEPRESSION 
RCFC&WCD LD 201)

EA 10 10,000.00 100,000.00 23,000.00 230,000.00

53 510502 MINOR CONCRETE (MINOR STRUCTURE) 
(RCP/CMP CONNECTION)

EA 2 3,000.00 6,000.00 2,500.00 5,000.00

54 510502 MINOR CONCRETE (MINOR STRUCTURE) 
(CONCRETE COLLAR

EA 1 3,000.00 3,000.00 4,350.00 4,350.00
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Yeager Skanska
Base Bid Schedule Riverside, CA 92509
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

55 000003 18" HIGH DENSITY POLYETHYLENE PIPE LF 50 200.00 10,000.00 78.00 3,900.00
56 000003 24" HIGH DENSITY POLYETHYLENE PIPE LF 37 250.00 9,250.00 90.00 3,330.00
57 000003 IRRIGATION CROSSOVER LF 1,595 12.00 19,140.00 20.00 31,900.00
58 152353 RELOCATE IRRIGATION SYSTEM (RESET LINES) LS 1 10,000.00 10,000.00 7,500.00 7,500.00
59 720106 ROCK SLOPE PROTECTION (1/2 TON, METHOD A) CY 572 150.00 85,800.00 100.00 57,200.00
60 513570 CONCRETE BLOCK WALL (REINFORCED)(PWC STD 601-1) SQFT 285 20.00 5,700.00 40.00 11,400.00
61 513553 RETAINING WALL (MASONRY WALL (PWC STD 618-1) SQFT 1,484 45.00 66,780.00 55.00 81,620.00
62 833088 TUBULAR HANDRAILING (TYPE B11-51) LF 356 80.00 28,480.00 40.00 14,240.00
63 860301 SIGNAL AND LIGHTING (JEFFERSON & HWY 111) LS 1 56,000.00 56,000.00 65,730.00 65,730.00
64 860301 SIGNAL AND LIGHTING (JEFFERSON & VISTA GRANDE) LS 1 97,000.00 97,000.00 130,200.00 130,200.00
65 860301 SIGNAL AND LIGHTING (JEFFERSON & WESTWARD HO) LS 1 157,000.00 157,000.00 161,700.00 161,700.00
66 860301 SIGNAL AND LIGHTING (JEFFERSON & MILES) LS 1 155,000.00 155,000.00 186,375.00 186,375.00
67 860301 SIGNAL AND LIGHTING (JEFFERSON & FRED WARING) LS 1 126,000.00 126,000.00 155,400.00 155,400.00
68 860301 SIGNAL AND LIGHTING (JEFFERSON & COUNTRY CLUB) LS 1 165,000.00 165,000.00 173,985.00 173,985.00
69 860301 SIGNAL AND LIGHTING (JEFFERSON & PEBBLE BEACH) LS 1 151,000.00 151,000.00 161,300.00 161,300.00
70 860301 SIGNAL AND LIGHTING (JEFFERSON & INDIO) LS 1 79,000.00 79,000.00 89,975.00 89,975.00
71 991045 INTERCOMMUNICATION SYSTEM (TRAFFIC SIGNALS) LS 1 230,000.00 230,000.00 90,900.00 90,900.00
72 860401 LIGHTING (JEFFERSON & FIESTA DR) LS 1 30,000.00 30,000.00 16,700.00 16,700.00
73 860401 LIGHTING (JEFFERSON & PALM CIRCLE) LS 1 30,000.00 30,000.00 13,300.00 13,300.00
74 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 76,974 1.00 76,974.00 0.35 26,940.90
75 840505 6" THERMOPLASTIC TRAFFIC STRIPE LF 23,927 1.25 29,908.75 0.45 10,767.15
76 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 11,685 2.00 23,370.00 0.65 7,595.25
77 840501 THERMOPLASTIC TRAFFIC STRIPE (12") LF 9,480 3.00 28,440.00 0.50 4,740.00
78 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 3,224 3.00 9,672.00 2.50 8,060.00
79 066143 REMOVE TRAFFIC STRIPING LF 6,439 0.70 4,507.30 0.50 3,219.50
80 150713 REMOVE PAVEMENT MARKING SQFT 732 1.25 915.00 2.00 1,464.00
81 566011 ROADSIDE SIGN - ONE POST EA 181 250.00 45,250.00 235.00 42,535.00
82 150742 REMOVE ROADSIDE SIGN EA 73 60.00 4,380.00 100.00 7,300.00
83 152390 RELOCATE ROADSIDE SIGN EA 78 110.00 8,580.00 225.00 17,550.00
84 850102 PAVEMENT MARKER (REFLECTIVE)

(BLUE SOLAR POWERED LED)
EA 8 200.00 1,600.00 100.00 800.00

85 192003(F) STRUCTURE EXCAVATION (BRIDGE) CY 3,340 40.00 133,600.00 9.00 30,060.00

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Yeager Skanska
Base Bid Schedule Riverside, CA 92509
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

86 193003(F) STRUCTURE BACKFILL (BRIDGE) CY 2,561 45.00 115,245.00 50.00 128,050.00
87 490603(S) 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,536 80.00 202,880.00 85.00 215,560.00
88 490620(S) 108" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1,152 1,250.00 1,440,000.00 1,200.00 1,382,400.00
89 510051(F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 232 400.00 92,800.00 225.00 52,200.00
90 510053(F) STRUCTURAL CONCRETE, BRIDGE CY 4,811 600.00 2,886,600.00 435.00 2,092,785.00
91 510509(F) MINOR CONCRETE (MEDIAN PAVING) (BRIDGE) SQFT 3,444 15.00 51,660.00 10.00 34,440.00
92 520102

(S-F-P)
BAR REINFORCING STEEL (BRIDGE) LB 1,849,000 1.00 1,849,000.00 0.90 1,664,100.00

93 500001(S-P) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 420,000.00 420,000.00 185,000.00 185,000.00
94 519095(S-P) JOINT SEAL ASSEMBLY (MR 4") LF 246 200.00 49,200.00 190.00 46,740.00
95 750501

(S-F-P)
MISCELLANEOUS METAL (BRIDGE) LB 3,480 5.00 17,400.00 5.50 19,140.00

96 833142(F) CONCRETE BARRIER (TYPE 26 MODIFIED) (BRIDGE) LF 1,060 150.00 159,000.00 200.00 212,000.00
97 000003(S-F) 108" CORRUGATED STEEL PIPE ISOLATION CASING 

(8 GAUGE)
EA 12 7,500.00 90,000.00 15,000.00 180,000.00

98 721430(F) CONCRETE (CHANNEL LINING) CY 936 300.00 280,800.00 250.00 234,000.00
99 750505

(S-F-P)
BRIDGE DECK DRAINAGE SYSTEM LS 1 65,000.00 65,000.00 42,000.00 42,000.00

100 000003
(S-F-P)

METAL BRIDGE RAILING LF 1,037 225.00 233,325.00 400.00 414,800.00

101 839521
(S-F-P)

CABLE RAILING LF 81 40.00 3,240.00 50.00 4,050.00

102 000003(S-F) BRIDGE LIGHTING AND PULL BOXES LS 1 50,000.00 50,000.00 106,000.00 106,000.00
102A 000003(S-P) GAS LINE CASING AND SUPPORTS (BRIDGE) LS 1 50,000.00 50,000.00 30,000.00 30,000.00
102B 000003(S-F) ELECTRICAL CONDUIT SYSTEM AND SUPPORTS (BRIDGE) LS 1 30,000.00 30,000.00 75,000.00 75,000.00
102C 010601 OBTAIN ENCROACHMENT PERMIT FA 1 20,000.00 20,000.00 20,000.00 20,000.00

BASE BID SUBTOTALS: 19,306,617.85 17,166,857.80

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Yeager Skanska
Alternate 1 Bid Schedule - Indio Water Main Riverside, CA 92509
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

103 000003 18" DUCTILE IRON PIPE LF 7,122 55.00 391,710.00 66.00 470,052.00
104 000003 24" DUCTILE IRON PIPE LF 786 70.00 55,020.00 95.00 74,670.00
105 000003 18" - 45 DEGREE DUCTILE IRON BEND EA 6 1,200.00 7,200.00 1,172.00 7,032.00
106 000003 18" DUCTILE IRON BUTTERFLY VALVE EA 16 5,000.00 80,000.00 4,175.00 66,800.00
107 000003 24" DUCTILE IRON BUTTERFLY VALVE EA 2 6,500.00 13,000.00 6,877.00 13,754.00
108 000003 12" DUCTILE IRON TEE EA 1 1,000.00 1,000.00 533.00 533.00
109 000003 18" DUCTILE IRON TEE EA 2 1,700.00 3,400.00 3,196.00 6,392.00
110 000003 18" DUCTILE IRON CROSS EA 1 2,000.00 2,000.00 3,196.00 3,196.00
111 000003 18" X 12" DUCTILE IRON CROSS EA 2 1,700.00 3,400.00 2,663.00 5,326.00
112 000003 24" X 18" DUCTILE IRON CROSS EA 1 2,200.00 2,200.00 5,326.00 5,326.00
113 000003 12" R.W. DUCTILE IRON GATE VALVE EA 5 2,100.00 10,500.00 1,704.00 8,520.00
114 000003 24" BLIND FLANGE EA 4 1,000.00 4,000.00 320.00 1,280.00
115 000003 18" X 6" DUCTILE IRON REDUCER EA 1 1,600.00 1,600.00 1,704.00 1,704.00
116 000003 18" X 12" DUCTILE IRON REDUCER EA 1 1,800.00 1,800.00 1,704.00 1,704.00
117 000003 24" X 6" DUCTILE IRON REDUCER EA 1 2,000.00 2,000.00 2,983.00 2,983.00
118 000003 24" X 18" DUCTILE IRON REDUCER EA 1 3,000.00 3,000.00 2,983.00 2,983.00
119 000003 2" AIR VACUUM ASSEMBLY EA 5 1,000.00 5,000.00 3,568.00 17,840.00
120 000003 6" BLOW OFF ASSEMBLY EA 5 1,300.00 6,500.00 3,142.00 15,710.00
121 000003 12" DUCTILE IRON PIPE LF 991 45.00 44,595.00 47.50 47,072.50
122 000003 6" FIRE HYDRANT ASSEMBLY EA 1 1,000.00 1,000.00 3,142.00 3,142.00

ALTERNATE 1 SUBTOTALS: 638,925.00 756,019.50

Alternate 2 Bid Schedule - CVWD Sewer
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

123 714037 15" CLAY SEWER PIPE (VCP) LF 620 60.00 37,200.00 285.00 176,700.00
124 719200 SEWER MANHOLE (60" MANHOLE) EA 3 7,000.00 21,000.00 30,000.00 90,000.00

ALTERNATE 2 SUBTOTALS: 58,200.00 266,700.00

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Yeager Skanska
Alternate 3 Bid Schedule - CVWD Water Riverside, CA 92509
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

125 000003 24" DUCTILE IRON PIPE, POLYETHYLENE ENCASEMENT LF 4,638 80.00 371,040.00 94.00 435,972.00

126 000003
24" DUCTILE IRON BUTTERFLY VALVE, 
EPOXY LINED AND COATED EA 7 5,000.00 35,000.00 6,790.00 47,530.00

127 000003 24" - 45 DEGREE DUCTILE IRON BEND EA 4 1,500.00 6,000.00 1,577.00 6,308.00
128 000003 24" DUCTILE IRON TEE EA 1 1,500.00 1,500.00 5,468.00 5,468.00
129 000003 24" - 11.25 DEGREE DUCTILE IRON BEND EA 6 1,500.00 9,000.00 1,577.00 9,462.00
130 000003 2" AIR VACUUM ASSEMBLY EA 2 1,000.00 2,000.00 3,522.00 7,044.00
131 000003 12" DUCTILE IRON PIPE, POLYETHYLENE ENCASEMENT LF 67 40.00 2,680.00 47.00 3,149.00

132 000003
12" DUCTILE IRON GATE VALVE, 
EPOXY LINED AND COATED EA 2 2,600.00 5,200.00 1,682.00 3,364.00

133 000003 12" DUCTILE IRON TEE EA 1 900.00 900.00 526.00 526.00
134 000003 12" - 45 DEGREE DUCTILE IRON BEND EA 1 1,000.00 1,000.00 315.00 315.00
135 000003 12" - 90 DEGREE DUCTILE IRON BEND EA 1 1,000.00 1,000.00 315.00 315.00
136 000003 12" CAPS EA 2 500.00 1,000.00 105.00 210.00

ALTERNATE 3 SUBTOTALS: 436,320.00 519,663.00

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Yeager Skanska
Alternate 4 Bid Schedule - CVWD Liftstation Mitigation Riverside, CA 92509
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

137 150608 REMOVE CHAIN LINK FENCE LF 126 4.00 504.00 6.00 756.00

138
153246 REMOVE CONCRETE (MISCELLANEOUS)

(8' MASONRY WALL)
LF 16 75.00 1,200.00 85.00 1,360.00

139 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 20 4.00 80.00 2.00 40.00
140 000003 REMOVE WOOD TIES AND FILL ODOR CONTROL BED LS 1 500.00 500.00 10,000.00 10,000.00
141 160120 REMOVE TREE EA 2 450.00 900.00 650.00 1,300.00
142 518009 ACCESS GATE (16' WIDE GATE PIER PLANS) EA 1 8,000.00 8,000.00 1,850.00 1,850.00
143 518009 ACCESS GATE (3' WIDE PEDESTRIAN GATE PIER PLANS) EA 1 2,000.00 2,000.00 1,200.00 1,200.00
144 513570 CONCRETE BLOCK WALL (REINFORCED) LF 64 200.00 12,800.00 100.00 6,400.00
145 260201 CLASS 2 AGGREGATE BASE CY 4 45.00 180.00 20.00 80.00
146 390103 ASPHALT CONCRETE (TYPE B) TON 4 75.00 300.00 38.00 152.00
147 066143 REMOVE TRAFFIC STRIPING LS 1 500.00 500.00 600.00 600.00

148
800402 CHAIN LINC FENCE (TYPE CL-8, SLATTED) 

(BARBED WIRE AND MAN GATE)
LF 46 40.00 1,840.00 65.00 2,990.00

149 066572 SIGN PANEL(S) EA 1 50.00 50.00 150.00 150.00
150 066143 REMOVE TRAFFIC STRIPING LS 1 500.00 500.00 600.00 600.00
151 000003 CONSTRUCT ODOR SCRUBBER EA 1 12,000.00 12,000.00 90,000.00 90,000.00
152 000003 CONSTRUCT 4" CONCRETE PAD (4' X 8') SQFT 32 5.00 160.00 38.00 1,216.00
153 000003 3/4" PVC WATERLINE LF 32 10.00 320.00 16.00 512.00
154 000003 3/4" PVC CONDUIT W/2 #12 & #12G LF 60 5.00 300.00 44.00 2,640.00
155 000003 3/4" PVC CONDUIT W/8 #14 & #12G LF 60 6.00 360.00 47.00 2,820.00
156 000003 3" ABS LF 85 5.00 425.00 18.00 1,530.00

ALTERNATE 4 SUBTOTALS: 42,919.00 126,196.00

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Yeager Skanska
Alternate 5 Bid Schedule - IID Underground Distribution System Riverside, CA 92509
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

157 000003 UNDERGROUND DISTURBUTION SYSTEM LS 1 400,000.00 400,000.00 133,000.00 133,000.00

ALTERNATE 5 SUBTOTALS: 400,000.00 133,000.00

Alternate 6 Bid Schedule - Course of Construction Insurance (County)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

158 000003 COURSE OF CONSTRUCTION INSURANCE (COUNTY) LS 1 50,000.00 50,000.00 69,000.00 69,000.00

ALTERNATE 6 SUBTOTALS: 50,000.00 69,000.00

Alternate 7 Bid Schedule - Course of Construction Insurance (CVWD)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT

159 000003 COURSE OF CONSTRUCTION INSURANCE (CVWD) LS 1 5,000.00 5,000.00 12,750.00 12,750.00

ALTERNATE 7 SUBTOTALS: 5,000.00 12,750.00

BASE SUBTOTALS: 19,306,617.85 17,166,857.80
ALTERNATE 1 SUBTOTALS: 638,925.00 756,019.50
ALTERNATE 2 SUBTOTALS: 58,200.00 266,700.00
ALTERNATE 3 SUBTOTALS: 436,320.00 519,663.00
ALTERNATE 4 SUBTOTALS: 42,919.00 126,196.00
ALTERNATE 5 SUBTOTALS: 400,000.00 133,000.00
ALTERNATE 6 SUBTOTALS: 50,000.00 69,000.00
ALTERNATE 7 SUBTOTALS: 5,000.00 12,750.00

TOTALS: 20,937,981.85 19,050,186.30

COUNTY'S ESTIMATE

Page 8 of 16



Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Riverside Construction Co Granite Construction Co
Base Bid Schedule Riverside, CA 92502 Indio, CA 92203
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

1 999990 MOBILIZATION LS 1 675,000.00 675,000.00 1,000,000.00 1,000,000.00
2 160101 CLEARING AND GRUBBING LS 1 100,000.00 100,000.00 100,000.00 100,000.00
3 170101 DEVELOP WATER SUPPLY LS 1 100,000.00 100,000.00 45,000.00 45,000.00
4 074020 WATER POLLUTION CONTROL FA 1 100,000.00 100,000.00 100,000.00 100,000.00
5 066102 DUST ABATEMENT LS 1 75,000.00 75,000.00 110,000.00 110,000.00
6 066018 FURNISH FIELD OFFICE LS 1 50,000.00 50,000.00 70,000.00 70,000.00
7 190101(F) ROADWAY EXCAVATION CY 88,581 12.00 1,062,972.00 13.00 1,151,553.00

7A 198005 IMPORTED GRANULAR MATERIAL CY 6,000 7.50 45,000.00 0.01 60.00
8 153214 REMOVE CONCRETE CURB LF 6,079 4.00 24,316.00 2.00 12,158.00
9 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 3,372 5.00 16,860.00 5.00 16,860.00

10 153218 REMOVE CONCRETE SIDEWALK SQFT 19,950 1.50 29,925.00 3.00 59,850.00
11 153210 REMOVE CONCRETE (CROSS GUTTER) SQFT 5,411 3.10 16,774.10 3.00 16,233.00
12 153213 REMOVE CONCRETE (STRUCTURE) (SLOPE LINING) LS 1 100,000.00 100,000.00 95,000.00 95,000.00
13 153114 COLD PLANE ASPHALT CONCRETE PAVEMENT (.20' MAX) SQFT 16,924 0.60 10,154.40 0.50 8,462.00
14 160120 REMOVE TREE EA 30 650.00 19,500.00 500.00 15,000.00

14A 204031 TRANSPLANT PALM TREE EA 18 1,650.00 29,700.00 1,000.00 18,000.00
15 150685 REMOVE IRRIGATION FACILITY (BOX) EA 1 1,200.00 1,200.00 500.00 500.00
16 869043 REMOVE PULL BOX EA 8 500.00 4,000.00 200.00 1,600.00
17 150740 REMOVE SIGN EA 26 125.00 3,250.00 200.00 5,200.00
18 150608 REMOVE CHAIN LINK FENCE LF 990 3.00 2,970.00 4.00 3,960.00
19 152402 ADJUST WATER VALVE COVER TO GRADE EA 50 315.00 15,750.00 1,000.00 50,000.00
20 152440 ADJUST MANHOLE TO GRADE EA 21 700.00 14,700.00 1,000.00 21,000.00
21 152427 ADJUST FIRE HYDRANT EA 1 1,500.00 1,500.00 3,000.00 3,000.00
22 869042 ADJUST PULL BOX EA 3 500.00 1,500.00 250.00 750.00
23 151286 SALVAGE SIGN STRUCTURE (PRIVATE) EA 1 4,500.00 4,500.00 500.00 500.00
24 120100 TRAFFIC CONTROL SYSTEM (BRIDGE CONSTRUCTION) LS 1 100,000.00 100,000.00 145,000.00 145,000.00
25 120100 TRAFFIC CONTROL SYSTEM (ROADWAY) LS 1 185,000.00 185,000.00 175,000.00 175,000.00
26 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 17,126 1.50 25,689.00 1.40 23,976.40
27 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 267 3.50 934.50 3.00 801.00
28 390103 ASPHALT CONCRETE (TYPE B) TON 30,700 42.00 1,289,400.00 36.00 1,105,200.00

Page 9 of 16



Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Riverside Construction Co Granite Construction Co
Base Bid Schedule Riverside, CA 92502 Indio, CA 92203
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

29 390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TON 15,500 58.00 899,000.00 48.00 744,000.00
30 377501 SLURRY SEAL TON 23 950.00 21,850.00 1,500.00 34,500.00
31 260201 CLASS 2 AGGREGATE BASE CY 37,820 28.50 1,077,870.00 18.00 680,760.00
32 017309 MINOR CONCRETE (TYPE "D" CURB) (CRS 204) LF 23,150 8.50 196,775.00 11.00 254,650.00
33 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 25,926 12.00 311,112.00 12.00 311,112.00
34 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 1,800 2.50 4,500.00 5.00 9,000.00
35 731521 MINOR CONCRETE (SIDEWALK) SQFT 29,724 3.40 101,061.60 3.00 89,172.00
36 731623 MINOR CONCRETE (CURB RAMP) EA 49 325.00 15,925.00 300.00 14,700.00
37 017310 MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207) SQFT 3,200 5.00 16,000.00 8.00 25,600.00
38 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) SQFT 7,051 7.00 49,357.00 6.00 42,306.00
39 731519 MINOR CONCRETE (STAMPED CONCRETE) SQFT 29,898 5.00 149,490.00 5.00 149,490.00

39A 510502 MINOR CONCRETE (MINOR STRUCTURE) (CONCRETE 
BLANKET)

EA 2 1,000.00 2,000.00 300.00 600.00

40 800360 CHAIN LINK FENCE (TYPE CL-6) LF 103 35.00 3,605.00 25.00 2,575.00
41 220101 FINISHING ROADWAY LS 1 40,000.00 40,000.00 5,000.00 5,000.00
42 650014 18" REINFORCED CONCRETE PIPE LF 480 110.00 52,800.00 125.00 60,000.00
43 650018 24" REINFORCED CONCRETE PIPE LF 1,523 110.00 167,530.00 100.00 152,300.00
44 650022 30" REINFORCED CONCRETE PIPE LF 1,849 135.00 249,615.00 145.00 268,105.00
45 650026 36" REINFORCED CONCRETE PIPE LF 430 140.00 60,200.00 160.00 68,800.00
46 650034 48" REINFORCED CONCRETE PIPE LF 340 195.00 66,300.00 220.00 74,800.00
47 017101 MANHOLE (RCFC&WCDS MH 251, MH 252, AND MH 254, ) EA 17 5,000.00 85,000.00 6,000.00 102,000.00
48 017102 JUNCTION STRUCTURE (RCFC&WCDS JS 227 AND JS 231) EA 9 1,500.00 13,500.00 6,000.00 54,000.00
49 510050 STRUCTURAL CONCRETE 

(TRANSITION STRUCTURE)(RCFC&WCDS TS303)
EA 3 5,500.00 16,500.00 8,000.00 24,000.00

50 017001 CATCH BASIN (RCFC&WCDS CB 100) EA 12 7,500.00 90,000.00 15,000.00 180,000.00
51 000003 PARKWAY DRAIN WITH LOCAL DEPRESSION 

(RCFC&WCD LD 201)
SQFT 1,630 24.00 39,120.00 13.00 21,190.00

52 016801 DRYWELL (WITH LOCAL DEPRESSION 
RCFC&WCD LD 201)

EA 10 15,000.00 150,000.00 27,000.00 270,000.00

53 510502 MINOR CONCRETE (MINOR STRUCTURE) 
(RCP/CMP CONNECTION)

EA 2 1,000.00 2,000.00 500.00 1,000.00

54 510502 MINOR CONCRETE (MINOR STRUCTURE) 
(CONCRETE COLLAR

EA 1 1,500.00 1,500.00 1,500.00 1,500.00
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Riverside Construction Co Granite Construction Co
Base Bid Schedule Riverside, CA 92502 Indio, CA 92203
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

55 000003 18" HIGH DENSITY POLYETHYLENE PIPE LF 50 85.00 4,250.00 160.00 8,000.00
56 000003 24" HIGH DENSITY POLYETHYLENE PIPE LF 37 100.00 3,700.00 190.00 7,030.00
57 000003 IRRIGATION CROSSOVER LF 1,595 20.00 31,900.00 35.00 55,825.00
58 152353 RELOCATE IRRIGATION SYSTEM (RESET LINES) LS 1 12,000.00 12,000.00 22,000.00 22,000.00
59 720106 ROCK SLOPE PROTECTION (1/2 TON, METHOD A) CY 572 45.00 25,740.00 205.00 117,260.00
60 513570 CONCRETE BLOCK WALL (REINFORCED)(PWC STD 601-1) SQFT 285 35.00 9,975.00 60.00 17,100.00
61 513553 RETAINING WALL (MASONRY WALL (PWC STD 618-1) SQFT 1,484 38.00 56,392.00 70.00 103,880.00
62 833088 TUBULAR HANDRAILING (TYPE B11-51) LF 356 50.00 17,800.00 65.00 23,140.00
63 860301 SIGNAL AND LIGHTING (JEFFERSON & HWY 111) LS 1 65,000.00 65,000.00 80,000.00 80,000.00
64 860301 SIGNAL AND LIGHTING (JEFFERSON & VISTA GRANDE) LS 1 125,000.00 125,000.00 130,000.00 130,000.00
65 860301 SIGNAL AND LIGHTING (JEFFERSON & WESTWARD HO) LS 1 165,000.00 165,000.00 165,000.00 165,000.00
66 860301 SIGNAL AND LIGHTING (JEFFERSON & MILES) LS 1 180,000.00 180,000.00 180,000.00 180,000.00
67 860301 SIGNAL AND LIGHTING (JEFFERSON & FRED WARING) LS 1 150,000.00 150,000.00 150,000.00 150,000.00
68 860301 SIGNAL AND LIGHTING (JEFFERSON & COUNTRY CLUB) LS 1 170,000.00 170,000.00 170,000.00 170,000.00
69 860301 SIGNAL AND LIGHTING (JEFFERSON & PEBBLE BEACH) LS 1 170,000.00 170,000.00 170,000.00 170,000.00
70 860301 SIGNAL AND LIGHTING (JEFFERSON & INDIO) LS 1 90,000.00 90,000.00 90,000.00 90,000.00
71 991045 INTERCOMMUNICATION SYSTEM (TRAFFIC SIGNALS) LS 1 185,000.00 185,000.00 190,000.00 190,000.00
72 860401 LIGHTING (JEFFERSON & FIESTA DR) LS 1 20,000.00 20,000.00 25,000.00 25,000.00
73 860401 LIGHTING (JEFFERSON & PALM CIRCLE) LS 1 17,500.00 17,500.00 20,000.00 20,000.00
74 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 76,974 0.35 26,940.90 0.35 26,940.90
75 840505 6" THERMOPLASTIC TRAFFIC STRIPE LF 23,927 0.50 11,963.50 0.50 11,963.50
76 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 11,685 1.10 12,853.50 1.00 11,685.00
77 840501 THERMOPLASTIC TRAFFIC STRIPE (12") LF 9,480 2.20 20,856.00 2.00 18,960.00
78 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 3,224 2.75 8,866.00 2.50 8,060.00
79 066143 REMOVE TRAFFIC STRIPING LF 6,439 1.00 6,439.00 1.00 6,439.00
80 150713 REMOVE PAVEMENT MARKING SQFT 732 1.65 1,207.80 2.00 1,464.00
81 566011 ROADSIDE SIGN - ONE POST EA 181 210.00 38,010.00 190.00 34,390.00
82 150742 REMOVE ROADSIDE SIGN EA 73 80.00 5,840.00 75.00 5,475.00
83 152390 RELOCATE ROADSIDE SIGN EA 78 150.00 11,700.00 130.00 10,140.00
84 850102 PAVEMENT MARKER (REFLECTIVE)

(BLUE SOLAR POWERED LED)
EA 8 400.00 3,200.00 120.00 960.00

85 192003(F) STRUCTURE EXCAVATION (BRIDGE) CY 3,340 25.00 83,500.00 85.00 283,900.00
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Riverside Construction Co Granite Construction Co
Base Bid Schedule Riverside, CA 92502 Indio, CA 92203
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

86 193003(F) STRUCTURE BACKFILL (BRIDGE) CY 2,561 30.00 76,830.00 70.00 179,270.00
87 490603(S) 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,536 65.00 164,840.00 170.00 431,120.00
88 490620(S) 108" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 1,152 1,600.00 1,843,200.00 2,231.00 2,570,112.00
89 510051(F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 232 400.00 92,800.00 300.00 69,600.00
90 510053(F) STRUCTURAL CONCRETE, BRIDGE CY 4,811 510.00 2,453,610.00 575.00 2,766,325.00
91 510509(F) MINOR CONCRETE (MEDIAN PAVING) (BRIDGE) SQFT 3,444 10.00 34,440.00 15.00 51,660.00
92 520102

(S-F-P)
BAR REINFORCING STEEL (BRIDGE) LB 1,849,000 0.85 1,571,650.00 1.10 2,033,900.00

93 500001(S-P) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 200,000.00 200,000.00 110,000.00 110,000.00
94 519095(S-P) JOINT SEAL ASSEMBLY (MR 4") LF 246 125.00 30,750.00 400.00 98,400.00
95 750501

(S-F-P)
MISCELLANEOUS METAL (BRIDGE) LB 3,480 5.00 17,400.00 2.00 6,960.00

96 833142(F) CONCRETE BARRIER (TYPE 26 MODIFIED) (BRIDGE) LF 1,060 190.00 201,400.00 245.00 259,700.00
97 000003(S-F) 108" CORRUGATED STEEL PIPE ISOLATION CASING 

(8 GAUGE)
EA 12 12,500.00 150,000.00 24,000.00 288,000.00

98 721430(F) CONCRETE (CHANNEL LINING) CY 936 250.00 234,000.00 250.00 234,000.00
99 750505

(S-F-P)
BRIDGE DECK DRAINAGE SYSTEM LS 1 115,000.00 115,000.00 90,000.00 90,000.00

100 000003
(S-F-P)

METAL BRIDGE RAILING LF 1,037 400.00 414,800.00 400.00 414,800.00

101 839521
(S-F-P)

CABLE RAILING LF 81 50.00 4,050.00 80.00 6,480.00

102 000003(S-F) BRIDGE LIGHTING AND PULL BOXES LS 1 100,000.00 100,000.00 117,000.00 117,000.00
102A 000003(S-P) GAS LINE CASING AND SUPPORTS (BRIDGE) LS 1 20,000.00 20,000.00 25,000.00 25,000.00
102B 000003(S-F) ELECTRICAL CONDUIT SYSTEM AND SUPPORTS (BRIDGE) LS 1 85,000.00 85,000.00 38,000.00 38,000.00
102C 010601 OBTAIN ENCROACHMENT PERMIT FA 1 20,000.00 20,000.00 20,000.00 20,000.00

BASE BID SUBTOTALS: 17,548,609.30 19,950,762.80
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Riverside Construction Co Granite Construction Co
Alternate 1 Bid Schedule - Indio Water Main Riverside, CA 92502 Indio, CA 92203
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

103 000003 18" DUCTILE IRON PIPE LF 7,122 75.00 534,150.00 105.00 747,810.00
104 000003 24" DUCTILE IRON PIPE LF 786 110.00 86,460.00 160.00 125,760.00
105 000003 18" - 45 DEGREE DUCTILE IRON BEND EA 6 1,750.00 10,500.00 1,200.00 7,200.00
106 000003 18" DUCTILE IRON BUTTERFLY VALVE EA 16 4,000.00 64,000.00 2,400.00 38,400.00
107 000003 24" DUCTILE IRON BUTTERFLY VALVE EA 2 6,500.00 13,000.00 5,000.00 10,000.00
108 000003 12" DUCTILE IRON TEE EA 1 1,500.00 1,500.00 1,000.00 1,000.00
109 000003 18" DUCTILE IRON TEE EA 2 3,500.00 7,000.00 2,000.00 4,000.00
110 000003 18" DUCTILE IRON CROSS EA 1 4,000.00 4,000.00 3,000.00 3,000.00
111 000003 18" X 12" DUCTILE IRON CROSS EA 2 5,500.00 11,000.00 2,500.00 5,000.00
112 000003 24" X 18" DUCTILE IRON CROSS EA 1 5,500.00 5,500.00 3,000.00 3,000.00
113 000003 12" R.W. DUCTILE IRON GATE VALVE EA 5 2,750.00 13,750.00 1,500.00 7,500.00
114 000003 24" BLIND FLANGE EA 4 2,000.00 8,000.00 1,000.00 4,000.00
115 000003 18" X 6" DUCTILE IRON REDUCER EA 1 4,000.00 4,000.00 1,200.00 1,200.00
116 000003 18" X 12" DUCTILE IRON REDUCER EA 1 3,000.00 3,000.00 2,000.00 2,000.00
117 000003 24" X 6" DUCTILE IRON REDUCER EA 1 6,500.00 6,500.00 2,000.00 2,000.00
118 000003 24" X 18" DUCTILE IRON REDUCER EA 1 3,800.00 3,800.00 3,000.00 3,000.00
119 000003 2" AIR VACUUM ASSEMBLY EA 5 4,500.00 22,500.00 2,000.00 10,000.00
120 000003 6" BLOW OFF ASSEMBLY EA 5 2,800.00 14,000.00 1,500.00 7,500.00
121 000003 12" DUCTILE IRON PIPE LF 991 55.00 54,505.00 75.00 74,325.00
122 000003 6" FIRE HYDRANT ASSEMBLY EA 1 5,000.00 5,000.00 2,000.00 2,000.00

ALTERNATE 1 SUBTOTALS: 872,165.00 1,058,695.00

Alternate 2 Bid Schedule - CVWD Sewer
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

123 714037 15" CLAY SEWER PIPE (VCP) LF 620 265.00 164,300.00 405.00 251,100.00
124 719200 SEWER MANHOLE (60" MANHOLE) EA 3 25,000.00 75,000.00 27,000.00 81,000.00

ALTERNATE 2 SUBTOTALS: 239,300.00 332,100.00
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Riverside Construction Co Granite Construction Co
Alternate 3 Bid Schedule - CVWD Water Riverside, CA 92502 Indio, CA 92203
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

125 000003 24" DUCTILE IRON PIPE, POLYETHYLENE ENCASEMENT LF 4,638 135.00 626,130.00 160.00 742,080.00

126 000003
24" DUCTILE IRON BUTTERFLY VALVE, 
EPOXY LINED AND COATED EA 7 6,500.00 45,500.00 5,000.00 35,000.00

127 000003 24" - 45 DEGREE DUCTILE IRON BEND EA 4 3,000.00 12,000.00 900.00 3,600.00
128 000003 24" DUCTILE IRON TEE EA 1 6,500.00 6,500.00 3,000.00 3,000.00
129 000003 24" - 11.25 DEGREE DUCTILE IRON BEND EA 6 3,000.00 18,000.00 400.00 2,400.00
130 000003 2" AIR VACUUM ASSEMBLY EA 2 4,000.00 8,000.00 1,500.00 3,000.00
131 000003 12" DUCTILE IRON PIPE, POLYETHYLENE ENCASEMENT LF 67 65.00 4,355.00 140.00 9,380.00

132 000003
12" DUCTILE IRON GATE VALVE, 
EPOXY LINED AND COATED EA 2 2,500.00 5,000.00 1,500.00 3,000.00

133 000003 12" DUCTILE IRON TEE EA 1 1,500.00 1,500.00 1,000.00 1,000.00
134 000003 12" - 45 DEGREE DUCTILE IRON BEND EA 1 1,000.00 1,000.00 400.00 400.00
135 000003 12" - 90 DEGREE DUCTILE IRON BEND EA 1 1,200.00 1,200.00 400.00 400.00
136 000003 12" CAPS EA 2 650.00 1,300.00 200.00 400.00

ALTERNATE 3 SUBTOTALS: 730,485.00 803,660.00

Page 14 of 16



Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Riverside Construction Co Granite Construction Co
Alternate 4 Bid Schedule - CVWD Liftstation Mitigation Riverside, CA 92502 Indio, CA 92203
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

137 150608 REMOVE CHAIN LINK FENCE LF 126 5.00 630.00 6.00 756.00

138
153246 REMOVE CONCRETE (MISCELLANEOUS)

(8' MASONRY WALL)
LF 16 40.00 640.00 75.00 1,200.00

139 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 20 6.00 120.00 60.00 1,200.00
140 000003 REMOVE WOOD TIES AND FILL ODOR CONTROL BED LS 1 2,500.00 2,500.00 1,000.00 1,000.00
141 160120 REMOVE TREE EA 2 650.00 1,300.00 100.00 200.00
142 518009 ACCESS GATE (16' WIDE GATE PIER PLANS) EA 1 2,000.00 2,000.00 5,000.00 5,000.00
143 518009 ACCESS GATE (3' WIDE PEDESTRIAN GATE PIER PLANS) EA 1 1,250.00 1,250.00 2,000.00 2,000.00
144 513570 CONCRETE BLOCK WALL (REINFORCED) LF 64 115.00 7,360.00 400.00 25,600.00
145 260201 CLASS 2 AGGREGATE BASE CY 4 150.00 600.00 300.00 1,200.00
146 390103 ASPHALT CONCRETE (TYPE B) TON 4 225.00 900.00 350.00 1,400.00
147 066143 REMOVE TRAFFIC STRIPING LS 1 150.00 150.00 300.00 300.00

148
800402 CHAIN LINC FENCE (TYPE CL-8, SLATTED) 

(BARBED WIRE AND MAN GATE)
LF 46 65.00 2,990.00 70.00 3,220.00

149 066572 SIGN PANEL(S) EA 1 200.00 200.00 225.00 225.00
150 066143 REMOVE TRAFFIC STRIPING LS 1 150.00 150.00 750.00 750.00
151 000003 CONSTRUCT ODOR SCRUBBER EA 1 80,000.00 80,000.00 27,000.00 27,000.00
152 000003 CONSTRUCT 4" CONCRETE PAD (4' X 8') SQFT 32 25.00 800.00 70.00 2,240.00
153 000003 3/4" PVC WATERLINE LF 32 20.00 640.00 0.50 16.00
154 000003 3/4" PVC CONDUIT W/2 #12 & #12G LF 60 45.00 2,700.00 20.00 1,200.00
155 000003 3/4" PVC CONDUIT W/8 #14 & #12G LF 60 50.00 3,000.00 30.00 1,800.00
156 000003 3" ABS LF 85 20.00 1,700.00 30.00 2,550.00

ALTERNATE 4 SUBTOTALS: 109,630.00 78,857.00
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Riverside County Transportation Department
Summary of Bids PROJECT: Jefferson Street

Between Highway 111 & Indio Blvd
Advertised: January 4, 2005 (Agenda item 3.40)
Bids Open:  2:00 pm  Date: February 16, 2005 PROJECT NO. B2-0473

Riverside Construction Co Granite Construction Co
Alternate 5 Bid Schedule - IID Underground Distribution System Riverside, CA 92502 Indio, CA 92203
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

157 000003 UNDERGROUND DISTURBUTION SYSTEM LS 1 130,000.00 130,000.00 150,000.00 150,000.00

ALTERNATE 5 SUBTOTALS: 130,000.00 150,000.00

Alternate 6 Bid Schedule - Course of Construction Insurance (County)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

158 000003 COURSE OF CONSTRUCTION INSURANCE (COUNTY) LS 1 65,000.00 65,000.00 15,000.00 15,000.00

ALTERNATE 6 SUBTOTALS: 65,000.00 15,000.00

Alternate 7 Bid Schedule - Course of Construction Insurance (CVWD)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT

159 000003 COURSE OF CONSTRUCTION INSURANCE (CVWD) LS 1 12,000.00 12,000.00 5,000.00 5,000.00

ALTERNATE 7 SUBTOTALS: 12,000.00 5,000.00

BASE SUBTOTALS: 17,548,609.30 19,950,762.80
ALTERNATE 1 SUBTOTALS: 872,165.00 1,058,695.00
ALTERNATE 2 SUBTOTALS: 239,300.00 332,100.00
ALTERNATE 3 SUBTOTALS: 730,485.00 803,660.00
ALTERNATE 4 SUBTOTALS: 109,630.00 78,857.00
ALTERNATE 5 SUBTOTALS: 130,000.00 150,000.00
ALTERNATE 6 SUBTOTALS: 65,000.00 15,000.00
ALTERNATE 7 SUBTOTALS: 12,000.00 5,000.00

TOTALS: 19,707,189.30 22,394,074.80
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