
Riverside County Transportation Department
Summary of Bids

Advertised: March 31, 2009   (Agenda Item: 3.49)
Bids Open: 2 pm     Date: Wednesday, April 22, 2009

Base Bid
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 46,300 3.00 138,900.00 1.78 82,414.00
2 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 25 1,000.00 25,000.00 375.00 9,375.00
3 017309 MINOR CONCRETE (TYPE "D" CURB) (CRS 204) LF 181 15.00 2,715.00 42.00 7,602.00
4 017315 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A) EA 2 1,500.00 3,000.00 3,150.00 6,300.00
5 066088 SHOULDER BACKING LF 29,400 2.00 58,800.00 1.94 57,036.00
6 066102 DUST ABATEMENT LS 1 5,000.00 5,000.00 18,850.00 18,850.00
7 066148 RELOCATE SIGNS EA 11 100.00 1,100.00 95.00 1,045.00
8 074020 WATER POLLUTION CONTROL LS 1 10,000.00 10,000.00 2,575.00 2,575.00
9 120100 TRAFFIC CONTROL SYSTEM LS 1 120,000.00 120,000.00 67,350.00 67,350.00

10 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 600 1.25 750.00 4.12 2,472.00
11 150716 REMOVE PAINTED TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 1,450 1.00 1,450.00 1.75 2,537.50
12 151281 SALVAGE ROADSIDE SIGN EA 14 50.00 700.00 64.89 908.46

13 160101
CLEARING AND GRUBBING [INCLUDE TREE TRIMMING, REMOVE 
AC DIKE, REMOVE PAVEMENT MARKERS] LS 1 4,000.00 4,000.00 4,500.00 4,500.00

14 170101 DEVELOP WATER SUPPLY LS 1 1,000.00 1,000.00 1,850.00 1,850.00
15 190101 ROADWAY EXCAVATION [WIDEN AND TURNOUTS] CY 1,200 30.00 36,000.00 12.50 15,000.00
16 220101 FINISHING ROADWAY LS 1 5,000.00 5,000.00 16,000.00 16,000.00
17 260201 CLASS-2 AGGREGATE BASE CY 620 40.00 24,800.00 23.41 14,514.20
18 390130 HOT MIX ASPHALT TON 16,500 90.00 1,485,000.00 50.60 834,900.00
19 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 29,400 2.00 58,800.00 1.11 32,634.00
20 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 3,500 2.00 7,000.00 1.19 4,165.00
21 566011 ROADSIDE SIGN - ONE POST EA 34 250.00 8,500.00 190.00 6,460.00
22 820107 DELINEATOR (CLASS 1) EA 6 50.00 300.00 46.35 278.10
23 820118 GUARD RAIL DELINEATOR EA 360 25.00 9,000.00 13.13 4,726.80
24 820151 OBJECT MARKER (TYPE L-1) EA 26 50.00 1,300.00 39.14 1,017.64
25 820132 OBJECT MARKER (TYPE L) EA 12 50.00 600.00 46.35 556.20
26 820134 OBJECT MARKER (TYPE P) EA 4 50.00 200.00 46.35 185.40
27 832001 METAL BEAM GUARD RAILING LF 4,310 45.00 193,950.00 42.10 181,451.00
28 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 600 7.00 4,200.00 3.35 2,010.00
29 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 55,000 0.20 11,000.00 0.24 13,200.00
30 850102 PAVEMENT MARKER (REFLECTIVE) EA 9,100 6.00 54,600.00 2.00 18,200.00
31 860201 SIGNAL AND LIGHTING LS 1 130,000.00 130,000.00 120,355.00 120,355.00
32 999990 MOBILIZATION LS 1 5,000.00 5,000.00 24,000.00 24,000.00
33 394050 RUMBLE STRIP LF 15,700 0.50 7,850.00 0.52 8,164.00

2,415,515.00 1,562,632.30

Orange, CA 92856
COUNTY'S ESTIMATE R.J. NOBLE COMPANY

PROJECT: Cajalco Road - Rehabilitation and widening project, from 
Temescal Canyon Road to La Sierra Avenue, and Traffic signal installation

PROJECT NO. A7-0346
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Riverside County Transportation Department
Summary of Bids

Advertised: March 31, 2009   (Agenda Item: 3.49)
Bids Open: 2 pm     Date: Wednesday, April 22, 2009

PROJECT: Cajalco Road - Rehabilitation and widening project, from 
Temescal Canyon Road to La Sierra Avenue, and Traffic signal installation

PROJECT NO. A7-0346

Base Bid
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 46,300 5.25 243,075.00 1.00 46,300.00
2 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 25 800.00 20,000.00 500.00 12,500.00
3 017309 MINOR CONCRETE (TYPE "D" CURB) (CRS 204) LF 181 30.00 5,430.00 25.00 4,525.00
4 017315 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A) EA 2 3,100.00 6,200.00 3,000.00 6,000.00
5 066088 SHOULDER BACKING LF 29,400 1.25 36,750.00 1.00 29,400.00
6 066102 DUST ABATEMENT LS 1 10,000.00 10,000.00 25,000.00 25,000.00
7 066148 RELOCATE SIGNS EA 11 125.00 1,375.00 115.00 1,265.00
8 074020 WATER POLLUTION CONTROL LS 1 10,000.00 10,000.00 10,000.00 10,000.00
9 120100 TRAFFIC CONTROL SYSTEM LS 1 71,240.00 71,240.00 200,000.00 200,000.00

10 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 600 5.50 3,300.00 5.00 3,000.00
11 150716 REMOVE PAINTED TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 1,450 3.00 4,350.00 2.60 3,770.00
12 151281 SALVAGE ROADSIDE SIGN EA 14 60.00 840.00 70.00 980.00

13 160101
CLEARING AND GRUBBING [INCLUDE TREE TRIMMING, REMOVE 
AC DIKE, REMOVE PAVEMENT MARKERS] LS 1 4,000.00 4,000.00 30,000.00 30,000.00

14 170101 DEVELOP WATER SUPPLY LS 1 3,000.00 3,000.00 10,000.00 10,000.00
15 190101 ROADWAY EXCAVATION [WIDEN AND TURNOUTS] CY 1,200 40.00 48,000.00 15.00 18,000.00
16 220101 FINISHING ROADWAY LS 1 1,000.00 1,000.00 5,000.00 5,000.00
17 260201 CLASS-2 AGGREGATE BASE CY 620 10.00 6,200.00 18.00 11,160.00
18 390130 HOT MIX ASPHALT TON 16,500 54.00 891,000.00 55.00 907,500.00
19 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 29,400 0.85 24,990.00 3.00 88,200.00
20 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 3,500 0.85 2,975.00 3.50 12,250.00
21 566011 ROADSIDE SIGN - ONE POST EA 34 230.00 7,820.00 220.00 7,480.00
22 820107 DELINEATOR (CLASS 1) EA 6 50.00 300.00 50.00 300.00
23 820118 GUARD RAIL DELINEATOR EA 360 13.00 4,680.00 13.00 4,680.00
24 820151 OBJECT MARKER (TYPE L-1) EA 26 55.00 1,430.00 50.00 1,300.00
25 820132 OBJECT MARKER (TYPE L) EA 12 50.00 600.00 47.00 564.00
26 820134 OBJECT MARKER (TYPE P) EA 4 50.00 200.00 47.00 188.00
27 832001 METAL BEAM GUARD RAILING LF 4,310 34.00 146,540.00 34.00 146,540.00
28 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 600 4.60 2,760.00 5.00 3,000.00
29 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 55,000 0.25 13,750.00 0.21 11,550.00
30 850102 PAVEMENT MARKER (REFLECTIVE) EA 9,100 1.60 14,560.00 1.45 13,195.00
31 860201 SIGNAL AND LIGHTING LS 1 100,000.00 100,000.00 110,000.00 110,000.00
32 999990 MOBILIZATION LS 1 5,000.00 5,000.00 20,000.00 20,000.00
33 394050 RUMBLE STRIP LF 15,700 0.55 8,635.00 0.55 8,635.00

1,700,000.00 1,752,282.00

IMPERIAL PAVING CO.
Santa Fe Springs, CA  90670

ALL AMERICAN ASPHALT
Corona, CA  92878-2229
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Riverside County Transportation Department
Summary of Bids

Advertised: March 31, 2009   (Agenda Item: 3.49)
Bids Open: 2 pm     Date: Wednesday, April 22, 2009

PROJECT: Cajalco Road - Rehabilitation and widening project, from 
Temescal Canyon Road to La Sierra Avenue, and Traffic signal installation

PROJECT NO. A7-0346

Base Bid
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 46,300 0.90 41,670.00 1.30 60,190.00
2 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 25 200.00 5,000.00 100.00 2,500.00
3 017309 MINOR CONCRETE (TYPE "D" CURB) (CRS 204) LF 181 40.00 7,240.00 40.00 7,240.00
4 017315 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A) EA 2 4,500.00 9,000.00 4,000.00 8,000.00
5 066088 SHOULDER BACKING LF 29,400 0.95 27,930.00 1.50 44,100.00
6 066102 DUST ABATEMENT LS 1 26,000.00 26,000.00 5,000.00 5,000.00
7 066148 RELOCATE SIGNS EA 11 90.00 990.00 100.00 1,100.00
8 074020 WATER POLLUTION CONTROL LS 1 12,000.00 12,000.00 8,000.00 8,000.00
9 120100 TRAFFIC CONTROL SYSTEM LS 1 183,571.00 183,571.00 73,500.00 73,500.00

10 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 600 4.00 2,400.00 3.00 1,800.00
11 150716 REMOVE PAINTED TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 1,450 1.70 2,465.00 1.50 2,175.00
12 151281 SALVAGE ROADSIDE SIGN EA 14 63.00 882.00 50.00 700.00

13 160101
CLEARING AND GRUBBING [INCLUDE TREE TRIMMING, REMOVE 
AC DIKE, REMOVE PAVEMENT MARKERS] LS 1 4,000.00 4,000.00 4,000.00 4,000.00

14 170101 DEVELOP WATER SUPPLY LS 1 35,000.00 35,000.00 25,000.00 25,000.00
15 190101 ROADWAY EXCAVATION [WIDEN AND TURNOUTS] CY 1,200 40.00 48,000.00 35.00 42,000.00
16 220101 FINISHING ROADWAY LS 1 9,000.00 9,000.00 51,700.00 51,700.00
17 260201 CLASS-2 AGGREGATE BASE CY 620 41.00 25,420.00 80.00 49,600.00
18 390130 HOT MIX ASPHALT TON 16,500 59.00 973,500.00 64.00 1,056,000.00
19 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 29,400 0.80 23,520.00 3.00 88,200.00
20 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 3,500 0.80 2,800.00 3.00 10,500.00
21 566011 ROADSIDE SIGN - ONE POST EA 34 183.00 6,222.00 200.00 6,800.00
22 820107 DELINEATOR (CLASS 1) EA 6 45.00 270.00 40.00 240.00
23 820118 GUARD RAIL DELINEATOR EA 360 12.00 4,320.00 15.00 5,400.00
24 820151 OBJECT MARKER (TYPE L-1) EA 26 38.00 988.00 100.00 2,600.00
25 820132 OBJECT MARKER (TYPE L) EA 12 45.00 540.00 100.00 1,200.00
26 820134 OBJECT MARKER (TYPE P) EA 4 45.00 180.00 175.00 700.00
27 832001 METAL BEAM GUARD RAILING LF 4,310 33.00 142,230.00 35.00 150,850.00
28 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 600 3.25 1,950.00 4.00 2,400.00
29 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 55,000 0.23 12,650.00 0.30 16,500.00
30 850102 PAVEMENT MARKER (REFLECTIVE) EA 9,100 1.95 17,745.00 3.00 27,300.00
31 860201 SIGNAL AND LIGHTING LS 1 139,000.00 139,000.00 150,000.00 150,000.00
32 999990 MOBILIZATION LS 1 5,000.00 5,000.00 5,000.00 5,000.00
33 394050 RUMBLE STRIP LF 15,700 0.50 7,850.00 0.50 7,850.00

1,779,333.00 1,918,145.00

PALP, INC. DBA EXCEL PAVING CO. SEQUEL CONTRACTORS, INC.
Long Beach, CA  90806 Santa Fe Springs, CA  90670
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Riverside County Transportation Department
Summary of Bids

Advertised: March 31, 2009   (Agenda Item: 3.49)
Bids Open: 2 pm     Date: Wednesday, April 22, 2009

PROJECT: Cajalco Road - Rehabilitation and widening project, from 
Temescal Canyon Road to La Sierra Avenue, and Traffic signal installation

PROJECT NO. A7-0346

Base Bid
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 46,300 3.25 150,475.00
2 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 25 1,000.00 25,000.00
3 017309 MINOR CONCRETE (TYPE "D" CURB) (CRS 204) LF 181 30.00 5,430.00
4 017315 MINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A) EA 2 3,500.00 7,000.00
5 066088 SHOULDER BACKING LF 29,400 1.50 44,100.00
6 066102 DUST ABATEMENT LS 1 9,000.00 9,000.00
7 066148 RELOCATE SIGNS EA 11 90.00 990.00
8 074020 WATER POLLUTION CONTROL LS 1 10,000.00 10,000.00
9 120100 TRAFFIC CONTROL SYSTEM LS 1 80,000.00 80,000.00

10 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 600 4.20 2,520.00
11 150716 REMOVE PAINTED TRAFFIC STRIPE AND PAVEMENT MARKING SQFT 1,450 1.80 2,610.00
12 151281 SALVAGE ROADSIDE SIGN EA 14 65.00 910.00

13 160101
CLEARING AND GRUBBING [INCLUDE TREE TRIMMING, REMOVE 
AC DIKE, REMOVE PAVEMENT MARKERS] LS 1 55,000.00 55,000.00

14 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00
15 190101 ROADWAY EXCAVATION [WIDEN AND TURNOUTS] CY 1,200 50.00 60,000.00
16 220101 FINISHING ROADWAY LS 1 50,000.00 50,000.00
17 260201 CLASS-2 AGGREGATE BASE CY 620 40.00 24,800.00
18 390130 HOT MIX ASPHALT TON 16,500 59.00 973,500.00
19 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 29,400 3.00 88,200.00
20 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 3,500 3.50 12,250.00
21 566011 ROADSIDE SIGN - ONE POST EA 34 190.00 6,460.00
22 820107 DELINEATOR (CLASS 1) EA 6 50.00 300.00
23 820118 GUARD RAIL DELINEATOR EA 360 15.00 5,400.00
24 820151 OBJECT MARKER (TYPE L-1) EA 26 40.00 1,040.00
25 820132 OBJECT MARKER (TYPE L) EA 12 47.00 564.00
26 820134 OBJECT MARKER (TYPE P) EA 4 47.00 188.00
27 832001 METAL BEAM GUARD RAILING LF 4,310 35.00 150,850.00
28 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING SQFT 600 3.50 2,100.00
29 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 55,000 0.25 13,750.00
30 850102 PAVEMENT MARKER (REFLECTIVE) EA 9,100 2.00 18,200.00
31 860201 SIGNAL AND LIGHTING LS 1 120,000.00 120,000.00
32 999990 MOBILIZATION LS 1 114,943.00 114,943.00
33 394050 RUMBLE STRIP LF 15,700 0.60 9,420.00

2,050,000.00

Corona, CA  92879
EBS INC.
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Project:

Bids Opened: April 22, 2009

Apparent Responsive 
Low Bidder: R.J. Noble Company

Subcontractor Name Items of work
C.L. Concrete 3&4

J&S Striping 7,10,11,12,21,22,24-30

Alcorn Fence 23 & 27
Moor Electric 31

Subcontractors
Cajalco Road - Rehabilitation and Widening Project, 
from Temescal Canyon Road to La Sierra Ave. and 
Traffic Signal Installation

Cajalco Rd.Rehab and Widening.xls: Subcontractors
Updated: 4/23/2009 Page 1 of 1


	CajalcoRd.Rehab.Widen.Summary-Web.pdf
	CajalcoRd.Rehab.Widen.Subs

