
Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
1 010601 OBTAIN ENCROACHMENT PERMIT FA 1 10,000.00 10,000.00 10,000.00 10,000.00
2 066015 FEDERAL TRAINEE PROGRAM FA 1 5,000.00 5,000.00 5,000.00 5,000.00
3 066102 DUST ABATEMENT LS 1 15,000.00 15,000.00 7,000.00 7,000.00
4 066105 RESIDENT ENGINEERS OFFICE LS 1 100,000.00 100,000.00 10,000.00 10,000.00
5 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,000.00 5,000.00 2,000.00 2,000.00
6 071322 TEMPORARY FENCE (TYLE CL-1.8) M 62 40.00 2,480.00 35.00 2,170.00
7 074016 CONSTRUCTION SITE MANAGEMENT LS 1 30,000.00 30,000.00 5,000.00 5,000.00
8 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 5,000.00 5,000.00 1,000.00 1,000.00
9 074028 TEMPORARY FIBER ROLL M 760 25.00 19,000.00 12.00 9,120.00

10 074029 TEMPORARY SILT FENCE M 580 15.00 8,700.00 10.00 5,800.00
11 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 1 5,000.00 5,000.00 7,000.00 7,000.00
12 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 5,000.00 10,000.00 2,500.00 5,000.00
13 074034 TEMPORARY COVER M2 250 6.00 1,500.00 4.00 1,000.00
14 074035 TEMPORARY CHECK DAM M 180 40.00 7,200.00 15.00 2,700.00
15 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 5 650.00 3,250.00 300.00 1,500.00
16 074041 STREET SWEEPING LS 1 15,000.00 15,000.00 8,000.00 8,000.00
17 120090 CONSTRUCTION AREA SIGNS LS 1 25,000.00 25,000.00 10,000.00 10,000.00
18 120100 TRAFFIC CONTROL SYSTEM LS 1 100,000.00 100,000.00 25,000.00 25,000.00
19 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 12 80.00 960.00 25.00 300.00
20 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 2,230 2.00 4,460.00 3.00 6,690.00
21 120300 TEMPORARY PAVEMENT MARKER EA 95 6.00 570.00 5.00 475.00
22 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 10,000.00 10,000.00 5,000.00 5,000.00
23 129000 TEMPORARY RAILING (TYPE K) M 2,020 45.00 90,900.00 20.00 40,400.00
24 129100 TEMPORARY CRASH CUSHION MODULE EA 50 300.00 15,000.00 200.00 10,000.00
25 129150 TEMPORARY TRAFFIC SCREEN M 2,020 10.00 20,200.00 2.00 4,040.00
26 150606 REMOVE FENCE (TYPE BW) M 160 20.00 3,200.00 15.00 2,400.00
27 150608 REMOVE CHAIN LINK FENCE M 500 20.00 10,000.00 15.00 7,500.00
28 150710 REMOVE TRAFFIC STRIPE M 3,230 2.00 6,460.00 2.00 6,460.00
29 150722 REMOVE PAVEMENT MARKER EA 370 2.00 740.00 1.00 370.00
30 150742 REMOVE ROADSIDE SIGN EA 30 200.00 6,000.00 25.00 750.00
31 150760 REMOVE SIGN STRUCTURE EA 1 5,500.00 5,500.00 3,400.00 3,400.00
32 150805 REMOVE CULVERT M 50 200.00 10,000.00 50.00 2,500.00
33 150820 REMOVE INLET EA 2 1,500.00 3,000.00 800.00 1,600.00
34 150821 REMOVE HEADWALL EA 6 2,000.00 12,000.00 500.00 3,000.00
35 150827 REMOVE CATCH BASIN EA 1 1,500.00 1,500.00 1,800.00 1,800.00
36 150828 REMOVE JUNCTION BOX EA 2 1,000.00 2,000.00 500.00 1,000.00
37 150829 REMOVE RETAINING WALL [MASONRY WALL] M 110 30.00 3,300.00 40.00 4,400.00
38 150846 REMOVE CONCRETE PAVEMENT M2 1,020 30.00 30,600.00 55.00 56,100.00
39 150860 REMOVE BASE AND SURFACING M3 2,900 60.00 174,000.00 3.00 8,700.00
40 152355 REMOVE IRRIGATION CONTROLLER EA 1 15,000.00 15,000.00 500.00 500.00
41 152390 RELOCATE ROADSIDE SIGN EA 9 300.00 2,700.00 200.00 1,800.00

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.
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Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

42 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM) M2 1,760 4.50 7,920.00 6.00 10,560.00
43 153215 REMOVE CONCRETE (CURB AND GUTTER) M 740 40.00 29,600.00 10.00 7,400.00
44 153218 REMOVE CONCRETE SIDEWALK M2 29 150.00 4,350.00 35.00 1,015.00
45 153220 REMOVE CONCRETE (CHANNEL) EA 1 8,000.00 8,000.00 2,000.00 2,000.00
46 153246 REMOVE CONCRETE (MISCELLANEOUS) M3 11 300.00 3,300.00 150.00 1,650.00
47 160101 CLEARING AND GRUBBING LS 1 80,000.00 80,000.00 31,000.00 31,000.00
28 170101 DEVELOP WATER SUPPLY LS 1 15,000.00 15,000.00 3,000.00 3,000.00
49 190101 ROADWAY EXCAVATION M3 12,100 40.00 484,000.00 13.00 157,300.00
50 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 380 150.00 57,000.00 20.00 7,600.00
51 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 280 120.00 33,600.00 100.00 28,000.00

52 (F) 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) M3 21 400.00 8,400.00 140.00 2,940.00
53 200114 ROCK BLANKET M2 1,360 100.00 136,000.00 103.00 140,080.00
54 203016 EROSION CONTROL (TYPE D) M2 10,900 3.00 32,700.00 0.75 8,175.00
55 204096 MAINTAIN EXISTING PLANTED AREAS LS 1 7,500.00 7,500.00 2,000.00 2,000.00
56 206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 1 10,000.00 10,000.00 9,000.00 9,000.00
57 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 28 150.00 4,200.00 100.00 2,800.00
58 220101 FINISHING ROADWAY LS 1 15,000.00 15,000.00 1,200.00 1,200.00
59 250201 CLASS 2 AGGREGATE SUBBASE M3 1,580 45.00 71,100.00 35.00 55,300.00
60 260201 CLASS 2 AGGREGATE BASE M3 2,150 70.00 150,500.00 39.00 83,850.00
61 280000 LEAN CONCRETE BASE M3 430 325.00 139,750.00 154.00 66,220.00
62 390132 HOT ASPHALT MIX (TYPE A) TONN 3,200 100.00 320,000.00 98.00 313,600.00
63 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) M 830 10.00 8,300.00 8.00 6,640.00
64 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 510 80.00 40,800.00 20.00 10,200.00
65 401000 CONCRETE PAVEMENT M3 580 400.00 232,000.00 290.00 168,200.00
66 401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 190 500.00 95,000.00 300.00 57,000.00
67 404092 SEAL PAVEMENT JOINT M 800 30.00 24,000.00 19.00 15,200.00
68 404094 SEAL LONGITUDINAL ISOLATION JOINT M 410 30.00 12,300.00 41.00 16,810.00
69 490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING M 14 2,000.00 28,000.00 330.00 4,620.00
70 498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (BARRIER) M 770 250.00 192,500.00 95.00 73,150.00

71 (F) 510060 STRUCTURAL CONCRETE, RETAINING WALL M3 84 800.00 67,200.00 550.00 46,200.00
72 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 50 2,000.00 100,000.00 980.00 49,000.00
73 (F) 510524 MINOR CONCRETE (SOUND WALL) M3 3 2,000.00 6,000.00 800.00 2,400.00
74 (F) 511064 FRACTURED RIB TEXTURE M2 64 120.00 7,680.00 95.00 6,080.00
75 (F) 518002 SOUND WALL (MASONRY BLOCK) M2 762 300.00 228,600.00 145.00 110,490.00
76 (F) 520103 BAR REINFORCING STEEL (RETAINING WALL) KG 5,853 3.00 17,559.00 1.60 9,364.80
77 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 17,900 15.00 268,500.00 10.00 179,000.00
78 (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 17,900 1.20 21,480.00 0.30 5,370.00

79 560234 FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A) M2 34 250.00 8,500.00 140.00 4,760.00
80 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 24 100.00 2,400.00 85.00 2,040.00
81 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 15 100.00 1,500.00 90.00 1,350.00
82 560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-FRAMED) M2 4 250.00 1,000.00 95.00 380.00
83 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED) M2 4 300.00 1,200.00 100.00 400.00
84 561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) M 14 3,500.00 49,000.00 1,900.00 26,600.00
85 566011 ROADSIDE SIGN - ONE POST EA 40 400.00 16,000.00 200.00 8,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

86 566012 ROADSIDE SIGN - TWO POST EA 3 900.00 2,700.00 430.00 1,290.00
87 650069 450 MM REINFORCED CONCRETE PIPE M 20 400.00 8,000.00 240.00 4,800.00
88 650075 600 MM REINFORCED CONCRETE PIPE M 6 400.00 2,400.00 312.00 1,872.00
89 650077 750 MM REINFORCED CONCRETE PIPE M 21 600.00 12,600.00 255.00 5,355.00
90 664015 450 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 68 500.00 34,000.00 160.00 10,880.00
91 664020 600 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 90 500.00 45,000.00 205.00 18,450.00
92 664043 1200 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 3 1,000.00 3,000.00 505.00 1,515.00
93 705045 600 MM STEEL FLARED END SECTION EA 2 800.00 1,600.00 275.00 550.00
94 707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 1 3,000.00 3,000.00 600.00 600.00
95 719589 MINOR CONCRETE (BACKFILL) M3 7 180.00 1,260.00 111.00 777.00
96 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) M3 17 500.00 8,500.00 200.00 3,400.00
97 729010 ROCK SLOPE PROTECTION FABRIC M2 62 30.00 1,860.00 2.00 124.00
98 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 50 700.00 35,000.00 275.00 13,750.00
99 731504 MINOR CONCRETE (CURB AND GUTTER) M 580 100.00 58,000.00 67.00 38,860.00

100 731516 MINOR CONCRETE (DRIVEWAY) M2 13 200.00 2,600.00 77.00 1,001.00
101 731517 MINOR CONCRETE (GUTTER) M 53 300.00 15,900.00 71.00 3,763.00
102 731521 MINOR CONCRETE (SIDEWALK) M2 500 50.00 25,000.00 35.00 17,500.00
103 731623 MINOR CONCRETE (CURB RAMP) EA 11 2,000.00 22,000.00 700.00 7,700.00
104 731656 CURB RAMP DETECTABLE WARNING SURFACE M2 5 1,200.00 6,000.00 215.00 1,075.00

105 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 2,153 6.00 12,918.00 3.00 6,459.00
106 800391 CHAIN LINK (TYLE CL-1.8) M 510 65.00 33,150.00 40.00 20,400.00
107 820107 DELINEATOR (CLASS 1) EA 34 60.00 2,040.00 35.00 1,190.00
108 831001 METAL BEAM GUARD RAILING M 12 200.00 2,400.00 100.00 1,200.00

109 (F) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 1,000.00 1,000.00 800.00 800.00
110 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 1 3,000.00 3,000.00 2,800.00 2,800.00

111 (F) 839521 CABLE RAILING M 53 70.00 3,710.00 45.00 2,385.00
112 839701 CONCRETE BARRIER (TYPE 60) M 6 400.00 2,400.00 345.00 2,070.00

113 (F) 839734 CONCRETE BARRIER (TYPE 736SV) M 223 600.00 133,800.00 400.00 89,200.00
114 840515 THERMOPLASTIC PAVEMENT MARKING M2 570 60.00 34,200.00 22.00 12,540.00
115 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 9,370 2.00 18,740.00 1.00 9,370.00
116 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE [WHITE] M 1,670 4.00 6,680.00 3.00 5,010.00
117 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,930 5.00 9,650.00 2.00 3,860.00
118 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,470 6.00 8,820.00 4.00 5,880.00
119 860460 LIGHTING AND ILLUMINATION LS 1 248,000.00 248,000.00 128,000.00 128,000.00
120 860201 SIGNAL AND LIGTHING [MISSION BLVD/BYRNE ROAD] LS 1 237,000.00 237,000.00 130,000.00 130,000.00
121 860201 SIGNAL AND LIGHTING [MISSION BLVD/VALLEY WAY] LS 1 249,000.00 249,000.00 130,000.00 130,000.00

122 000003 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (CONTRACTOR FURNISHED, 
MANDATORY EQUIPMENT SOURCE) FA 1 8,000.00 8,000.00 8,000.00 8,000.00

123 860703 INTERCONNECTION CONDUIT AND CABLE LS 1 158,000.00 158,000.00 65,000.00 65,000.00

124 860799 BATTERY BACKUP SYSTEM [CONTRACTOR FURNISHED, MANDATORY 
EQUIPMENT SOURCE] FA 1 3,000.00 3,000.00 3,000.00 3,000.00

125 999990 MOBILIZATION LS 1 530,659.00 530,659.00 45,000.00 45,000.00
126 019901 DE-MOBILIZATION LS 1 265,329.00 265,329.00 265,329.00 265,329.00

TOTAL
ITEMS 1-126 6,102,575.00 3,095,174.80
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Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 010601 OBTAIN ENCROACHMENT PERMIT FA 1 10,000.00 10,000.00 10,000.00 10,000.00
2 066015 FEDERAL TRAINEE PROGRAM FA 1 5,000.00 5,000.00 5,000.00 5,000.00
3 066102 DUST ABATEMENT LS 1 10,000.00 10,000.00 3,300.00 3,300.00
4 066105 RESIDENT ENGINEERS OFFICE LS 1 25,000.00 25,000.00 38,000.00 38,000.00
5 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 4,000.00 4,000.00 500.00 500.00
6 071322 TEMPORARY FENCE (TYLE CL-1.8) M 62 19.00 1,178.00 19.00 1,178.00
7 074016 CONSTRUCTION SITE MANAGEMENT LS 1 6,000.00 6,000.00 15,000.00 15,000.00
8 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 15,000.00 15,000.00 1,500.00 1,500.00
9 074028 TEMPORARY FIBER ROLL M 760 6.00 4,560.00 13.25 10,070.00

10 074029 TEMPORARY SILT FENCE M 580 4.00 2,320.00 20.00 11,600.00
11 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 1 1,200.00 1,200.00 4,800.00 4,800.00
12 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 1,100.00 2,200.00 1,900.00 3,800.00
13 074034 TEMPORARY COVER M2 250 5.00 1,250.00 4.30 1,075.00
14 074035 TEMPORARY CHECK DAM M 180 20.00 3,600.00 15.00 2,700.00
15 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 5 200.00 1,000.00 140.00 700.00
16 074041 STREET SWEEPING LS 1 10,000.00 10,000.00 20,000.00 20,000.00
17 120090 CONSTRUCTION AREA SIGNS LS 1 11,600.00 11,600.00 14,500.00 14,500.00
18 120100 TRAFFIC CONTROL SYSTEM LS 1 10,000.00 10,000.00 30,000.00 30,000.00
19 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 12 62.00 744.00 20.00 240.00
20 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 2,230 1.20 2,676.00 2.00 4,460.00
21 120300 TEMPORARY PAVEMENT MARKER EA 95 9.00 855.00 10.00 950.00
22 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 9,000.00 9,000.00 19,000.00 19,000.00
23 129000 TEMPORARY RAILING (TYPE K) M 2,020 5.00 10,100.00 24.50 49,490.00
24 129100 TEMPORARY CRASH CUSHION MODULE EA 50 160.00 8,000.00 231.00 11,550.00
25 129150 TEMPORARY TRAFFIC SCREEN M 2,020 7.00 14,140.00 8.00 16,160.00
26 150606 REMOVE FENCE (TYPE BW) M 160 6.00 960.00 6.50 1,040.00
27 150608 REMOVE CHAIN LINK FENCE M 500 11.00 5,500.00 10.50 5,250.00
28 150710 REMOVE TRAFFIC STRIPE M 3,230 1.20 3,876.00 1.00 3,230.00
29 150722 REMOVE PAVEMENT MARKER EA 370 2.00 740.00 0.50 185.00
30 150742 REMOVE ROADSIDE SIGN EA 30 140.00 4,200.00 160.00 4,800.00
31 150760 REMOVE SIGN STRUCTURE EA 1 3,600.00 3,600.00 2,000.00 2,000.00
32 150805 REMOVE CULVERT M 50 300.00 15,000.00 40.00 2,000.00
33 150820 REMOVE INLET EA 2 850.00 1,700.00 950.00 1,900.00
34 150821 REMOVE HEADWALL EA 6 1,200.00 7,200.00 775.00 4,650.00
35 150827 REMOVE CATCH BASIN EA 1 1,600.00 1,600.00 620.00 620.00
36 150828 REMOVE JUNCTION BOX EA 2 1,200.00 2,400.00 500.00 1,000.00
37 150829 REMOVE RETAINING WALL [MASONRY WALL] M 110 155.00 17,050.00 125.00 13,750.00
38 150846 REMOVE CONCRETE PAVEMENT M2 1,020 22.00 22,440.00 26.50 27,030.00
39 150860 REMOVE BASE AND SURFACING M3 2,900 4.00 11,600.00 31.00 89,900.00
40 152355 REMOVE IRRIGATION CONTROLLER EA 1 5,000.00 5,000.00 3,500.00 3,500.00
41 152390 RELOCATE ROADSIDE SIGN EA 9 225.00 2,025.00 200.00 1,800.00
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Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

42 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM) M2 1,760 5.00 8,800.00 5.30 9,328.00
43 153215 REMOVE CONCRETE (CURB AND GUTTER) M 740 12.00 8,880.00 17.00 12,580.00
44 153218 REMOVE CONCRETE SIDEWALK M2 29 35.00 1,015.00 105.00 3,045.00
45 153220 REMOVE CONCRETE (CHANNEL) EA 1 3,000.00 3,000.00 5,400.00 5,400.00
46 153246 REMOVE CONCRETE (MISCELLANEOUS) M3 11 230.00 2,530.00 385.00 4,235.00
47 160101 CLEARING AND GRUBBING LS 1 80,000.00 80,000.00 80,000.00 80,000.00
28 170101 DEVELOP WATER SUPPLY LS 1 15,000.00 15,000.00 15,000.00 15,000.00
49 190101 ROADWAY EXCAVATION M3 12,100 10.00 121,000.00 11.00 133,100.00
50 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 380 150.00 57,000.00 16.00 6,080.00
51 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 280 20.00 5,600.00 22.00 6,160.00

52 (F) 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) M3 21 90.00 1,890.00 296.00 6,216.00
53 200114 ROCK BLANKET M2 1,360 40.00 54,400.00 122.00 165,920.00
54 203016 EROSION CONTROL (TYPE D) M2 10,900 0.50 5,450.00 0.80 8,720.00
55 204096 MAINTAIN EXISTING PLANTED AREAS LS 1 10,000.00 10,000.00 10,500.00 10,500.00
56 206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 1 12,100.00 12,100.00 12,100.00 12,100.00
57 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 28 46.00 1,288.00 101.00 2,828.00
58 220101 FINISHING ROADWAY LS 1 1,700.00 1,700.00 19,500.00 19,500.00
59 250201 CLASS 2 AGGREGATE SUBBASE M3 1,580 12.00 18,960.00 41.00 64,780.00
60 260201 CLASS 2 AGGREGATE BASE M3 2,150 20.00 43,000.00 26.50 56,975.00
61 280000 LEAN CONCRETE BASE M3 430 150.00 64,500.00 203.00 87,290.00
62 390132 HOT ASPHALT MIX (TYPE A) TONN 3,200 84.00 268,800.00 86.25 276,000.00
63 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) M 830 4.00 3,320.00 5.50 4,565.00
64 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 510 28.00 14,280.00 14.00 7,140.00
65 401000 CONCRETE PAVEMENT M3 580 186.00 107,880.00 310.00 179,800.00
66 401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 190 325.00 61,750.00 318.00 60,420.00
67 404092 SEAL PAVEMENT JOINT M 800 18.00 14,400.00 20.00 16,000.00
68 404094 SEAL LONGITUDINAL ISOLATION JOINT M 410 29.00 11,890.00 30.00 12,300.00
69 490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING M 14 360.00 5,040.00 353.00 4,942.00
70 498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (BARRIER) M 770 100.00 77,000.00 121.00 93,170.00

71 (F) 510060 STRUCTURAL CONCRETE, RETAINING WALL M3 84 400.00 33,600.00 872.00 73,248.00
72 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 50 1,000.00 50,000.00 1,450.00 72,500.00
73 (F) 510524 MINOR CONCRETE (SOUND WALL) M3 3 1,200.00 3,600.00 1,200.00 3,600.00
74 (F) 511064 FRACTURED RIB TEXTURE M2 64 200.00 12,800.00 362.00 23,168.00
75 (F) 518002 SOUND WALL (MASONRY BLOCK) M2 762 130.00 99,060.00 157.00 119,634.00
76 (F) 520103 BAR REINFORCING STEEL (RETAINING WALL) KG 5,853 2.00 11,706.00 1.36 7,960.08
77 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 17,900 8.50 152,150.00 11.00 196,900.00
78 (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 17,900 1.75 31,325.00 0.30 5,370.00

79 560234 FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A) M2 34 175.00 5,950.00 215.00 7,310.00
80 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 24 95.00 2,280.00 120.00 2,880.00
81 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 15 105.00 1,575.00 130.00 1,950.00
82 560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-FRAMED) M2 4 94.00 376.00 150.00 600.00
83 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED) M2 4 98.00 392.00 160.00 640.00
84 561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) M 14 1,675.00 23,450.00 3,000.00 42,000.00
85 566011 ROADSIDE SIGN - ONE POST EA 40 280.00 11,200.00 175.00 7,000.00

RIVERSIDE CONSTRUCTION COMPANY, INC.
Riverside, CA 92502

ORTIZ ENTERPRISES INCORPORATED
Irvine, CA 92618

SR60 @ Valley Way Reconstruction.xls: Summary-Web
Updated: 10/01/ 09 Page 5 of 12



Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

86 566012 ROADSIDE SIGN - TWO POST EA 3 540.00 1,620.00 450.00 1,350.00
87 650069 450 MM REINFORCED CONCRETE PIPE M 20 185.00 3,700.00 200.00 4,000.00
88 650075 600 MM REINFORCED CONCRETE PIPE M 6 240.00 1,440.00 213.00 1,278.00
89 650077 750 MM REINFORCED CONCRETE PIPE M 21 290.00 6,090.00 252.00 5,292.00
90 664015 450 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 68 260.00 17,680.00 296.00 20,128.00
91 664020 600 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 90 280.00 25,200.00 266.00 23,940.00
92 664043 1200 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 3 800.00 2,400.00 606.00 1,818.00
93 705045 600 MM STEEL FLARED END SECTION EA 2 850.00 1,700.00 613.00 1,226.00
94 707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 1 6,000.00 6,000.00 712.00 712.00
95 719589 MINOR CONCRETE (BACKFILL) M3 7 160.00 1,120.00 196.00 1,372.00
96 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) M3 17 90.00 1,530.00 213.00 3,621.00
97 729010 ROCK SLOPE PROTECTION FABRIC M2 62 9.00 558.00 11.00 682.00
98 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 50 390.00 19,500.00 266.00 13,300.00
99 731504 MINOR CONCRETE (CURB AND GUTTER) M 580 65.00 37,700.00 55.00 31,900.00

100 731516 MINOR CONCRETE (DRIVEWAY) M2 13 67.00 871.00 203.00 2,639.00
101 731517 MINOR CONCRETE (GUTTER) M 53 115.00 6,095.00 117.00 6,201.00
102 731521 MINOR CONCRETE (SIDEWALK) M2 500 45.00 22,500.00 38.00 19,000.00
103 731623 MINOR CONCRETE (CURB RAMP) EA 11 1,950.00 21,450.00 794.00 8,734.00
104 731656 CURB RAMP DETECTABLE WARNING SURFACE M2 5 760.00 3,800.00 1.00 5.00

105 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 2,153 4.00 8,612.00 2.75 5,920.75
106 800391 CHAIN LINK (TYLE CL-1.8) M 510 54.00 27,540.00 54.00 27,540.00
107 820107 DELINEATOR (CLASS 1) EA 34 45.00 1,530.00 45.00 1,530.00
108 831001 METAL BEAM GUARD RAILING M 12 106.00 1,272.00 106.00 1,272.00

109 (F) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 820.00 820.00 820.00 820.00
110 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 1 2,450.00 2,450.00 2,450.00 2,450.00

111 (F) 839521 CABLE RAILING M 53 52.00 2,756.00 52.00 2,756.00
112 839701 CONCRETE BARRIER (TYPE 60) M 6 200.00 1,200.00 508.00 3,048.00

113 (F) 839734 CONCRETE BARRIER (TYPE 736SV) M 223 400.00 89,200.00 377.00 84,071.00
114 840515 THERMOPLASTIC PAVEMENT MARKING M2 570 20.00 11,400.00 28.00 15,960.00
115 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 9,370 1.00 9,370.00 1.00 9,370.00
116 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE [WHITE] M 1,670 1.00 1,670.00 1.25 2,087.50
117 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,930 1.00 1,930.00 1.10 2,123.00
118 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,470 3.00 4,410.00 2.30 3,381.00
119 860460 LIGHTING AND ILLUMINATION LS 1 90,000.00 90,000.00 100,000.00 100,000.00
120 860201 SIGNAL AND LIGTHING [MISSION BLVD/BYRNE ROAD] LS 1 90,000.00 90,000.00 100,000.00 100,000.00
121 860201 SIGNAL AND LIGHTING [MISSION BLVD/VALLEY WAY] LS 1 95,000.00 95,000.00 100,000.00 100,000.00

122 000003 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (CONTRACTOR FURNISHED, 
MANDATORY EQUIPMENT SOURCE) FA 1 8,000.00 8,000.00 8,000.00 8,000.00

123 860703 INTERCONNECTION CONDUIT AND CABLE LS 1 50,000.00 50,000.00 68,000.00 68,000.00

124 860799 BATTERY BACKUP SYSTEM [CONTRACTOR FURNISHED, MANDATORY 
EQUIPMENT SOURCE] FA 1 3,000.00 3,000.00 3,000.00 3,000.00

125 999990 MOBILIZATION LS 1 550,000.00 550,000.00 50,000.00 50,000.00
126 019901 DE-MOBILIZATION LS 1 265,329.00 265,329.00 265,329.00 265,329.00

TOTAL
ITEMS 1-126 3,290,694.00 3,370,938.33

RIVERSIDE CONSTRUCTION COMPANY, INC.
Riverside, CA 92502

ORTIZ ENTERPRISES INCORPORATED
Irvine, CA 92618

SR60 @ Valley Way Reconstruction.xls: Summary-Web
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Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 010601 OBTAIN ENCROACHMENT PERMIT FA 1 10,000.00 10,000.00 10,000.00 10,000.00
2 066015 FEDERAL TRAINEE PROGRAM FA 1 5,000.00 5,000.00 5,000.00 5,000.00
3 066102 DUST ABATEMENT LS 1 5,000.00 5,000.00 8,000.00 8,000.00
4 066105 RESIDENT ENGINEERS OFFICE LS 1 5,000.00 5,000.00 9,800.00 9,800.00
5 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 2,500.00 2,500.00 5,000.00 5,000.00
6 071322 TEMPORARY FENCE (TYLE CL-1.8) M 62 22.00 1,364.00 21.00 1,302.00
7 074016 CONSTRUCTION SITE MANAGEMENT LS 1 5,000.00 5,000.00 11,000.00 11,000.00
8 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 5,000.00 5,000.00 3,300.00 3,300.00
9 074028 TEMPORARY FIBER ROLL M 760 8.00 6,080.00 9.00 6,840.00

10 074029 TEMPORARY SILT FENCE M 580 4.50 2,610.00 9.00 5,220.00
11 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 1 725.00 725.00 2,700.00 2,700.00
12 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 5,000.00 10,000.00 5,500.00 11,000.00
13 074034 TEMPORARY COVER M2 250 7.00 1,750.00 15.00 3,750.00
14 074035 TEMPORARY CHECK DAM M 180 7.00 1,260.00 22.00 3,960.00
15 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 5 100.00 500.00 550.00 2,750.00
16 074041 STREET SWEEPING LS 1 2,500.00 2,500.00 5,000.00 5,000.00
17 120090 CONSTRUCTION AREA SIGNS LS 1 15,000.00 15,000.00 7,600.00 7,600.00
18 120100 TRAFFIC CONTROL SYSTEM LS 1 10,000.00 10,000.00 30,000.00 30,000.00
19 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 12 115.00 1,380.00 16.00 192.00
20 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 2,230 5.75 12,822.50 0.42 936.60
21 120300 TEMPORARY PAVEMENT MARKER EA 95 5.75 546.25 2.60 247.00
22 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 5,000.00 5,000.00 5,000.00 5,000.00
23 129000 TEMPORARY RAILING (TYPE K) M 2,020 30.00 60,600.00 31.50 63,630.00
24 129100 TEMPORARY CRASH CUSHION MODULE EA 50 250.00 12,500.00 220.00 11,000.00
25 129150 TEMPORARY TRAFFIC SCREEN M 2,020 12.50 25,250.00 10.00 20,200.00
26 150606 REMOVE FENCE (TYPE BW) M 160 8.00 1,280.00 7.00 1,120.00
27 150608 REMOVE CHAIN LINK FENCE M 500 12.00 6,000.00 11.40 5,700.00
28 150710 REMOVE TRAFFIC STRIPE M 3,230 3.00 9,690.00 2.10 6,783.00
29 150722 REMOVE PAVEMENT MARKER EA 370 1.25 462.50 1.10 407.00
30 150742 REMOVE ROADSIDE SIGN EA 30 145.00 4,350.00 55.00 1,650.00
31 150760 REMOVE SIGN STRUCTURE EA 1 2,500.00 2,500.00 2,100.00 2,100.00
32 150805 REMOVE CULVERT M 50 75.00 3,750.00 91.00 4,550.00
33 150820 REMOVE INLET EA 2 2,000.00 4,000.00 1,670.00 3,340.00
34 150821 REMOVE HEADWALL EA 6 2,000.00 12,000.00 560.00 3,360.00
35 150827 REMOVE CATCH BASIN EA 1 2,000.00 2,000.00 1,070.00 1,070.00
36 150828 REMOVE JUNCTION BOX EA 2 2,000.00 4,000.00 860.00 1,720.00
37 150829 REMOVE RETAINING WALL [MASONRY WALL] M 110 95.00 10,450.00 55.00 6,050.00
38 150846 REMOVE CONCRETE PAVEMENT M2 1,020 15.00 15,300.00 12.00 12,240.00
39 150860 REMOVE BASE AND SURFACING M3 2,900 4.00 11,600.00 31.00 89,900.00
40 152355 REMOVE IRRIGATION CONTROLLER EA 1 5,000.00 5,000.00 525.00 525.00
41 152390 RELOCATE ROADSIDE SIGN EA 9 225.00 2,025.00 220.00 1,980.00

Rancho Cucamonga, CA 91730
GRIFFITH COMPANY J. MCLOUGHLIN ENGINEERING CO., INC.
Santa Ana, CA 92704

SR60 @ Valley Way Reconstruction.xls: Summary-Web
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Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

42 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM) M2 1,760 6.75 11,880.00 5.35 9,416.00
43 153215 REMOVE CONCRETE (CURB AND GUTTER) M 740 35.00 25,900.00 16.00 11,840.00
44 153218 REMOVE CONCRETE SIDEWALK M2 29 20.00 580.00 22.00 638.00
45 153220 REMOVE CONCRETE (CHANNEL) EA 1 2,000.00 2,000.00 11,000.00 11,000.00
46 153246 REMOVE CONCRETE (MISCELLANEOUS) M3 11 175.00 1,925.00 32.00 352.00
47 160101 CLEARING AND GRUBBING LS 1 80,000.00 80,000.00 32,000.00 32,000.00
28 170101 DEVELOP WATER SUPPLY LS 1 15,000.00 15,000.00 4,500.00 4,500.00
49 190101 ROADWAY EXCAVATION M3 12,100 7.00 84,700.00 21.00 254,100.00
50 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 380 93.00 35,340.00 27.00 10,260.00
51 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 280 55.00 15,400.00 41.00 11,480.00

52 (F) 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) M3 21 250.00 5,250.00 165.00 3,465.00
53 200114 ROCK BLANKET M2 1,360 90.00 122,400.00 90.00 122,400.00
54 203016 EROSION CONTROL (TYPE D) M2 10,900 0.80 8,720.00 0.70 7,630.00
55 204096 MAINTAIN EXISTING PLANTED AREAS LS 1 5,000.00 5,000.00 4,000.00 4,000.00
56 206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 1 2,000.00 2,000.00 4,000.00 4,000.00
57 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 28 400.00 11,200.00 650.00 18,200.00
58 220101 FINISHING ROADWAY LS 1 2,500.00 2,500.00 20,000.00 20,000.00
59 250201 CLASS 2 AGGREGATE SUBBASE M3 1,580 23.50 37,130.00 40.00 63,200.00
60 260201 CLASS 2 AGGREGATE BASE M3 2,150 22.00 47,300.00 40.00 86,000.00
61 280000 LEAN CONCRETE BASE M3 430 165.00 70,950.00 225.00 96,750.00
62 390132 HOT ASPHALT MIX (TYPE A) TONN 3,200 100.00 320,000.00 92.00 294,400.00
63 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) M 830 10.00 8,300.00 9.00 7,470.00
64 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 510 35.00 17,850.00 30.00 15,300.00
65 401000 CONCRETE PAVEMENT M3 580 300.00 174,000.00 250.00 145,000.00
66 401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 190 300.00 57,000.00 250.00 47,500.00
67 404092 SEAL PAVEMENT JOINT M 800 21.00 16,800.00 6.00 4,800.00
68 404094 SEAL LONGITUDINAL ISOLATION JOINT M 410 34.00 13,940.00 6.50 2,665.00
69 490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING M 14 725.00 10,150.00 530.00 7,420.00
70 498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (BARRIER) M 770 180.00 138,600.00 140.00 107,800.00

71 (F) 510060 STRUCTURAL CONCRETE, RETAINING WALL M3 84 825.00 69,300.00 1,580.00 132,720.00
72 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 50 1,400.00 70,000.00 1,575.00 78,750.00
73 (F) 510524 MINOR CONCRETE (SOUND WALL) M3 3 1,200.00 3,600.00 690.00 2,070.00
74 (F) 511064 FRACTURED RIB TEXTURE M2 64 255.00 16,320.00 470.00 30,080.00
75 (F) 518002 SOUND WALL (MASONRY BLOCK) M2 762 150.00 114,300.00 160.00 121,920.00
76 (F) 520103 BAR REINFORCING STEEL (RETAINING WALL) KG 5,853 3.75 21,948.75 1.60 9,364.80
77 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 17,900 11.00 196,900.00 11.25 201,375.00
78 (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 17,900 0.30 5,370.00 0.32 5,728.00

79 560234 FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A) M2 34 200.00 6,800.00 230.00 7,820.00
80 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 24 90.00 2,160.00 125.00 3,000.00
81 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 15 100.00 1,500.00 135.00 2,025.00
82 560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-FRAMED) M2 4 110.00 440.00 155.00 620.00
83 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED) M2 4 120.00 480.00 165.00 660.00
84 561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) M 14 3,000.00 42,000.00 3,100.00 43,400.00
85 566011 ROADSIDE SIGN - ONE POST EA 40 290.00 11,600.00 180.00 7,200.00

GRIFFITH COMPANY J. MCLOUGHLIN ENGINEERING CO., INC.
Santa Ana, CA 92704 Rancho Cucamonga, CA 91730
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Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

86 566012 ROADSIDE SIGN - TWO POST EA 3 540.00 1,620.00 460.00 1,380.00
87 650069 450 MM REINFORCED CONCRETE PIPE M 20 400.00 8,000.00 400.00 8,000.00
88 650075 600 MM REINFORCED CONCRETE PIPE M 6 400.00 2,400.00 675.00 4,050.00
89 650077 750 MM REINFORCED CONCRETE PIPE M 21 400.00 8,400.00 440.00 9,240.00
90 664015 450 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 68 275.00 18,700.00 186.00 12,648.00
91 664020 600 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 90 275.00 24,750.00 170.00 15,300.00
92 664043 1200 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 3 675.00 2,025.00 750.00 2,250.00
93 705045 600 MM STEEL FLARED END SECTION EA 2 800.00 1,600.00 1,135.00 2,270.00
94 707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 1 2,200.00 2,200.00 5,190.00 5,190.00
95 719589 MINOR CONCRETE (BACKFILL) M3 7 235.00 1,645.00 225.00 1,575.00
96 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) M3 17 320.00 5,440.00 365.00 6,205.00
97 729010 ROCK SLOPE PROTECTION FABRIC M2 62 35.00 2,170.00 25.00 1,550.00
98 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 50 360.00 18,000.00 280.00 14,000.00
99 731504 MINOR CONCRETE (CURB AND GUTTER) M 580 62.00 35,960.00 46.00 26,680.00

100 731516 MINOR CONCRETE (DRIVEWAY) M2 13 63.00 819.00 475.00 6,175.00
101 731517 MINOR CONCRETE (GUTTER) M 53 155.00 8,215.00 270.00 14,310.00
102 731521 MINOR CONCRETE (SIDEWALK) M2 500 44.00 22,000.00 47.00 23,500.00
103 731623 MINOR CONCRETE (CURB RAMP) EA 11 800.00 8,800.00 1,325.00 14,575.00
104 731656 CURB RAMP DETECTABLE WARNING SURFACE M2 5 900.00 4,500.00 750.00 3,750.00

105 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 2,153 3.50 7,535.50 4.50 9,688.50
106 800391 CHAIN LINK (TYLE CL-1.8) M 510 56.00 28,560.00 59.00 30,090.00
107 820107 DELINEATOR (CLASS 1) EA 34 95.00 3,230.00 49.00 1,666.00
108 831001 METAL BEAM GUARD RAILING M 12 112.00 1,344.00 115.00 1,380.00

109 (F) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 900.00 900.00 850.00 850.00
110 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 1 2,600.00 2,600.00 2,500.00 2,500.00

111 (F) 839521 CABLE RAILING M 53 57.00 3,021.00 54.00 2,862.00
112 839701 CONCRETE BARRIER (TYPE 60) M 6 425.00 2,550.00 390.00 2,340.00

113 (F) 839734 CONCRETE BARRIER (TYPE 736SV) M 223 590.00 131,570.00 250.00 55,750.00
114 840515 THERMOPLASTIC PAVEMENT MARKING M2 570 29.50 16,815.00 19.50 11,115.00
115 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 9,370 1.60 14,992.00 0.90 8,433.00
116 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE [WHITE] M 1,670 3.60 6,012.00 1.10 1,837.00
117 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,930 1.45 2,798.50 1.10 2,123.00
118 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,470 3.20 4,704.00 2.15 3,160.50
119 860460 LIGHTING AND ILLUMINATION LS 1 77,000.00 77,000.00 140,000.00 140,000.00
120 860201 SIGNAL AND LIGTHING [MISSION BLVD/BYRNE ROAD] LS 1 75,000.00 75,000.00 125,000.00 125,000.00
121 860201 SIGNAL AND LIGHTING [MISSION BLVD/VALLEY WAY] LS 1 65,000.00 65,000.00 138,000.00 138,000.00

122 000003 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (CONTRACTOR FURNISHED, 
MANDATORY EQUIPMENT SOURCE) FA 1 8,000.00 8,000.00 8,000.00 8,000.00

123 860703 INTERCONNECTION CONDUIT AND CABLE LS 1 40,000.00 40,000.00 95,000.00 95,000.00

124 860799 BATTERY BACKUP SYSTEM [CONTRACTOR FURNISHED, MANDATORY 
EQUIPMENT SOURCE] FA 1 3,000.00 3,000.00 3,000.00 3,000.00

125 999990 MOBILIZATION LS 1 355,000.00 355,000.00 40,000.00 40,000.00
126 019901 DE-MOBILIZATION LS 1 265,329.00 265,329.00 265,329.00 265,329.00

TOTAL
ITEMS 1-126 3,498,534.00 3,547,013.40

J. MCLOUGHLIN ENGINEERING CO., INC.
Rancho Cucamonga, CA 91730

GRIFFITH COMPANY
Santa Ana, CA 92704
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Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 010601 OBTAIN ENCROACHMENT PERMIT FA 1 10,000.00 10,000.00 10,000.00 10,000.00
2 066015 FEDERAL TRAINEE PROGRAM FA 1 5,000.00 5,000.00 5,000.00 5,000.00
3 066102 DUST ABATEMENT LS 1 5,000.00 5,000.00 37,000.00 37,000.00
4 066105 RESIDENT ENGINEERS OFFICE LS 1 25,000.00 25,000.00 20,000.00 20,000.00
5 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 1,500.00 1,500.00 4,800.00 4,800.00
6 071322 TEMPORARY FENCE (TYLE CL-1.8) M 62 18.00 1,116.00 90.00 5,580.00
7 074016 CONSTRUCTION SITE MANAGEMENT LS 1 1,500.00 1,500.00 16,000.00 16,000.00
8 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 1,000.00 1,000.00 1,600.00 1,600.00
9 074028 TEMPORARY FIBER ROLL M 760 10.00 7,600.00 10.50 7,980.00

10 074029 TEMPORARY SILT FENCE M 580 10.00 5,800.00 8.00 4,640.00
11 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 1 2,000.00 2,000.00 2,000.00 2,000.00
12 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 3,000.00 6,000.00 1,800.00 3,600.00
13 074034 TEMPORARY COVER M2 250 5.00 1,250.00 8.00 2,000.00
14 074035 TEMPORARY CHECK DAM M 180 7.00 1,260.00 12.00 2,160.00
15 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 5 100.00 500.00 200.00 1,000.00
16 074041 STREET SWEEPING LS 1 1,000.00 1,000.00 37,500.00 37,500.00
17 120090 CONSTRUCTION AREA SIGNS LS 1 4,000.00 4,000.00 8,000.00 8,000.00
18 120100 TRAFFIC CONTROL SYSTEM LS 1 36,000.00 36,000.00 60,000.00 60,000.00
19 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 12 100.00 1,200.00 26.00 312.00
20 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 2,230 5.00 11,150.00 1.00 2,230.00
21 120300 TEMPORARY PAVEMENT MARKER EA 95 5.00 475.00 4.40 418.00
22 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 6,000.00 6,000.00 17,000.00 17,000.00
23 129000 TEMPORARY RAILING (TYPE K) M 2,020 38.00 76,760.00 37.00 74,740.00
24 129100 TEMPORARY CRASH CUSHION MODULE EA 50 225.00 11,250.00 300.00 15,000.00
25 129150 TEMPORARY TRAFFIC SCREEN M 2,020 8.00 16,160.00 15.00 30,300.00
26 150606 REMOVE FENCE (TYPE BW) M 160 9.00 1,440.00 14.00 2,240.00
27 150608 REMOVE CHAIN LINK FENCE M 500 12.00 6,000.00 14.00 7,000.00
28 150710 REMOVE TRAFFIC STRIPE M 3,230 2.60 8,398.00 1.00 3,230.00
29 150722 REMOVE PAVEMENT MARKER EA 370 1.10 407.00 0.60 222.00
30 150742 REMOVE ROADSIDE SIGN EA 30 50.00 1,500.00 105.00 3,150.00
31 150760 REMOVE SIGN STRUCTURE EA 1 2,500.00 2,500.00 8,000.00 8,000.00
32 150805 REMOVE CULVERT M 50 150.00 7,500.00 125.00 6,250.00
33 150820 REMOVE INLET EA 2 500.00 1,000.00 900.00 1,800.00
34 150821 REMOVE HEADWALL EA 6 500.00 3,000.00 900.00 5,400.00
35 150827 REMOVE CATCH BASIN EA 1 500.00 500.00 1,600.00 1,600.00
36 150828 REMOVE JUNCTION BOX EA 2 900.00 1,800.00 1,050.00 2,100.00
37 150829 REMOVE RETAINING WALL [MASONRY WALL] M 110 110.00 12,100.00 100.00 11,000.00
38 150846 REMOVE CONCRETE PAVEMENT M2 1,020 19.00 19,380.00 12.00 12,240.00
39 150860 REMOVE BASE AND SURFACING M3 2,900 35.00 101,500.00 29.00 84,100.00
40 152355 REMOVE IRRIGATION CONTROLLER EA 1 5,000.00 5,000.00 3,500.00 3,500.00
41 152390 RELOCATE ROADSIDE SIGN EA 9 250.00 2,250.00 270.00 2,430.00
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Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

42 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM) M2 1,760 8.00 14,080.00 6.00 10,560.00
43 153215 REMOVE CONCRETE (CURB AND GUTTER) M 740 16.00 11,840.00 11.00 8,140.00
44 153218 REMOVE CONCRETE SIDEWALK M2 29 20.00 580.00 43.00 1,247.00
45 153220 REMOVE CONCRETE (CHANNEL) EA 1 1,500.00 1,500.00 4,400.00 4,400.00
46 153246 REMOVE CONCRETE (MISCELLANEOUS) M3 11 110.00 1,210.00 130.00 1,430.00
47 160101 CLEARING AND GRUBBING LS 1 80,000.00 80,000.00 35,000.00 35,000.00
28 170101 DEVELOP WATER SUPPLY LS 1 15,000.00 15,000.00 10,000.00 10,000.00
49 190101 ROADWAY EXCAVATION M3 12,100 24.00 290,400.00 14.00 169,400.00
50 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 380 30.00 11,400.00 135.00 51,300.00
51 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 280 30.00 8,400.00 100.00 28,000.00

52 (F) 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) M3 21 100.00 2,100.00 485.00 10,185.00
53 200114 ROCK BLANKET M2 1,360 85.00 115,600.00 90.00 122,400.00
54 203016 EROSION CONTROL (TYPE D) M2 10,900 1.00 10,900.00 0.80 8,720.00
55 204096 MAINTAIN EXISTING PLANTED AREAS LS 1 11,500.00 11,500.00 5,000.00 5,000.00
56 206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 1 13,000.00 13,000.00 5,000.00 5,000.00
57 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 28 265.00 7,420.00 220.00 6,160.00
58 220101 FINISHING ROADWAY LS 1 10,000.00 10,000.00 25,000.00 25,000.00
59 250201 CLASS 2 AGGREGATE SUBBASE M3 1,580 40.00 63,200.00 34.00 53,720.00
60 260201 CLASS 2 AGGREGATE BASE M3 2,150 40.00 86,000.00 34.00 73,100.00
61 280000 LEAN CONCRETE BASE M3 430 210.00 90,300.00 140.00 60,200.00
62 390132 HOT ASPHALT MIX (TYPE A) TONN 3,200 98.00 313,600.00 85.00 272,000.00
63 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) M 830 12.00 9,960.00 9.50 7,885.00
64 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 510 38.00 19,380.00 25.00 12,750.00
65 401000 CONCRETE PAVEMENT M3 580 250.00 145,000.00 350.00 203,000.00
66 401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 190 250.00 47,500.00 300.00 57,000.00
67 404092 SEAL PAVEMENT JOINT M 800 15.00 12,000.00 10.00 8,000.00
68 404094 SEAL LONGITUDINAL ISOLATION JOINT M 410 15.00 6,150.00 21.00 8,610.00
69 490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING M 14 200.00 2,800.00 390.00 5,460.00
70 498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (BARRIER) M 770 130.00 100,100.00 140.00 107,800.00

71 (F) 510060 STRUCTURAL CONCRETE, RETAINING WALL M3 84 1,020.00 85,680.00 1,300.00 109,200.00
72 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 50 1,400.00 70,000.00 1,300.00 65,000.00
73 (F) 510524 MINOR CONCRETE (SOUND WALL) M3 3 1,000.00 3,000.00 1,250.00 3,750.00
74 (F) 511064 FRACTURED RIB TEXTURE M2 64 250.00 16,000.00 80.00 5,120.00
75 (F) 518002 SOUND WALL (MASONRY BLOCK) M2 762 152.00 115,824.00 150.00 114,300.00
76 (F) 520103 BAR REINFORCING STEEL (RETAINING WALL) KG 5,853 1.40 8,194.20 2.00 11,706.00
77 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 17,900 5.50 98,450.00 12.00 214,800.00
78 (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 17,900 0.30 5,370.00 0.50 8,950.00

79 560234 FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A) M2 34 155.00 5,270.00 155.00 5,270.00
80 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 24 78.00 1,872.00 85.00 2,040.00
81 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 15 85.00 1,275.00 90.00 1,350.00
82 560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-FRAMED) M2 4 100.00 400.00 105.00 420.00
83 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED) M2 4 100.00 400.00 110.00 440.00
84 561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) M 14 1,540.00 21,560.00 2,200.00 30,800.00
85 566011 ROADSIDE SIGN - ONE POST EA 40 275.00 11,000.00 410.00 16,400.00
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Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.128)
Bids Open: 2 pm     Date: Wednesday, September 30, 2009

PROJECT: SR60/Valley Way Reconstruction Project.  From 1.2 KM West of Valley Way 
Way Undercrossing to Valley Way Undercrossing.

PROJECT NO. B0-0491; CMESPLN - 5956 (187)

Base Bid (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

86 566012 ROADSIDE SIGN - TWO POST EA 3 800.00 2,400.00 940.00 2,820.00
87 650069 450 MM REINFORCED CONCRETE PIPE M 20 250.00 5,000.00 295.00 5,900.00
88 650075 600 MM REINFORCED CONCRETE PIPE M 6 275.00 1,650.00 690.00 4,140.00
89 650077 750 MM REINFORCED CONCRETE PIPE M 21 300.00 6,300.00 375.00 7,875.00
90 664015 450 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 68 220.00 14,960.00 250.00 17,000.00
91 664020 600 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 90 250.00 22,500.00 290.00 26,100.00
92 664043 1200 MM CORRUGATED STEEL PIPE (2.01 MM THICK) M 3 300.00 900.00 1,000.00 3,000.00
93 705045 600 MM STEEL FLARED END SECTION EA 2 400.00 800.00 650.00 1,300.00
94 707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 1 1,500.00 1,500.00 2,600.00 2,600.00
95 719589 MINOR CONCRETE (BACKFILL) M3 7 150.00 1,050.00 150.00 1,050.00
96 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) M3 17 275.00 4,675.00 200.00 3,400.00
97 729010 ROCK SLOPE PROTECTION FABRIC M2 62 12.00 744.00 53.00 3,286.00
98 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 50 410.00 20,500.00 675.00 33,750.00
99 731504 MINOR CONCRETE (CURB AND GUTTER) M 580 67.00 38,860.00 50.00 29,000.00

100 731516 MINOR CONCRETE (DRIVEWAY) M2 13 195.00 2,535.00 160.00 2,080.00
101 731517 MINOR CONCRETE (GUTTER) M 53 210.00 11,130.00 235.00 12,455.00
102 731521 MINOR CONCRETE (SIDEWALK) M2 500 48.00 24,000.00 35.00 17,500.00
103 731623 MINOR CONCRETE (CURB RAMP) EA 11 800.00 8,800.00 1,050.00 11,550.00
104 731656 CURB RAMP DETECTABLE WARNING SURFACE M2 5 500.00 2,500.00 625.00 3,125.00

105 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 2,153 2.30 4,951.90 4.00 8,612.00
106 800391 CHAIN LINK (TYLE CL-1.8) M 510 42.00 21,420.00 44.00 22,440.00
107 820107 DELINEATOR (CLASS 1) EA 34 40.00 1,360.00 86.00 2,924.00
108 831001 METAL BEAM GUARD RAILING M 12 130.00 1,560.00 140.00 1,680.00

109 (F) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 1,500.00 1,500.00 1,450.00 1,450.00
110 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 1 2,500.00 2,500.00 3,500.00 3,500.00

111 (F) 839521 CABLE RAILING M 53 90.00 4,770.00 75.00 3,975.00
112 839701 CONCRETE BARRIER (TYPE 60) M 6 500.00 3,000.00 780.00 4,680.00

113 (F) 839734 CONCRETE BARRIER (TYPE 736SV) M 223 418.00 93,214.00 330.00 73,590.00
114 840515 THERMOPLASTIC PAVEMENT MARKING M2 570 27.00 15,390.00 22.00 12,540.00
115 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 9,370 1.50 14,055.00 1.00 9,370.00
116 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE [WHITE] M 1,670 3.30 5,511.00 1.00 1,670.00
117 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,930 1.30 2,509.00 0.80 1,544.00
118 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,470 2.90 4,263.00 3.20 4,704.00
119 860460 LIGHTING AND ILLUMINATION LS 1 130,000.00 130,000.00 135,000.00 135,000.00
120 860201 SIGNAL AND LIGTHING [MISSION BLVD/BYRNE ROAD] LS 1 122,000.00 122,000.00 120,000.00 120,000.00
121 860201 SIGNAL AND LIGHTING [MISSION BLVD/VALLEY WAY] LS 1 190,000.00 190,000.00 135,000.00 135,000.00

122 000003 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (CONTRACTOR FURNISHED, 
MANDATORY EQUIPMENT SOURCE) FA 1 8,000.00 8,000.00 8,000.00 8,000.00

123 860703 INTERCONNECTION CONDUIT AND CABLE LS 1 77,000.00 77,000.00 92,500.00 92,500.00

124 860799 BATTERY BACKUP SYSTEM [CONTRACTOR FURNISHED, MANDATORY 
EQUIPMENT SOURCE] FA 1 3,000.00 3,000.00 3,000.00 3,000.00

125 999990 MOBILIZATION LS 1 60,000.00 60,000.00 90,726.00 90,726.00
126 019901 DE-MOBILIZATION LS 1 265,329.00 265,329.00 265,329.00 265,329.00

TOTAL
ITEMS 1-126 3,560,148.10 3,674,300.00
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Project:

Project Nos.:

Apparent Low Bidder: Powell Constructors

Subcontractor Name Description of work

CAL Stripe Striping

Alcorn Fence Metal Beam Guard Rail,
Fence

Integrity Rebar Placers Reinforcement Steel Bars

Dorado & Dorado Curb & Gutter

L. Johnson Masonry

Ecologic Rock Blanket

Lincoln Pacific Electrical

West Coast Demolition Joint Seal

Subcontractors

B0-0491; CMESPLN-5956 (187)

SR60/Valley Way Reconstruction Project
From 1.2 KM West of Valley Way to Valley Way 
Undercrossing 
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