
Riverside County Transportation Department
Summary of Bids PROJECT: 

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010 PROJECT No. A8-0373, STPLN-5956(196)

Company Name Base Bid
Subtotal

Alternate Bid
Schedule 1 
(Course of Construction 
Insurance)

Total

COUNTY'S ESTIMATE 19,450,894.63 25,000.00 $19,475,894.63

1 Sema Construction, Inc. 14,812,124.37 20,000.00 $14,832,124.37

I-10 at Date Palm Drive Interchange 
Improvements, in the City of Cathedral City

2 Ortiz Enterprises, Inc. 16,886,271.70 85,000.00 $16,971,271.70

3 USS Cal Builders, Inc. 16,585,297.15 400,000.00 $16,985,297.15

4 Riverside Construction Company, Inc. 16,825,089.00 165,000.00 $16,990,089.00

5 Skanska USA Civil West 17,229,000.00 75,000.00 $17,304,000.00

6 Griffith Company 17,332,594.25 71,250.00 $17,403,844.25

7 Granite Construction Company 19,168,800.00 15,000.00 $19,183,800.00

Average Bid Prices $16,977,025.21 $118,750.00 $17,095,775.21

I-10 Date Palm Dr: Web-Summary.SubTotals
Page 1 of 1 Updated: 12/23/2010



Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

Base Bid,  I-10 at Date Palm Drive Interchange Improvements
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,000.00 5,000.00 5,300.00 5,300.00
2 071325 TEMPORARY FENCE (TYPE ESA) M 3,390 12.00 40,680.00 15.00 50,850.00
3 000003 ENDANGERED SPECIES PROTECTION LS 1 50,000.00 50,000.00 2,500.00 2,500.00
4 074016 CONSTRUCTION SITE MANAGEMENT LS 1 50,000.00 50,000.00 38,800.00 38,800.00
5 190113 ASBESTOS COMPLIANCE PLAN LS 1 5,000.00 5,000.00 5,000.00 5,000.00
6 074020 WATER POLLUTION CONTROL LS 1 50,000.00 50,000.00 5,000.00 5,000.00
7 000003 MONITORING CAMERA (POLE AND ELECTRIC SERVICE) LS 1 20,000.00 20,000.00 15,000.00 15,000.00
8 066105 RESIDENT ENGINEER'S OFFICE LS 1 100,000.00 100,000.00 20,000.00 20,000.00
9 074029 TEMPORARY SILT FENCE M 4,110 10.00 41,100.00 3.80 15,618.00

10 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 14 5,000.00 70,000.00 4,500.00 63,000.00
11 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 65 500.00 32,500.00 150.00 9,750.00
12 074041 STREET SWEEPING LS 1 75,000.00 75,000.00 35,000.00 35,000.00
13 074043 TEMPORARY CONCRETE WASHOUT BIN EA 4 6,000.00 24,000.00 850.00 3,400.00
14 000003 NON-NATIVE PLANT PRECLUSION LS 1 6,000.00 6,000.00 5,000.00 5,000.00
15 120090 CONSTRUCTION AREA SIGNS LS 1 25,000.00 25,000.00 45,600.00 45,600.00

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

COUNTY'S ESTIMATE
1

Sema Construction, Inc.
Lake Forest, CA  92630

16 120100 TRAFFIC CONTROL SYSTEM LS 1 150,000.00 150,000.00 72,300.00 72,300.00
17 120120 TYPE III BARRICADE EA 17 165.00 2,805.00 100.00 1,700.00
18 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 75 40.00 3,000.00 36.00 2,700.00
19 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 17,000 2.00 34,000.00 2.00 34,000.00
20 120165 CHANNELIZER (SURFACE MOUNTED) EA 240 40.00 9,600.00 30.00 7,200.00
21 120200 FLASHING BEACON (PORTABLE) EA 4 750.00 3,000.00 500.00 2,000.00
22 120300 TEMPORARY PAVEMENT MARKER EA 900 5.00 4,500.00 5.00 4,500.00
23 128650 PORTABLE CHANGEABLE MESSAGE SIGN [Per plan] EA 6 8,000.00 48,000.00 1,000.00 6,000.00

23.A 128650A PORTABLE CHANGEABLE MESSAGE SIGN [Per Day, See Addendum #1] DAY 60 150.00 9,000.00 74.00 4,440.00
24 129000 TEMPORARY RAILING (TYPE K) M 7,640 30.00 229,200.00 33.00 252,120.00
25 129100 TEMPORARY CRASH CUSHION MODULE EA 270 250.00 67,500.00 170.00 45,900.00
26 150605 REMOVE FENCE M 490 15.00 7,350.00 21.00 10,290.00
27 150662 REMOVE METAL BEAM GUARD RAILING M 47 50.00 2,350.00 40.00 1,880.00
28 150666 REMOVE METAL BEAM BARRIER M 420 40.00 16,800.00 14.00 5,880.00
29 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE M 1,760 2.50 4,400.00 2.00 3,520.00
30 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1,790 1.80 3,222.00 2.00 3,580.00
31 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 12 12.00 144.00 22.00 264.00
32 150722 REMOVE PAVEMENT MARKER EA 2,140 0.50 1,070.00 1.00 2,140.00
33 150742 REMOVE ROADSIDE SIGN EA 45 180.00 8,100.00 130.00 5,850.00
34 150806 REMOVE PIPE M 61 150.00 9,150.00 24.00 1,464.00
35 150821 REMOVE HEADWALL EA 2 1,000.00 2,000.00 480.00 960.00
36 150857(B) REMOVE ASPHALT CONCRETE SURFACING M2 3,100 25.00 77,500.00 5.50 17,050.00

36.A 151531A RECONSTRUCT SAND FENCE M 450 10.00 4,500.00 20.00 9,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

37 153215 REMOVE CONCRETE (CURB AND GUTTER) M3 63 175.00 11,025.00 25.00 1,575.00
38 153223(B) REMOVE UNSOUND CONCRETE M3 2 4,500.00 9,000.00 1,500.00 3,000.00
39 153225(B) PREPARE CONCRETE BRIDGE DECK SURFACE M2 3,100 15.00 46,500.00 3.00 9,300.00

39.A 153229 REMOVE CONCRETE BARRIER (TYPE K) M 80 100.00 8,000.00 27.00 2,160.00
39.B 156585 REMOVE CRASH CUSHION EA 1 200.00 200.00 100.00 100.00
40 153531(B) ACCESS OPENING, SOFFIT EA 10 2,000.00 20,000.00 1,100.00 11,000.00
41 157560(F,B) BRIDGE REMOVAL (PORTION) LS 1 60,000.00 60,000.00 50,000.00 50,000.00
42 160101 CLEARING AND GRUBBING LS 1 22,000.00 22,000.00 21,200.00 21,200.00
43 160120 REMOVE TREE EA 15 400.00 6,000.00 580.00 8,700.00
44 170101 DEVELOP WATER SUPPLY LS 1 55,000.00 55,000.00 32,000.00 32,000.00
45 190101 ROADWAY EXCAVATION M3 52,773 15.00 791,595.00 3.70 195,260.10
46 190110 LEAD COMPLIANCE PLAN [YELLOW STRIPING REMOVAL] LS 1 2,500.00 2,500.00 3,600.00 3,600.00
47 192003(F,B) STRUCTURE EXCAVATION (BRIDGE) M3 2,555 100.00 255,500.00 15.00 38,325.00
48 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 5,960 55.00 327,800.00 8.00 47,680.00
49 192050(F,B) STRUCTURE EXCAVATION (TIEBACK WALL) M3 332 250.00 83,000.00 81.00 26,892.00
50 193003(F B) M3 1 804 35 00 63 140 00 24 00 43 296 00

COUNTY'S ESTIMATE
1

Sema Construction, Inc.
Lake Forest, CA  92630

50 193003(F,B) STRUCTURE BACKFILL (BRIDGE) M3 1,804 35.00 63,140.00 24.00 43,296.00
51 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 7,070 35.00 247,450.00 10.00 70,700.00
52 193026(F,B) STRUCTURE BACKFILL (TIEBACK WALL) M3 17 200.00 3,400.00 100.00 1,700.00
53 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) M3 270 50.00 13,500.00 160.00 43,200.00
54 198001 IMPORTED BORROW M3 65,370 12.00 784,440.00 7.00 457,590.00
55 203015 EROSION CONTROL [HYDROSEED] M2 11,600 1.20 13,920.00 1.10 12,760.00
56 203021 FIBER ROLLS M 2,240 8.50 19,040.00 7.00 15,680.00
57 203026 MOVE IN/MOVE OUT (EROSION CONTROL) EA 5 500.00 2,500.00 500.00 2,500.00
58 203030A GRAVEL MULCH (19 MM) M2 19,600 10.00 196,000.00 6.50 127,400.00
59 203030B GRAVEL MULCH (75 MM) M2 8,320 15.00 124,800.00 17.00 141,440.00
60 206555 MODIFY IRRIGATION SYSTEM LS 1 110,000.00 110,000.00 34,400.00 34,400.00
61 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 120 200.00 24,000.00 65.00 7,800.00
62 260201 CLASS 2 AGGREGATE BASE M3 11,700 29.00 339,300.00 23.00 269,100.00

62.A 250201 CLASS 2 AGGREGATE SUB-BASE M3 3,540 180.00 637,200.00 26.00 92,040.00
63 280000 LEAN CONCRETE BASE M3 2,460 200.00 492,000.00 150.00 369,000.00
64 377501 SLURRY SEAL TONN 10 500.00 5,000.00 200.00 2,000.00
65 390132 HOT MIX ASPHALT (TYPE A) TONN 770 100.00 77,000.00 95.00 73,150.00
66 390152 HOT MIX ASPHALT (TYPE C) TONN 13,300 90.00 1,197,000.00 92.86 1,235,038.00
67 390129A HOT MIX ASPHALT (TYPE A, BOND BREAKER) TONN 1,180 110.00 129,800.00 120.00 141,600.00
68 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)                                                                   M 180 4.00 720.00 4.10 738.00
69 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) M 2,090 4.00 8,360.00 4.10 8,569.00
70 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 430 4.00 1,720.00 4.10 1,763.00
71 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 2,120 39.00 82,680.00 12.00 25,440.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

72 397005 TACK COAT TONN 36 600.00 21,600.00 300.00 10,800.00
73 401050 JOINTED PLAIN CONCRETE PAVEMENT M3 5,280 275.00 1,452,000.00 208.34 1,100,035.20
74 404092 SEAL PAVEMENT JOINT M 7,470 8.00 59,760.00 8.50 63,495.00
75 404093 SEAL ISOLATION JOINT M 810 8.00 6,480.00 8.50 6,885.00
76 490566(B) FURNISH STEEL PILING (HP 360 X 132) M 1,090 170.00 185,300.00 170.00 185,300.00
77 490567(B) DRIVE STEEL PILE (HP 360 X 132) EA 110 1,600.00 176,000.00 1,100.00 121,000.00
78 500001(B) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 100,000.00 100,000.00 97,000.00 97,000.00
79 500050(B) TIEBACK ANCHOR EA 96 4,500.00 432,000.00 2,000.00 192,000.00
80 510051(F,B) STRUCTURAL CONCRETE, BRIDGE FOOTING M3 476 500.00 238,000.00 250.00 119,000.00
81 510053(F,B) STRUCTURAL CONCRETE, BRIDGE M3 1,655 750.00 1,241,250.00 907.07 1,501,200.85
82 510060(F) STRUCTURAL CONCRETE, RETAINING WALL M3 1,180 600.00 708,000.00 536.44 632,999.20
83 510060(F,B) STRUCTURAL CONCRETE, RETAINING WALL M3 88 600.00 52,800.00 460.00 40,480.00
84 510086(F,B) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 106 700.00 74,200.00 770.00 81,620.00
85 510087(F,B) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) M3 122 1,100.00 134,200.00 870.00 106,140.00
86 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 180 2,400.00 432,000.00 1,200.00 216,000.00
87 000003(F B) M3 26 1 500 00 39 000 00 210 00 5 460 00

Sema Construction, Inc.
Lake Forest, CA  92630

COUNTY'S ESTIMATE
1

87 000003(F,B) MINOR CONCRETE (EXPOSED COLORED GLASS ROCK MEDIAN PAVING) M3 26 1,500.00 39,000.00 210.00 5,460.00
88 000003(F) MINOR CONCRETE (EXPOSED COLORED GLASS ROCK MEDIAN PAVING) M3 120 1,350.00 162,000.00 1,400.00 168,000.00
89 510800(B) PAVING NOTCH EXTENSION M3 4 5,000.00 20,000.00 5,300.00 21,200.00
90 511064(B) FRACTURED RIB TEXTURE M2 490 230.00 112,700.00 120.00 58,800.00
91 511064 FRACTURED RIB TEXTURE M2 970 230.00 223,100.00 59.00 57,230.00
92 511106(B) DRILL AND BOND DOWEL M 120 75.00 9,000.00 130.00 15,600.00
93 511110(B) DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) M 120 100.00 12,000.00 95.00 11,400.00
94 515041(B) FURNISH POLYESTER CONCRETE OVERLAY M3 160 2,500.00 400,000.00 2,700.00 432,000.00
95 515042(F,B) PLACE POLYESTER CONCRETE OVERLAY M2 3,585 35.00 125,475.00 24.00 86,040.00
96 519123(B) JOINT SEAL (TYPE B - MR 50 MM) M 101 300.00 30,300.00 240.00 24,240.00
97 520101(F) BAR REINFORCING STEEL KG 192 2.00 384.00 2.30 441.60
98 520102(F,B) BAR REINFORCING STEEL (BRIDGE) KG 285,922 1.75 500,363.50 1.79 511,800.38
99 520103(F,B) BAR REINFORCING STEEL (RETAINING WALL) KG 21,396 2.00 42,792.00 2.10 44,931.60
100 520103(F) BAR REINFORCING STEEL (RETAINING WALL) KG 104,204 2.00 208,408.00 1.50 156,306.00
101 530100(F,B) SHOTCRETE M3 117 1,100.00 128,700.00 2,000.00 234,000.00
102 550110(F,B) COLUMN CASING KG 20,680 15.00 310,200.00 7.50 155,100.00
103 560234(S) FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A) M2 1.2 225.00 270.00 250.00 300.00
104 560238(S) FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 11 125.00 1,375.00 130.00 1,430.00
105 560239(S) FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 6 150.00 900.00 130.00 780.00
106 560240(S) FURNISH SINGLE SHEET ALUMINUM SIGN (3.2 MM-UNFRAMED) M2 16 175.00 2,800.00 130.00 2,080.00
107 566011 ROADSIDE SIGN - ONE POST EA 93 320.00 29,760.00 200.00 18,600.00
108 566012 ROADSIDE SIGN - TWO POST EA 6 900.00 5,400.00 540.00 3,240.00
109 620913 600 MM ALTERNATIVE PIPE CULVERT M 2,010 235.00 472,350.00 140.00 281,400.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

110 620919 750 MM ALTERNATIVE PIPE CULVERT M 160 250.00 40,000.00 190.00 30,400.00
111 620930 1050 MM ALTERNATIVE PIPE CULVERT M 36 330.00 11,880.00 280.00 10,080.00
112 620940 1500 MM ALTERNATIVE PIPE CULVERT M 4 350.00 1,400.00 980.00 3,920.00
113 681132 GEOCOMPOSITE DRAIN M2 206 40.00 8,240.00 34.00 7,004.00
114 705337 600 MM ALTERNATIVE FLARED END SECTION EA 12 500.00 6,000.00 490.00 5,880.00
115 705340 1050 MM ALTERNATIVE FLARED END SECTION EA 2 1,000.00 2,000.00 1,100.00 2,200.00
116 708068 900 MM ALTERNATIVE PIPE RISER EA 1 800.00 800.00 1,700.00 1,700.00
117 720002 ROCK SLOPE PROTECTION (FACING METHOD B) M3 230 200.00 46,000.00 100.00 23,000.00
118 729010 ROCK SLOPE PROTECTION FABRIC M2 410 7.00 2,870.00 3.20 1,312.00
119 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 430 380.00 163,400.00 460.00 197,800.00
120 731517 MINOR CONCRETE (GUTTER) M3 16 350.00 5,600.00 180.00 2,880.00
121 750001(F) MISCELLANEOUS IRON AND STEEL KG 10,181 5.00 50,905.00 6.00 61,086.00
122 750041(F,B) ISOLATION CASING KG 1,250 16.00 20,000.00 17.00 21,250.00
123 750505(F,B) BRIDGE DECK DRAINAGE SYSTEM KG 4,613 14.00 64,582.00 18.00 83,034.00
124 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 840 55.00 46,200.00 36.00 30,240.00
125 810110 EA 2 2 000 00 4 000 00 1 000 00 2 000 00

COUNTY'S ESTIMATE
1

Sema Construction, Inc.
Lake Forest, CA  92630

125 810110 SURVEY MONUMENT EA 2 2,000.00 4,000.00 1,000.00 2,000.00
126 820107 DELINEATOR (CLASS 1)                                                                                                 EA 46 30.00 1,380.00 35.00 1,610.00
127 832003 METAL BEAM GUARD RAILING (WOOD POST) M 1,255 72.00 90,360.00 58.00 72,790.00
128 833000(F) METAL RAILING KG 3,420 12.00 41,040.00 6.00 20,520.00
129 833020(F,B) CHAIN LINK RAILING [CATHEDRAL] M 194 400.00 77,600.00 660.00 128,040.00
130 833142(F,B) CONCRETE BARRIER (TYPE 26 MODIFIED) M 195 425.00 82,875.00 210.00 40,950.00
131 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 155 100.00 15,500.00 90.00 13,950.00
132 839521 CABLE RAILING M 150 50.00 7,500.00 70.00 10,500.00
133 839541 TRANSITION RAILING (TYPE WB) EA 10 3,000.00 30,000.00 2,700.00 27,000.00
134 839576 END CAP (TYPE A) EA 2 500.00 1,000.00 150.00 300.00
135 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 3,000.00 6,000.00 3,100.00 6,200.00
136 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 10 3,000.00 30,000.00 1,800.00 18,000.00
137 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 6 760.00 4,560.00 750.00 4,500.00
138 839601 CRASH CUSHION (TYPE CAT) EA 2 5,500.00 11,000.00 5,500.00 11,000.00
139 839602 CRASH CUSHION (TYPE CAT) BACKUP EA 2 1,500.00 3,000.00 200.00 400.00
140 839701(F) CONCRETE BARRIER (TYPE 60) M 159 300.00 47,700.00 170.00 27,030.00
141 839704(F,B) CONCRETE BARRIER (TYPE 60D) M 103 350.00 36,050.00 170.00 17,510.00
142 839704(F) CONCRETE BARRIER (TYPE 60D) M 28 350.00 9,800.00 170.00 4,760.00
143 839727(F) CONCRETE BARRIER (TYPE 736A MODIFIED) M 92 200.00 18,400.00 430.00 39,560.00
144 840501 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                                     M 16,500 0.65 10,725.00 1.00 16,500.00
145 840515 THERMOPLASTIC PAVEMENT MARKING M2 270 40.00 10,800.00 41.00 11,070.00
146 840656 PAINT TRAFFIC STRIPE (2-COAT) M 4,750 0.50 2,375.00 0.50 2,375.00
147 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,460 1.25 1,825.00 2.00 2,920.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

148 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,340 3.50 4,690.00 3.10 4,154.00
149 860251 SIGNAL AND LIGHTING (STAGE CONSTRUCTION - LOCATION 1) LS 1 140,000.00 140,000.00 163,800.00 163,800.00
150 860252 SIGNAL AND LIGHTING (STAGE CONSTRUCTION - LOCATION 2) LS 1 160,000.00 160,000.00 131,900.00 131,900.00
151 860460 LIGHTING AND SIGN ILLUMINATION LS 1 280,000.00 280,000.00 319,300.00 319,300.00

151.A 869001 ELECTRICAL LINE EXTENSION LS 1 50,000.00 50,000.00 10,000.00 10,000.00
151.B 869001 TEMPORARY ELECTRICAL SERVICE LS 1 20,000.00 20,000.00 5,000.00 5,000.00
152 000003 TYPE 170E TRAFFIC SIGNAL CONTROLLER [FIVE LOCATIONS] LS 1 40,000.00 40,000.00 40,000.00 40,000.00
153 000003 TYPE 2070 TRAFFIC SIGNAL CONTROLLER [TWO LOCATIONS] LS 1 16,000.00 16,000.00 16,000.00 16,000.00
154 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 18,000.00 18,000.00 17,000.00 17,000.00
155 - DELETED BY ADDENDUM - - - - - -
156 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 70,000.00 70,000.00 73,100.00 73,100.00
157 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 55,000.00 55,000.00 74,200.00 74,200.00
158 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 65,000.00 65,000.00 64,900.00 64,900.00
159 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 60,000.00 60,000.00 54,600.00 54,600.00
160 066015 FEDERAL TRAINEE PROGRAM LS 1 13,600.00 13,600.00 13,600.00 13,600.00
161 066860 LS 1 2 500 00 2 500 00 25 000 00 25 000 00

1
COUNTY'S ESTIMATE Sema Construction, Inc.

Lake Forest, CA  92630

161 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 2,500.00 2,500.00 25,000.00 25,000.00
162 066102 DUST ABATEMENT LS 1 50,000.00 50,000.00 48,500.00 48,500.00
163 019901 DE-MOBILIZATION LS 1 100,000.00 100,000.00 100,000.00 100,000.00
164 999990 MOBILIZATION LS 1 1,579,309.13 1,579,309.13 1,483,212.44 1,483,212.44

SUBTOTAL
ITEMS  1 - 164 19,450,894.63 14,812,124.37

Alternate Bid Schedule 1 (Course of Construction Insurance)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

165 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 25,000.00 25,000.00 20,000.00
SUBTOTAL
ITEM 165 25,000.00 20,000.00

PROJECT TOTAL
ITEMS 1 - 164 & ITEM 165 19,475,894.63 14,832,124.37
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 6,000.00 6,000.00 10,500.00 10,500.00
2 071325 TEMPORARY FENCE (TYPE ESA) M 3,390 8.00 27,120.00 10.00 33,900.00
3 000003 ENDANGERED SPECIES PROTECTION LS 1 8,500.00 8,500.00 2,100.00 2,100.00
4 074016 CONSTRUCTION SITE MANAGEMENT LS 1 5,000.00 5,000.00 10,500.00 10,500.00
5 190113 ASBESTOS COMPLIANCE PLAN LS 1 2,500.00 2,500.00 3,150.00 3,150.00
6 074020 WATER POLLUTION CONTROL LS 1 65,000.00 65,000.00 3,150.00 3,150.00
7 000003 MONITORING CAMERA (POLE AND ELECTRIC SERVICE) LS 1 5,000.00 5,000.00 5,250.00 5,250.00
8 066105 RESIDENT ENGINEER'S OFFICE LS 1 45,000.00 45,000.00 63,000.00 63,000.00
9 074029 TEMPORARY SILT FENCE M 4,110 8.00 32,880.00 4.20 17,262.00

10 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 14 4,500.00 63,000.00 1,092.00 15,288.00
11 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 65 500.00 32,500.00 157.50 10,237.50
12 074041 STREET SWEEPING LS 1 40,000.00 40,000.00 31,500.00 31,500.00
13 074043 TEMPORARY CONCRETE WASHOUT BIN EA 4 800.00 3,200.00 525.00 2,100.00
14 000003 NON-NATIVE PLANT PRECLUSION LS 1 50,000.00 50,000.00 5,250.00 5,250.00
15 120090 CONSTRUCTION AREA SIGNS LS 1 89,000.00 89,000.00 21,000.00 21,000.00
16 120100 LS 1 65 000 00 65 000 00 126 000 00 126 000 00

3
Ortiz Enterprises, Inc. USS Cal Builders, Inc.

Stanton, CA  90680

2

Irvine, CA  92618

16 120100 TRAFFIC CONTROL SYSTEM LS 1 65,000.00 65,000.00 126,000.00 126,000.00
17 120120 TYPE III BARRICADE EA 17 100.00 1,700.00 105.00 1,785.00
18 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 75 15.00 1,125.00 63.00 4,725.00
19 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 17,000 1.00 17,000.00 1.68 28,560.00
20 120165 CHANNELIZER (SURFACE MOUNTED) EA 240 30.00 7,200.00 21.00 5,040.00
21 120200 FLASHING BEACON (PORTABLE) EA 4 10,000.00 40,000.00 525.00 2,100.00
22 120300 TEMPORARY PAVEMENT MARKER EA 900 3.50 3,150.00 5.25 4,725.00
23 128650 PORTABLE CHANGEABLE MESSAGE SIGN [Per plan] EA 6 5,100.00 30,600.00 6,300.00 37,800.00

23.A 128650A PORTABLE CHANGEABLE MESSAGE SIGN [Per Day, See Addendum #1] DAY 60 225.00 13,500.00 189.00 11,340.00
24 129000 TEMPORARY RAILING (TYPE K) M 7,640 37.00 282,680.00 52.50 401,100.00
25 129100 TEMPORARY CRASH CUSHION MODULE EA 270 175.00 47,250.00 105.00 28,350.00
26 150605 REMOVE FENCE M 490 15.00 7,350.00 25.00 12,250.00
27 150662 REMOVE METAL BEAM GUARD RAILING M 47 18.00 846.00 100.00 4,700.00
28 150666 REMOVE METAL BEAM BARRIER M 420 21.00 8,820.00 20.00 8,400.00
29 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE M 1,760 1.60 2,816.00 3.15 5,544.00
30 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1,790 1.25 2,237.50 3.15 5,638.50
31 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 12 30.00 360.00 42.00 504.00
32 150722 REMOVE PAVEMENT MARKER EA 2,140 0.70 1,498.00 2.10 4,494.00
33 150742 REMOVE ROADSIDE SIGN EA 45 125.00 5,625.00 84.00 3,780.00
34 150806 REMOVE PIPE M 61 110.00 6,710.00 63.00 3,843.00
35 150821 REMOVE HEADWALL EA 2 1,100.00 2,200.00 1,050.00 2,100.00
36 150857(B) REMOVE ASPHALT CONCRETE SURFACING M2 3,100 6.00 18,600.00 12.00 37,200.00

36.A 151531A RECONSTRUCT SAND FENCE M 450 28.00 12,600.00 31.50 14,175.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

37 153215 REMOVE CONCRETE (CURB AND GUTTER) M3 63 53.00 3,339.00 63.00 3,969.00
38 153223(B) REMOVE UNSOUND CONCRETE M3 2 1,000.00 2,000.00 950.00 1,900.00
39 153225(B) PREPARE CONCRETE BRIDGE DECK SURFACE M2 3,100 3.00 9,300.00 2.70 8,370.00

39.A 153229 REMOVE CONCRETE BARRIER (TYPE K) M 80 40.00 3,200.00 42.00 3,360.00
39.B 156585 REMOVE CRASH CUSHION EA 1 200.00 200.00 4,200.00 4,200.00
40 153531(B) ACCESS OPENING, SOFFIT EA 10 2,500.00 25,000.00 2,260.00 22,600.00
41 157560(F,B) BRIDGE REMOVAL (PORTION) LS 1 75,000.00 75,000.00 30,000.00 30,000.00
42 160101 CLEARING AND GRUBBING LS 1 25,000.00 25,000.00 26,250.00 26,250.00
43 160120 REMOVE TREE EA 15 780.00 11,700.00 1,050.00 15,750.00
44 170101 DEVELOP WATER SUPPLY LS 1 100,000.00 100,000.00 21,000.00 21,000.00
45 190101 ROADWAY EXCAVATION M3 52,773 15.50 817,981.50 15.75 831,174.75
46 190110 LEAD COMPLIANCE PLAN [YELLOW STRIPING REMOVAL] LS 1 2,500.00 2,500.00 3,150.00 3,150.00
47 192003(F,B) STRUCTURE EXCAVATION (BRIDGE) M3 2,555 189.00 482,895.00 52.50 134,137.50
48 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 5,960 11.50 68,540.00 52.50 312,900.00
49 192050(F,B) STRUCTURE EXCAVATION (TIEBACK WALL) M3 332 91.00 30,212.00 126.00 41,832.00
50 193003(F B) M3 1 804 155 00 279 620 00 84 00 151 536 00

32
Ortiz Enterprises, Inc. USS Cal Builders, Inc.

Stanton, CA  90680Irvine, CA  92618

50 193003(F,B) STRUCTURE BACKFILL (BRIDGE) M3 1,804 155.00 279,620.00 84.00 151,536.00
51 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 7,070 39.00 275,730.00 63.00 445,410.00
52 193026(F,B) STRUCTURE BACKFILL (TIEBACK WALL) M3 17 110.00 1,870.00 210.00 3,570.00
53 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) M3 270 35.00 9,450.00 84.00 22,680.00
54 198001 IMPORTED BORROW M3 65,370 4.00 261,480.00 8.40 549,108.00
55 203015 EROSION CONTROL [HYDROSEED] M2 11,600 1.10 12,760.00 1.20 13,920.00
56 203021 FIBER ROLLS M 2,240 8.00 17,920.00 7.50 16,800.00
57 203026 MOVE IN/MOVE OUT (EROSION CONTROL) EA 5 500.00 2,500.00 525.00 2,625.00
58 203030A GRAVEL MULCH (19 MM) M2 19,600 6.50 127,400.00 7.00 137,200.00
59 203030B GRAVEL MULCH (75 MM) M2 8,320 17.00 141,440.00 18.00 149,760.00
60 206555 MODIFY IRRIGATION SYSTEM LS 1 35,000.00 35,000.00 36,000.00 36,000.00
61 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 120 195.00 23,400.00 200.00 24,000.00
62 260201 CLASS 2 AGGREGATE BASE M3 11,700 34.00 397,800.00 31.50 368,550.00

62.A 250201 CLASS 2 AGGREGATE SUB-BASE M3 3,540 38.00 134,520.00 26.25 92,925.00
63 280000 LEAN CONCRETE BASE M3 2,460 141.00 346,860.00 84.00 206,640.00
64 377501 SLURRY SEAL TONN 10 1,250.00 12,500.00 525.00 5,250.00
65 390132 HOT MIX ASPHALT (TYPE A) TONN 770 123.00 94,710.00 81.50 62,755.00
66 390152 HOT MIX ASPHALT (TYPE C) TONN 13,300 98.00 1,303,400.00 75.60 1,005,480.00
67 390129A HOT MIX ASPHALT (TYPE A, BOND BREAKER) TONN 1,180 155.00 182,900.00 113.40 133,812.00
68 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)                                                                   M 180 4.00 720.00 10.50 1,890.00
69 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) M 2,090 4.00 8,360.00 10.50 21,945.00
70 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 430 4.00 1,720.00 10.50 4,515.00
71 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 2,120 15.00 31,800.00 8.40 17,808.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

72 397005 TACK COAT TONN 36 800.00 28,800.00 840.00 30,240.00
73 401050 JOINTED PLAIN CONCRETE PAVEMENT M3 5,280 215.00 1,135,200.00 231.00 1,219,680.00
74 404092 SEAL PAVEMENT JOINT M 7,470 8.50 63,495.00 8.80 65,736.00
75 404093 SEAL ISOLATION JOINT M 810 15.00 12,150.00 8.80 7,128.00
76 490566(B) FURNISH STEEL PILING (HP 360 X 132) M 1,090 144.00 156,960.00 168.00 183,120.00
77 490567(B) DRIVE STEEL PILE (HP 360 X 132) EA 110 675.00 74,250.00 1,344.00 147,840.00
78 500001(B) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 100,000.00 100,000.00 99,960.00 99,960.00
79 500050(B) TIEBACK ANCHOR EA 96 1,960.00 188,160.00 2,100.00 201,600.00
80 510051(F,B) STRUCTURAL CONCRETE, BRIDGE FOOTING M3 476 220.00 104,720.00 483.00 229,908.00
81 510053(F,B) STRUCTURAL CONCRETE, BRIDGE M3 1,655 823.00 1,362,065.00 1,000.00 1,655,000.00
82 510060(F) STRUCTURAL CONCRETE, RETAINING WALL M3 1,180 422.00 497,960.00 560.00 660,800.00
83 510060(F,B) STRUCTURAL CONCRETE, RETAINING WALL M3 88 800.00 70,400.00 777.00 68,376.00
84 510086(F,B) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 106 660.00 69,960.00 685.00 72,610.00
85 510087(F,B) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) M3 122 735.00 89,670.00 1,200.00 146,400.00
86 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 180 1,550.00 279,000.00 1,554.00 279,720.00
87 000003(F B) M3 26 1 500 00 39 000 00 1 260 00 32 760 00

USS Cal Builders, Inc.
Irvine, CA  92618 Stanton, CA  90680
Ortiz Enterprises, Inc.

32

87 000003(F,B) MINOR CONCRETE (EXPOSED COLORED GLASS ROCK MEDIAN PAVING) M3 26 1,500.00 39,000.00 1,260.00 32,760.00
88 000003(F) MINOR CONCRETE (EXPOSED COLORED GLASS ROCK MEDIAN PAVING) M3 120 1,210.00 145,200.00 1,260.00 151,200.00
89 510800(B) PAVING NOTCH EXTENSION M3 4 3,400.00 13,600.00 3,885.00 15,540.00
90 511064(B) FRACTURED RIB TEXTURE M2 490 120.00 58,800.00 71.40 34,986.00
91 511064 FRACTURED RIB TEXTURE M2 970 100.00 97,000.00 90.30 87,591.00
92 511106(B) DRILL AND BOND DOWEL M 120 120.00 14,400.00 163.80 19,656.00
93 511110(B) DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) M 120 120.00 14,400.00 207.90 24,948.00
94 515041(B) FURNISH POLYESTER CONCRETE OVERLAY M3 160 2,430.00 388,800.00 2,520.00 403,200.00
95 515042(F,B) PLACE POLYESTER CONCRETE OVERLAY M2 3,585 22.00 78,870.00 23.00 82,455.00
96 519123(B) JOINT SEAL (TYPE B - MR 50 MM) M 101 125.00 12,625.00 150.00 15,150.00
97 520101(F) BAR REINFORCING STEEL KG 192 2.50 480.00 2.50 480.00
98 520102(F,B) BAR REINFORCING STEEL (BRIDGE) KG 285,922 1.70 486,067.40 1.80 514,659.60
99 520103(F,B) BAR REINFORCING STEEL (RETAINING WALL) KG 21,396 2.00 42,792.00 2.20 47,071.20
100 520103(F) BAR REINFORCING STEEL (RETAINING WALL) KG 104,204 1.60 166,726.40 1.70 177,146.80
101 530100(F,B) SHOTCRETE M3 117 710.00 83,070.00 840.00 98,280.00
102 550110(F,B) COLUMN CASING KG 20,680 14.50 299,860.00 7.56 156,340.80
103 560234(S) FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A) M2 1.2 222.00 266.40 210.00 252.00
104 560238(S) FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 11 105.00 1,155.00 126.00 1,386.00
105 560239(S) FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 6 115.00 690.00 146.00 876.00
106 560240(S) FURNISH SINGLE SHEET ALUMINUM SIGN (3.2 MM-UNFRAMED) M2 16 145.00 2,320.00 189.00 3,024.00
107 566011 ROADSIDE SIGN - ONE POST EA 93 390.00 36,270.00 336.00 31,248.00
108 566012 ROADSIDE SIGN - TWO POST EA 6 1,200.00 7,200.00 672.00 4,032.00
109 620913 600 MM ALTERNATIVE PIPE CULVERT M 2,010 233.00 468,330.00 168.00 337,680.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

110 620919 750 MM ALTERNATIVE PIPE CULVERT M 160 420.00 67,200.00 210.00 33,600.00
111 620930 1050 MM ALTERNATIVE PIPE CULVERT M 36 870.00 31,320.00 315.00 11,340.00
112 620940 1500 MM ALTERNATIVE PIPE CULVERT M 4 1,500.00 6,000.00 630.00 2,520.00
113 681132 GEOCOMPOSITE DRAIN M2 206 50.00 10,300.00 63.00 12,978.00
114 705337 600 MM ALTERNATIVE FLARED END SECTION EA 12 200.00 2,400.00 420.00 5,040.00
115 705340 1050 MM ALTERNATIVE FLARED END SECTION EA 2 1,700.00 3,400.00 1,890.00 3,780.00
116 708068 900 MM ALTERNATIVE PIPE RISER EA 1 3,400.00 3,400.00 2,730.00 2,730.00
117 720002 ROCK SLOPE PROTECTION (FACING METHOD B) M3 230 85.00 19,550.00 105.00 24,150.00
118 729010 ROCK SLOPE PROTECTION FABRIC M2 410 3.00 1,230.00 4.20 1,722.00
119 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 430 375.00 161,250.00 441.00 189,630.00
120 731517 MINOR CONCRETE (GUTTER) M3 16 1,160.00 18,560.00 420.00 6,720.00
121 750001(F) MISCELLANEOUS IRON AND STEEL KG 10,181 6.50 66,176.50 3.00 30,543.00
122 750041(F,B) ISOLATION CASING KG 1,250 15.00 18,750.00 12.60 15,750.00
123 750505(F,B) BRIDGE DECK DRAINAGE SYSTEM KG 4,613 16.00 73,808.00 25.00 115,325.00
124 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 840 29.50 24,780.00 54.00 45,360.00
125 810110 EA 2 1 400 00 2 800 00 2 100 00 4 200 00

3
Ortiz Enterprises, Inc. USS Cal Builders, Inc.

2

Stanton, CA  90680Irvine, CA  92618

125 810110 SURVEY MONUMENT EA 2 1,400.00 2,800.00 2,100.00 4,200.00
126 820107 DELINEATOR (CLASS 1)                                                                                                 EA 46 30.00 1,380.00 63.00 2,898.00
127 832003 METAL BEAM GUARD RAILING (WOOD POST) M 1,255 55.00 69,025.00 65.00 81,575.00
128 833000(F) METAL RAILING KG 3,420 10.00 34,200.00 4.20 14,364.00
129 833020(F,B) CHAIN LINK RAILING [CATHEDRAL] M 194 205.00 39,770.00 650.00 126,100.00
130 833142(F,B) CONCRETE BARRIER (TYPE 26 MODIFIED) M 195 550.00 107,250.00 315.00 61,425.00
131 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 155 73.00 11,315.00 163.00 25,265.00
132 839521 CABLE RAILING M 150 87.00 13,050.00 70.00 10,500.00
133 839541 TRANSITION RAILING (TYPE WB) EA 10 4,500.00 45,000.00 3,975.00 39,750.00
134 839576 END CAP (TYPE A) EA 2 80.00 160.00 400.00 800.00
135 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 2,600.00 5,200.00 2,285.00 4,570.00
136 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 10 2,100.00 21,000.00 1,970.00 19,700.00
137 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 6 560.00 3,360.00 400.00 2,400.00
138 839601 CRASH CUSHION (TYPE CAT) EA 2 10,300.00 20,600.00 5,020.00 10,040.00
139 839602 CRASH CUSHION (TYPE CAT) BACKUP EA 2 600.00 1,200.00 525.00 1,050.00
140 839701(F) CONCRETE BARRIER (TYPE 60) M 159 610.00 96,990.00 126.00 20,034.00
141 839704(F,B) CONCRETE BARRIER (TYPE 60D) M 103 190.00 19,570.00 189.00 19,467.00
142 839704(F) CONCRETE BARRIER (TYPE 60D) M 28 225.00 6,300.00 252.00 7,056.00
143 839727(F) CONCRETE BARRIER (TYPE 736A MODIFIED) M 92 635.00 58,420.00 399.00 36,708.00
144 840501 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                                     M 16,500 0.90 14,850.00 1.26 20,790.00
145 840515 THERMOPLASTIC PAVEMENT MARKING M2 270 40.00 10,800.00 57.75 15,592.50
146 840656 PAINT TRAFFIC STRIPE (2-COAT) M 4,750 1.00 4,750.00 1.68 7,980.00
147 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,460 1.50 2,190.00 2.10 3,066.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

148 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,340 4.00 5,360.00 5.25 7,035.00
149 860251 SIGNAL AND LIGHTING (STAGE CONSTRUCTION - LOCATION 1) LS 1 115,000.00 115,000.00 136,500.00 136,500.00
150 860252 SIGNAL AND LIGHTING (STAGE CONSTRUCTION - LOCATION 2) LS 1 80,000.00 80,000.00 105,000.00 105,000.00
151 860460 LIGHTING AND SIGN ILLUMINATION LS 1 245,000.00 245,000.00 283,500.00 283,500.00

151.A 869001 ELECTRICAL LINE EXTENSION LS 1 115,000.00 115,000.00 131,250.00 131,250.00
151.B 869001 TEMPORARY ELECTRICAL SERVICE LS 1 15,000.00 15,000.00 12,600.00 12,600.00
152 000003 TYPE 170E TRAFFIC SIGNAL CONTROLLER [FIVE LOCATIONS] LS 1 40,000.00 40,000.00 40,000.00 40,000.00
153 000003 TYPE 2070 TRAFFIC SIGNAL CONTROLLER [TWO LOCATIONS] LS 1 16,000.00 16,000.00 16,000.00 16,000.00
154 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 14,000.00 14,000.00 12,600.00 12,600.00
155 - DELETED BY ADDENDUM - - - - - -
156 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 55,000.00 55,000.00 52,500.00 52,500.00
157 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 60,000.00 60,000.00 52,500.00 52,500.00
158 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 60,000.00 60,000.00 94,500.00 94,500.00
159 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 50,000.00 50,000.00 73,500.00 73,500.00
160 066015 FEDERAL TRAINEE PROGRAM LS 1 13,600.00 13,600.00 13,600.00 13,600.00
161 066860 LS 1 30 000 00 30 000 00 52 500 00 52 500 00

2
USS Cal Builders, Inc.

Irvine, CA  92618

3
Ortiz Enterprises, Inc.

Stanton, CA  90680

161 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 30,000.00 30,000.00 52,500.00 52,500.00
162 066102 DUST ABATEMENT LS 1 70,000.00 70,000.00 31,500.00 31,500.00
163 019901 DE-MOBILIZATION LS 1 100,000.00 100,000.00 100,000.00 100,000.00
164 999990 MOBILIZATION LS 1 1,600,000.00 1,600,000.00 1,102,500.00 1,102,500.00

SUBTOTAL
ITEMS  1 - 164 16,886,271.70 16,585,297.15

Alternate Bid Schedule 1 (Course of Construction Insurance)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

165 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 85,000.00 85,000.00 400,000.00 400,000.00
SUBTOTAL
ITEM 165 85,000.00 400,000.00

PROJECT TOTAL
ITEMS 1 - 164 & ITEM 165 16,971,271.70 16,985,297.15
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 10,000.00 10,000.00 4,000.00 4,000.00
2 071325 TEMPORARY FENCE (TYPE ESA) M 3,390 10.00 33,900.00 15.50 52,545.00
3 000003 ENDANGERED SPECIES PROTECTION LS 1 10,000.00 10,000.00 26,000.00 26,000.00
4 074016 CONSTRUCTION SITE MANAGEMENT LS 1 25,000.00 25,000.00 47,000.00 47,000.00
5 190113 ASBESTOS COMPLIANCE PLAN LS 1 2,500.00 2,500.00 2,000.00 2,000.00
6 074020 WATER POLLUTION CONTROL LS 1 15,000.00 15,000.00 19,500.00 19,500.00
7 000003 MONITORING CAMERA (POLE AND ELECTRIC SERVICE) LS 1 5,000.00 5,000.00 6,000.00 6,000.00
8 066105 RESIDENT ENGINEER'S OFFICE LS 1 50,000.00 50,000.00 165,000.00 165,000.00
9 074029 TEMPORARY SILT FENCE M 4,110 7.00 28,770.00 13.75 56,512.50

10 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 14 5,000.00 70,000.00 5,000.00 70,000.00
11 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 65 250.00 16,250.00 675.00 43,875.00
12 074041 STREET SWEEPING LS 1 50,000.00 50,000.00 49,000.00 49,000.00
13 074043 TEMPORARY CONCRETE WASHOUT BIN EA 4 8,500.00 34,000.00 4,400.00 17,600.00
14 000003 NON-NATIVE PLANT PRECLUSION LS 1 3,500.00 3,500.00 6,500.00 6,500.00
15 120090 CONSTRUCTION AREA SIGNS LS 1 35,000.00 35,000.00 45,000.00 45,000.00
16 120100 LS 1 200 000 00 200 000 00 160 000 00 160 000 00

54
Riverside Construction Company, Inc. Skanska USA Civil West

Riverside, CA  92509-2405Riverside, CA  92502

16 120100 TRAFFIC CONTROL SYSTEM LS 1 200,000.00 200,000.00 160,000.00 160,000.00
17 120120 TYPE III BARRICADE EA 17 150.00 2,550.00 245.00 4,165.00
18 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 75 15.00 1,125.00 16.00 1,200.00
19 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 17,000 1.00 17,000.00 1.00 17,000.00
20 120165 CHANNELIZER (SURFACE MOUNTED) EA 240 35.00 8,400.00 32.00 7,680.00
21 120200 FLASHING BEACON (PORTABLE) EA 4 500.00 2,000.00 570.00 2,280.00
22 120300 TEMPORARY PAVEMENT MARKER EA 900 4.00 3,600.00 4.00 3,600.00
23 128650 PORTABLE CHANGEABLE MESSAGE SIGN [Per plan] EA 6 10,000.00 60,000.00 5,300.00 31,800.00

23.A 128650A PORTABLE CHANGEABLE MESSAGE SIGN [Per Day, See Addendum #1] DAY 60 100.00 6,000.00 140.00 8,400.00
24 129000 TEMPORARY RAILING (TYPE K) M 7,640 40.00 305,600.00 26.00 198,640.00
25 129100 TEMPORARY CRASH CUSHION MODULE EA 270 250.00 67,500.00 260.00 70,200.00
26 150605 REMOVE FENCE M 490 18.00 8,820.00 15.00 7,350.00
27 150662 REMOVE METAL BEAM GUARD RAILING M 47 30.00 1,410.00 18.50 869.50
28 150666 REMOVE METAL BEAM BARRIER M 420 20.00 8,400.00 21.00 8,820.00
29 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE M 1,760 1.50 2,640.00 1.60 2,816.00
30 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1,790 1.50 2,685.00 1.25 2,237.50
31 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 12 30.00 360.00 30.00 360.00
32 150722 REMOVE PAVEMENT MARKER EA 2,140 1.00 2,140.00 0.70 1,498.00
33 150742 REMOVE ROADSIDE SIGN EA 45 100.00 4,500.00 165.00 7,425.00
34 150806 REMOVE PIPE M 61 50.00 3,050.00 265.00 16,165.00
35 150821 REMOVE HEADWALL EA 2 1,800.00 3,600.00 675.00 1,350.00
36 150857(B) REMOVE ASPHALT CONCRETE SURFACING M2 3,100 6.00 18,600.00 12.00 37,200.00

36.A 151531A RECONSTRUCT SAND FENCE M 450 26.00 11,700.00 25.00 11,250.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

37 153215 REMOVE CONCRETE (CURB AND GUTTER) M3 63 100.00 6,300.00 26.00 1,638.00
38 153223(B) REMOVE UNSOUND CONCRETE M3 2 2,000.00 4,000.00 2,500.00 5,000.00
39 153225(B) PREPARE CONCRETE BRIDGE DECK SURFACE M2 3,100 10.00 31,000.00 10.00 31,000.00

39.A 153229 REMOVE CONCRETE BARRIER (TYPE K) M 80 15.00 1,200.00 23.00 1,840.00
39.B 156585 REMOVE CRASH CUSHION EA 1 150.00 150.00 450.00 450.00
40 153531(B) ACCESS OPENING, SOFFIT EA 10 1,350.00 13,500.00 1,850.00 18,500.00
41 157560(F,B) BRIDGE REMOVAL (PORTION) LS 1 25,000.00 25,000.00 45,000.00 45,000.00
42 160101 CLEARING AND GRUBBING LS 1 100,000.00 100,000.00 15,000.00 15,000.00
43 160120 REMOVE TREE EA 15 750.00 11,250.00 835.00 12,525.00
44 170101 DEVELOP WATER SUPPLY LS 1 50,000.00 50,000.00 79,000.00 79,000.00
45 190101 ROADWAY EXCAVATION M3 52,773 12.00 633,276.00 13.00 686,049.00
46 190110 LEAD COMPLIANCE PLAN [YELLOW STRIPING REMOVAL] LS 1 1,500.00 1,500.00 1,300.00 1,300.00
47 192003(F,B) STRUCTURE EXCAVATION (BRIDGE) M3 2,555 100.00 255,500.00 120.00 306,600.00
48 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 5,960 7.00 41,720.00 50.00 298,000.00
49 192050(F,B) STRUCTURE EXCAVATION (TIEBACK WALL) M3 332 80.00 26,560.00 155.00 51,460.00
50 193003(F B) M3 1 804 75 00 135 300 00 35 00 63 140 00

Riverside Construction Company, Inc. Skanska USA Civil West
4 5

Riverside, CA  92502 Riverside, CA  92509-2405

50 193003(F,B) STRUCTURE BACKFILL (BRIDGE) M3 1,804 75.00 135,300.00 35.00 63,140.00
51 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 7,070 12.00 84,840.00 18.00 127,260.00
52 193026(F,B) STRUCTURE BACKFILL (TIEBACK WALL) M3 17 765.00 13,005.00 29.00 493.00
53 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) M3 270 100.00 27,000.00 113.00 30,510.00
54 198001 IMPORTED BORROW M3 65,370 8.50 555,645.00 9.25 604,672.50
55 203015 EROSION CONTROL [HYDROSEED] M2 11,600 1.20 13,920.00 1.34 15,544.00
56 203021 FIBER ROLLS M 2,240 7.00 15,680.00 6.00 13,440.00
57 203026 MOVE IN/MOVE OUT (EROSION CONTROL) EA 5 500.00 2,500.00 200.00 1,000.00
58 203030A GRAVEL MULCH (19 MM) M2 19,600 6.50 127,400.00 6.50 127,400.00
59 203030B GRAVEL MULCH (75 MM) M2 8,320 18.00 149,760.00 17.00 141,440.00
60 206555 MODIFY IRRIGATION SYSTEM LS 1 35,000.00 35,000.00 34,000.00 34,000.00
61 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 120 100.00 12,000.00 190.00 22,800.00
62 260201 CLASS 2 AGGREGATE BASE M3 11,700 35.00 409,500.00 27.00 315,900.00

62.A 250201 CLASS 2 AGGREGATE SUB-BASE M3 3,540 50.00 177,000.00 27.00 95,580.00
63 280000 LEAN CONCRETE BASE M3 2,460 145.00 356,700.00 175.00 430,500.00
64 377501 SLURRY SEAL TONN 10 850.00 8,500.00 300.00 3,000.00
65 390132 HOT MIX ASPHALT (TYPE A) TONN 770 100.00 77,000.00 115.00 88,550.00
66 390152 HOT MIX ASPHALT (TYPE C) TONN 13,300 100.00 1,330,000.00 87.00 1,157,100.00
67 390129A HOT MIX ASPHALT (TYPE A, BOND BREAKER) TONN 1,180 100.00 118,000.00 155.00 182,900.00
68 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)                                                                   M 180 4.00 720.00 3.60 648.00
69 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) M 2,090 4.00 8,360.00 3.60 7,524.00
70 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 430 4.00 1,720.00 3.60 1,548.00
71 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 2,120 10.00 21,200.00 15.00 31,800.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

72 397005 TACK COAT TONN 36 300.00 10,800.00 1,040.00 37,440.00
73 401050 JOINTED PLAIN CONCRETE PAVEMENT M3 5,280 220.00 1,161,600.00 230.00 1,214,400.00
74 404092 SEAL PAVEMENT JOINT M 7,470 8.00 59,760.00 4.50 33,615.00
75 404093 SEAL ISOLATION JOINT M 810 8.00 6,480.00 17.00 13,770.00
76 490566(B) FURNISH STEEL PILING (HP 360 X 132) M 1,090 150.00 163,500.00 215.00 234,350.00
77 490567(B) DRIVE STEEL PILE (HP 360 X 132) EA 110 750.00 82,500.00 1,111.00 122,210.00
78 500001(B) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 95,000.00 95,000.00 99,500.00 99,500.00
79 500050(B) TIEBACK ANCHOR EA 96 1,900.00 182,400.00 1,950.00 187,200.00
80 510051(F,B) STRUCTURAL CONCRETE, BRIDGE FOOTING M3 476 325.00 154,700.00 288.00 137,088.00
81 510053(F,B) STRUCTURAL CONCRETE, BRIDGE M3 1,655 975.00 1,613,625.00 800.00 1,324,000.00
82 510060(F) STRUCTURAL CONCRETE, RETAINING WALL M3 1,180 410.00 483,800.00 410.00 483,800.00
83 510060(F,B) STRUCTURAL CONCRETE, RETAINING WALL M3 88 750.00 66,000.00 807.00 71,016.00
84 510086(F,B) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 106 750.00 79,500.00 1,032.00 109,392.00
85 510087(F,B) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) M3 122 600.00 73,200.00 913.00 111,386.00
86 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 180 1,750.00 315,000.00 2,030.00 365,400.00
87 000003(F B) M3 26 5 900 00 153 400 00 2 300 00 59 800 00

4 5
Riverside Construction Company, Inc. Skanska USA Civil West
Riverside, CA  92502 Riverside, CA  92509-2405

87 000003(F,B) MINOR CONCRETE (EXPOSED COLORED GLASS ROCK MEDIAN PAVING) M3 26 5,900.00 153,400.00 2,300.00 59,800.00
88 000003(F) MINOR CONCRETE (EXPOSED COLORED GLASS ROCK MEDIAN PAVING) M3 120 3,500.00 420,000.00 1,600.00 192,000.00
89 510800(B) PAVING NOTCH EXTENSION M3 4 3,000.00 12,000.00 4,600.00 18,400.00
90 511064(B) FRACTURED RIB TEXTURE M2 490 300.00 147,000.00 170.00 83,300.00
91 511064 FRACTURED RIB TEXTURE M2 970 100.00 97,000.00 109.00 105,730.00
92 511106(B) DRILL AND BOND DOWEL M 120 50.00 6,000.00 92.00 11,040.00
93 511110(B) DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) M 120 25.00 3,000.00 123.00 14,760.00
94 515041(B) FURNISH POLYESTER CONCRETE OVERLAY M3 160 2,150.00 344,000.00 2,175.00 348,000.00
95 515042(F,B) PLACE POLYESTER CONCRETE OVERLAY M2 3,585 15.00 53,775.00 15.00 53,775.00
96 519123(B) JOINT SEAL (TYPE B - MR 50 MM) M 101 200.00 20,200.00 215.00 21,715.00
97 520101(F) BAR REINFORCING STEEL KG 192 4.00 768.00 2.50 480.00
98 520102(F,B) BAR REINFORCING STEEL (BRIDGE) KG 285,922 2.00 571,844.00 2.00 571,844.00
99 520103(F,B) BAR REINFORCING STEEL (RETAINING WALL) KG 21,396 2.50 53,490.00 2.05 43,861.80
100 520103(F) BAR REINFORCING STEEL (RETAINING WALL) KG 104,204 1.75 182,357.00 2.00 208,408.00
101 530100(F,B) SHOTCRETE M3 117 800.00 93,600.00 1,100.00 128,700.00
102 550110(F,B) COLUMN CASING KG 20,680 9.00 186,120.00 9.00 186,120.00
103 560234(S) FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A) M2 1.2 200.00 240.00 50.00 60.00
104 560238(S) FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 11 100.00 1,100.00 162.00 1,782.00
105 560239(S) FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 6 115.00 690.00 194.00 1,164.00
106 560240(S) FURNISH SINGLE SHEET ALUMINUM SIGN (3.2 MM-UNFRAMED) M2 16 145.00 2,320.00 260.00 4,160.00
107 566011 ROADSIDE SIGN - ONE POST EA 93 350.00 32,550.00 200.00 18,600.00
108 566012 ROADSIDE SIGN - TWO POST EA 6 1,200.00 7,200.00 400.00 2,400.00
109 620913 600 MM ALTERNATIVE PIPE CULVERT M 2,010 230.00 462,300.00 191.00 383,910.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

110 620919 750 MM ALTERNATIVE PIPE CULVERT M 160 250.00 40,000.00 181.00 28,960.00
111 620930 1050 MM ALTERNATIVE PIPE CULVERT M 36 300.00 10,800.00 325.00 11,700.00
112 620940 1500 MM ALTERNATIVE PIPE CULVERT M 4 400.00 1,600.00 618.00 2,472.00
113 681132 GEOCOMPOSITE DRAIN M2 206 15.00 3,090.00 56.00 11,536.00
114 705337 600 MM ALTERNATIVE FLARED END SECTION EA 12 285.00 3,420.00 936.00 11,232.00
115 705340 1050 MM ALTERNATIVE FLARED END SECTION EA 2 1,000.00 2,000.00 1,528.00 3,056.00
116 708068 900 MM ALTERNATIVE PIPE RISER EA 1 2,800.00 2,800.00 4,250.00 4,250.00
117 720002 ROCK SLOPE PROTECTION (FACING METHOD B) M3 230 150.00 34,500.00 165.00 37,950.00
118 729010 ROCK SLOPE PROTECTION FABRIC M2 410 9.00 3,690.00 60.00 24,600.00
119 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 430 400.00 172,000.00 480.00 206,400.00
120 731517 MINOR CONCRETE (GUTTER) M3 16 950.00 15,200.00 800.00 12,800.00
121 750001(F) MISCELLANEOUS IRON AND STEEL KG 10,181 3.00 30,543.00 2.35 23,925.35
122 750041(F,B) ISOLATION CASING KG 1,250 8.00 10,000.00 16.00 20,000.00
123 750505(F,B) BRIDGE DECK DRAINAGE SYSTEM KG 4,613 17.00 78,421.00 19.00 87,647.00
124 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 840 30.00 25,200.00 30.00 25,200.00
125 810110 EA 2 1 500 00 3 000 00 4 000 00 8 000 00

4 5
Riverside Construction Company, Inc. Skanska USA Civil West
Riverside, CA  92502 Riverside, CA  92509-2405

125 810110 SURVEY MONUMENT EA 2 1,500.00 3,000.00 4,000.00 8,000.00
126 820107 DELINEATOR (CLASS 1)                                                                                                 EA 46 35.00 1,610.00 60.00 2,760.00
127 832003 METAL BEAM GUARD RAILING (WOOD POST) M 1,255 58.00 72,790.00 55.00 69,025.00
128 833000(F) METAL RAILING KG 3,420 8.00 27,360.00 10.00 34,200.00
129 833020(F,B) CHAIN LINK RAILING [CATHEDRAL] M 194 650.00 126,100.00 660.00 128,040.00
130 833142(F,B) CONCRETE BARRIER (TYPE 26 MODIFIED) M 195 500.00 97,500.00 380.00 74,100.00
131 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 155 80.00 12,400.00 73.00 11,315.00
132 839521 CABLE RAILING M 150 50.00 7,500.00 87.00 13,050.00
133 839541 TRANSITION RAILING (TYPE WB) EA 10 2,800.00 28,000.00 3,000.00 30,000.00
134 839576 END CAP (TYPE A) EA 2 175.00 350.00 80.00 160.00
135 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 3,000.00 6,000.00 2,600.00 5,200.00
136 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 10 2,000.00 20,000.00 2,100.00 21,000.00
137 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 6 600.00 3,600.00 575.00 3,450.00
138 839601 CRASH CUSHION (TYPE CAT) EA 2 5,500.00 11,000.00 5,300.00 10,600.00
139 839602 CRASH CUSHION (TYPE CAT) BACKUP EA 2 750.00 1,500.00 575.00 1,150.00
140 839701(F) CONCRETE BARRIER (TYPE 60) M 159 300.00 47,700.00 125.00 19,875.00
141 839704(F,B) CONCRETE BARRIER (TYPE 60D) M 103 150.00 15,450.00 110.00 11,330.00
142 839704(F) CONCRETE BARRIER (TYPE 60D) M 28 150.00 4,200.00 110.00 3,080.00
143 839727(F) CONCRETE BARRIER (TYPE 736A MODIFIED) M 92 320.00 29,440.00 350.00 32,200.00
144 840501 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                                     M 16,500 1.00 16,500.00 1.00 16,500.00
145 840515 THERMOPLASTIC PAVEMENT MARKING M2 270 40.00 10,800.00 40.00 10,800.00
146 840656 PAINT TRAFFIC STRIPE (2-COAT) M 4,750 1.00 4,750.00 1.00 4,750.00
147 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,460 1.50 2,190.00 1.50 2,190.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

148 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,340 4.00 5,360.00 4.00 5,360.00
149 860251 SIGNAL AND LIGHTING (STAGE CONSTRUCTION - LOCATION 1) LS 1 160,000.00 160,000.00 162,000.00 162,000.00
150 860252 SIGNAL AND LIGHTING (STAGE CONSTRUCTION - LOCATION 2) LS 1 130,000.00 130,000.00 135,000.00 135,000.00
151 860460 LIGHTING AND SIGN ILLUMINATION LS 1 310,000.00 310,000.00 310,000.00 310,000.00

151.A 869001 ELECTRICAL LINE EXTENSION LS 1 70,000.00 70,000.00 73,000.00 73,000.00
151.B 869001 TEMPORARY ELECTRICAL SERVICE LS 1 15,000.00 15,000.00 16,000.00 16,000.00
152 000003 TYPE 170E TRAFFIC SIGNAL CONTROLLER [FIVE LOCATIONS] LS 1 40,000.00 40,000.00 40,000.00 40,000.00
153 000003 TYPE 2070 TRAFFIC SIGNAL CONTROLLER [TWO LOCATIONS] LS 1 16,000.00 16,000.00 16,000.00 16,000.00
154 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 16,500.00 16,500.00 17,000.00 17,000.00
155 - DELETED BY ADDENDUM - - - - - -
156 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 70,000.00 70,000.00 73,000.00 73,000.00
157 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 72,000.00 72,000.00 73,000.00 73,000.00
158 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 65,000.00 65,000.00 64,000.00 64,000.00
159 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 55,000.00 55,000.00 54,000.00 54,000.00
160 066015 FEDERAL TRAINEE PROGRAM LS 1 13,600.00 13,600.00 13,600.00 13,600.00
161 066860 LS 1 7 500 00 7 500 00 8 000 00 8 000 00

Riverside Construction Company, Inc. Skanska USA Civil West
4 5

Riverside, CA  92502 Riverside, CA  92509-2405

161 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 7,500.00 7,500.00 8,000.00 8,000.00
162 066102 DUST ABATEMENT LS 1 50,000.00 50,000.00 56,000.00 56,000.00
163 019901 DE-MOBILIZATION LS 1 100,000.00 100,000.00 100,000.00 100,000.00
164 999990 MOBILIZATION LS 1 1,235,000.00 1,235,000.00 1,721,009.85 1,721,009.85

SUBTOTAL
ITEMS  1 - 164 16,825,089.00 17,229,000.00

Alternate Bid Schedule 1 (Course of Construction Insurance)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

165 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 165,000.00 165,000.00 75,000.00 75,000.00
SUBTOTAL
ITEM 165 165,000.00 75,000.00

PROJECT TOTAL
ITEMS 1 - 164 & ITEM 165 16,990,089.00 17,304,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 10,000.00 10,000.00 1,200.00 1,200.00
2 071325 TEMPORARY FENCE (TYPE ESA) M 3,390 5.00 16,950.00 8.00 27,120.00
3 000003 ENDANGERED SPECIES PROTECTION LS 1 15,000.00 15,000.00 1,500.00 1,500.00
4 074016 CONSTRUCTION SITE MANAGEMENT LS 1 20,000.00 20,000.00 9,000.00 9,000.00
5 190113 ASBESTOS COMPLIANCE PLAN LS 1 2,500.00 2,500.00 500.00 500.00
6 074020 WATER POLLUTION CONTROL LS 1 2,500.00 2,500.00 1,200.00 1,200.00
7 000003 MONITORING CAMERA (POLE AND ELECTRIC SERVICE) LS 1 5,500.00 5,500.00 9,000.00 9,000.00
8 066105 RESIDENT ENGINEER'S OFFICE LS 1 21,000.00 21,000.00 8,500.00 8,500.00
9 074029 TEMPORARY SILT FENCE M 4,110 7.50 30,825.00 10.00 41,100.00

10 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 14 700.00 9,800.00 1,800.00 25,200.00
11 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 65 140.00 9,100.00 700.00 45,500.00
12 074041 STREET SWEEPING LS 1 35,000.00 35,000.00 25,000.00 25,000.00
13 074043 TEMPORARY CONCRETE WASHOUT BIN EA 4 650.00 2,600.00 1,500.00 6,000.00
14 000003 NON-NATIVE PLANT PRECLUSION LS 1 2,500.00 2,500.00 500.00 500.00
15 120090 CONSTRUCTION AREA SIGNS LS 1 27,000.00 27,000.00 15,000.00 15,000.00
16 120100 LS 1 75 000 00 75 000 00 220 000 00 220 000 00

Griffith Company Granite Construction Company
Indio, Ca  92203Santa Fe Springs, Ca  90670

6 7

16 120100 TRAFFIC CONTROL SYSTEM LS 1 75,000.00 75,000.00 220,000.00 220,000.00
17 120120 TYPE III BARRICADE EA 17 81.00 1,377.00 100.00 1,700.00
18 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 75 5.00 375.00 37.00 2,775.00
19 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 17,000 2.00 34,000.00 2.00 34,000.00
20 120165 CHANNELIZER (SURFACE MOUNTED) EA 240 27.00 6,480.00 60.00 14,400.00
21 120200 FLASHING BEACON (PORTABLE) EA 4 250.00 1,000.00 200.00 800.00
22 120300 TEMPORARY PAVEMENT MARKER EA 900 4.75 4,275.00 6.00 5,400.00
23 128650 PORTABLE CHANGEABLE MESSAGE SIGN [Per plan] EA 6 5,000.00 30,000.00 3,500.00 21,000.00

23.A 128650A PORTABLE CHANGEABLE MESSAGE SIGN [Per Day, See Addendum #1] DAY 60 50.00 3,000.00 100.00 6,000.00
24 129000 TEMPORARY RAILING (TYPE K) M 7,640 50.00 382,000.00 50.00 382,000.00
25 129100 TEMPORARY CRASH CUSHION MODULE EA 270 180.00 48,600.00 250.00 67,500.00
26 150605 REMOVE FENCE M 490 11.00 5,390.00 16.00 7,840.00
27 150662 REMOVE METAL BEAM GUARD RAILING M 47 27.00 1,269.00 20.00 940.00
28 150666 REMOVE METAL BEAM BARRIER M 420 37.00 15,540.00 25.00 10,500.00
29 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE M 1,760 1.75 3,080.00 2.00 3,520.00
30 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1,790 1.75 3,132.50 2.00 3,580.00
31 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 12 20.00 240.00 23.00 276.00
32 150722 REMOVE PAVEMENT MARKER EA 2,140 1.00 2,140.00 1.00 2,140.00
33 150742 REMOVE ROADSIDE SIGN EA 45 57.00 2,565.00 100.00 4,500.00
34 150806 REMOVE PIPE M 61 37.00 2,257.00 50.00 3,050.00
35 150821 REMOVE HEADWALL EA 2 1,200.00 2,400.00 850.00 1,700.00
36 150857(B) REMOVE ASPHALT CONCRETE SURFACING M2 3,100 5.45 16,895.00 12.00 37,200.00

36.A 151531A RECONSTRUCT SAND FENCE M 450 10.00 4,500.00 5.00 2,250.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

37 153215 REMOVE CONCRETE (CURB AND GUTTER) M3 63 138.00 8,694.00 100.00 6,300.00
38 153223(B) REMOVE UNSOUND CONCRETE M3 2 3,000.00 6,000.00 2,500.00 5,000.00
39 153225(B) PREPARE CONCRETE BRIDGE DECK SURFACE M2 3,100 13.50 41,850.00 3.00 9,300.00

39.A 153229 REMOVE CONCRETE BARRIER (TYPE K) M 80 21.00 1,680.00 10.00 800.00
39.B 156585 REMOVE CRASH CUSHION EA 1 800.00 800.00 100.00 100.00
40 153531(B) ACCESS OPENING, SOFFIT EA 10 1,200.00 12,000.00 4,000.00 40,000.00
41 157560(F,B) BRIDGE REMOVAL (PORTION) LS 1 250,000.00 250,000.00 55,000.00 55,000.00
42 160101 CLEARING AND GRUBBING LS 1 30,000.00 30,000.00 225,000.00 225,000.00
43 160120 REMOVE TREE EA 15 1,500.00 22,500.00 700.00 10,500.00
44 170101 DEVELOP WATER SUPPLY LS 1 75,000.00 75,000.00 50,000.00 50,000.00
45 190101 ROADWAY EXCAVATION M3 52,773 11.75 620,082.75 21.00 1,108,233.00
46 190110 LEAD COMPLIANCE PLAN [YELLOW STRIPING REMOVAL] LS 1 2,500.00 2,500.00 500.00 500.00
47 192003(F,B) STRUCTURE EXCAVATION (BRIDGE) M3 2,555 250.00 638,750.00 185.00 472,675.00
48 192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 5,960 50.00 298,000.00 21.00 125,160.00
49 192050(F,B) STRUCTURE EXCAVATION (TIEBACK WALL) M3 332 250.00 83,000.00 170.00 56,440.00
50 193003(F B) M3 1 804 47 00 84 788 00 65 00 117 260 00

Indio, Ca  92203Santa Fe Springs, Ca  90670

6 7
Granite Construction CompanyGriffith Company

50 193003(F,B) STRUCTURE BACKFILL (BRIDGE) M3 1,804 47.00 84,788.00 65.00 117,260.00
51 193013 STRUCTURE BACKFILL (RETAINING WALL) M3 7,070 14.00 98,980.00 25.00 176,750.00
52 193026(F,B) STRUCTURE BACKFILL (TIEBACK WALL) M3 17 115.00 1,955.00 185.00 3,145.00
53 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) M3 270 80.00 21,600.00 65.00 17,550.00
54 198001 IMPORTED BORROW M3 65,370 9.00 588,330.00 17.00 1,111,290.00
55 203015 EROSION CONTROL [HYDROSEED] M2 11,600 1.10 12,760.00 1.40 16,240.00
56 203021 FIBER ROLLS M 2,240 6.50 14,560.00 20.00 44,800.00
57 203026 MOVE IN/MOVE OUT (EROSION CONTROL) EA 5 500.00 2,500.00 1,000.00 5,000.00
58 203030A GRAVEL MULCH (19 MM) M2 19,600 6.00 117,600.00 6.00 117,600.00
59 203030B GRAVEL MULCH (75 MM) M2 8,320 14.00 116,480.00 16.00 133,120.00
60 206555 MODIFY IRRIGATION SYSTEM LS 1 35,000.00 35,000.00 30,000.00 30,000.00
61 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 120 110.00 13,200.00 65.00 7,800.00
62 260201 CLASS 2 AGGREGATE BASE M3 11,700 30.00 351,000.00 24.00 280,800.00

62.A 250201 CLASS 2 AGGREGATE SUB-BASE M3 3,540 33.00 116,820.00 30.00 106,200.00
63 280000 LEAN CONCRETE BASE M3 2,460 180.00 442,800.00 130.00 319,800.00
64 377501 SLURRY SEAL TONN 10 3,500.00 35,000.00 1,200.00 12,000.00
65 390132 HOT MIX ASPHALT (TYPE A) TONN 770 120.00 92,400.00 110.00 84,700.00
66 390152 HOT MIX ASPHALT (TYPE C) TONN 13,300 88.00 1,170,400.00 90.00 1,197,000.00
67 390129A HOT MIX ASPHALT (TYPE A, BOND BREAKER) TONN 1,180 156.00 184,080.00 125.00 147,500.00
68 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)                                                                   M 180 3.25 585.00 4.00 720.00
69 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) M 2,090 3.25 6,792.50 4.00 8,360.00
70 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 430 3.25 1,397.50 4.00 1,720.00
71 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 2,120 6.25 13,250.00 15.00 31,800.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

72 397005 TACK COAT TONN 36 500.00 18,000.00 250.00 9,000.00
73 401050 JOINTED PLAIN CONCRETE PAVEMENT M3 5,280 245.00 1,293,600.00 260.00 1,372,800.00
74 404092 SEAL PAVEMENT JOINT M 7,470 10.00 74,700.00 15.00 112,050.00
75 404093 SEAL ISOLATION JOINT M 810 14.25 11,542.50 16.00 12,960.00
76 490566(B) FURNISH STEEL PILING (HP 360 X 132) M 1,090 150.00 163,500.00 150.00 163,500.00
77 490567(B) DRIVE STEEL PILE (HP 360 X 132) EA 110 1,200.00 132,000.00 1,000.00 110,000.00
78 500001(B) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 110,000.00 110,000.00 110,000.00 110,000.00
79 500050(B) TIEBACK ANCHOR EA 96 2,100.00 201,600.00 2,400.00 230,400.00
80 510051(F,B) STRUCTURAL CONCRETE, BRIDGE FOOTING M3 476 290.00 138,040.00 400.00 190,400.00
81 510053(F,B) STRUCTURAL CONCRETE, BRIDGE M3 1,655 533.50 882,942.50 900.00 1,489,500.00
82 510060(F) STRUCTURAL CONCRETE, RETAINING WALL M3 1,180 300.00 354,000.00 550.00 649,000.00
83 510060(F,B) STRUCTURAL CONCRETE, RETAINING WALL M3 88 1,150.00 101,200.00 1,000.00 88,000.00
84 510086(F,B) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 106 730.00 77,380.00 900.00 95,400.00
85 510087(F,B) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) M3 122 700.00 85,400.00 900.00 109,800.00
86 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 180 1,900.00 342,000.00 1,100.00 198,000.00
87 000003(F B) M3 26 1 100 00 28 600 00 2 700 00 70 200 00

6 7
Griffith Company Granite Construction Company
Santa Fe Springs, Ca  90670 Indio, Ca  92203

87 000003(F,B) MINOR CONCRETE (EXPOSED COLORED GLASS ROCK MEDIAN PAVING) M3 26 1,100.00 28,600.00 2,700.00 70,200.00
88 000003(F) MINOR CONCRETE (EXPOSED COLORED GLASS ROCK MEDIAN PAVING) M3 120 1,100.00 132,000.00 2,700.00 324,000.00
89 510800(B) PAVING NOTCH EXTENSION M3 4 2,500.00 10,000.00 5,000.00 20,000.00
90 511064(B) FRACTURED RIB TEXTURE M2 490 400.00 196,000.00 350.00 171,500.00
91 511064 FRACTURED RIB TEXTURE M2 970 130.00 126,100.00 95.00 92,150.00
92 511106(B) DRILL AND BOND DOWEL M 120 35.00 4,200.00 80.00 9,600.00
93 511110(B) DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) M 120 15.00 1,800.00 80.00 9,600.00
94 515041(B) FURNISH POLYESTER CONCRETE OVERLAY M3 160 2,200.00 352,000.00 2,500.00 400,000.00
95 515042(F,B) PLACE POLYESTER CONCRETE OVERLAY M2 3,585 16.00 57,360.00 20.00 71,700.00
96 519123(B) JOINT SEAL (TYPE B - MR 50 MM) M 101 205.00 20,705.00 500.00 50,500.00
97 520101(F) BAR REINFORCING STEEL KG 192 3.00 576.00 2.00 384.00
98 520102(F,B) BAR REINFORCING STEEL (BRIDGE) KG 285,922 1.75 500,363.50 2.00 571,844.00
99 520103(F,B) BAR REINFORCING STEEL (RETAINING WALL) KG 21,396 2.75 58,839.00 2.50 53,490.00
100 520103(F) BAR REINFORCING STEEL (RETAINING WALL) KG 104,204 2.25 234,459.00 2.00 208,408.00
101 530100(F,B) SHOTCRETE M3 117 450.00 52,650.00 660.00 77,220.00
102 550110(F,B) COLUMN CASING KG 20,680 8.00 165,440.00 10.00 206,800.00
103 560234(S) FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A) M2 1.2 235.00 282.00 1,000.00 1,200.00
104 560238(S) FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 11 100.00 1,100.00 150.00 1,650.00
105 560239(S) FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 6 100.00 600.00 200.00 1,200.00
106 560240(S) FURNISH SINGLE SHEET ALUMINUM SIGN (3.2 MM-UNFRAMED) M2 16 130.00 2,080.00 530.00 8,480.00
107 566011 ROADSIDE SIGN - ONE POST EA 93 370.00 34,410.00 360.00 33,480.00
108 566012 ROADSIDE SIGN - TWO POST EA 6 1,150.00 6,900.00 1,170.00 7,020.00
109 620913 600 MM ALTERNATIVE PIPE CULVERT M 2,010 500.00 1,005,000.00 250.00 502,500.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

110 620919 750 MM ALTERNATIVE PIPE CULVERT M 160 375.00 60,000.00 300.00 48,000.00
111 620930 1050 MM ALTERNATIVE PIPE CULVERT M 36 477.00 17,172.00 400.00 14,400.00
112 620940 1500 MM ALTERNATIVE PIPE CULVERT M 4 1,450.00 5,800.00 700.00 2,800.00
113 681132 GEOCOMPOSITE DRAIN M2 206 10.00 2,060.00 40.00 8,240.00
114 705337 600 MM ALTERNATIVE FLARED END SECTION EA 12 1,350.00 16,200.00 500.00 6,000.00
115 705340 1050 MM ALTERNATIVE FLARED END SECTION EA 2 2,700.00 5,400.00 1,800.00 3,600.00
116 708068 900 MM ALTERNATIVE PIPE RISER EA 1 5,500.00 5,500.00 1,300.00 1,300.00
117 720002 ROCK SLOPE PROTECTION (FACING METHOD B) M3 230 275.00 63,250.00 240.00 55,200.00
118 729010 ROCK SLOPE PROTECTION FABRIC M2 410 14.00 5,740.00 10.00 4,100.00
119 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 430 520.00 223,600.00 680.00 292,400.00
120 731517 MINOR CONCRETE (GUTTER) M3 16 580.00 9,280.00 600.00 9,600.00
121 750001(F) MISCELLANEOUS IRON AND STEEL KG 10,181 2.50 25,452.50 2.00 20,362.00
122 750041(F,B) ISOLATION CASING KG 1,250 10.30 12,875.00 20.00 25,000.00
123 750505(F,B) BRIDGE DECK DRAINAGE SYSTEM KG 4,613 19.00 87,647.00 20.00 92,260.00
124 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 840 38.00 31,920.00 35.00 29,400.00
125 810110 EA 2 700 00 1 400 00 500 00 1 000 00

Santa Fe Springs, Ca  90670 Indio, Ca  92203
Griffith Company Granite Construction Company

6 7

125 810110 SURVEY MONUMENT EA 2 700.00 1,400.00 500.00 1,000.00
126 820107 DELINEATOR (CLASS 1)                                                                                                 EA 46 45.00 2,070.00 30.00 1,380.00
127 832003 METAL BEAM GUARD RAILING (WOOD POST) M 1,255 70.00 87,850.00 58.00 72,790.00
128 833000(F) METAL RAILING KG 3,420 8.50 29,070.00 24.00 82,080.00
129 833020(F,B) CHAIN LINK RAILING [CATHEDRAL] M 194 740.00 143,560.00 670.00 129,980.00
130 833142(F,B) CONCRETE BARRIER (TYPE 26 MODIFIED) M 195 300.00 58,500.00 600.00 117,000.00
131 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 155 105.00 16,275.00 76.00 11,780.00
132 839521 CABLE RAILING M 150 57.00 8,550.00 90.00 13,500.00
133 839541 TRANSITION RAILING (TYPE WB) EA 10 3,500.00 35,000.00 3,300.00 33,000.00
134 839576 END CAP (TYPE A) EA 2 167.00 334.00 90.00 180.00
135 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 2,700.00 5,400.00 2,600.00 5,200.00
136 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 10 2,300.00 23,000.00 2,100.00 21,000.00
137 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 6 500.00 3,000.00 600.00 3,600.00
138 839601 CRASH CUSHION (TYPE CAT) EA 2 5,000.00 10,000.00 5,500.00 11,000.00
139 839602 CRASH CUSHION (TYPE CAT) BACKUP EA 2 750.00 1,500.00 600.00 1,200.00
140 839701(F) CONCRETE BARRIER (TYPE 60) M 159 577.00 91,743.00 480.00 76,320.00
141 839704(F,B) CONCRETE BARRIER (TYPE 60D) M 103 151.00 15,553.00 350.00 36,050.00
142 839704(F) CONCRETE BARRIER (TYPE 60D) M 28 183.00 5,124.00 350.00 9,800.00
143 839727(F) CONCRETE BARRIER (TYPE 736A MODIFIED) M 92 447.00 41,124.00 470.00 43,240.00
144 840501 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)                                                     M 16,500 0.75 12,375.00 1.00 16,500.00
145 840515 THERMOPLASTIC PAVEMENT MARKING M2 270 38.00 10,260.00 42.00 11,340.00
146 840656 PAINT TRAFFIC STRIPE (2-COAT) M 4,750 0.50 2,375.00 0.50 2,375.00
147 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,460 1.75 2,555.00 2.00 2,920.00
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Riverside County Transportation Department
Summary of Bids

Advertised: November 09, 2010   (Agenda Item: 3.20)
Addenda:   1 (12/9/10), 2 (12/13/10 and 3 (12/16/10)
Bids Open: 2 pm     Date: Wednesday, December 22, 2010

PROJECT:  I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

PROJECT No. A8-0373, STPLN-5956(196)

Base Bid,  I-10 at Date Palm Drive Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

148 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,340 2.75 3,685.00 3.00 4,020.00
149 860251 SIGNAL AND LIGHTING (STAGE CONSTRUCTION - LOCATION 1) LS 1 130,500.00 130,500.00 130,000.00 130,000.00
150 860252 SIGNAL AND LIGHTING (STAGE CONSTRUCTION - LOCATION 2) LS 1 100,000.00 100,000.00 100,000.00 100,000.00
151 860460 LIGHTING AND SIGN ILLUMINATION LS 1 270,000.00 270,000.00 270,000.00 270,000.00

151.A 869001 ELECTRICAL LINE EXTENSION LS 1 125,000.00 125,000.00 125,000.00 125,000.00
151.B 869001 TEMPORARY ELECTRICAL SERVICE LS 1 12,000.00 12,000.00 10,000.00 10,000.00
152 000003 TYPE 170E TRAFFIC SIGNAL CONTROLLER [FIVE LOCATIONS] LS 1 40,000.00 40,000.00 40,000.00 40,000.00
153 000003 TYPE 2070 TRAFFIC SIGNAL CONTROLLER [TWO LOCATIONS] LS 1 16,000.00 16,000.00 16,000.00 16,000.00
154 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 12,000.00 12,000.00 10,000.00 10,000.00
155 - DELETED BY ADDENDUM - - - - - -
156 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 50,000.00 50,000.00 50,000.00 50,000.00
157 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 50,000.00 50,000.00 50,000.00 50,000.00
158 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 90,000.00 90,000.00 90,000.00 90,000.00
159 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 70,000.00 70,000.00 70,000.00 70,000.00
160 066015 FEDERAL TRAINEE PROGRAM LS 1 13,600.00 13,600.00 13,600.00 13,600.00
161 066860 LS 1 50 000 00 50 000 00 1 000 00 1 000 00

Griffith Company Granite Construction Company
Santa Fe Springs, Ca  90670 Indio, Ca  92203

6 7

161 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 50,000.00 50,000.00 1,000.00 1,000.00
162 066102 DUST ABATEMENT LS 1 75,000.00 75,000.00 12,000.00 12,000.00
163 019901 DE-MOBILIZATION LS 1 100,000.00 100,000.00 100,000.00 100,000.00
164 999990 MOBILIZATION LS 1 1,500,000.00 1,500,000.00 1,741,993.00 1,741,993.00

SUBTOTAL
ITEMS  1 - 164 17,332,594.25 19,168,800.00

Alternate Bid Schedule 1 (Course of Construction Insurance)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

165 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 71,250.00 71,250.00 15,000.00 15,000.00
SUBTOTAL
ITEM 165 71,250.00 15,000.00

PROJECT TOTAL
ITEMS 1 - 164 & ITEM 165 17,403,844.25 19,183,800.00

I-10 Date Palm Dr: Summary Web
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Project:

Project Nos.:

Apparent Low Bidder:

Subcontractor Name Description of work
See attached copy of Page B10 of Contractor's Proposal

I-10 at Date Palm Drive Interchange Improvements
in the City of Cathedral City

 A8-0373 , STPLN-5956(196)

Subcontractors

Sema Construction, Inc.

I-10 Date Palm Dr:  SubContractors
Updated: 12/23/2010

Page 1 of 1
See  attached copy of B10
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