
Riverside County Transportation Department
Summary of Bids PROJECT: 

Advertised: September 13, 2011   (Agenda Item: 3.96)
Addenda:  1 (10/5/2011), 2 (10/13/2011), 3 (10/20/2011), 4 (10/20/2011)
Bids Open: 2 pm     Date: Wednesday, October 26, 2011 PROJECT No. A2-0264

Company Name Base Bid
Subtotal

Alternate Bid
The Gas Company

Subtotal
Total

COUNTY'S ESTIMATE 15,677,762.10 42,900.00 $15,720,662.10

1 Griffith Company 13,472,475.00 46,200.00 $13,518,675.00

2 Skanska USA Civil West 13,516,821.00 45,540.00 $13,562,361.00

3 Riverside Construction 13,633,019.75 49,500.00 $13,682,519.75

4 Flatiron West, Inc. 13,729,645.24 62,700.00 $13,792,345.24

5 Sema Construction 13,984,010.00 15,510.00 $13,999,520.00

6 Granite Construction Co. 14,018,938.00 72,600.00 $14,091,538.00

7 Ortiz Enterprises Incorporated 14,893,440.95 85,800.00 $14,979,240.95

Average Bid Prices $13,892,621.42 $53,978.57 $13,946,599.99

I-15 at Clinton Keith Road Interchange 
Improvements
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Base Bid - Roadway Items
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,000.00 5,000.00 6,500.00 6,500.00
2 072011 CONTRACTOR FURNISHED RESIDENT ENGINEER'S OFFICE LS 1 80,000.00 80,000.00 35,000.00 35,000.00
3 071325 TEMPORARY FENCE (TYPE ESA) LF 250 4.00 1,000.00 2.00 500.00
4 074016 CONSTRUCTION SITE MANAGEMENT LS 1 60,000.00 60,000.00 15,000.00 15,000.00
5 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 20,000.00 20,000.00 2,500.00 2,500.00
6 074028 TEMPORARY FIBER ROLL LF 26,600 2.50 66,500.00 2.00 53,200.00
7 074029 TEMPORARY SILT FENCE LF 4,930 3.00 14,790.00 2.00 9,860.00
8 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 13 2,500.00 32,500.00 2,610.00 33,930.00
9 074034 TEMPORARY COVER SQYD 200 5.00 1,000.00 6.00 1,200.00

10 074035 TEMPORARY CHECK DAM LF 2,220 7.00 15,540.00 5.50 12,210.00
11 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 40 200.00 8,000.00 275.00 11,000.00
12 074041 STREET SWEEPING LS 1 40,000.00 40,000.00 50,000.00 50,000.00
13 074043 TEMPORARY CONCRETE WASHOUT BIN EA 11 1,500.00 16,500.00 1,600.00 17,600.00
14 074055 TEMPORARY SOIL BINDER SQYD 57,100 0.20 11,420.00 0.10 5,710.00
15 074056 RAIN EVENT ACTION PLAN EA 40 500.00 20,000.00 260.00 10,400.00
16 074057 STORM  WATER ANNUAL REPORT EA 2 2,000.00 4,000.00 1,040.00 2,080.00
17 074058 STORM WATER SAMPLING AND ANALYSIS DAY EA 30 1,000.00 30,000.00 470.00 14,100.00
18 (S)120090 CONSTRUCTION AREA SIGNS LS 1 26 000 00 26 000 00 20 000 00 20 000 00

1
Griffith Company
Santa Fe Springs, CA 90670

PROJECT:  I-15 at Clinton Keith Road Interchange Improvements
Interchange Improvements

PROJECT No. A2-0264

COUNTY'S ESTIMATE

18 (S)120090 CONSTRUCTION AREA SIGNS LS 1 26,000.00 26,000.00 20,000.00 20,000.00
19 (S)120100 TRAFFIC CONTROL SYSTEM LS 1 100,000.00 100,000.00 240,000.00 240,000.00
20 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 710 4.00 2,840.00 3.10 2,201.00
21 120159 TEMPORARY TRAFFIC STRIPE LF 82,600 0.40 33,040.00 0.40 33,040.00
22 120165 CHANNELIZER (SURFACE MOUNTED) EA 270 35.00 9,450.00 33.00 8,910.00
23 120300 TEMPORARY PAVEMENT MARKER EA 1,480 5.00 7,400.00 4.20 6,216.00
24 128601 TEMPORARY SIGNAL SYSTEM LS 1 60,000.00 60,000.00 75,050.00 75,050.00
25 129000 TEMPORARY RAILING (TYPE K) LF 30,600 9.00 275,400.00 8.70 266,220.00
26 129100 TEMPORARY CRASH CUSHION MODULE EA 200 220.00 44,000.00 190.00 38,000.00
27 129150 TEMPORARY TRAFFIC SCREEN LF 30,600 1.80 55,080.00 3.10 94,860.00
28 150605 REMOVE FENCE LF 590 6.00 3,540.00 8.90 5,251.00
29 150662 REMOVE METAL BEAM GUARD RAILING LF 560 12.00 6,720.00 9.40 5,264.00
30 150668 REMOVE FLARED END SECTION EA 6 400.00 2,400.00 155.00 930.00
31 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING LF 43,700 1.00 43,700.00 0.45 19,665.00
32 150722 REMOVE PAVEMENT MARKER EA 2,770 1.00 2,770.00 1.00 2,770.00
33 150730 REMOVE CHANNELIZER (SURFACE MOUNTED) EA 110 10.00 1,100.00 4.20 462.00
34 150742 REMOVE ROADSIDE SIGN EA 26 120.00 3,120.00 105.00 2,730.00
35 150760 REMOVE SIGN STRUCTURE EA 2 4,000.00 8,000.00 1,270.00 2,540.00
36 150767 REMOVE BRIDGE MOUNTED SIGN EA 1 2,500.00 2,500.00 1,060.00 1,060.00
37 150803 REMOVE RSP CY 150 300.00 45,000.00 53.00 7,950.00
38 150806 REMOVE PIPE LF 740 50.00 37,000.00 33.00 24,420.00
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39 150820 REMOVE INLET EA 11 800.00 8,800.00 1,210.00 13,310.00
40 150821 REMOVE HEADWALL EA 2 1,000.00 2,000.00 1,430.00 2,860.00
41 150823 REMOVE DOWNDRAIN LF 40 50.00 2,000.00 55.00 2,200.00
42 152390 RELOCATE ROADSIDE SIGN EA 31 280.00 8,680.00 250.00 7,750.00
43 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 9,850 2.00 19,700.00 1.80 17,730.00
44 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 1,060 8.00 8,480.00 3.40 3,604.00
45 153218 REMOVE CONCRETE SIDEWALK SQYD 780 20.00 15,600.00 5.70 4,446.00
46 153224 REMOVE CONCRETE ISLAND SQFT 2,030 15.00 30,450.00 1.00 2,030.00
47 155003 CAP INLET EA 8 800.00 6,400.00 1,770.00 14,160.00
48 160101 CLEARING AND GRUBBING LS 1 35,000.00 35,000.00 46,080.00 46,080.00
49 170101 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00 10,470.00 10,470.00
50 190101 ROADWAY EXCAVATION CY 44,500 14.00 623,000.00 12.00 534,000.00
51 190110 LEAD COMPLIANCE PLAN LS 1 2,000.00 2,000.00 1,570.00 1,570.00
52 (F)192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 2,969 25.00 74,225.00 12.50 37,112.50
53 (F)193013 STRUCTURE BACKFILL (RETAINING WALL) CY 2,779 45.00 125,055.00 22.00 61,138.00
54 (F)193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 128 80.00 10,240.00 90.00 11,520.00
55 194001 DITCH EXCAVATION CY 9,160 20.00 183,200.00 6.00 54,960.00
56 ITEM DELETED BY ADDENDUM

Griffith Company
Santa Fe Springs, CA 90670

COUNTY'S ESTIMATE
1

56 ---------- ITEM DELETED BY ADDENDUM ----- ----- ---------- ---------- ---------- ----------
57 200001 HIGHWAY PLANTING LS 1 8,000.00 8,000.00 3,500.00 3,500.00
58 (S)203021 FIBER ROLLS LF 4,700 3.00 14,100.00 2.00 9,400.00
59 203031 EROSION CONTROL (HYDROSEED) SQFT 516,000 0.25 129,000.00 0.05 25,800.00
60 204099 PLANT ESTABLISHMENT WORK (250 WORKING DAYS) LS 1 36,000.00 36,000.00 40,000.00 40,000.00
61 208768 12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK) LF 220 250.00 55,000.00 58.00 12,760.00
62 250201 CLASS 2 AGGREGATE SUBBASE CY 8,810 30.00 264,300.00 23.00 202,630.00
63 260201 CLASS 2 AGGREGATE BASE CY 5,060 30.00 151,800.00 20.00 101,200.00
64 270065 ASPHALTIC EMULSION (CURING SEAL) TON 1 800.00 800.00 845.00 845.00
65 280000 LEAN CONCRETE BASE CY 5,970 140.00 835,800.00 112.00 668,640.00
66 280001 RAPID STRENGTH CONCRETE BASE CY 110 300.00 33,000.00 540.00 59,400.00
67 390129 HOT MIX ASPHALT (TYPE C) TON 4,490 100.00 449,000.00 83.00 372,670.00
68 390132 HOT MIX ASPHALT (TYPE A) TON 150 95.00 14,250.00 70.00 10,500.00
69 390133 HOT MIX ASPHALT (TYPE A BOND BREAKER) TON 3,060 110.00 336,600.00 89.00 272,340.00
70 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 270 4.00 1,080.00 1.90 513.00
71 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 4,920 3.00 14,760.00 1.90 9,348.00
72 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 650 3.00 1,950.00 1.90 1,235.00
73 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 27 50.00 1,350.00 195.00 5,265.00
74 395000 ASPHALTIC EMULSION (PRIME COAT) TON 8 800.00 6,400.00 620.00 4,960.00
75 397005 TACK COAT TON 7 700.00 4,900.00 630.00 4,410.00
76 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 12,700 200.00 2,540,000.00 120.00 1,524,000.00
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77 401051 JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE) CY 210 500.00 105,000.00 800.00 168,000.00
78 404092 SEAL PAVEMENT JOINT LF 56,800 6.00 340,800.00 4.20 238,560.00
79 404093 SEAL ISOLATION JOINT LF 8,720 6.00 52,320.00 6.40 55,808.00
80 420201 GRIND EXISTING CONCRETE PAVEMENT SQYD 11,700 5.00 58,500.00 8.60 100,620.00
81 (F)510060 STRUCTURAL CONCRETE, RETAINING WALL CY 1,010 500.00 505,000.00 383.00 386,830.00
82 510314 CLASS 4 CONCRETE (BACKFILL) CY 31 450.00 13,950.00 150.00 4,650.00
83 (F)510410 CLASS 1 CONCRETE (STRUCTURE) CY 72 1,400.00 100,800.00 930.00 66,960.00
84 (F)510502 MINOR CONCRETE (MINOR STRUCTURE) CY 71 1,200.00 85,200.00 1,620.00 115,020.00
85 (F)511064 FRACTURED RIB TEXTURE SQYD 759 100.00 75,900.00 63.00 47,817.00
86 (F)(P)(S)520101 BAR REINFORCING STEEL LB 9,331 1.00 9,331.00 1.00 9,331.00
87 (F)(P)(S)520103 BAR REINFORCING STEEL (RETAINING WALL) LB 63,376 0.90 57,038.40 1.00 63,376.00
88 560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 1,660 6.00 9,960.00 6.00 9,960.00
89 560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 1,660 3.00 4,980.00 2.70 4,482.00
90 560218 FURNISH SIGN STRUCTURE (TRUSS) LB 78,300 4.00 313,200.00 4.30 336,690.00
91 560219 INSTALL SIGN STRUCTURE (TRUSS) LB 78,300 0.30 23,490.00 0.25 19,575.00
92 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 1,110 20.00 22,200.00 27.00 29,970.00
93 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 63 15.00 945.00 11.00 693.00
94 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0 080" UNFRAMED) SQFT 380 15 00 5 700 00 13 00 4 940 00

COUNTY'S ESTIMATE
1

Griffith Company
Santa Fe Springs, CA 90670

94 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 380 15.00 5,700.00 13.00 4,940.00
95 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 140 20.00 2,800.00 16.00 2,240.00
96 (S)561016 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 92 700.00 64,400.00 745.00 68,540.00
97 566011 ROADSIDE SIGN - ONE POST EA 39 300.00 11,700.00 420.00 16,380.00
98 566012 ROADSIDE SIGN - TWO POST EA 1 400.00 400.00 940.00 940.00
99 568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) EA 3 2,000.00 6,000.00 260.00 780.00
100 620100 18" ALTERNATIVE PIPE CULVERT LF 950 60.00 57,000.00 71.00 67,450.00
101 620140 24" ALTERNATIVE PIPE CULVERT LF 1,040 70.00 72,800.00 85.00 88,400.00
102 620180 30" ALTERNATIVE PIPE CULVERT LF 74 80.00 5,920.00 135.00 9,990.00
103 620220 36" ALTERNATIVE PIPE CULVERT LF 330 100.00 33,000.00 110.00 36,300.00
104 620260 42" ALTERNATIVE PIPE CULVERT LF 33 130.00 4,290.00 175.00 5,775.00
105 650014 18" REINFORCED CONCRETE PIPE LF 210 80.00 16,800.00 92.00 19,320.00
106 650018 24" REINFORCED CONCRETE PIPE LF 62 100.00 6,200.00 220.00 13,640.00
107 700638 36" CORRUGATED STEEL PIPE INLET (0.079" THICK) LF 28 500.00 14,000.00 400.00 11,200.00
108 705311 18" ALTERNATIVE FLARED END SECTION EA 6 300.00 1,800.00 680.00 4,080.00
109 705315 24" ALTERNATIVE FLARED END SECTION EA 4 500.00 2,000.00 725.00 2,900.00
110 705321 36" ALTERNATIVE FLARED END SECTION EA 1 700.00 700.00 1,070.00 1,070.00
111 705323 42" ALTERNATIVE FLARED END SECTION EA 1 900.00 900.00 1,800.00 1,800.00
112 707117 36" PRECAST CONCRETE PIPE INLET LF 11 400.00 4,400.00 460.00 5,060.00
113 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) CY 59 180.00 10,620.00 105.00 6,195.00
114 721010 ROCK SLOPE PROTECTION (BACKING NO. 1, METHOD B) CY 48 190.00 9,120.00 105.00 5,040.00
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115 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) CY 68 190.00 12,920.00 105.00 7,140.00
116 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) CY 92 190.00 17,480.00 105.00 9,660.00
117 729010 ROCK SLOPE PROTECTION FABRIC SQYD 590 10.00 5,900.00 47.00 27,730.00
118 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 24 350.00 8,400.00 1,080.00 25,920.00
119 731504 MINOR CONCRETE (CURB AND GUTTER) CY 180 350.00 63,000.00 380.00 68,400.00
120 (F)731517 MINOR CONCRETE (GUTTER) LF 684 40.00 27,360.00 35.00 23,940.00
121 731521 MINOR CONCRETE (SIDEWALK) CY 230 300.00 69,000.00 310.00 71,300.00
122 731623 MINOR CONCRETE (CURB RAMP) CY 23 600.00 13,800.00 445.00 10,235.00
123 (F)(P)750001 MISCELLANEOUS IRON AND STEEL LB 9,884 2.00 19,768.00 2.20 21,744.80
124 (P)800360 CHAIN LINK FENCE (TYPE CL-6) LF 180 25.00 4,500.00 22.00 3,960.00
125 820107 DELINEATOR (CLASS 1) EA 51 40.00 2,040.00 37.00 1,887.00
126 (S)832003 METAL BEAM GUARD RAILING (WOOD POST) LF 1,390 30.00 41,700.00 23.00 31,970.00
127 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,090 30.00 32,700.00 48.00 52,320.00
128 (P)833088 TUBULAR HANDRAILING LF 110 150.00 16,500.00 61.00 6,710.00
129 (P)839521 CABLE RAILING LF 300 35.00 10,500.00 17.00 5,100.00
130 (S)839541 TRANSITION RAILING (TYPE WB) EA 4 3,200.00 12,800.00 3,130.00 12,520.00
131 (S)839578 END CAP (TYPE TC) EA 5 300.00 1,500.00 220.00 1,100.00
132 (S)839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 600 00 4 800 00 715 00 5 720 00

Griffith Company
Santa Fe Springs, CA 90670

COUNTY'S ESTIMATE
1

132 (S)839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 600.00 4,800.00 715.00 5,720.00
133 (S)839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 12 2,500.00 30,000.00 2,410.00 28,920.00
134 (F)839704 CONCRETE BARRIER (TYPE 60D) LF 246 75.00 18,450.00 105.00 25,830.00
135 (F)839726 CONCRETE BARRIER (TYPE 736A) LF 1,035 60.00 62,100.00 120.00 124,200.00
136 (S)840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 70,500 0.50 35,250.00 0.40 28,200.00
137 (S)840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 14,900 1.50 22,350.00 1.10 16,390.00
138 (S)840515 THERMOPLASTIC PAVEMENT MARKING SQFT 2,010 5.00 10,050.00 3.70 7,437.00
139 (P)(S)850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,410 3.00 7,230.00 1.10 2,651.00
140 (P)(S)850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,190 4.00 8,760.00 3.70 8,103.00

141 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING 
CONSTRUCTION LS 1 1,500.00 1,500.00 2,620.00 2,620.00

142 (S)860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 100,000.00 100,000.00 129,540.00 129,540.00
143 (S)860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 140,000.00 140,000.00 213,940.00 213,940.00
144 (S)860253 SIGNAL AND LIGHTING (LOCATION 3) LS 1 160,000.00 160,000.00 162,000.00 162,000.00
145 (S)860254 SIGNAL AND LIGHTING (LOCATION 4) LS 1 110,000.00 110,000.00 104,300.00 104,300.00
146 (S)860402 LIGHTING (CITY STREET) LS 1 55,000.00 55,000.00 56,550.00 56,550.00
147 (S)860701 INTERCONNECTION CONDUIT AND CONDUCTORS LS 1 35,000.00 35,000.00 30,680.00 30,680.00
148 (S)860889 MODIFY TRAFFIC MONITORING STATION LS 1 30,000.00 30,000.00 8,590.00 8,590.00
149 (S)861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 70,000.00 70,000.00 107,230.00 107,230.00
150 (S)861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 70,000.00 70,000.00 108,170.00 108,170.00
151 (S)861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 230,000.00 230,000.00 218,020.00 218,020.00
152 999990 MOBILIZATION LS 1 727,000.00 727,000.00 568,469.75 568,469.75
153 999991 DE-MOBILIZATION LS 1 727,000.00 727,000.00 727,000.00 727,000.00
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154 153210 REMOVE CONCRETE CY 16 250.00 4,000.00 100.00 1,600.00
155 157560 BRIDGE REMOVAL (PORTION) LS 1 40,000.00 40,000.00 78,170.00 78,170.00
156 (F)192003 STRUCTURE EXCAVATION (BRIDGE) CY 919 55.00 50,545.00 27.00 24,813.00
157 (F)193003 STRUCTURE BACKFILL (BRIDGE) CY 538 55.00 29,590.00 36.00 19,368.00
158 (S)490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 3,300 110.00 363,000.00 89.00 293,700.00
159 (S)(P)500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 150,000.00 150,000.00 143,830.00 143,830.00
160 (F)510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 286 400.00 114,400.00 190.00 54,340.00
161 (F)510053 STRUCTURAL CONCRETE, BRIDGE CY 1,875 550.00 1,031,250.00 530.00 993,750.00
162 (F)510085 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ) CY 45 500.00 22,500.00 690.00 31,050.00
163 (F)510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 23 500.00 11,500.00 850.00 19,550.00
164 511106 DRILL AND BOND DOWEL LF 90 40.00 3,600.00 54.00 4,860.00
165 515020 REFINISH BRIDGE DECK SQFT 1,010 8.00 8,080.00 19.00 19,190.00
166 519100 JOINT SEAL (MR 2") LF 250 80.00 20,000.00 52.00 13,000.00
167 (F)(P)(S)520102 BAR REINFORCING STEEL (BRIDGE) LB 701,263 0.90 631,136.70 0.95 666,199.85
168 (F)(P)(S)550110 COLUMN CASING LB 11,413 4.00 45,652.00 7.30 83,314.90
169 721810 SLOPE PAVING (CONCRETE) CY 52 650.00 33,800.00 745.00 38,740.00
170 (F)(P)750501 MISCELLANEOUS METAL (BRIDGE) LB 3,250 4.00 13,000.00 0.50 1,625.00
171 (F)(P)750505 BRIDGE DECK DRAINAGE SYSTEM LB 30 026 6 00 180 156 00 4 20 126 109 20

1
COUNTY'S ESTIMATE Griffith Company

Santa Fe Springs, CA 90670

171 (F)(P)750505 BRIDGE DECK DRAINAGE SYSTEM LB 30,026 6.00 180,156.00 4.20 126,109.20
172 (F)(P)(S)833032 DECORATIVE FENCE LF 620 140.00 86,800.00 91.00 56,420.00
173 833140 CONCRETE BARRIER (TYPE 26 MOD) LF 620 100.00 62,000.00 125.00 77,500.00

174 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 45,000.00 45,000.00 19,800.00 19,800.00
175 066061 CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP) FA 1 200,000.00 200,000.00 200,000.00 200,000.00
176 066003 STATE FURNISHED MATERIALS FA 1 65,000.00 65,000.00 65,000.00 65,000.00
177 066864 ELECTRICAL SERVICE LINE EXTENSION LS 1 50,000.00 50,000.00 44,400.00 44,400.00
178 000003 TEMPORARY ELECTRICAL SERVICE LS 1 15,000.00 15,000.00 6,880.00 6,880.00

BASE BID SUBTOTAL
ITEMS  1 - 178 15,677,762.10 13,472,475.00

ALTERNATE BID - The Gas Company
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

179 703450 WELDED STEEL PIPE CASING [12"] LF 330 130.00 42,900.00 140.00 46,200.00

ALTERNATE BID SUBTOTAL
ITEM 179 42,900.00 46,200.00

PROJECT TOTAL
ITEMS 1 - 179 15,720,662.10 13,518,675.00
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Riverside County Transportation Department
Summary of Bids

Advertised: September 13, 2011   (Agenda Item: 3.96)
Addenda:   1 (10/5/2011), 2 (10/13/2011), 3 (10/20/2011), 4 (10/20/2011)
Bids Open: 2 pm     Date: Wednesday, October 26, 2011

PROJECT:  I-15 at Clinton Keith Road Interchange Improvements
Interchange Improvements

PROJECT No. A2-0264

Base Bid - Roadway Items
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,400.00 5,400.00 10,000.00 10,000.00
2 072011 CONTRACTOR FURNISHED RESIDENT ENGINEER'S OFFICE LS 1 52,000.00 52,000.00 30,000.00 30,000.00
3 071325 TEMPORARY FENCE (TYPE ESA) LF 250 50.00 12,500.00 5.00 1,250.00
4 074016 CONSTRUCTION SITE MANAGEMENT LS 1 17,000.00 17,000.00 50,000.00 50,000.00
5 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 54,000.00 54,000.00 3,500.00 3,500.00
6 074028 TEMPORARY FIBER ROLL LF 26,600 2.00 53,200.00 3.00 79,800.00
7 074029 TEMPORARY SILT FENCE LF 4,930 6.00 29,580.00 4.00 19,720.00
8 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 13 3,500.00 45,500.00 1,250.00 16,250.00
9 074034 TEMPORARY COVER SQYD 200 8.00 1,600.00 5.00 1,000.00

10 074035 TEMPORARY CHECK DAM LF 2,220 6.00 13,320.00 4.00 8,880.00
11 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 40 300.00 12,000.00 200.00 8,000.00
12 074041 STREET SWEEPING LS 1 54,000.00 54,000.00 25,000.00 25,000.00
13 074043 TEMPORARY CONCRETE WASHOUT BIN EA 11 1,700.00 18,700.00 1,000.00 11,000.00
14 074055 TEMPORARY SOIL BINDER SQYD 57,100 0.10 5,710.00 0.10 5,710.00
15 074056 RAIN EVENT ACTION PLAN EA 40 1,000.00 40,000.00 500.00 20,000.00
16 074057 STORM  WATER ANNUAL REPORT EA 2 2,000.00 4,000.00 2,000.00 4,000.00
17 074058 STORM WATER SAMPLING AND ANALYSIS DAY EA 30 1,000.00 30,000.00 750.00 22,500.00
18 (S)120090 CONSTRUCTION AREA SIGNS LS 1 25 000 00 25 000 00 20 000 00 20 000 00

3
Skanska USA Civil West Riverside Construction

Riverside CA  92502

2

Riverside, CA 92509

18 (S)120090 CONSTRUCTION AREA SIGNS LS 1 25,000.00 25,000.00 20,000.00 20,000.00
19 (S)120100 TRAFFIC CONTROL SYSTEM LS 1 120,000.00 120,000.00 150,000.00 150,000.00
20 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 710 3.00 2,130.00 3.00 2,130.00
21 120159 TEMPORARY TRAFFIC STRIPE LF 82,600 0.40 33,040.00 0.35 28,910.00
22 120165 CHANNELIZER (SURFACE MOUNTED) EA 270 40.00 10,800.00 30.00 8,100.00
23 120300 TEMPORARY PAVEMENT MARKER EA 1,480 4.00 5,920.00 4.00 5,920.00
24 128601 TEMPORARY SIGNAL SYSTEM LS 1 90,000.00 90,000.00 75,000.00 75,000.00
25 129000 TEMPORARY RAILING (TYPE K) LF 30,600 7.00 214,200.00 10.00 306,000.00
26 129100 TEMPORARY CRASH CUSHION MODULE EA 200 350.00 70,000.00 200.00 40,000.00
27 129150 TEMPORARY TRAFFIC SCREEN LF 30,600 1.70 52,020.00 3.00 91,800.00
28 150605 REMOVE FENCE LF 590 10.00 5,900.00 8.00 4,720.00
29 150662 REMOVE METAL BEAM GUARD RAILING LF 560 10.00 5,600.00 10.00 5,600.00
30 150668 REMOVE FLARED END SECTION EA 6 300.00 1,800.00 500.00 3,000.00
31 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING LF 43,700 0.50 21,850.00 0.50 21,850.00
32 150722 REMOVE PAVEMENT MARKER EA 2,770 1.00 2,770.00 1.00 2,770.00
33 150730 REMOVE CHANNELIZER (SURFACE MOUNTED) EA 110 40.00 4,400.00 5.00 550.00
34 150742 REMOVE ROADSIDE SIGN EA 26 100.00 2,600.00 100.00 2,600.00
35 150760 REMOVE SIGN STRUCTURE EA 2 3,000.00 6,000.00 3,000.00 6,000.00
36 150767 REMOVE BRIDGE MOUNTED SIGN EA 1 6,000.00 6,000.00 2,500.00 2,500.00
37 150803 REMOVE RSP CY 150 14.00 2,100.00 40.00 6,000.00
38 150806 REMOVE PIPE LF 740 9.00 6,660.00 18.00 13,320.00
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Riverside County Transportation Department
Summary of Bids

Advertised: September 13, 2011   (Agenda Item: 3.96)
Addenda:   1 (10/5/2011), 2 (10/13/2011), 3 (10/20/2011), 4 (10/20/2011)
Bids Open: 2 pm     Date: Wednesday, October 26, 2011

PROJECT:  I-15 at Clinton Keith Road Interchange Improvements
Interchange Improvements

PROJECT No. A2-0264

Base Bid - Roadway Items
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

39 150820 REMOVE INLET EA 11 570.00 6,270.00 1,000.00 11,000.00
40 150821 REMOVE HEADWALL EA 2 590.00 1,180.00 4,500.00 9,000.00
41 150823 REMOVE DOWNDRAIN LF 40 18.00 720.00 18.00 720.00
42 152390 RELOCATE ROADSIDE SIGN EA 31 240.00 7,440.00 250.00 7,750.00
43 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 9,850 4.00 39,400.00 2.00 19,700.00
44 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 1,060 4.00 4,240.00 4.00 4,240.00
45 153218 REMOVE CONCRETE SIDEWALK SQYD 780 8.00 6,240.00 14.00 10,920.00
46 153224 REMOVE CONCRETE ISLAND SQFT 2,030 2.00 4,060.00 2.00 4,060.00
47 155003 CAP INLET EA 8 1,000.00 8,000.00 1,500.00 12,000.00
48 160101 CLEARING AND GRUBBING LS 1 35,000.00 35,000.00 35,000.00 35,000.00
49 170101 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00 30,000.00 30,000.00
50 190101 ROADWAY EXCAVATION CY 44,500 8.00 356,000.00 7.00 311,500.00
51 190110 LEAD COMPLIANCE PLAN LS 1 1,800.00 1,800.00 2,500.00 2,500.00
52 (F)192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 2,969 10.00 29,690.00 28.00 83,132.00
53 (F)193013 STRUCTURE BACKFILL (RETAINING WALL) CY 2,779 18.00 50,022.00 10.00 27,790.00
54 (F)193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 128 75.00 9,600.00 50.00 6,400.00
55 194001 DITCH EXCAVATION CY 9,160 6.00 54,960.00 7.00 64,120.00
56 ITEM DELETED BY ADDENDUM

Riverside, CA 92509 Riverside CA  92502

3
Skanska USA Civil West

2
Riverside Construction

56 ---------- ITEM DELETED BY ADDENDUM ----- ----- ---------- ---------- ---------- ----------
57 200001 HIGHWAY PLANTING LS 1 15,000.00 15,000.00 5,000.00 5,000.00
58 (S)203021 FIBER ROLLS LF 4,700 4.00 18,800.00 2.00 9,400.00
59 203031 EROSION CONTROL (HYDROSEED) SQFT 516,000 0.10 51,600.00 0.06 30,960.00
60 204099 PLANT ESTABLISHMENT WORK (250 WORKING DAYS) LS 1 21,000.00 21,000.00 15,000.00 15,000.00
61 208768 12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK) LF 220 45.00 9,900.00 60.00 13,200.00
62 250201 CLASS 2 AGGREGATE SUBBASE CY 8,810 32.00 281,920.00 65.00 572,650.00
63 260201 CLASS 2 AGGREGATE BASE CY 5,060 28.00 141,680.00 40.00 202,400.00
64 270065 ASPHALTIC EMULSION (CURING SEAL) TON 1 2,000.00 2,000.00 2,000.00 2,000.00
65 280000 LEAN CONCRETE BASE CY 5,970 85.00 507,450.00 100.00 597,000.00
66 280001 RAPID STRENGTH CONCRETE BASE CY 110 500.00 55,000.00 410.00 45,100.00
67 390129 HOT MIX ASPHALT (TYPE C) TON 4,490 80.00 359,200.00 95.00 426,550.00
68 390132 HOT MIX ASPHALT (TYPE A) TON 150 66.00 9,900.00 95.00 14,250.00
69 390133 HOT MIX ASPHALT (TYPE A BOND BREAKER) TON 3,060 75.00 229,500.00 100.00 306,000.00
70 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 270 2.00 540.00 1.00 270.00
71 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 4,920 2.00 9,840.00 1.00 4,920.00
72 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 650 3.00 1,950.00 1.00 650.00
73 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 27 200.00 5,400.00 50.00 1,350.00
74 395000 ASPHALTIC EMULSION (PRIME COAT) TON 8 2,000.00 16,000.00 1,500.00 12,000.00
75 397005 TACK COAT TON 7 600.00 4,200.00 1,500.00 10,500.00
76 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 12,700 106.00 1,346,200.00 135.00 1,714,500.00
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Riverside County Transportation Department
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Bids Open: 2 pm     Date: Wednesday, October 26, 2011

PROJECT:  I-15 at Clinton Keith Road Interchange Improvements
Interchange Improvements

PROJECT No. A2-0264

Base Bid - Roadway Items
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

77 401051 JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE) CY 210 900.00 189,000.00 440.00 92,400.00
78 404092 SEAL PAVEMENT JOINT LF 56,800 4.00 227,200.00 4.00 227,200.00
79 404093 SEAL ISOLATION JOINT LF 8,720 6.00 52,320.00 6.00 52,320.00
80 420201 GRIND EXISTING CONCRETE PAVEMENT SQYD 11,700 10.00 117,000.00 8.00 93,600.00
81 (F)510060 STRUCTURAL CONCRETE, RETAINING WALL CY 1,010 400.00 404,000.00 350.00 353,500.00
82 510314 CLASS 4 CONCRETE (BACKFILL) CY 31 200.00 6,200.00 185.00 5,735.00
83 (F)510410 CLASS 1 CONCRETE (STRUCTURE) CY 72 1,400.00 100,800.00 1,200.00 86,400.00
84 (F)510502 MINOR CONCRETE (MINOR STRUCTURE) CY 71 1,400.00 99,400.00 1,350.00 95,850.00
85 (F)511064 FRACTURED RIB TEXTURE SQYD 759 120.00 91,080.00 60.00 45,540.00
86 (F)(P)(S)520101 BAR REINFORCING STEEL LB 9,331 1.50 13,996.50 1.50 13,996.50
87 (F)(P)(S)520103 BAR REINFORCING STEEL (RETAINING WALL) LB 63,376 1.70 107,739.20 2.00 126,752.00
88 560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 1,660 5.50 9,130.00 5.50 9,130.00
89 560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 1,660 2.50 4,150.00 2.50 4,150.00
90 560218 FURNISH SIGN STRUCTURE (TRUSS) LB 78,300 4.00 313,200.00 4.00 313,200.00
91 560219 INSTALL SIGN STRUCTURE (TRUSS) LB 78,300 0.25 19,575.00 0.25 19,575.00
92 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 1,110 25.00 27,750.00 25.00 27,750.00
93 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 63 20.00 1,260.00 15.00 945.00
94 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0 080" UNFRAMED) SQFT 380 20 00 7 600 00 15 00 5 700 00

2

Riverside, CA 92509

3
Skanska USA Civil West Riverside Construction

Riverside CA  92502

94 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 380 20.00 7,600.00 15.00 5,700.00
95 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 140 20.00 2,800.00 15.00 2,100.00
96 (S)561016 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 92 840.00 77,280.00 700.00 64,400.00
97 566011 ROADSIDE SIGN - ONE POST EA 39 400.00 15,600.00 300.00 11,700.00
98 566012 ROADSIDE SIGN - TWO POST EA 1 900.00 900.00 750.00 750.00
99 568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) EA 3 300.00 900.00 2,500.00 7,500.00
100 620100 18" ALTERNATIVE PIPE CULVERT LF 950 42.00 39,900.00 95.00 90,250.00
101 620140 24" ALTERNATIVE PIPE CULVERT LF 1,040 44.00 45,760.00 80.00 83,200.00
102 620180 30" ALTERNATIVE PIPE CULVERT LF 74 68.00 5,032.00 120.00 8,880.00
103 620220 36" ALTERNATIVE PIPE CULVERT LF 330 77.00 25,410.00 150.00 49,500.00
104 620260 42" ALTERNATIVE PIPE CULVERT LF 33 155.00 5,115.00 220.00 7,260.00
105 650014 18" REINFORCED CONCRETE PIPE LF 210 42.00 8,820.00 140.00 29,400.00
106 650018 24" REINFORCED CONCRETE PIPE LF 62 112.00 6,944.00 140.00 8,680.00
107 700638 36" CORRUGATED STEEL PIPE INLET (0.079" THICK) LF 28 570.00 15,960.00 225.00 6,300.00
108 705311 18" ALTERNATIVE FLARED END SECTION EA 6 310.00 1,860.00 300.00 1,800.00
109 705315 24" ALTERNATIVE FLARED END SECTION EA 4 360.00 1,440.00 350.00 1,400.00
110 705321 36" ALTERNATIVE FLARED END SECTION EA 1 1,100.00 1,100.00 850.00 850.00
111 705323 42" ALTERNATIVE FLARED END SECTION EA 1 1,600.00 1,600.00 1,100.00 1,100.00
112 707117 36" PRECAST CONCRETE PIPE INLET LF 11 400.00 4,400.00 325.00 3,575.00
113 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) CY 59 61.00 3,599.00 55.00 3,245.00
114 721010 ROCK SLOPE PROTECTION (BACKING NO. 1, METHOD B) CY 48 64.00 3,072.00 235.00 11,280.00
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115 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) CY 68 92.00 6,256.00 125.00 8,500.00
116 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) CY 92 64.00 5,888.00 125.00 11,500.00
117 729010 ROCK SLOPE PROTECTION FABRIC SQYD 590 8.00 4,720.00 6.00 3,540.00
118 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 24 750.00 18,000.00 750.00 18,000.00
119 731504 MINOR CONCRETE (CURB AND GUTTER) CY 180 270.00 48,600.00 235.00 42,300.00
120 (F)731517 MINOR CONCRETE (GUTTER) LF 684 21.00 14,364.00 25.00 17,100.00
121 731521 MINOR CONCRETE (SIDEWALK) CY 230 210.00 48,300.00 250.00 57,500.00
122 731623 MINOR CONCRETE (CURB RAMP) CY 23 1,000.00 23,000.00 550.00 12,650.00
123 (F)(P)750001 MISCELLANEOUS IRON AND STEEL LB 9,884 2.00 19,768.00 3.00 29,652.00
124 (P)800360 CHAIN LINK FENCE (TYPE CL-6) LF 180 30.00 5,400.00 30.00 5,400.00
125 820107 DELINEATOR (CLASS 1) EA 51 40.00 2,040.00 35.00 1,785.00
126 (S)832003 METAL BEAM GUARD RAILING (WOOD POST) LF 1,390 23.00 31,970.00 25.00 34,750.00
127 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,090 22.00 23,980.00 60.00 65,400.00
128 (P)833088 TUBULAR HANDRAILING LF 110 53.00 5,830.00 50.00 5,500.00
129 (P)839521 CABLE RAILING LF 300 19.00 5,700.00 18.00 5,400.00
130 (S)839541 TRANSITION RAILING (TYPE WB) EA 4 3,000.00 12,000.00 3,000.00 12,000.00
131 (S)839578 END CAP (TYPE TC) EA 5 75.00 375.00 75.00 375.00
132 (S)839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 620 00 4 960 00 650 00 5 200 00

2 3
Skanska USA Civil West Riverside Construction
Riverside, CA 92509 Riverside CA  92502

132 (S)839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 620.00 4,960.00 650.00 5,200.00
133 (S)839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 12 2,400.00 28,800.00 2,500.00 30,000.00
134 (F)839704 CONCRETE BARRIER (TYPE 60D) LF 246 90.00 22,140.00 60.00 14,760.00
135 (F)839726 CONCRETE BARRIER (TYPE 736A) LF 1,035 100.00 103,500.00 90.00 93,150.00
136 (S)840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 70,500 0.40 28,200.00 0.40 28,200.00
137 (S)840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 14,900 1.00 14,900.00 1.00 14,900.00
138 (S)840515 THERMOPLASTIC PAVEMENT MARKING SQFT 2,010 3.50 7,035.00 3.50 7,035.00
139 (P)(S)850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,410 1.00 2,410.00 1.00 2,410.00
140 (P)(S)850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,190 3.50 7,665.00 3.50 7,665.00

141 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING 
CONSTRUCTION LS 1 3,000.00 3,000.00 5,000.00 5,000.00

142 (S)860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 100,000.00 100,000.00 110,000.00 110,000.00
143 (S)860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 140,000.00 140,000.00 145,000.00 145,000.00
144 (S)860253 SIGNAL AND LIGHTING (LOCATION 3) LS 1 140,000.00 140,000.00 145,000.00 145,000.00
145 (S)860254 SIGNAL AND LIGHTING (LOCATION 4) LS 1 80,000.00 80,000.00 90,000.00 90,000.00
146 (S)860402 LIGHTING (CITY STREET) LS 1 50,000.00 50,000.00 45,000.00 45,000.00
147 (S)860701 INTERCONNECTION CONDUIT AND CONDUCTORS LS 1 25,000.00 25,000.00 25,000.00 25,000.00
148 (S)860889 MODIFY TRAFFIC MONITORING STATION LS 1 5,000.00 5,000.00 5,000.00 5,000.00
149 (S)861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 90,000.00 90,000.00 85,000.00 85,000.00
150 (S)861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 90,000.00 90,000.00 85,000.00 85,000.00
151 (S)861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 194,000.75 194,000.75 195,000.00 195,000.00
152 999990 MOBILIZATION LS 1 727,000.00 727,000.00 625,000.00 625,000.00
153 999991 DE-MOBILIZATION LS 1 727,000.00 727,000.00 727,000.00 727,000.00
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154 153210 REMOVE CONCRETE CY 16 200.00 3,200.00 1.00 16.00
155 157560 BRIDGE REMOVAL (PORTION) LS 1 56,000.00 56,000.00 55,000.00 55,000.00
156 (F)192003 STRUCTURE EXCAVATION (BRIDGE) CY 919 60.00 55,140.00 30.00 27,570.00
157 (F)193003 STRUCTURE BACKFILL (BRIDGE) CY 538 70.00 37,660.00 100.00 53,800.00
158 (S)490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 3,300 145.00 478,500.00 80.00 264,000.00
159 (S)(P)500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 144,000.00 144,000.00 130,000.00 130,000.00
160 (F)510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 286 350.00 100,100.00 400.00 114,400.00
161 (F)510053 STRUCTURAL CONCRETE, BRIDGE CY 1,875 650.00 1,218,750.00 600.00 1,125,000.00
162 (F)510085 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ) CY 45 1,100.00 49,500.00 550.00 24,750.00
163 (F)510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 23 1,200.00 27,600.00 700.00 16,100.00
164 511106 DRILL AND BOND DOWEL LF 90 93.00 8,370.00 30.00 2,700.00
165 515020 REFINISH BRIDGE DECK SQFT 1,010 36.00 36,360.00 12.00 12,120.00
166 519100 JOINT SEAL (MR 2") LF 250 110.00 27,500.00 75.00 18,750.00
167 (F)(P)(S)520102 BAR REINFORCING STEEL (BRIDGE) LB 701,263 0.85 596,073.55 0.75 525,947.25
168 (F)(P)(S)550110 COLUMN CASING LB 11,413 9.00 102,717.00 7.00 79,891.00
169 721810 SLOPE PAVING (CONCRETE) CY 52 850.00 44,200.00 700.00 36,400.00
170 (F)(P)750501 MISCELLANEOUS METAL (BRIDGE) LB 3,250 11.00 35,750.00 2.00 6,500.00
171 (F)(P)750505 BRIDGE DECK DRAINAGE SYSTEM LB 30 026 4 00 120 104 00 3 00 90 078 00

Riverside CA  92502Riverside, CA 92509

3
Skanska USA Civil West Riverside Construction
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171 (F)(P)750505 BRIDGE DECK DRAINAGE SYSTEM LB 30,026 4.00 120,104.00 3.00 90,078.00
172 (F)(P)(S)833032 DECORATIVE FENCE LF 620 180.00 111,600.00 200.00 124,000.00
173 833140 CONCRETE BARRIER (TYPE 26 MOD) LF 620 200.00 124,000.00 150.00 93,000.00

174 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 45,000.00 45,000.00 2,500.00 2,500.00
175 066061 CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP) FA 1 200,000.00 200,000.00 200,000.00 200,000.00
176 066003 STATE FURNISHED MATERIALS FA 1 65,000.00 65,000.00 65,000.00 65,000.00
177 066864 ELECTRICAL SERVICE LINE EXTENSION LS 1 30,000.00 30,000.00 30,000.00 30,000.00
178 000003 TEMPORARY ELECTRICAL SERVICE LS 1 5,000.00 5,000.00 10,000.00 10,000.00

BASE BID SUBTOTAL
ITEMS  1 - 178 13,516,821.00 13,633,019.75

ALTERNATE BID - The Gas Company
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

179 703450 WELDED STEEL PIPE CASING [12"] LF 330 138.00 45,540.00 150.00 49,500.00

ALTERNATE BID SUBTOTAL
ITEM 179 45,540.00 49,500.00

PROJECT TOTAL
ITEMS 1 - 179 13,562,361.00 13,682,519.75
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Riverside County Transportation Department
Summary of Bids
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Addenda:   1 (10/5/2011), 2 (10/13/2011), 3 (10/20/2011), 4 (10/20/2011)
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PROJECT:  I-15 at Clinton Keith Road Interchange Improvements
Interchange Improvements

PROJECT No. A2-0264

Base Bid - Roadway Items
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 2,500.00 2,500.00 35,000.00 35,000.00
2 072011 CONTRACTOR FURNISHED RESIDENT ENGINEER'S OFFICE LS 1 80,000.00 80,000.00 75,000.00 75,000.00
3 071325 TEMPORARY FENCE (TYPE ESA) LF 250 5.00 1,250.00 5.00 1,250.00
4 074016 CONSTRUCTION SITE MANAGEMENT LS 1 40,000.00 40,000.00 50,000.00 50,000.00
5 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 3,000.00 3,000.00 2,500.00 2,500.00
6 074028 TEMPORARY FIBER ROLL LF 26,600 3.00 79,800.00 3.50 93,100.00
7 074029 TEMPORARY SILT FENCE LF 4,930 3.00 14,790.00 3.00 14,790.00
8 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 13 3,500.00 45,500.00 1,750.00 22,750.00
9 074034 TEMPORARY COVER SQYD 200 20.00 4,000.00 5.00 1,000.00

10 074035 TEMPORARY CHECK DAM LF 2,220 7.00 15,540.00 5.00 11,100.00
11 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 40 180.00 7,200.00 125.00 5,000.00
12 074041 STREET SWEEPING LS 1 45,000.00 45,000.00 40,000.00 40,000.00
13 074043 TEMPORARY CONCRETE WASHOUT BIN EA 11 3,500.00 38,500.00 400.00 4,400.00
14 074055 TEMPORARY SOIL BINDER SQYD 57,100 0.25 14,275.00 0.10 5,710.00
15 074056 RAIN EVENT ACTION PLAN EA 40 500.00 20,000.00 125.00 5,000.00
16 074057 STORM  WATER ANNUAL REPORT EA 2 1,000.00 2,000.00 500.00 1,000.00
17 074058 STORM WATER SAMPLING AND ANALYSIS DAY EA 30 500.00 15,000.00 125.00 3,750.00
18 (S)120090 CONSTRUCTION AREA SIGNS LS 1 20 000 00 20 000 00 25 000 00 25 000 00

Flatiron West, Inc. Sema Construction
San Marcos, CA  92078 Lake Forest, Ca  92630

4 5

18 (S)120090 CONSTRUCTION AREA SIGNS LS 1 20,000.00 20,000.00 25,000.00 25,000.00
19 (S)120100 TRAFFIC CONTROL SYSTEM LS 1 80,000.00 80,000.00 85,145.22 85,145.22
20 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 710 3.10 2,201.00 3.00 2,130.00
21 120159 TEMPORARY TRAFFIC STRIPE LF 82,600 0.40 33,040.00 0.35 28,910.00
22 120165 CHANNELIZER (SURFACE MOUNTED) EA 270 30.00 8,100.00 40.00 10,800.00
23 120300 TEMPORARY PAVEMENT MARKER EA 1,480 4.10 6,068.00 4.00 5,920.00
24 128601 TEMPORARY SIGNAL SYSTEM LS 1 24,000.00 24,000.00 46,000.00 46,000.00
25 129000 TEMPORARY RAILING (TYPE K) LF 30,600 8.00 244,800.00 10.00 306,000.00
26 129100 TEMPORARY CRASH CUSHION MODULE EA 200 250.00 50,000.00 185.00 37,000.00
27 129150 TEMPORARY TRAFFIC SCREEN LF 30,600 2.00 61,200.00 2.75 84,150.00
28 150605 REMOVE FENCE LF 590 5.00 2,950.00 10.00 5,900.00
29 150662 REMOVE METAL BEAM GUARD RAILING LF 560 6.00 3,360.00 10.00 5,600.00
30 150668 REMOVE FLARED END SECTION EA 6 450.00 2,700.00 400.00 2,400.00
31 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING LF 43,700 0.50 21,850.00 0.45 19,665.00
32 150722 REMOVE PAVEMENT MARKER EA 2,770 1.00 2,770.00 1.00 2,770.00
33 150730 REMOVE CHANNELIZER (SURFACE MOUNTED) EA 110 10.00 1,100.00 12.00 1,320.00
34 150742 REMOVE ROADSIDE SIGN EA 26 150.00 3,900.00 125.00 3,250.00
35 150760 REMOVE SIGN STRUCTURE EA 2 3,300.00 6,600.00 1,200.00 2,400.00
36 150767 REMOVE BRIDGE MOUNTED SIGN EA 1 2,500.00 2,500.00 1,000.00 1,000.00
37 150803 REMOVE RSP CY 150 27.00 4,050.00 42.00 6,300.00
38 150806 REMOVE PIPE LF 740 16.00 11,840.00 30.00 22,200.00
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Riverside County Transportation Department
Summary of Bids

Advertised: September 13, 2011   (Agenda Item: 3.96)
Addenda:   1 (10/5/2011), 2 (10/13/2011), 3 (10/20/2011), 4 (10/20/2011)
Bids Open: 2 pm     Date: Wednesday, October 26, 2011

PROJECT:  I-15 at Clinton Keith Road Interchange Improvements
Interchange Improvements

PROJECT No. A2-0264

Base Bid - Roadway Items
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

39 150820 REMOVE INLET EA 11 700.00 7,700.00 1,000.00 11,000.00
40 150821 REMOVE HEADWALL EA 2 850.00 1,700.00 1,500.00 3,000.00
41 150823 REMOVE DOWNDRAIN LF 40 35.00 1,400.00 24.00 960.00
42 152390 RELOCATE ROADSIDE SIGN EA 31 325.00 10,075.00 175.00 5,425.00
43 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 9,850 2.20 21,670.00 1.75 17,237.50
44 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 1,060 6.00 6,360.00 2.35 2,491.00
45 153218 REMOVE CONCRETE SIDEWALK SQYD 780 4.00 3,120.00 3.75 2,925.00
46 153224 REMOVE CONCRETE ISLAND SQFT 2,030 1.50 3,045.00 3.25 6,597.50
47 155003 CAP INLET EA 8 1,100.00 8,800.00 1,000.00 8,000.00
48 160101 CLEARING AND GRUBBING LS 1 35,000.00 35,000.00 35,000.00 35,000.00
49 170101 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00 30,000.00 30,000.00
50 190101 ROADWAY EXCAVATION CY 44,500 14.00 623,000.00 8.00 356,000.00
51 190110 LEAD COMPLIANCE PLAN LS 1 2,500.00 2,500.00 2,000.00 2,000.00
52 (F)192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 2,969 35.00 103,915.00 27.00 80,163.00
53 (F)193013 STRUCTURE BACKFILL (RETAINING WALL) CY 2,779 25.00 69,475.00 32.00 88,928.00
54 (F)193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 128 70.00 8,960.00 42.00 5,376.00
55 194001 DITCH EXCAVATION CY 9,160 7.00 64,120.00 8.00 73,280.00
56 ITEM DELETED BY ADDENDUM

4 5
Flatiron West, Inc. Sema Construction
San Marcos, CA  92078 Lake Forest, Ca  92630

56 ---------- ITEM DELETED BY ADDENDUM ----- ----- ---------- ---------- ---------- ----------
57 200001 HIGHWAY PLANTING LS 1 3,000.00 3,000.00 16,000.00 16,000.00
58 (S)203021 FIBER ROLLS LF 4,700 2.20 10,340.00 3.50 16,450.00
59 203031 EROSION CONTROL (HYDROSEED) SQFT 516,000 0.07 36,120.00 0.06 30,960.00
60 204099 PLANT ESTABLISHMENT WORK (250 WORKING DAYS) LS 1 15,000.00 15,000.00 5,000.00 5,000.00
61 208768 12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK) LF 220 85.00 18,700.00 62.00 13,640.00
62 250201 CLASS 2 AGGREGATE SUBBASE CY 8,810 23.00 202,630.00 28.00 246,680.00
63 260201 CLASS 2 AGGREGATE BASE CY 5,060 23.00 116,380.00 25.00 126,500.00
64 270065 ASPHALTIC EMULSION (CURING SEAL) TON 1 3,500.00 3,500.00 1,500.00 1,500.00
65 280000 LEAN CONCRETE BASE CY 5,970 122.00 728,340.00 110.00 656,700.00
66 280001 RAPID STRENGTH CONCRETE BASE CY 110 365.00 40,150.00 200.00 22,000.00
67 390129 HOT MIX ASPHALT (TYPE C) TON 4,490 78.00 350,220.00 80.00 359,200.00
68 390132 HOT MIX ASPHALT (TYPE A) TON 150 65.00 9,750.00 70.00 10,500.00
69 390133 HOT MIX ASPHALT (TYPE A BOND BREAKER) TON 3,060 67.00 205,020.00 70.00 214,200.00
70 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 270 2.00 540.00 1.35 364.50
71 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 4,920 2.00 9,840.00 1.35 6,642.00
72 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 650 2.00 1,300.00 1.35 877.50
73 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 27 200.00 5,400.00 50.00 1,350.00
74 395000 ASPHALTIC EMULSION (PRIME COAT) TON 8 1,750.00 14,000.00 1,500.00 12,000.00
75 397005 TACK COAT TON 7 1,700.00 11,900.00 600.00 4,200.00
76 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 12,700 162.00 2,057,400.00 158.00 2,006,600.00
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Interchange Improvements
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Base Bid - Roadway Items
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

77 401051 JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE) CY 210 520.00 109,200.00 310.00 65,100.00
78 404092 SEAL PAVEMENT JOINT LF 56,800 3.25 184,600.00 2.00 113,600.00
79 404093 SEAL ISOLATION JOINT LF 8,720 10.00 87,200.00 13.00 113,360.00
80 420201 GRIND EXISTING CONCRETE PAVEMENT SQYD 11,700 6.00 70,200.00 8.00 93,600.00
81 (F)510060 STRUCTURAL CONCRETE, RETAINING WALL CY 1,010 345.00 348,450.00 380.00 383,800.00
82 510314 CLASS 4 CONCRETE (BACKFILL) CY 31 150.00 4,650.00 138.00 4,278.00
83 (F)510410 CLASS 1 CONCRETE (STRUCTURE) CY 72 850.00 61,200.00 1,620.00 116,640.00
84 (F)510502 MINOR CONCRETE (MINOR STRUCTURE) CY 71 1,500.00 106,500.00 2,000.00 142,000.00
85 (F)511064 FRACTURED RIB TEXTURE SQYD 759 88.00 66,792.00 110.00 83,490.00
86 (F)(P)(S)520101 BAR REINFORCING STEEL LB 9,331 1.61 15,022.91 2.00 18,662.00
87 (F)(P)(S)520103 BAR REINFORCING STEEL (RETAINING WALL) LB 63,376 1.53 96,965.28 1.40 88,726.40
88 560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 1,660 5.60 9,296.00 5.50 9,130.00
89 560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 1,660 3.70 6,142.00 2.50 4,150.00
90 560218 FURNISH SIGN STRUCTURE (TRUSS) LB 78,300 4.10 321,030.00 4.00 313,200.00
91 560219 INSTALL SIGN STRUCTURE (TRUSS) LB 78,300 0.25 19,575.00 0.25 19,575.00
92 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 1,110 13.00 14,430.00 25.00 27,750.00
93 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 63 8.00 504.00 15.00 945.00
94 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0 080" UNFRAMED) SQFT 380 8 00 3 040 00 15 00 5 700 00

4 5
Flatiron West, Inc. Sema Construction
San Marcos, CA  92078 Lake Forest, Ca  92630

94 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 380 8.00 3,040.00 15.00 5,700.00
95 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 140 11.00 1,540.00 15.00 2,100.00
96 (S)561016 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 92 745.00 68,540.00 700.00 64,400.00
97 566011 ROADSIDE SIGN - ONE POST EA 39 425.00 16,575.00 225.00 8,775.00
98 566012 ROADSIDE SIGN - TWO POST EA 1 1,000.00 1,000.00 325.00 325.00
99 568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) EA 3 2,100.00 6,300.00 275.00 825.00
100 620100 18" ALTERNATIVE PIPE CULVERT LF 950 58.00 55,100.00 55.00 52,250.00
101 620140 24" ALTERNATIVE PIPE CULVERT LF 1,040 69.00 71,760.00 60.00 62,400.00
102 620180 30" ALTERNATIVE PIPE CULVERT LF 74 128.00 9,472.00 70.00 5,180.00
103 620220 36" ALTERNATIVE PIPE CULVERT LF 330 96.00 31,680.00 72.00 23,760.00
104 620260 42" ALTERNATIVE PIPE CULVERT LF 33 205.00 6,765.00 102.00 3,366.00
105 650014 18" REINFORCED CONCRETE PIPE LF 210 80.00 16,800.00 82.00 17,220.00
106 650018 24" REINFORCED CONCRETE PIPE LF 62 107.00 6,634.00 200.00 12,400.00
107 700638 36" CORRUGATED STEEL PIPE INLET (0.079" THICK) LF 28 750.00 21,000.00 670.00 18,760.00
108 705311 18" ALTERNATIVE FLARED END SECTION EA 6 550.00 3,300.00 400.00 2,400.00
109 705315 24" ALTERNATIVE FLARED END SECTION EA 4 585.00 2,340.00 450.00 1,800.00
110 705321 36" ALTERNATIVE FLARED END SECTION EA 1 1,300.00 1,300.00 1,130.00 1,130.00
111 705323 42" ALTERNATIVE FLARED END SECTION EA 1 1,860.00 1,860.00 1,350.00 1,350.00
112 707117 36" PRECAST CONCRETE PIPE INLET LF 11 778.00 8,558.00 950.00 10,450.00
113 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) CY 59 125.00 7,375.00 77.00 4,543.00
114 721010 ROCK SLOPE PROTECTION (BACKING NO. 1, METHOD B) CY 48 114.00 5,472.00 88.00 4,224.00
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115 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) CY 68 202.00 13,736.00 180.00 12,240.00
116 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) CY 92 148.00 13,616.00 72.00 6,624.00
117 729010 ROCK SLOPE PROTECTION FABRIC SQYD 590 6.00 3,540.00 3.25 1,917.50
118 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 24 520.00 12,480.00 1,000.00 24,000.00
119 731504 MINOR CONCRETE (CURB AND GUTTER) CY 180 370.00 66,600.00 360.00 64,800.00
120 (F)731517 MINOR CONCRETE (GUTTER) LF 684 35.00 23,940.00 47.00 32,148.00
121 731521 MINOR CONCRETE (SIDEWALK) CY 230 290.00 66,700.00 370.00 85,100.00
122 731623 MINOR CONCRETE (CURB RAMP) CY 23 500.00 11,500.00 700.00 16,100.00
123 (F)(P)750001 MISCELLANEOUS IRON AND STEEL LB 9,884 2.00 19,768.00 2.50 24,710.00
124 (P)800360 CHAIN LINK FENCE (TYPE CL-6) LF 180 30.00 5,400.00 30.00 5,400.00
125 820107 DELINEATOR (CLASS 1) EA 51 40.00 2,040.00 30.00 1,530.00
126 (S)832003 METAL BEAM GUARD RAILING (WOOD POST) LF 1,390 24.00 33,360.00 24.00 33,360.00
127 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,090 44.00 47,960.00 49.00 53,410.00
128 (P)833088 TUBULAR HANDRAILING LF 110 55.00 6,050.00 54.00 5,940.00
129 (P)839521 CABLE RAILING LF 300 20.00 6,000.00 19.00 5,700.00
130 (S)839541 TRANSITION RAILING (TYPE WB) EA 4 3,000.00 12,000.00 3,000.00 12,000.00
131 (S)839578 END CAP (TYPE TC) EA 5 75.00 375.00 75.00 375.00
132 (S)839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 620 00 4 960 00 620 00 4 960 00

4 5
Flatiron West, Inc. Sema Construction
San Marcos, CA  92078 Lake Forest, Ca  92630

132 (S)839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 620.00 4,960.00 620.00 4,960.00
133 (S)839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 12 2,500.00 30,000.00 2,500.00 30,000.00
134 (F)839704 CONCRETE BARRIER (TYPE 60D) LF 246 50.00 12,300.00 73.00 17,958.00
135 (F)839726 CONCRETE BARRIER (TYPE 736A) LF 1,035 60.00 62,100.00 73.00 75,555.00
136 (S)840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 70,500 0.45 31,725.00 0.40 28,200.00
137 (S)840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 14,900 1.10 16,390.00 1.00 14,900.00
138 (S)840515 THERMOPLASTIC PAVEMENT MARKING SQFT 2,010 3.80 7,638.00 3.55 7,135.50
139 (P)(S)850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,410 1.10 2,651.00 1.00 2,410.00
140 (P)(S)850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,190 3.60 7,884.00 3.55 7,774.50

141 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING 
CONSTRUCTION LS 1 4,100.00 4,100.00 3,000.00 3,000.00

142 (S)860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 103,000.00 103,000.00 110,000.00 110,000.00
143 (S)860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 128,000.00 128,000.00 145,000.00 145,000.00
144 (S)860253 SIGNAL AND LIGHTING (LOCATION 3) LS 1 128,000.00 128,000.00 145,000.00 145,000.00
145 (S)860254 SIGNAL AND LIGHTING (LOCATION 4) LS 1 86,000.00 86,000.00 100,000.00 100,000.00
146 (S)860402 LIGHTING (CITY STREET) LS 1 54,000.00 54,000.00 50,000.00 50,000.00
147 (S)860701 INTERCONNECTION CONDUIT AND CONDUCTORS LS 1 40,500.00 40,500.00 20,000.00 20,000.00
148 (S)860889 MODIFY TRAFFIC MONITORING STATION LS 1 4,100.00 4,100.00 4,000.00 4,000.00
149 (S)861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 98,000.00 98,000.00 120,000.00 120,000.00
150 (S)861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 94,000.00 94,000.00 90,000.00 90,000.00
151 (S)861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 160,000.00 160,000.00 200,000.00 200,000.00
152 999990 MOBILIZATION LS 1 727,000.00 727,000.00 727,000.00 727,000.00
153 999991 DE-MOBILIZATION LS 1 727,000.00 727,000.00 727,000.00 727,000.00
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154 153210 REMOVE CONCRETE CY 16 80.00 1,280.00 125.00 2,000.00
155 157560 BRIDGE REMOVAL (PORTION) LS 1 70,000.00 70,000.00 100,000.00 100,000.00
156 (F)192003 STRUCTURE EXCAVATION (BRIDGE) CY 919 60.00 55,140.00 61.00 56,059.00
157 (F)193003 STRUCTURE BACKFILL (BRIDGE) CY 538 60.00 32,280.00 120.00 64,560.00
158 (S)490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 3,300 84.00 277,200.00 49.00 161,700.00
159 (S)(P)500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 130,000.00 130,000.00 95,000.00 95,000.00
160 (F)510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 286 300.00 85,800.00 247.00 70,642.00
161 (F)510053 STRUCTURAL CONCRETE, BRIDGE CY 1,875 580.00 1,087,500.00 785.00 1,471,875.00
162 (F)510085 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ) CY 45 1,100.00 49,500.00 1,000.00 45,000.00
163 (F)510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 23 1,300.00 29,900.00 1,600.00 36,800.00
164 511106 DRILL AND BOND DOWEL LF 90 23.00 2,070.00 58.00 5,220.00
165 515020 REFINISH BRIDGE DECK SQFT 1,010 7.50 7,575.00 16.00 16,160.00
166 519100 JOINT SEAL (MR 2") LF 250 110.00 27,500.00 150.00 37,500.00
167 (F)(P)(S)520102 BAR REINFORCING STEEL (BRIDGE) LB 701,263 0.75 525,947.25 0.76 532,959.88
168 (F)(P)(S)550110 COLUMN CASING LB 11,413 5.20 59,347.60 7.00 79,891.00
169 721810 SLOPE PAVING (CONCRETE) CY 52 500.00 26,000.00 343.00 17,836.00
170 (F)(P)750501 MISCELLANEOUS METAL (BRIDGE) LB 3,250 6.00 19,500.00 16.00 52,000.00
171 (F)(P)750505 BRIDGE DECK DRAINAGE SYSTEM LB 30 026 2 70 81 070 20 3 00 90 078 00

4 5
Flatiron West, Inc. Sema Construction
San Marcos, CA  92078 Lake Forest, Ca  92630

171 (F)(P)750505 BRIDGE DECK DRAINAGE SYSTEM LB 30,026 2.70 81,070.20 3.00 90,078.00
172 (F)(P)(S)833032 DECORATIVE FENCE LF 620 200.00 124,000.00 200.00 124,000.00
173 833140 CONCRETE BARRIER (TYPE 26 MOD) LF 620 135.00 83,700.00 118.00 73,160.00

174 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 45,000.00 45,000.00 45,000.00 45,000.00
175 066061 CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP) FA 1 200,000.00 200,000.00 200,000.00 200,000.00
176 066003 STATE FURNISHED MATERIALS FA 1 65,000.00 65,000.00 65,000.00 65,000.00
177 066864 ELECTRICAL SERVICE LINE EXTENSION LS 1 25,000.00 25,000.00 50,000.00 50,000.00
178 000003 TEMPORARY ELECTRICAL SERVICE LS 1 15,000.00 15,000.00 20,000.00 20,000.00

BASE BID SUBTOTAL
ITEMS  1 - 178 13,729,645.24 13,984,010.00

ALTERNATE BID - The Gas Company
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

179 703450 WELDED STEEL PIPE CASING [12"] LF 330 190.00 62,700.00 47.00 15,510.00

ALTERNATE BID SUBTOTAL
ITEM 179 62,700.00 15,510.00

PROJECT TOTAL
ITEMS 1 - 179 13,792,345.24 13,999,520.00
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Interchange Improvements

PROJECT No. A2-0264

Base Bid - Roadway Items
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 1,600.00 1,600.00 7,500.00 7,500.00
2 072011 CONTRACTOR FURNISHED RESIDENT ENGINEER'S OFFICE LS 1 25,000.00 25,000.00 80,000.00 80,000.00
3 071325 TEMPORARY FENCE (TYPE ESA) LF 250 5.50 1,375.00 14.00 3,500.00
4 074016 CONSTRUCTION SITE MANAGEMENT LS 1 15,000.00 15,000.00 10,000.00 10,000.00
5 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 3,000.00 3,000.00 100,000.00 100,000.00
6 074028 TEMPORARY FIBER ROLL LF 26,600 2.50 66,500.00 2.50 66,500.00
7 074029 TEMPORARY SILT FENCE LF 4,930 2.00 9,860.00 2.00 9,860.00
8 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 13 3,000.00 39,000.00 5,000.00 65,000.00
9 074034 TEMPORARY COVER SQYD 200 5.00 1,000.00 5.00 1,000.00

10 074035 TEMPORARY CHECK DAM LF 2,220 5.00 11,100.00 3.00 6,660.00
11 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 40 350.00 14,000.00 200.00 8,000.00
12 074041 STREET SWEEPING LS 1 20,000.00 20,000.00 50,000.00 50,000.00
13 074043 TEMPORARY CONCRETE WASHOUT BIN EA 11 2,000.00 22,000.00 5,000.00 55,000.00
14 074055 TEMPORARY SOIL BINDER SQYD 57,100 0.30 17,130.00 0.10 5,710.00
15 074056 RAIN EVENT ACTION PLAN EA 40 100.00 4,000.00 400.00 16,000.00
16 074057 STORM  WATER ANNUAL REPORT EA 2 1,500.00 3,000.00 500.00 1,000.00
17 074058 STORM WATER SAMPLING AND ANALYSIS DAY EA 30 150.00 4,500.00 500.00 15,000.00
18 (S)120090 CONSTRUCTION AREA SIGNS LS 1 25 000 00 25 000 00 50 000 00 50 000 00

6 7
Granite Construction Co. Ortiz Enterprises Incorporated
Vista, CA  92081 Irvine, CA  92618

18 (S)120090 CONSTRUCTION AREA SIGNS LS 1 25,000.00 25,000.00 50,000.00 50,000.00
19 (S)120100 TRAFFIC CONTROL SYSTEM LS 1 50,000.00 50,000.00 118,000.00 118,000.00
20 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 710 3.00 2,130.00 3.00 2,130.00
21 120159 TEMPORARY TRAFFIC STRIPE LF 82,600 0.40 33,040.00 0.35 28,910.00
22 120165 CHANNELIZER (SURFACE MOUNTED) EA 270 40.00 10,800.00 50.00 13,500.00
23 120300 TEMPORARY PAVEMENT MARKER EA 1,480 4.00 5,920.00 4.00 5,920.00
24 128601 TEMPORARY SIGNAL SYSTEM LS 1 20,000.00 20,000.00 40,000.00 40,000.00
25 129000 TEMPORARY RAILING (TYPE K) LF 30,600 7.50 229,500.00 5.20 159,120.00
26 129100 TEMPORARY CRASH CUSHION MODULE EA 200 250.00 50,000.00 250.00 50,000.00
27 129150 TEMPORARY TRAFFIC SCREEN LF 30,600 1.00 30,600.00 3.80 116,280.00
28 150605 REMOVE FENCE LF 590 6.00 3,540.00 10.00 5,900.00
29 150662 REMOVE METAL BEAM GUARD RAILING LF 560 9.00 5,040.00 10.00 5,600.00
30 150668 REMOVE FLARED END SECTION EA 6 275.00 1,650.00 100.00 600.00
31 150717 REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING LF 43,700 0.50 21,850.00 0.45 19,665.00
32 150722 REMOVE PAVEMENT MARKER EA 2,770 1.00 2,770.00 1.00 2,770.00
33 150730 REMOVE CHANNELIZER (SURFACE MOUNTED) EA 110 13.00 1,430.00 25.00 2,750.00
34 150742 REMOVE ROADSIDE SIGN EA 26 100.00 2,600.00 125.00 3,250.00
35 150760 REMOVE SIGN STRUCTURE EA 2 3,500.00 7,000.00 1,650.00 3,300.00
36 150767 REMOVE BRIDGE MOUNTED SIGN EA 1 1,500.00 1,500.00 2,000.00 2,000.00
37 150803 REMOVE RSP CY 150 40.00 6,000.00 35.00 5,250.00
38 150806 REMOVE PIPE LF 740 14.00 10,360.00 40.00 29,600.00
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Riverside County Transportation Department
Summary of Bids
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Addenda:   1 (10/5/2011), 2 (10/13/2011), 3 (10/20/2011), 4 (10/20/2011)
Bids Open: 2 pm     Date: Wednesday, October 26, 2011

PROJECT:  I-15 at Clinton Keith Road Interchange Improvements
Interchange Improvements

PROJECT No. A2-0264

Base Bid - Roadway Items
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

39 150820 REMOVE INLET EA 11 900.00 9,900.00 1,000.00 11,000.00
40 150821 REMOVE HEADWALL EA 2 3,500.00 7,000.00 400.00 800.00
41 150823 REMOVE DOWNDRAIN LF 40 26.00 1,040.00 31.00 1,240.00
42 152390 RELOCATE ROADSIDE SIGN EA 31 240.00 7,440.00 285.00 8,835.00
43 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 9,850 2.50 24,625.00 7.00 68,950.00
44 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 1,060 3.60 3,816.00 3.00 3,180.00
45 153218 REMOVE CONCRETE SIDEWALK SQYD 780 0.75 585.00 5.00 3,900.00
46 153224 REMOVE CONCRETE ISLAND SQFT 2,030 1.00 2,030.00 3.00 6,090.00
47 155003 CAP INLET EA 8 1,250.00 10,000.00 500.00 4,000.00
48 160101 CLEARING AND GRUBBING LS 1 35,000.00 35,000.00 35,000.00 35,000.00
49 170101 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00 30,000.00 30,000.00
50 190101 ROADWAY EXCAVATION CY 44,500 15.00 667,500.00 13.60 605,200.00
51 190110 LEAD COMPLIANCE PLAN LS 1 1,500.00 1,500.00 10,000.00 10,000.00
52 (F)192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 2,969 40.00 118,760.00 105.00 311,745.00
53 (F)193013 STRUCTURE BACKFILL (RETAINING WALL) CY 2,779 60.00 166,740.00 43.00 119,497.00
54 (F)193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 128 135.00 17,280.00 30.00 3,840.00
55 194001 DITCH EXCAVATION CY 9,160 12.00 109,920.00 2.50 22,900.00
56 ITEM DELETED BY ADDENDUM

6 7
Granite Construction Co. Ortiz Enterprises Incorporated
Vista, CA  92081 Irvine, CA  92618

56 ---------- ITEM DELETED BY ADDENDUM ----- ----- ---------- ---------- ---------- ----------
57 200001 HIGHWAY PLANTING LS 1 3,500.00 3,500.00 3,500.00 3,500.00
58 (S)203021 FIBER ROLLS LF 4,700 2.00 9,400.00 2.00 9,400.00
59 203031 EROSION CONTROL (HYDROSEED) SQFT 516,000 0.05 25,800.00 0.10 51,600.00
60 204099 PLANT ESTABLISHMENT WORK (250 WORKING DAYS) LS 1 15,000.00 15,000.00 13,000.00 13,000.00
61 208768 12" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" THICK) LF 220 45.00 9,900.00 150.00 33,000.00
62 250201 CLASS 2 AGGREGATE SUBBASE CY 8,810 18.00 158,580.00 23.50 207,035.00
63 260201 CLASS 2 AGGREGATE BASE CY 5,060 25.00 126,500.00 30.00 151,800.00
64 270065 ASPHALTIC EMULSION (CURING SEAL) TON 1 1,300.00 1,300.00 14,100.00 14,100.00
65 280000 LEAN CONCRETE BASE CY 5,970 120.00 716,400.00 99.00 591,030.00
66 280001 RAPID STRENGTH CONCRETE BASE CY 110 630.00 69,300.00 730.00 80,300.00
67 390129 HOT MIX ASPHALT (TYPE C) TON 4,490 70.00 314,300.00 79.00 354,710.00
68 390132 HOT MIX ASPHALT (TYPE A) TON 150 115.00 17,250.00 133.00 19,950.00
69 390133 HOT MIX ASPHALT (TYPE A BOND BREAKER) TON 3,060 80.00 244,800.00 113.00 345,780.00
70 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 270 1.35 364.50 2.00 540.00
71 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 4,920 1.35 6,642.00 2.00 9,840.00
72 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 650 1.35 877.50 2.00 1,300.00
73 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 27 130.00 3,510.00 600.00 16,200.00
74 395000 ASPHALTIC EMULSION (PRIME COAT) TON 8 600.00 4,800.00 3,100.00 24,800.00
75 397005 TACK COAT TON 7 600.00 4,200.00 3,200.00 22,400.00
76 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 12,700 210.00 2,667,000.00 175.00 2,222,500.00
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77 401051 JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE) CY 210 725.00 152,250.00 715.00 150,150.00
78 404092 SEAL PAVEMENT JOINT LF 56,800 3.25 184,600.00 2.00 113,600.00
79 404093 SEAL ISOLATION JOINT LF 8,720 3.00 26,160.00 15.00 130,800.00
80 420201 GRIND EXISTING CONCRETE PAVEMENT SQYD 11,700 4.50 52,650.00 8.25 96,525.00
81 (F)510060 STRUCTURAL CONCRETE, RETAINING WALL CY 1,010 450.00 454,500.00 398.00 401,980.00
82 510314 CLASS 4 CONCRETE (BACKFILL) CY 31 180.00 5,580.00 200.00 6,200.00
83 (F)510410 CLASS 1 CONCRETE (STRUCTURE) CY 72 900.00 64,800.00 1,400.00 100,800.00
84 (F)510502 MINOR CONCRETE (MINOR STRUCTURE) CY 71 1,500.00 106,500.00 1,600.00 113,600.00
85 (F)511064 FRACTURED RIB TEXTURE SQYD 759 75.00 56,925.00 41.00 31,119.00
86 (F)(P)(S)520101 BAR REINFORCING STEEL LB 9,331 1.50 13,996.50 1.20 11,197.20
87 (F)(P)(S)520103 BAR REINFORCING STEEL (RETAINING WALL) LB 63,376 1.50 95,064.00 1.55 98,232.80
88 560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 1,660 4.00 6,640.00 5.50 9,130.00
89 560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 1,660 0.50 830.00 2.50 4,150.00
90 560218 FURNISH SIGN STRUCTURE (TRUSS) LB 78,300 4.00 313,200.00 4.00 313,200.00
91 560219 INSTALL SIGN STRUCTURE (TRUSS) LB 78,300 0.25 19,575.00 0.30 23,490.00
92 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 1,110 25.00 27,750.00 25.00 27,750.00
93 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 63 10.00 630.00 14.00 882.00
94 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0 080" UNFRAMED) SQFT 380 12 00 4 560 00 15 00 5 700 00

6 7
Granite Construction Co. Ortiz Enterprises Incorporated
Vista, CA  92081 Irvine, CA  92618

94 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 380 12.00 4,560.00 15.00 5,700.00
95 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 140 15.00 2,100.00 13.00 1,820.00
96 (S)561016 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 92 700.00 64,400.00 900.00 82,800.00
97 566011 ROADSIDE SIGN - ONE POST EA 39 400.00 15,600.00 335.00 13,065.00
98 566012 ROADSIDE SIGN - TWO POST EA 1 900.00 900.00 1,000.00 1,000.00
99 568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) EA 3 2,000.00 6,000.00 2,200.00 6,600.00
100 620100 18" ALTERNATIVE PIPE CULVERT LF 950 62.00 58,900.00 72.00 68,400.00
101 620140 24" ALTERNATIVE PIPE CULVERT LF 1,040 73.00 75,920.00 95.00 98,800.00
102 620180 30" ALTERNATIVE PIPE CULVERT LF 74 86.00 6,364.00 150.00 11,100.00
103 620220 36" ALTERNATIVE PIPE CULVERT LF 330 98.00 32,340.00 105.00 34,650.00
104 620260 42" ALTERNATIVE PIPE CULVERT LF 33 125.00 4,125.00 215.00 7,095.00
105 650014 18" REINFORCED CONCRETE PIPE LF 210 68.00 14,280.00 91.00 19,110.00
106 650018 24" REINFORCED CONCRETE PIPE LF 62 81.00 5,022.00 250.00 15,500.00
107 700638 36" CORRUGATED STEEL PIPE INLET (0.079" THICK) LF 28 550.00 15,400.00 400.00 11,200.00
108 705311 18" ALTERNATIVE FLARED END SECTION EA 6 525.00 3,150.00 740.00 4,440.00
109 705315 24" ALTERNATIVE FLARED END SECTION EA 4 580.00 2,320.00 825.00 3,300.00
110 705321 36" ALTERNATIVE FLARED END SECTION EA 1 1,150.00 1,150.00 1,600.00 1,600.00
111 705323 42" ALTERNATIVE FLARED END SECTION EA 1 1,200.00 1,200.00 2,300.00 2,300.00
112 707117 36" PRECAST CONCRETE PIPE INLET LF 11 500.00 5,500.00 490.00 5,390.00
113 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) CY 59 100.00 5,900.00 80.00 4,720.00
114 721010 ROCK SLOPE PROTECTION (BACKING NO. 1, METHOD B) CY 48 90.00 4,320.00 50.00 2,400.00
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115 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) CY 68 90.00 6,120.00 75.00 5,100.00
116 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) CY 92 100.00 9,200.00 95.00 8,740.00
117 729010 ROCK SLOPE PROTECTION FABRIC SQYD 590 2.00 1,180.00 5.00 2,950.00
118 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 24 1,300.00 31,200.00 450.00 10,800.00
119 731504 MINOR CONCRETE (CURB AND GUTTER) CY 180 330.00 59,400.00 231.00 41,580.00
120 (F)731517 MINOR CONCRETE (GUTTER) LF 684 30.00 20,520.00 35.00 23,940.00
121 731521 MINOR CONCRETE (SIDEWALK) CY 230 350.00 80,500.00 210.00 48,300.00
122 731623 MINOR CONCRETE (CURB RAMP) CY 23 660.00 15,180.00 400.00 9,200.00
123 (F)(P)750001 MISCELLANEOUS IRON AND STEEL LB 9,884 2.00 19,768.00 2.50 24,710.00
124 (P)800360 CHAIN LINK FENCE (TYPE CL-6) LF 180 18.00 3,240.00 30.00 5,400.00
125 820107 DELINEATOR (CLASS 1) EA 51 50.00 2,550.00 50.00 2,550.00
126 (S)832003 METAL BEAM GUARD RAILING (WOOD POST) LF 1,390 22.00 30,580.00 24.00 33,360.00
127 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,090 70.00 76,300.00 44.00 47,960.00
128 (P)833088 TUBULAR HANDRAILING LF 110 30.00 3,300.00 53.00 5,830.00
129 (P)839521 CABLE RAILING LF 300 10.00 3,000.00 19.00 5,700.00
130 (S)839541 TRANSITION RAILING (TYPE WB) EA 4 2,900.00 11,600.00 4,600.00 18,400.00
131 (S)839578 END CAP (TYPE TC) EA 5 210.00 1,050.00 575.00 2,875.00
132 (S)839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 500 00 4 000 00 615 00 4 920 00

6 7
Granite Construction Co. Ortiz Enterprises Incorporated
Vista, CA  92081 Irvine, CA  92618

132 (S)839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 500.00 4,000.00 615.00 4,920.00
133 (S)839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 12 2,000.00 24,000.00 2,450.00 29,400.00
134 (F)839704 CONCRETE BARRIER (TYPE 60D) LF 246 65.00 15,990.00 70.00 17,220.00
135 (F)839726 CONCRETE BARRIER (TYPE 736A) LF 1,035 70.00 72,450.00 90.00 93,150.00
136 (S)840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 70,500 0.40 28,200.00 0.40 28,200.00
137 (S)840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 14,900 1.00 14,900.00 1.00 14,900.00
138 (S)840515 THERMOPLASTIC PAVEMENT MARKING SQFT 2,010 3.50 7,035.00 3.50 7,035.00
139 (P)(S)850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,410 1.00 2,410.00 1.00 2,410.00
140 (P)(S)850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,190 3.50 7,665.00 3.50 7,665.00

141 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING 
CONSTRUCTION LS 1 3,000.00 3,000.00 3,000.00 3,000.00

142 (S)860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 95,000.00 95,000.00 100,000.00 100,000.00
143 (S)860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 140,000.00 140,000.00 130,000.00 130,000.00
144 (S)860253 SIGNAL AND LIGHTING (LOCATION 3) LS 1 130,000.00 130,000.00 120,000.00 120,000.00
145 (S)860254 SIGNAL AND LIGHTING (LOCATION 4) LS 1 90,000.00 90,000.00 80,000.00 80,000.00
146 (S)860402 LIGHTING (CITY STREET) LS 1 30,000.00 30,000.00 45,000.00 45,000.00
147 (S)860701 INTERCONNECTION CONDUIT AND CONDUCTORS LS 1 25,000.00 25,000.00 20,000.00 20,000.00
148 (S)860889 MODIFY TRAFFIC MONITORING STATION LS 1 4,000.00 4,000.00 4,400.00 4,400.00
149 (S)861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 105,000.00 105,000.00 80,000.00 80,000.00
150 (S)861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 100,000.00 100,000.00 90,000.00 90,000.00
151 (S)861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 160,000.00 160,000.00 152,000.00 152,000.00
152 999990 MOBILIZATION LS 1 610,811.00 610,811.00 727,000.00 727,000.00
153 999991 DE-MOBILIZATION LS 1 727,000.00 727,000.00 727,000.00 727,000.00
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154 153210 REMOVE CONCRETE CY 16 400.00 6,400.00 30.00 480.00
155 157560 BRIDGE REMOVAL (PORTION) LS 1 80,000.00 80,000.00 75,000.00 75,000.00
156 (F)192003 STRUCTURE EXCAVATION (BRIDGE) CY 919 100.00 91,900.00 125.00 114,875.00
157 (F)193003 STRUCTURE BACKFILL (BRIDGE) CY 538 120.00 64,560.00 215.00 115,670.00
158 (S)490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 3,300 125.00 412,500.00 131.00 432,300.00
159 (S)(P)500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 140.00 140.00 133,000.00 133,000.00
160 (F)510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 286 260.00 74,360.00 410.00 117,260.00
161 (F)510053 STRUCTURAL CONCRETE, BRIDGE CY 1,875 555.00 1,040,625.00 580.00 1,087,500.00
162 (F)510085 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ) CY 45 1,000.00 45,000.00 940.00 42,300.00
163 (F)510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 23 1,300.00 29,900.00 1,000.00 23,000.00
164 511106 DRILL AND BOND DOWEL LF 90 30.00 2,700.00 20.00 1,800.00
165 515020 REFINISH BRIDGE DECK SQFT 1,010 6.00 6,060.00 25.00 25,250.00
166 519100 JOINT SEAL (MR 2") LF 250 120.00 30,000.00 190.00 47,500.00
167 (F)(P)(S)520102 BAR REINFORCING STEEL (BRIDGE) LB 701,263 0.50 350,631.50 0.65 455,820.95
168 (F)(P)(S)550110 COLUMN CASING LB 11,413 6.00 68,478.00 8.00 91,304.00
169 721810 SLOPE PAVING (CONCRETE) CY 52 900.00 46,800.00 600.00 31,200.00
170 (F)(P)750501 MISCELLANEOUS METAL (BRIDGE) LB 3,250 4.00 13,000.00 7.50 24,375.00
171 (F)(P)750505 BRIDGE DECK DRAINAGE SYSTEM LB 30 026 3 00 90 078 00 3 00 90 078 00

6 7
Granite Construction Co. Ortiz Enterprises Incorporated
Vista, CA  92081 Irvine, CA  92618

171 (F)(P)750505 BRIDGE DECK DRAINAGE SYSTEM LB 30,026 3.00 90,078.00 3.00 90,078.00
172 (F)(P)(S)833032 DECORATIVE FENCE LF 620 150.00 93,000.00 180.00 111,600.00
173 833140 CONCRETE BARRIER (TYPE 26 MOD) LF 620 160.00 99,200.00 170.00 105,400.00

174 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 10,000.00 10,000.00 45,000.00 45,000.00
175 066061 CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP) FA 1 200,000.00 200,000.00 200,000.00 200,000.00
176 066003 STATE FURNISHED MATERIALS FA 1 65,000.00 65,000.00 65,000.00 65,000.00
177 066864 ELECTRICAL SERVICE LINE EXTENSION LS 1 20,000.00 20,000.00 41,000.00 41,000.00
178 000003 TEMPORARY ELECTRICAL SERVICE LS 1 5,000.00 5,000.00 18,000.00 18,000.00

BASE BID SUBTOTAL
ITEMS  1 - 178 14,018,938.00 14,893,440.95

ALTERNATE BID - The Gas Company
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

179 703450 WELDED STEEL PIPE CASING [12"] LF 330 220.00 72,600.00 260.00 85,800.00

ALTERNATE BID SUBTOTAL
ITEM 179 72,600.00 85,800.00

PROJECT TOTAL
ITEMS 1 - 179 14,091,538.00 14,979,240.95
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of work
Penhall Company
Lic. No. 568673 Concrete Grinding

Coffman Specialities Inc.
Lic. No. 632358 Concrete Paving

Lincoln Pacific 
Lic. No. 828467 Electrical

Marina Landscape Inc.
Lic. No. 492862 Erosion Control and Landscape

Area West Fence Co.
Lic. No. 737398 Fence

Coral Construction Co

I-15 at Clinton Keith Road Interchange Improvements

A2-0264

Subcontractors

Griffith Company

Coral Construction Co.
Lic. No. 332441 Sign Structures

Cal Stripe Inc.
Lic. No. 685387 Striping

SRD Engineering Inc.
Lic. No. 644233 Underground

Hard Rock Equipment
Lic. No. 898454 Demo (Partial)

Dywidag Systems 
Lic. No. 273710 Prestressing

Shoring Engineers
Lic. No. 245416

Cast In Drilled Hole Concrete 
Piling

Integrity Rebar Placers
Lic. No. 533729 Rebar

ACL Construction Company Inc.
Lic. No. 468840 Barrier Rail (Partial)
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