
Riverside County Transportation Department
Summary of Bids PROJECT: 

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (5/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011 PROJECT No. B8-0691

Company Name Base Bid
Subtotal

Alternate Bid
Schedule 1 
(Course of Construction 
Insurance)

Total

COUNTY'S ESTIMATE 5,716,734.70 25,000.00 $5,741,734.70

1 Powell Constructors, Inc. 4,648,968.90 50,000.00 $4,698,968.90

2 Coffman Specialties, Inc. 4,848,560.00 14,640.00 $4,863,200.00

3 Riverside Construction Co., Inc. 4,911,226.00 8,500.00 $4,919,726.00

4 Sema Construction, Inc. 4,950,165.19 26,500.00 $4,976,665.19

5 Ortiz Enterprises, Inc. 5,127,551.65 16,000.00 $5,143,551.65

6 Griffith Company 5,364,941.60 14,835.00 $5,379,776.60

7 FTR International, Inc. 5,440,991.32 50,000.00 $5,490,991.32

8 Granite Construction Company 6,322,730.00 6,350.00 $6,329,080.00

Average Bid Prices $5,201,891.83 $23,353.13 $5,225,244.96

I-215 at Ramona Expressway/ Cajalco 
Expressway  Interchange Improvements

I-215@RAMONA.EXPWY: Web-Summary.SubTotals
Page 1 of 1 Updated: 06/02/2011



Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

Base Bid,  I-215 at Ramona Expressway Interchange Improvements
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 000003 ELECTRICAL LINE EXTENSION LS 1 175,000.00 175,000.00 170,000.00 170,000.00
2 016782 LEAN CONCRETE BASE (RAPID SETTING) CY 438 150.00 65,700.00 250.00 109,500.00
3 066061 CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP) FA 1 50,000.00 50,000.00 50,000.00 50,000.00
4 066102 DUST ABATEMENT LS 1 25,000.00 25,000.00 15,000.00 15,000.00
5 066105 RESIDENT ENGINEER OFFICE LS 1 50,000.00 50,000.00 20,000.00 20,000.00
6 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,000.00 5,000.00 6,000.00 6,000.00
7 074016 CONSTRUCTION SITE MANAGEMENT LS 1 20,000.00 20,000.00 10,000.00 10,000.00
8 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 20,000.00 20,000.00 1,500.00 1,500.00
9 074028 TEMPORARY FIBER ROLL LF 3,167 2.50 7,917.50 2.00 6,334.00
10 074029 TEMPORARY SILT FENCE LF 1,463 2.50 3,657.50 2.00 2,926.00
11 074031 TEMPORARY GRAVEL BAG BERM LF 2,790 6.00 16,740.00 3.00 8,370.00
12 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 2 2,000.00 4,000.00 3,500.00 7,000.00
13 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 3,200.00 6,400.00 3,500.00 7,000.00
14 074035 TEMPORARY CHECK DAM LF 1,676 8.00 13,408.00 2.00 3,352.00
15 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 9 330.00 2,970.00 250.00 2,250.00
16 074040 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 17,876 1.00 17,876.00 0.90 16,088.40
17 074041 STREET SWEEPING LS 1 30,000.00 30,000.00 10,000.00 10,000.00
18 120090 CONSTRUCTION AREA SIGNS LS 1 15 000 00 15 000 00 25 000 00 25 000 00

1
Powell Constructors, Inc.
Fontana, Ca  92335

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

COUNTY'S ESTIMATE

18 120090 CONSTRUCTION AREA SIGNS LS 1 15,000.00 15,000.00 25,000.00 25,000.00
19 120100 TRAFFIC CONTROL SYSTEM LS 1 150,000.00 150,000.00 100,000.00 100,000.00
20 120116 TYPE II BARRICADE EA 49 120.00 5,880.00 75.00 3,675.00
21 120120 TYPE III BARRICADE EA 30 150.00 4,500.00 125.00 3,750.00
22 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 247 3.80 938.60 4.00 988.00
23 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 10,050 0.80 8,040.00 1.50 15,075.00
24 120165 CHANNELIZER (SURFACE MOUNTED) EA 247 42.00 10,374.00 25.00 6,175.00
25 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 4 3,500.00 14,000.00 5,000.00 20,000.00
26 129000 TEMPORARY RAILING (TYPE K) LF 7,840 20.00 156,800.00 13.00 101,920.00
27 129100 TEMPORARY CRASH CUSHION MODULE EA 158 250.00 39,500.00 200.00 31,600.00
28 129150 TEMPORARY TRAFFIC SCREEN LF 7,480 8.00 59,840.00 2.00 14,960.00
29 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 2,290 2.00 4,580.00 4.50 10,305.00
30 150206 ABANDON CULVERT LF 75 30.00 2,250.00 15.00 1,125.00
31 150221 ABANDON INLET EA 1 965.00 965.00 400.00 400.00
32 150662 REMOVE METAL BEAM GUARD RAIL LF 1,963 10.00 19,630.00 8.00 15,704.00
33 150742 REMOVE ROADSIDE SIGN EA 6 50.00 300.00 300.00 1,800.00
34 150801 REMOVE OVERSIDE DRAIN EA 1 530.00 530.00 500.00 500.00
35 150804 REMOVE DRAINAGE FACILITY EA 3 2,000.00 6,000.00 200.00 600.00
36 150805 REMOVE CULVERT LF 181 10.00 1,810.00 10.00 1,810.00
37 150820 REMOVE INLET EA 2 900.00 1,800.00 600.00 1,200.00
38 152386 RELOCATE ROADSIDE SIGN-ONE POST EA 20 250.00 5,000.00 175.00 3,500.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

39 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 4 500.00 2,000.00 350.00 1,400.00
40 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,432 6.00 8,592.00 6.00 8,592.00
41 153235 CLEAN BRIDGE DECK SQFT 15,075 0.50 7,537.50 0.20 3,015.00
42 157560 BRIDGE REMOVAL (PORTION) LS 1 60,000.00 60,000.00 50,000.00 50,000.00
43 160101 CLEARING AND GRUBBING LS 1 30,000.00 30,000.00 30,000.00 30,000.00
44 170101 DEVELOP WATER SUPPLY LS 1 1,000.00 1,000.00 2,000.00 2,000.00
45 190101 ROADWAY EXCAVATION CY 1,859 43.00 79,937.00 55.00 102,245.00
46 190110 LEAD COMPLIANCE PLAN LS 1 2,800.00 2,800.00 3,000.00 3,000.00
47 192003 (F) STRUCTURE EXCAVATION (BRIDGE) CY 479 120.00 57,480.00 65.00 31,135.00
48 192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 95 80.00 7,600.00 35.00 3,325.00
49 193003 (F) STRUCTURE BACKFILL (BRIDGE) CY 407 110.00 44,770.00 150.00 61,050.00
50 193013 STRUCTURE BACKFILL (RETAINING WALL) CY 128 85.00 10,880.00 35.00 4,480.00
51 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 128 60.00 7,680.00 1.00 128.00
52 194001 DITCH EXCAVATION CY 99 40.00 3,960.00 35.00 3,465.00
53 198001 IMPORTED BORROW [INCLUDING SHOULDER BACKING] CY 13,439 20.00 268,780.00 13.00 174,707.00
54 200001 HIGHWAY PLANTING LS 1 20,000.00 20,000.00 11,000.00 11,000.00
55 202032 EROSION CONTROL (HYDROSEED) ACRE 4.5 12,000.00 54,000.00 4,250.00 19,125.00
56 204099 PLANT ESTABLISHMENT (250 DAYS) LS 1 12 000 00 12 000 00 8 500 00 8 500 00

COUNTY'S ESTIMATE
1

Powell Constructors, Inc.
Fontana, Ca  92335

56 204099 PLANT ESTABLISHMENT (250 DAYS) LS 1 12,000.00 12,000.00 8,500.00 8,500.00
57 208000 IRRIGATION SYSTEM LS 1 17,000.00 17,000.00 22,000.00 22,000.00
58 208906 EXTEND IRRIGATION CROSSOVERS [8" CONDUIT] LF 70 100.00 7,000.00 125.00 8,750.00
59 250201 CLASS 2 AGGREGATE SUBBASE CY 613 25.00 15,325.00 60.00 36,780.00
60 260201 CLASS 2 AGGREGATE BASE CY 689 25.00 17,225.00 85.00 58,565.00
61 260210 AGGREGATE BASE (APPROACH SLAB) CY 5 500.00 2,500.00 250.00 1,250.00
62 390132 HOT MIX ASPHALT (TYPE A) TON 4,670 75.00 350,250.00 80.00 373,600.00
63 394044 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 313 1.50 469.50 11.00 3,443.00
64 394048 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 85 1.50 127.50 11.00 935.00
65 394049 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 1,348 1.50 2,022.00 11.00 14,828.00
66 395000 LIQUID ASPHALT (PRIME COAT) TON 15 600.00 9,000.00 325.00 4,875.00
67 401108 CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE-RAMP TERMINI) CY 876 600.00 525,600.00 500.00 438,000.00
68 404092 SEAL PAVEMENT JOINT LF 3,583 8.00 28,664.00 5.00 17,915.00
69 404093 SEAL ISOLATION JOINT LF 750 10.00 7,500.00 3.00 2,250.00
70 490601 16" CAST-IN DRILLED-HOLE CONCRETE PILING LF 1,386 100.00 138,600.00 70.00 97,020.00
71 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 842 160.00 134,720.00 85.00 71,570.00
72 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 100,000.00 100,000.00 46,000.00 46,000.00
73 510051 (F) STRUCTURAL CONCRETE BRIDGE FOOTING CY 119 350.00 41,650.00 500.00 59,500.00
74 510053 (F) STRUCTURAL CONCRETE BRIDGE CY 649 850.00 551,650.00 825.00 535,425.00
75 510060 (F) STRUCTURAL CONCRETE (RETAINING WALL) CY 75 600.00 45,000.00 400.00 30,000.00
76 510085 (F) STRUCTURAL CONCRETE APPROACH SLAB (TYPE EQ) CY 21 1,000.00 21,000.00 1,600.00 33,600.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

77 510087 STRUCTURAL CONCRETE APPROACH SLAB (TYPE R) CY 5 1,300.00 6,500.00 1,400.00 7,000.00
78 510502 (F) MINOR CONCRETE (MINOR STRUCTURE) CY 11 2,500.00 27,500.00 1,200.00 13,200.00
79 511106 DRILL AND BOND DOWEL LF 66 50.00 3,300.00 35.00 2,310.00
80 515020 REFINISH BRIDGE DECK SQFT 398 10.00 3,980.00 18.00 7,164.00
81 515080A CORE TREATED BRIDGE DECK EA 4 200.00 800.00 120.00 480.00
82 515180A ARCHITECTURAL TOWER EA 1 50,000.00 50,000.00 50,000.00 50,000.00
83 519086 JOINT SEAL (TYPE B-MR 1 1/2") LF 243 120.00 29,160.00 45.00 10,935.00
84 520102 (F) BAR REINFORCEMENT STEEL (BRIDGE) LB 265,015 1.30 344,519.50 0.85 225,262.75
85 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 3,025 3.50 10,587.50 2.75 8,318.75
86 520120 (F) HEADED BAR REINFORCEMENT EA 786 25.00 19,650.00 10.00 7,860.00
87 540102(F) TREAT BRIDGE DECK SQFT 15,075 1.00 15,075.00 0.20 3,015.00
88 540108 (F) FURNISH BRIDGE DECK TREATED MATERIAL GAL 168 75.00 12,600.00 63.00 10,584.00
89 560203 FURNISH SIGN STRUTURE (BRIDGE MOUNTED WITH WALKWAY) LB 4,093 8.00 32,744.00 6.50 26,604.50
90 560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 4,093 2.00 8,186.00 1.50 6,139.50
91 560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) LB 2,841 6.30 17,898.30 6.50 18,466.50
92 560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) LB 2,841 9.00 25,569.00 1.00 2,841.00
93 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 405 17.00 6,885.00 20.00 8,100.00
94 561008 30" CAST IN DRILLED HOLE CONCRETE PILING LF 25 940 00 23 500 00 375 00 9 375 00

COUNTY'S ESTIMATE
1

Powell Constructors, Inc.
Fontana, Ca  92335

94 561008 30" CAST-IN DRILLED-HOLE CONCRETE PILING LF 25 940.00 23,500.00 375.00 9,375.00
95 566011 ROADSIDE SIGN-ONE POST EA 9 250.00 2,250.00 175.00 1,575.00
96 566012 ROADSIDE SIGN-TWO POST EA 15 550.00 8,250.00 350.00 5,250.00
97 568007 INSTALL SIGN OVERLAY SQFT 10 65.00 650.00 100.00 1,000.00
98 568016A INSTALL PANEL (TYPE A) SQFT 405 15.00 6,075.00 3.00 1,215.00
99 620100 18" ALTERNATIVE PIPE CULVERT LF 56 95.00 5,320.00 100.00 5,600.00

100 620140 24" ALTERNATIVE PIPE LF 246 140.00 34,440.00 110.00 27,060.00
101 681990 FILTER FABRIC SQYD 20 30.00 600.00 10.00 200.00
102 691900 FLUME DOWNDRAIN OVERSIDE DRAIN LF 54 60.00 3,240.00 20.00 1,080.00
103 700617 DRAINAGE INLET MARKER EA 3 100.00 300.00 20.00 60.00
104 700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK) LF 14 600.00 8,400.00 255.00 3,570.00
105 ----- ITEM DELETED BY ADDENDUM ----- ----- ----- ----- ----- -----
106 705315 24" ALTERNATIVE FLARED END SECTION EA 2 650.00 1,300.00 300.00 600.00
107 721009 ROCK SLOPE PROTECTION (FACING METHOD B) CY 77 115.00 8,855.00 110.00 8,470.00
108 721810 (F) SLOPE PAVING (CONCRETE) CY 38 600.00 22,800.00 700.00 26,600.00
109 729010 ROCK SLOPE PROTECTION (FABRIC) SQYD 171 6.50 1,111.50 5.00 855.00
110 731504 (F) MINOR CONCRETE (CURB AND GUTTER) LF 327 55.00 17,985.00 25.00 8,175.00
111 731507 (F) MINOR CONCRETE (GUTTER DEPRESSION) CY 1 1,700.00 1,700.00 500.00 500.00
112 731517 (F) MINOR CONCRETE (GUTTER) CY 6 120.00 720.00 200.00 1,200.00
113 731521 (F) MINOR CONCRETE (SIDEWALK) CY 25 850.00 21,250.00 250.00 6,250.00
114 731623 (F) MINOR CONCRETE (CURB RAMP) CY 5 1,500.00 7,500.00 800.00 4,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

115 750001 (F) MISCELLANEOUS IRON & STEEL LB 1,294 3.70 4,787.80 4.00 5,176.00
116 750505(F) BRIDGE DECK DRAINAGE SYSTEM LB 3,731 8.00 29,848.00 9.00 33,579.00
117 820107 DELINEATOR (CLASS 1) EA 10 44.00 440.00 25.00 250.00
118 820118 GUARD RAILING DELINEATOR EA 21 25.00 525.00 12.00 252.00
119 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 1,827 26.00 47,502.00 20.00 36,540.00
120 833032 (F) CHAIN LINK RAILING (TYPE 7) LF 239 65.00 15,535.00 75.00 17,925.00
121 833142 (F) CONCRETE BARRIER (TYPE 26) MODIFIED LF 239 100.00 23,900.00 230.00 54,970.00
122 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) LF 1,544 36.00 55,584.00 26.00 40,144.00
123 839541 TRANSITION RAILING (TYPE WB) EA 2 4,000.00 8,000.00 2,700.00 5,400.00
124 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 4 1,000.00 4,000.00 900.00 3,600.00
125 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 3,000.00 6,000.00 2,500.00 5,000.00
126 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 2,000.00 8,000.00 2,200.00 8,800.00
127 839723 CONCRETE BARRIER (TYPE 732A) LF 156 60.00 9,360.00 90.00 14,040.00
128 839725(F) CONCRETE BARRIER (TYPE 736) LF 239 60.00 14,340.00 80.00 19,120.00
129 839731 CONCRETE BARRIER (TYPE 736B MODIFIED) LF 44 150.00 6,600.00 120.00 5,280.00
130 840504 4" THERMOPLASTIC TRAFFIC STRIPE - SPRAYABLE LF 6,230 0.40 2,492.00 1.25 7,787.50
131 840506 8" THERMOPLASTIC TRAFFIC STRIPE - SPRAYABLE LF 620 0.40 248.00 2.50 1,550.00
132 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1 511 4 00 6 044 00 3 50 5 288 50

Powell Constructors, Inc.
Fontana, Ca  92335

COUNTY'S ESTIMATE
1

132 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,511 4.00 6,044.00 3.50 5,288.50
133 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) - SPRAYABLE LF 2,310 0.70 1,617.00 1.25 2,887.50
134 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 236 2.50 590.00 3.00 708.00
135 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 239 5.00 1,195.00 5.00 1,195.00
136 860402 LIGHTING (CITY STREET) LS 1 21,000.00 21,000.00 20,000.00 20,000.00
137 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 1 175,000.00 175,000.00 130,000.00 130,000.00
138 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 1 175,000.00 175,000.00 100,000.00 100,000.00
139 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 59,000.00 59,000.00 35,000.00 35,000.00

140 066842A STATE FURNISHED MATERIAL: MODEL 170E AND 2070 CONTROLLER 
ASSEMBLIES (2 LOCATIONS) FA 1 20,000.00 20,000.00 20,000.00 20,000.00

141 066844A STATE FURNISHED MATERIAL: BATTERY BACKUP SYSTEM COMPONENTS (2 
LOCATIONS) FA 1 4,000.00 4,000.00 4,000.00 4,000.00

142 999990 MOBILIZATION LS 1 500,000.00 500,000.00 365,000.00 365,000.00
143 000003 CLEAN EXPANSION JOINT LF 168 25.00 4,200.00 10.00 1,680.00
144 000003 ASBESTOS COMPLIANCE LS 1 5,000.00 5,000.00 4,000.00 4,000.00

SUBTOTAL
ITEMS  1 - 144 5,716,734.70 4,648,968.90

Alternative Bid Schedule 1 (Course of Construction Insurance)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

145 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 25,000.00 25,000.00 50,000.00 50,000.00

SUBTOTAL
ITEM 145 25,000.00 50,000.00

PROJECT TOTAL
ITEMS 1 - 144 & ITEM 145 5,741,734.70 4,698,968.90
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 000003 ELECTRICAL LINE EXTENSION LS 1 170,000.00 170,000.00 210,000.00 210,000.00
2 016782 LEAN CONCRETE BASE (RAPID SETTING) CY 438 230.00 100,740.00 215.00 94,170.00
3 066061 CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP) FA 1 50,000.00 50,000.00 50,000.00 50,000.00
4 066102 DUST ABATEMENT LS 1 10,000.00 10,000.00 25,000.00 25,000.00
5 066105 RESIDENT ENGINEER OFFICE LS 1 65,000.00 65,000.00 45,000.00 45,000.00
6 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 8,000.00 8,000.00 8,000.00 8,000.00
7 074016 CONSTRUCTION SITE MANAGEMENT LS 1 20,000.00 20,000.00 35,000.00 35,000.00
8 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 2,500.00 2,500.00 5,000.00 5,000.00
9 074028 TEMPORARY FIBER ROLL LF 3,167 2.50 7,917.50 3.00 9,501.00
10 074029 TEMPORARY SILT FENCE LF 1,463 3.00 4,389.00 3.50 5,120.50
11 074031 TEMPORARY GRAVEL BAG BERM LF 2,790 3.00 8,370.00 5.50 15,345.00
12 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 2 2,750.00 5,500.00 2,500.00 5,000.00
13 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 3,500.00 7,000.00 4,500.00 9,000.00
14 074035 TEMPORARY CHECK DAM LF 1,676 4.00 6,704.00 3.50 5,866.00
15 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 9 175.00 1,575.00 150.00 1,350.00
16 074040 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 17,876 1.00 17,876.00 1.00 17,876.00
17 074041 STREET SWEEPING LS 1 30,000.00 30,000.00 40,000.00 40,000.00
18 120090 CONSTRUCTION AREA SIGNS LS 1 50 000 00 50 000 00 50 000 00 50 000 00

Riverside Construction Co., Inc.
Riverside, CA  92502

2

San Diego, CA  92126

3
Coffman Specialties, Inc.

18 120090 CONSTRUCTION AREA SIGNS LS 1 50,000.00 50,000.00 50,000.00 50,000.00
19 120100 TRAFFIC CONTROL SYSTEM LS 1 50,000.00 50,000.00 100,000.00 100,000.00
20 120116 TYPE II BARRICADE EA 49 30.00 1,470.00 100.00 4,900.00
21 120120 TYPE III BARRICADE EA 30 100.00 3,000.00 150.00 4,500.00
22 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 247 5.00 1,235.00 5.00 1,235.00
23 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 10,050 1.20 12,060.00 1.20 12,060.00
24 120165 CHANNELIZER (SURFACE MOUNTED) EA 247 25.00 6,175.00 30.00 7,410.00
25 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 4 5,000.00 20,000.00 5,000.00 20,000.00
26 129000 TEMPORARY RAILING (TYPE K) LF 7,840 25.00 196,000.00 10.00 78,400.00
27 129100 TEMPORARY CRASH CUSHION MODULE EA 158 250.00 39,500.00 150.00 23,700.00
28 129150 TEMPORARY TRAFFIC SCREEN LF 7,480 6.00 44,880.00 2.00 14,960.00
29 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 2,290 2.00 4,580.00 2.00 4,580.00
30 150206 ABANDON CULVERT LF 75 20.00 1,500.00 15.00 1,125.00
31 150221 ABANDON INLET EA 1 1,150.00 1,150.00 400.00 400.00
32 150662 REMOVE METAL BEAM GUARD RAIL LF 1,963 9.00 17,667.00 5.00 9,815.00
33 150742 REMOVE ROADSIDE SIGN EA 6 150.00 900.00 100.00 600.00
34 150801 REMOVE OVERSIDE DRAIN EA 1 1,400.00 1,400.00 500.00 500.00
35 150804 REMOVE DRAINAGE FACILITY EA 3 1,250.00 3,750.00 500.00 1,500.00
36 150805 REMOVE CULVERT LF 181 13.00 2,353.00 20.00 3,620.00
37 150820 REMOVE INLET EA 2 265.00 530.00 500.00 1,000.00
38 152386 RELOCATE ROADSIDE SIGN-ONE POST EA 20 290.00 5,800.00 150.00 3,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

39 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 4 600.00 2,400.00 350.00 1,400.00
40 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,432 5.00 7,160.00 5.00 7,160.00
41 153235 CLEAN BRIDGE DECK SQFT 15,075 0.40 6,030.00 0.50 7,537.50
42 157560 BRIDGE REMOVAL (PORTION) LS 1 65,000.00 65,000.00 60,000.00 60,000.00
43 160101 CLEARING AND GRUBBING LS 1 13,750.00 13,750.00 30,000.00 30,000.00
44 170101 DEVELOP WATER SUPPLY LS 1 20,000.00 20,000.00 25,000.00 25,000.00
45 190101 ROADWAY EXCAVATION CY 1,859 65.00 120,835.00 48.00 89,232.00
46 190110 LEAD COMPLIANCE PLAN LS 1 5,000.00 5,000.00 2,500.00 2,500.00
47 192003 (F) STRUCTURE EXCAVATION (BRIDGE) CY 479 60.00 28,740.00 30.00 14,370.00
48 192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 95 80.00 7,600.00 15.00 1,425.00
49 193003 (F) STRUCTURE BACKFILL (BRIDGE) CY 407 80.00 32,560.00 45.00 18,315.00
50 193013 STRUCTURE BACKFILL (RETAINING WALL) CY 128 60.00 7,680.00 40.00 5,120.00
51 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 128 10.00 1,280.00 1.00 128.00
52 194001 DITCH EXCAVATION CY 99 13.00 1,287.00 40.00 3,960.00
53 198001 IMPORTED BORROW [INCLUDING SHOULDER BACKING] CY 13,439 22.00 295,658.00 12.00 161,268.00
54 200001 HIGHWAY PLANTING LS 1 10,100.00 10,100.00 10,000.00 10,000.00
55 202032 EROSION CONTROL (HYDROSEED) ACRE 4.5 5,530.00 24,885.00 5,500.00 24,750.00
56 204099 PLANT ESTABLISHMENT (250 DAYS) LS 1 28 900 00 28 900 00 7 500 00 7 500 00

32
Coffman Specialties, Inc. Riverside Construction Co., Inc.

Riverside, CA  92502San Diego, CA  92126

56 204099 PLANT ESTABLISHMENT (250 DAYS) LS 1 28,900.00 28,900.00 7,500.00 7,500.00
57 208000 IRRIGATION SYSTEM LS 1 33,800.00 33,800.00 20,000.00 20,000.00
58 208906 EXTEND IRRIGATION CROSSOVERS [8" CONDUIT] LF 70 100.00 7,000.00 100.00 7,000.00
59 250201 CLASS 2 AGGREGATE SUBBASE CY 613 40.00 24,520.00 75.00 45,975.00
60 260201 CLASS 2 AGGREGATE BASE CY 689 70.00 48,230.00 135.00 93,015.00
61 260210 AGGREGATE BASE (APPROACH SLAB) CY 5 200.00 1,000.00 650.00 3,250.00
62 390132 HOT MIX ASPHALT (TYPE A) TON 4,670 75.00 350,250.00 90.00 420,300.00
63 394044 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 313 3.00 939.00 3.00 939.00
64 394048 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 85 3.00 255.00 3.00 255.00
65 394049 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 1,348 3.00 4,044.00 3.00 4,044.00
66 395000 LIQUID ASPHALT (PRIME COAT) TON 15 1,000.00 15,000.00 100.00 1,500.00
67 401108 CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE-RAMP TERMINI) CY 876 300.00 262,800.00 285.00 249,660.00
68 404092 SEAL PAVEMENT JOINT LF 3,583 4.00 14,332.00 4.00 14,332.00
69 404093 SEAL ISOLATION JOINT LF 750 8.00 6,000.00 14.00 10,500.00
70 490601 16" CAST-IN DRILLED-HOLE CONCRETE PILING LF 1,386 60.00 83,160.00 62.00 85,932.00
71 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 842 80.00 67,360.00 60.00 50,520.00
72 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 45,000.00 45,000.00 50,000.00 50,000.00
73 510051 (F) STRUCTURAL CONCRETE BRIDGE FOOTING CY 119 400.00 47,600.00 300.00 35,700.00
74 510053 (F) STRUCTURAL CONCRETE BRIDGE CY 649 750.00 486,750.00 850.00 551,650.00
75 510060 (F) STRUCTURAL CONCRETE (RETAINING WALL) CY 75 600.00 45,000.00 520.00 39,000.00
76 510085 (F) STRUCTURAL CONCRETE APPROACH SLAB (TYPE EQ) CY 21 800.00 16,800.00 750.00 15,750.00

I-215@RAMONA.EXPWY: Summary Web
Updated: 6/02/11 Page 6 of 20



Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

77 510087 STRUCTURAL CONCRETE APPROACH SLAB (TYPE R) CY 5 100.00 500.00 1,400.00 7,000.00
78 510502 (F) MINOR CONCRETE (MINOR STRUCTURE) CY 11 1,300.00 14,300.00 1,400.00 15,400.00
79 511106 DRILL AND BOND DOWEL LF 66 40.00 2,640.00 40.00 2,640.00
80 515020 REFINISH BRIDGE DECK SQFT 398 17.00 6,766.00 25.00 9,950.00
81 515080A CORE TREATED BRIDGE DECK EA 4 150.00 600.00 150.00 600.00
82 515180A ARCHITECTURAL TOWER EA 1 75,000.00 75,000.00 50,000.00 50,000.00
83 519086 JOINT SEAL (TYPE B-MR 1 1/2") LF 243 65.00 15,795.00 80.00 19,440.00
84 520102 (F) BAR REINFORCEMENT STEEL (BRIDGE) LB 265,015 0.90 238,513.50 0.80 212,012.00
85 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 3,025 2.00 6,050.00 2.50 7,562.50
86 520120 (F) HEADED BAR REINFORCEMENT EA 786 13.00 10,218.00 10.00 7,860.00
87 540102(F) TREAT BRIDGE DECK SQFT 15,075 0.60 9,045.00 0.50 7,537.50
88 540108 (F) FURNISH BRIDGE DECK TREATED MATERIAL GAL 168 120.00 20,160.00 65.00 10,920.00
89 560203 FURNISH SIGN STRUTURE (BRIDGE MOUNTED WITH WALKWAY) LB 4,093 4.00 16,372.00 13.00 53,209.00
90 560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 4,093 1.00 4,093.00 2.00 8,186.00
91 560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) LB 2,841 5.00 14,205.00 20.00 56,820.00
92 560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) LB 2,841 1.00 2,841.00 2.00 5,682.00
93 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 405 25.00 10,125.00 25.00 10,125.00
94 561008 30" CAST IN DRILLED HOLE CONCRETE PILING LF 25 450 00 11 250 00 450 00 11 250 00

Riverside Construction Co., Inc.
San Diego, CA  92126 Riverside, CA  92502
Coffman Specialties, Inc.

32

94 561008 30" CAST-IN DRILLED-HOLE CONCRETE PILING LF 25 450.00 11,250.00 450.00 11,250.00
95 566011 ROADSIDE SIGN-ONE POST EA 9 450.00 4,050.00 300.00 2,700.00
96 566012 ROADSIDE SIGN-TWO POST EA 15 900.00 13,500.00 800.00 12,000.00
97 568007 INSTALL SIGN OVERLAY SQFT 10 48.00 480.00 50.00 500.00
98 568016A INSTALL PANEL (TYPE A) SQFT 405 7.00 2,835.00 8.00 3,240.00
99 620100 18" ALTERNATIVE PIPE CULVERT LF 56 120.00 6,720.00 140.00 7,840.00

100 620140 24" ALTERNATIVE PIPE LF 246 100.00 24,600.00 145.00 35,670.00
101 681990 FILTER FABRIC SQYD 20 20.00 400.00 25.00 500.00
102 691900 FLUME DOWNDRAIN OVERSIDE DRAIN LF 54 80.00 4,320.00 90.00 4,860.00
103 700617 DRAINAGE INLET MARKER EA 3 45.00 135.00 125.00 375.00
104 700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK) LF 14 700.00 9,800.00 435.00 6,090.00
105 ----- ITEM DELETED BY ADDENDUM ----- ----- ----- ----- ----- -----
106 705315 24" ALTERNATIVE FLARED END SECTION EA 2 500.00 1,000.00 350.00 700.00
107 721009 ROCK SLOPE PROTECTION (FACING METHOD B) CY 77 110.00 8,470.00 100.00 7,700.00
108 721810 (F) SLOPE PAVING (CONCRETE) CY 38 900.00 34,200.00 750.00 28,500.00
109 729010 ROCK SLOPE PROTECTION (FABRIC) SQYD 171 3.00 513.00 5.00 855.00
110 731504 (F) MINOR CONCRETE (CURB AND GUTTER) LF 327 25.00 8,175.00 25.00 8,175.00
111 731507 (F) MINOR CONCRETE (GUTTER DEPRESSION) CY 1 600.00 600.00 500.00 500.00
112 731517 (F) MINOR CONCRETE (GUTTER) CY 6 600.00 3,600.00 550.00 3,300.00
113 731521 (F) MINOR CONCRETE (SIDEWALK) CY 25 350.00 8,750.00 425.00 10,625.00
114 731623 (F) MINOR CONCRETE (CURB RAMP) CY 5 1,200.00 6,000.00 950.00 4,750.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

115 750001 (F) MISCELLANEOUS IRON & STEEL LB 1,294 2.00 2,588.00 3.00 3,882.00
116 750505(F) BRIDGE DECK DRAINAGE SYSTEM LB 3,731 3.00 11,193.00 10.00 37,310.00
117 820107 DELINEATOR (CLASS 1) EA 10 45.00 450.00 35.00 350.00
118 820118 GUARD RAILING DELINEATOR EA 21 20.00 420.00 20.00 420.00
119 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 1,827 20.00 36,540.00 22.00 40,194.00
120 833032 (F) CHAIN LINK RAILING (TYPE 7) LF 239 69.00 16,491.00 65.00 15,535.00
121 833142 (F) CONCRETE BARRIER (TYPE 26) MODIFIED LF 239 105.00 25,095.00 150.00 35,850.00
122 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) LF 1,544 27.00 41,688.00 26.00 40,144.00
123 839541 TRANSITION RAILING (TYPE WB) EA 2 3,000.00 6,000.00 3,000.00 6,000.00
124 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 4 530.00 2,120.00 650.00 2,600.00
125 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 2,700.00 5,400.00 3,000.00 6,000.00
126 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 2,365.00 9,460.00 2,500.00 10,000.00
127 839723 CONCRETE BARRIER (TYPE 732A) LF 156 85.00 13,260.00 120.00 18,720.00
128 839725(F) CONCRETE BARRIER (TYPE 736) LF 239 85.00 20,315.00 100.00 23,900.00
129 839731 CONCRETE BARRIER (TYPE 736B MODIFIED) LF 44 200.00 8,800.00 200.00 8,800.00
130 840504 4" THERMOPLASTIC TRAFFIC STRIPE - SPRAYABLE LF 6,230 2.00 12,460.00 2.00 12,460.00
131 840506 8" THERMOPLASTIC TRAFFIC STRIPE - SPRAYABLE LF 620 3.00 1,860.00 3.00 1,860.00
132 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1 511 4 00 6 044 00 4 00 6 044 00

2 3
Coffman Specialties, Inc. Riverside Construction Co., Inc.

Riverside, CA  92502San Diego, CA  92126

132 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,511 4.00 6,044.00 4.00 6,044.00
133 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) - SPRAYABLE LF 2,310 1.50 3,465.00 1.50 3,465.00
134 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 236 7.00 1,652.00 7.00 1,652.00
135 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 239 15.00 3,585.00 15.00 3,585.00
136 860402 LIGHTING (CITY STREET) LS 1 19,000.00 19,000.00 20,000.00 20,000.00
137 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 1 130,000.00 130,000.00 130,000.00 130,000.00
138 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 1 100,000.00 100,000.00 100,000.00 100,000.00
139 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 34,000.00 34,000.00 35,000.00 35,000.00

140 066842A STATE FURNISHED MATERIAL: MODEL 170E AND 2070 CONTROLLER 
ASSEMBLIES (2 LOCATIONS) FA 1 20,000.00 20,000.00 20,000.00 20,000.00

141 066844A STATE FURNISHED MATERIAL: BATTERY BACKUP SYSTEM COMPONENTS (2 
LOCATIONS) FA 1 4,000.00 4,000.00 4,000.00 4,000.00

142 999990 MOBILIZATION LS 1 484,426.00 484,426.00 590,000.00 590,000.00
143 000003 CLEAN EXPANSION JOINT LF 168 50.00 8,400.00 20.00 3,360.00
144 000003 ASBESTOS COMPLIANCE LS 1 5,000.00 5,000.00 1,500.00 1,500.00

SUBTOTAL
ITEMS  1 - 144 4,848,560.00 4,911,226.00

Alternative Bid Schedule 1 (Course of Construction Insurance)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

145 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 14,640.00 14,640.00 8,500.00

SUBTOTAL
ITEM 145 14,640.00 8,500.00

PROJECT TOTAL
ITEMS 1 - 144 & ITEM 145 4,863,200.00 4,919,726.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 000003 ELECTRICAL LINE EXTENSION LS 1 100,000.00 100,000.00 225,000.00 225,000.00
2 016782 LEAN CONCRETE BASE (RAPID SETTING) CY 438 250.00 109,500.00 270.00 118,260.00
3 066061 CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP) FA 1 50,000.00 50,000.00 50,000.00 50,000.00
4 066102 DUST ABATEMENT LS 1 1,500.00 1,500.00 25,000.00 25,000.00
5 066105 RESIDENT ENGINEER OFFICE LS 1 8,000.00 8,000.00 62,000.00 62,000.00
6 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 8,000.00 8,000.00 6,000.00 6,000.00
7 074016 CONSTRUCTION SITE MANAGEMENT LS 1 15,000.00 15,000.00 5,000.00 5,000.00
8 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 10,000.00 10,000.00 50,000.00 50,000.00
9 074028 TEMPORARY FIBER ROLL LF 3,167 2.80 8,867.60 3.00 9,501.00
10 074029 TEMPORARY SILT FENCE LF 1,463 2.80 4,096.40 2.00 2,926.00
11 074031 TEMPORARY GRAVEL BAG BERM LF 2,790 2.80 7,812.00 9.00 25,110.00
12 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 2 1,200.00 2,400.00 1,100.00 2,200.00
13 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 3,000.00 6,000.00 5,000.00 10,000.00
14 074035 TEMPORARY CHECK DAM LF 1,676 3.00 5,028.00 6.00 10,056.00
15 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 9 170.00 1,530.00 200.00 1,800.00
16 074040 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 17,876 0.85 15,194.60 1.00 17,876.00
17 074041 STREET SWEEPING LS 1 10,000.00 10,000.00 66,000.00 66,000.00
18 120090 CONSTRUCTION AREA SIGNS LS 1 40 000 00 40 000 00 90 000 00 90 000 00

4 5
Sema Construction, Inc. Ortiz Enterprises, Inc.
Lake Forest, Ca  92630 Irvine, CA  92618

18 120090 CONSTRUCTION AREA SIGNS LS 1 40,000.00 40,000.00 90,000.00 90,000.00
19 120100 TRAFFIC CONTROL SYSTEM LS 1 125,000.00 125,000.00 70,000.00 70,000.00
20 120116 TYPE II BARRICADE EA 49 31.00 1,519.00 75.00 3,675.00
21 120120 TYPE III BARRICADE EA 30 77.00 2,310.00 125.00 3,750.00
22 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 247 5.00 1,235.00 5.00 1,235.00
23 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 10,050 1.20 12,060.00 1.20 12,060.00
24 120165 CHANNELIZER (SURFACE MOUNTED) EA 247 26.00 6,422.00 50.00 12,350.00
25 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 4 3,800.00 15,200.00 7,000.00 28,000.00
26 129000 TEMPORARY RAILING (TYPE K) LF 7,840 8.00 62,720.00 13.00 101,920.00
27 129100 TEMPORARY CRASH CUSHION MODULE EA 158 190.00 30,020.00 250.00 39,500.00
28 129150 TEMPORARY TRAFFIC SCREEN LF 7,480 3.00 22,440.00 2.00 14,960.00
29 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 2,290 2.00 4,580.00 2.00 4,580.00
30 150206 ABANDON CULVERT LF 75 35.00 2,625.00 65.00 4,875.00
31 150221 ABANDON INLET EA 1 2,500.00 2,500.00 1,200.00 1,200.00
32 150662 REMOVE METAL BEAM GUARD RAIL LF 1,963 7.00 13,741.00 9.00 17,667.00
33 150742 REMOVE ROADSIDE SIGN EA 6 150.00 900.00 150.00 900.00
34 150801 REMOVE OVERSIDE DRAIN EA 1 1,800.00 1,800.00 1,200.00 1,200.00
35 150804 REMOVE DRAINAGE FACILITY EA 3 1,000.00 3,000.00 1,100.00 3,300.00
36 150805 REMOVE CULVERT LF 181 23.00 4,163.00 46.00 8,326.00
37 150820 REMOVE INLET EA 2 1,000.00 2,000.00 740.00 1,480.00
38 152386 RELOCATE ROADSIDE SIGN-ONE POST EA 20 290.00 5,800.00 200.00 4,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

39 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 4 600.00 2,400.00 300.00 1,200.00
40 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,432 7.00 10,024.00 5.00 7,160.00
41 153235 CLEAN BRIDGE DECK SQFT 15,075 0.55 8,291.25 0.60 9,045.00
42 157560 BRIDGE REMOVAL (PORTION) LS 1 36,400.00 36,400.00 70,000.00 70,000.00
43 160101 CLEARING AND GRUBBING LS 1 30,000.00 30,000.00 95,000.00 95,000.00
44 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 40,000.00 40,000.00
45 190101 ROADWAY EXCAVATION CY 1,859 35.00 65,065.00 76.00 141,284.00
46 190110 LEAD COMPLIANCE PLAN LS 1 3,600.00 3,600.00 4,000.00 4,000.00
47 192003 (F) STRUCTURE EXCAVATION (BRIDGE) CY 479 110.00 52,690.00 150.00 71,850.00
48 192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 95 20.00 1,900.00 30.00 2,850.00
49 193003 (F) STRUCTURE BACKFILL (BRIDGE) CY 407 160.00 65,120.00 40.00 16,280.00
50 193013 STRUCTURE BACKFILL (RETAINING WALL) CY 128 64.00 8,192.00 35.00 4,480.00
51 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 128 27.00 3,456.00 10.00 1,280.00
52 194001 DITCH EXCAVATION CY 99 67.00 6,633.00 15.00 1,485.00
53 198001 IMPORTED BORROW [INCLUDING SHOULDER BACKING] CY 13,439 8.50 114,231.50 9.00 120,951.00
54 200001 HIGHWAY PLANTING LS 1 10,300.00 10,300.00 10,200.00 10,200.00
55 202032 EROSION CONTROL (HYDROSEED) ACRE 4.5 4,000.00 18,000.00 3,900.00 17,550.00
56 204099 PLANT ESTABLISHMENT (250 DAYS) LS 1 29 500 00 29 500 00 8 500 00 8 500 00

4 5
Sema Construction, Inc. Ortiz Enterprises, Inc.
Lake Forest, Ca  92630 Irvine, CA  92618

56 204099 PLANT ESTABLISHMENT (250 DAYS) LS 1 29,500.00 29,500.00 8,500.00 8,500.00
57 208000 IRRIGATION SYSTEM LS 1 34,600.00 34,600.00 21,800.00 21,800.00
58 208906 EXTEND IRRIGATION CROSSOVERS [8" CONDUIT] LF 70 95.00 6,650.00 100.00 7,000.00
59 250201 CLASS 2 AGGREGATE SUBBASE CY 613 62.00 38,006.00 28.00 17,164.00
60 260201 CLASS 2 AGGREGATE BASE CY 689 98.00 67,522.00 41.00 28,249.00
61 260210 AGGREGATE BASE (APPROACH SLAB) CY 5 430.00 2,150.00 280.00 1,400.00
62 390132 HOT MIX ASPHALT (TYPE A) TON 4,670 76.00 354,920.00 73.00 340,910.00
63 394044 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 313 3.00 939.00 3.00 939.00
64 394048 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 85 3.00 255.00 3.00 255.00
65 394049 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 1,348 2.30 3,100.40 3.00 4,044.00
66 395000 LIQUID ASPHALT (PRIME COAT) TON 15 1,400.00 21,000.00 1,400.00 21,000.00
67 401108 CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE-RAMP TERMINI) CY 876 360.00 315,360.00 334.00 292,584.00
68 404092 SEAL PAVEMENT JOINT LF 3,583 4.30 15,406.90 5.00 17,915.00
69 404093 SEAL ISOLATION JOINT LF 750 14.00 10,500.00 14.00 10,500.00
70 490601 16" CAST-IN DRILLED-HOLE CONCRETE PILING LF 1,386 61.00 84,546.00 60.00 83,160.00
71 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 842 81.00 68,202.00 49.00 41,258.00
72 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 48,300.00 48,300.00 44,000.00 44,000.00
73 510051 (F) STRUCTURAL CONCRETE BRIDGE FOOTING CY 119 310.00 36,890.00 400.00 47,600.00
74 510053 (F) STRUCTURAL CONCRETE BRIDGE CY 649 1,390.00 902,110.00 985.00 639,265.00
75 510060 (F) STRUCTURAL CONCRETE (RETAINING WALL) CY 75 600.00 45,000.00 650.00 48,750.00
76 510085 (F) STRUCTURAL CONCRETE APPROACH SLAB (TYPE EQ) CY 21 850.00 17,850.00 1,000.00 21,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

77 510087 STRUCTURAL CONCRETE APPROACH SLAB (TYPE R) CY 5 2,600.00 13,000.00 1,400.00 7,000.00
78 510502 (F) MINOR CONCRETE (MINOR STRUCTURE) CY 11 1,800.00 19,800.00 1,100.00 12,100.00
79 511106 DRILL AND BOND DOWEL LF 66 53.00 3,498.00 15.00 990.00
80 515020 REFINISH BRIDGE DECK SQFT 398 17.00 6,766.00 17.00 6,766.00
81 515080A CORE TREATED BRIDGE DECK EA 4 150.00 600.00 150.00 600.00
82 515180A ARCHITECTURAL TOWER EA 1 37,000.00 37,000.00 100,000.00 100,000.00
83 519086 JOINT SEAL (TYPE B-MR 1 1/2") LF 243 78.00 18,954.00 68.00 16,524.00
84 520102 (F) BAR REINFORCEMENT STEEL (BRIDGE) LB 265,015 0.77 204,061.55 0.75 198,761.25
85 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 3,025 1.50 4,537.50 2.50 7,562.50
86 520120 (F) HEADED BAR REINFORCEMENT EA 786 24.00 18,864.00 13.00 10,218.00
87 540102(F) TREAT BRIDGE DECK SQFT 15,075 0.55 8,291.25 0.60 9,045.00
88 540108 (F) FURNISH BRIDGE DECK TREATED MATERIAL GAL 168 67.00 11,256.00 64.00 10,752.00
89 560203 FURNISH SIGN STRUTURE (BRIDGE MOUNTED WITH WALKWAY) LB 4,093 13.00 53,209.00 13.50 55,255.50
90 560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 4,093 2.00 8,186.00 2.40 9,823.20
91 560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) LB 2,841 19.00 53,979.00 20.00 56,820.00
92 560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) LB 2,841 2.00 5,682.00 2.60 7,386.60
93 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 405 25.00 10,125.00 29.00 11,745.00
94 561008 30" CAST IN DRILLED HOLE CONCRETE PILING LF 25 160 00 4 000 00 505 00 12 625 00

4 5
Sema Construction, Inc. Ortiz Enterprises, Inc.
Lake Forest, Ca  92630 Irvine, CA  92618

94 561008 30" CAST-IN DRILLED-HOLE CONCRETE PILING LF 25 160.00 4,000.00 505.00 12,625.00
95 566011 ROADSIDE SIGN-ONE POST EA 9 280.00 2,520.00 200.00 1,800.00
96 566012 ROADSIDE SIGN-TWO POST EA 15 810.00 12,150.00 250.00 3,750.00
97 568007 INSTALL SIGN OVERLAY SQFT 10 48.00 480.00 211.00 2,110.00
98 568016A INSTALL PANEL (TYPE A) SQFT 405 7.50 3,037.50 11.00 4,455.00
99 620100 18" ALTERNATIVE PIPE CULVERT LF 56 150.00 8,400.00 112.00 6,272.00

100 620140 24" ALTERNATIVE PIPE LF 246 84.00 20,664.00 93.00 22,878.00
101 681990 FILTER FABRIC SQYD 20 10.00 200.00 14.00 280.00
102 691900 FLUME DOWNDRAIN OVERSIDE DRAIN LF 54 167.00 9,018.00 145.00 7,830.00
103 700617 DRAINAGE INLET MARKER EA 3 40.00 120.00 50.00 150.00
104 700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK) LF 14 810.00 11,340.00 650.00 9,100.00
105 ----- ITEM DELETED BY ADDENDUM ----- ----- ----- ----- ----- -----
106 705315 24" ALTERNATIVE FLARED END SECTION EA 2 1,100.00 2,200.00 1,700.00 3,400.00
107 721009 ROCK SLOPE PROTECTION (FACING METHOD B) CY 77 120.00 9,240.00 265.00 20,405.00
108 721810 (F) SLOPE PAVING (CONCRETE) CY 38 560.00 21,280.00 555.00 21,090.00
109 729010 ROCK SLOPE PROTECTION (FABRIC) SQYD 171 7.00 1,197.00 14.00 2,394.00
110 731504 (F) MINOR CONCRETE (CURB AND GUTTER) LF 327 33.00 10,791.00 19.00 6,213.00
111 731507 (F) MINOR CONCRETE (GUTTER DEPRESSION) CY 1 1,000.00 1,000.00 325.00 325.00
112 731517 (F) MINOR CONCRETE (GUTTER) CY 6 850.00 5,100.00 400.00 2,400.00
113 731521 (F) MINOR CONCRETE (SIDEWALK) CY 25 560.00 14,000.00 270.00 6,750.00
114 731623 (F) MINOR CONCRETE (CURB RAMP) CY 5 840.00 4,200.00 600.00 3,000.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

115 750001 (F) MISCELLANEOUS IRON & STEEL LB 1,294 3.40 4,399.60 3.30 4,270.20
116 750505(F) BRIDGE DECK DRAINAGE SYSTEM LB 3,731 6.00 22,386.00 5.40 20,147.40
117 820107 DELINEATOR (CLASS 1) EA 10 40.00 400.00 25.00 250.00
118 820118 GUARD RAILING DELINEATOR EA 21 21.00 441.00 20.00 420.00
119 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 1,827 23.00 42,021.00 20.00 36,540.00
120 833032 (F) CHAIN LINK RAILING (TYPE 7) LF 239 66.00 15,774.00 7.00 1,673.00
121 833142 (F) CONCRETE BARRIER (TYPE 26) MODIFIED LF 239 110.00 26,290.00 170.00 40,630.00
122 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) LF 1,544 27.00 41,688.00 27.00 41,688.00
123 839541 TRANSITION RAILING (TYPE WB) EA 2 2,900.00 5,800.00 4,600.00 9,200.00
124 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 4 620.00 2,480.00 530.00 2,120.00
125 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 2,900.00 5,800.00 2,800.00 5,600.00
126 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 2,400.00 9,600.00 2,400.00 9,600.00
127 839723 CONCRETE BARRIER (TYPE 732A) LF 156 86.00 13,416.00 40.00 6,240.00
128 839725(F) CONCRETE BARRIER (TYPE 736) LF 239 69.00 16,491.00 48.00 11,472.00
129 839731 CONCRETE BARRIER (TYPE 736B MODIFIED) LF 44 89.00 3,916.00 111.00 4,884.00
130 840504 4" THERMOPLASTIC TRAFFIC STRIPE - SPRAYABLE LF 6,230 2.00 12,460.00 2.00 12,460.00
131 840506 8" THERMOPLASTIC TRAFFIC STRIPE - SPRAYABLE LF 620 3.10 1,922.00 3.00 1,860.00
132 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1 511 4 10 6 195 10 4 00 6 044 00

Lake Forest, Ca  92630 Irvine, CA  92618

4 5
Sema Construction, Inc. Ortiz Enterprises, Inc.

132 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,511 4.10 6,195.10 4.00 6,044.00
133 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) - SPRAYABLE LF 2,310 1.50 3,465.00 1.50 3,465.00
134 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 236 7.00 1,652.00 7.00 1,652.00
135 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 239 15.00 3,585.00 15.00 3,585.00
136 860402 LIGHTING (CITY STREET) LS 1 19,191.92 19,191.92 25,000.00 25,000.00
137 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 1 146,666.67 146,666.67 125,000.00 125,000.00
138 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 1 136,565.66 136,565.66 90,000.00 90,000.00
139 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 57,878.79 57,878.79 35,000.00 35,000.00

140 066842A STATE FURNISHED MATERIAL: MODEL 170E AND 2070 CONTROLLER 
ASSEMBLIES (2 LOCATIONS) FA 1 20,000.00 20,000.00 20,000.00 20,000.00

141 066844A STATE FURNISHED MATERIAL: BATTERY BACKUP SYSTEM COMPONENTS (2 
LOCATIONS) FA 1 4,000.00 4,000.00 4,000.00 4,000.00

142 999990 MOBILIZATION LS 1 434,000.00 434,000.00 510,000.00 510,000.00
143 000003 CLEAN EXPANSION JOINT LF 168 20.00 3,360.00 45.00 7,560.00
144 000003 ASBESTOS COMPLIANCE LS 1 2,500.00 2,500.00 5,000.00 5,000.00

SUBTOTAL
ITEMS  1 - 144 4,950,165.19 5,127,551.65

Alternative Bid Schedule 1 (Course of Construction Insurance)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

145 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 26,500.00 26,500.00 16,000.00 16,000.00

SUBTOTAL
ITEM 145 26,500.00 16,000.00

PROJECT TOTAL
ITEMS 1 - 144 & ITEM 145 4,976,665.19 5,143,551.65
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 000003 ELECTRICAL LINE EXTENSION LS 1 34,000.00 34,000.00 230,000.00 230,000.00
2 016782 LEAN CONCRETE BASE (RAPID SETTING) CY 438 300.00 131,400.00 230.00 100,740.00
3 066061 CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP) FA 1 50,000.00 50,000.00 50,000.00 50,000.00
4 066102 DUST ABATEMENT LS 1 35,000.00 35,000.00 49,600.00 49,600.00
5 066105 RESIDENT ENGINEER OFFICE LS 1 30,550.00 30,550.00 45,000.00 45,000.00
6 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 8,750.00 8,750.00 6,000.00 6,000.00
7 074016 CONSTRUCTION SITE MANAGEMENT LS 1 17,000.00 17,000.00 45,000.00 45,000.00
8 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 5,000.00 5,000.00 10,000.00 10,000.00
9 074028 TEMPORARY FIBER ROLL LF 3,167 2.60 8,234.20 4.00 12,668.00
10 074029 TEMPORARY SILT FENCE LF 1,463 2.70 3,950.10 4.00 5,852.00
11 074031 TEMPORARY GRAVEL BAG BERM LF 2,790 2.40 6,696.00 5.00 13,950.00
12 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 2 4,230.00 8,460.00 3,500.00 7,000.00
13 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 2,200.00 4,400.00 5,000.00 10,000.00
14 074035 TEMPORARY CHECK DAM LF 1,676 2.75 4,609.00 6.00 10,056.00
15 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 9 195.00 1,755.00 300.00 2,700.00
16 074040 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 17,876 0.85 15,194.60 0.90 16,088.40
17 074041 STREET SWEEPING LS 1 25,000.00 25,000.00 62,500.00 62,500.00
18 120090 CONSTRUCTION AREA SIGNS LS 1 92 000 00 92 000 00 64 500 00 64 500 00

FTR International, Inc.
Irvine, Ca  92618

6
Griffith Company
Santa Fe Springs, Ca  90670

7

18 120090 CONSTRUCTION AREA SIGNS LS 1 92,000.00 92,000.00 64,500.00 64,500.00
19 120100 TRAFFIC CONTROL SYSTEM LS 1 195,000.00 195,000.00 197,500.00 197,500.00
20 120116 TYPE II BARRICADE EA 49 71.00 3,479.00 350.00 17,150.00
21 120120 TYPE III BARRICADE EA 30 150.00 4,500.00 500.00 15,000.00
22 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 247 5.40 1,333.80 4.00 988.00
23 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 10,050 1.30 13,065.00 1.00 10,050.00
24 120165 CHANNELIZER (SURFACE MOUNTED) EA 247 38.00 9,386.00 50.00 12,350.00
25 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 4 7,750.00 31,000.00 18,000.00 72,000.00
26 129000 TEMPORARY RAILING (TYPE K) LF 7,840 10.65 83,496.00 18.70 146,608.00
27 129100 TEMPORARY CRASH CUSHION MODULE EA 158 220.00 34,760.00 280.00 44,240.00
28 129150 TEMPORARY TRAFFIC SCREEN LF 7,480 4.15 31,042.00 3.00 22,440.00
29 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 2,290 2.20 5,038.00 1.30 2,977.00
30 150206 ABANDON CULVERT LF 75 24.00 1,800.00 10.00 750.00
31 150221 ABANDON INLET EA 1 1,200.00 1,200.00 1,500.00 1,500.00
32 150662 REMOVE METAL BEAM GUARD RAIL LF 1,963 10.00 19,630.00 9.00 17,667.00
33 150742 REMOVE ROADSIDE SIGN EA 6 110.00 660.00 250.00 1,500.00
34 150801 REMOVE OVERSIDE DRAIN EA 1 1,090.00 1,090.00 1,250.00 1,250.00
35 150804 REMOVE DRAINAGE FACILITY EA 3 1,440.00 4,320.00 3,200.00 9,600.00
36 150805 REMOVE CULVERT LF 181 38.00 6,878.00 15.00 2,715.00
37 150820 REMOVE INLET EA 2 1,660.00 3,320.00 250.00 500.00
38 152386 RELOCATE ROADSIDE SIGN-ONE POST EA 20 165.00 3,300.00 160.00 3,200.00

I-215@RAMONA.EXPWY: Summary Web
Updated: 6/02/11 Page 13 of 20



Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

39 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 4 190.00 760.00 200.00 800.00
40 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,432 4.90 7,016.80 5.00 7,160.00
41 153235 CLEAN BRIDGE DECK SQFT 15,075 0.60 9,045.00 0.70 10,552.50
42 157560 BRIDGE REMOVAL (PORTION) LS 1 75,000.00 75,000.00 100,000.00 100,000.00
43 160101 CLEARING AND GRUBBING LS 1 40,000.00 40,000.00 250,000.00 250,000.00
44 170101 DEVELOP WATER SUPPLY LS 1 2,000.00 2,000.00 17,522.00 17,522.00
45 190101 ROADWAY EXCAVATION CY 1,859 29.50 54,840.50 85.00 158,015.00
46 190110 LEAD COMPLIANCE PLAN LS 1 3,750.00 3,750.00 6,000.00 6,000.00
47 192003 (F) STRUCTURE EXCAVATION (BRIDGE) CY 479 63.00 30,177.00 50.00 23,950.00
48 192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 95 52.00 4,940.00 80.00 7,600.00
49 193003 (F) STRUCTURE BACKFILL (BRIDGE) CY 407 54.00 21,978.00 75.00 30,525.00
50 193013 STRUCTURE BACKFILL (RETAINING WALL) CY 128 34.00 4,352.00 68.00 8,704.00
51 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 128 63.00 8,064.00 80.00 10,240.00
52 194001 DITCH EXCAVATION CY 99 18.00 1,782.00 50.00 4,950.00
53 198001 IMPORTED BORROW [INCLUDING SHOULDER BACKING] CY 13,439 11.00 147,829.00 8.00 107,512.00
54 200001 HIGHWAY PLANTING LS 1 6,390.00 6,390.00 25,000.00 25,000.00
55 202032 EROSION CONTROL (HYDROSEED) ACRE 4.5 5,480.00 24,660.00 3,900.00 17,550.00
56 204099 PLANT ESTABLISHMENT (250 DAYS) LS 1 11 000 00 11 000 00 15 500 00 15 500 00

Santa Fe Springs, Ca  90670 Irvine, Ca  92618

6 7
Griffith Company FTR International, Inc.

56 204099 PLANT ESTABLISHMENT (250 DAYS) LS 1 11,000.00 11,000.00 15,500.00 15,500.00
57 208000 IRRIGATION SYSTEM LS 1 55,000.00 55,000.00 25,000.00 25,000.00
58 208906 EXTEND IRRIGATION CROSSOVERS [8" CONDUIT] LF 70 44.50 3,115.00 100.00 7,000.00
59 250201 CLASS 2 AGGREGATE SUBBASE CY 613 46.00 28,198.00 28.00 17,164.00
60 260201 CLASS 2 AGGREGATE BASE CY 689 61.00 42,029.00 25.00 17,225.00
61 260210 AGGREGATE BASE (APPROACH SLAB) CY 5 425.00 2,125.00 510.00 2,550.00
62 390132 HOT MIX ASPHALT (TYPE A) TON 4,670 82.50 385,275.00 73.00 340,910.00
63 394044 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 313 4.20 1,314.60 3.00 939.00
64 394048 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 85 4.20 357.00 3.00 255.00
65 394049 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 1,348 4.20 5,661.60 3.00 4,044.00
66 395000 LIQUID ASPHALT (PRIME COAT) TON 15 750.00 11,250.00 1,360.00 20,400.00
67 401108 CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE-RAMP TERMINI) CY 876 398.00 348,648.00 260.00 227,760.00
68 404092 SEAL PAVEMENT JOINT LF 3,583 5.00 17,915.00 3.00 10,749.00
69 404093 SEAL ISOLATION JOINT LF 750 5.00 3,750.00 5.00 3,750.00
70 490601 16" CAST-IN DRILLED-HOLE CONCRETE PILING LF 1,386 75.00 103,950.00 54.00 74,844.00
71 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 842 110.00 92,620.00 54.00 45,468.00
72 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 56,000.00 56,000.00 48,000.00 48,000.00
73 510051 (F) STRUCTURAL CONCRETE BRIDGE FOOTING CY 119 360.00 42,840.00 500.00 59,500.00
74 510053 (F) STRUCTURAL CONCRETE BRIDGE CY 649 1,500.00 973,500.00 1,008.00 654,192.00
75 510060 (F) STRUCTURAL CONCRETE (RETAINING WALL) CY 75 875.00 65,625.00 675.00 50,625.00
76 510085 (F) STRUCTURAL CONCRETE APPROACH SLAB (TYPE EQ) CY 21 705.00 14,805.00 942.00 19,782.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

77 510087 STRUCTURAL CONCRETE APPROACH SLAB (TYPE R) CY 5 3,210.00 16,050.00 1,155.00 5,775.00
78 510502 (F) MINOR CONCRETE (MINOR STRUCTURE) CY 11 1,325.00 14,575.00 1,350.00 14,850.00
79 511106 DRILL AND BOND DOWEL LF 66 135.00 8,910.00 180.00 11,880.00
80 515020 REFINISH BRIDGE DECK SQFT 398 16.00 6,368.00 10.00 3,980.00
81 515080A CORE TREATED BRIDGE DECK EA 4 530.00 2,120.00 1,500.00 6,000.00
82 515180A ARCHITECTURAL TOWER EA 1 55,000.00 55,000.00 70,000.00 70,000.00
83 519086 JOINT SEAL (TYPE B-MR 1 1/2") LF 243 80.00 19,440.00 125.00 30,375.00
84 520102 (F) BAR REINFORCEMENT STEEL (BRIDGE) LB 265,015 0.90 238,513.50 1.07 283,566.05
85 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 3,025 1.10 3,327.50 2.00 6,050.00
86 520120 (F) HEADED BAR REINFORCEMENT EA 786 19.00 14,934.00 8.00 6,288.00
87 540102(F) TREAT BRIDGE DECK SQFT 15,075 0.70 10,552.50 0.30 4,522.50
88 540108 (F) FURNISH BRIDGE DECK TREATED MATERIAL GAL 168 50.00 8,400.00 60.00 10,080.00
89 560203 FURNISH SIGN STRUTURE (BRIDGE MOUNTED WITH WALKWAY) LB 4,093 14.00 57,302.00 13.00 53,209.00
90 560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 4,093 2.10 8,595.30 2.00 8,186.00
91 560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) LB 2,841 20.50 58,240.50 19.00 53,979.00
92 560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) LB 2,841 2.10 5,966.10 2.00 5,682.00
93 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 405 27.00 10,935.00 25.00 10,125.00
94 561008 30" CAST IN DRILLED HOLE CONCRETE PILING LF 25 4 70 117 50 960 00 24 000 00

Griffith Company FTR International, Inc.
Santa Fe Springs, Ca  90670 Irvine, Ca  92618

6 7

94 561008 30" CAST-IN DRILLED-HOLE CONCRETE PILING LF 25 4.70 117.50 960.00 24,000.00
95 566011 ROADSIDE SIGN-ONE POST EA 9 530.00 4,770.00 450.00 4,050.00
96 566012 ROADSIDE SIGN-TWO POST EA 15 1,070.00 16,050.00 550.00 8,250.00
97 568007 INSTALL SIGN OVERLAY SQFT 10 51.00 510.00 50.00 500.00
98 568016A INSTALL PANEL (TYPE A) SQFT 405 7.40 2,997.00 8.00 3,240.00
99 620100 18" ALTERNATIVE PIPE CULVERT LF 56 125.00 7,000.00 60.00 3,360.00

100 620140 24" ALTERNATIVE PIPE LF 246 130.00 31,980.00 65.00 15,990.00
101 681990 FILTER FABRIC SQYD 20 5.50 110.00 10.00 200.00
102 691900 FLUME DOWNDRAIN OVERSIDE DRAIN LF 54 99.00 5,346.00 1.00 54.00
103 700617 DRAINAGE INLET MARKER EA 3 155.00 465.00 150.00 450.00
104 700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK) LF 14 1,230.00 17,220.00 250.00 3,500.00
105 ----- ITEM DELETED BY ADDENDUM ----- ----- ----- ----- ----- -----
106 705315 24" ALTERNATIVE FLARED END SECTION EA 2 2,500.00 5,000.00 2,800.00 5,600.00
107 721009 ROCK SLOPE PROTECTION (FACING METHOD B) CY 77 105.00 8,085.00 140.00 10,780.00
108 721810 (F) SLOPE PAVING (CONCRETE) CY 38 815.00 30,970.00 560.00 21,280.00
109 729010 ROCK SLOPE PROTECTION (FABRIC) SQYD 171 5.50 940.50 10.00 1,710.00
110 731504 (F) MINOR CONCRETE (CURB AND GUTTER) LF 327 35.00 11,445.00 28.00 9,156.00
111 731507 (F) MINOR CONCRETE (GUTTER DEPRESSION) CY 1 625.00 625.00 1,100.00 1,100.00
112 731517 (F) MINOR CONCRETE (GUTTER) CY 6 625.00 3,750.00 800.00 4,800.00
113 731521 (F) MINOR CONCRETE (SIDEWALK) CY 25 555.00 13,875.00 280.00 7,000.00
114 731623 (F) MINOR CONCRETE (CURB RAMP) CY 5 1,060.00 5,300.00 850.00 4,250.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

115 750001 (F) MISCELLANEOUS IRON & STEEL LB 1,294 3.00 3,882.00 3.00 3,882.00
116 750505(F) BRIDGE DECK DRAINAGE SYSTEM LB 3,731 8.30 30,967.30 6.00 22,386.00
117 820107 DELINEATOR (CLASS 1) EA 10 37.00 370.00 50.00 500.00
118 820118 GUARD RAILING DELINEATOR EA 21 21.00 441.00 25.00 525.00
119 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 1,827 20.00 36,540.00 20.00 36,540.00
120 833032 (F) CHAIN LINK RAILING (TYPE 7) LF 239 72.00 17,208.00 68.00 16,252.00
121 833142 (F) CONCRETE BARRIER (TYPE 26) MODIFIED LF 239 125.00 29,875.00 60.00 14,340.00
122 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) LF 1,544 26.00 40,144.00 27.00 41,688.00
123 839541 TRANSITION RAILING (TYPE WB) EA 2 3,210.00 6,420.00 3,050.00 6,100.00
124 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 4 560.00 2,240.00 530.00 2,120.00
125 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 2,880.00 5,760.00 2,710.00 5,420.00
126 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 2,510.00 10,040.00 2,400.00 9,600.00
127 839723 CONCRETE BARRIER (TYPE 732A) LF 156 86.00 13,416.00 150.00 23,400.00
128 839725(F) CONCRETE BARRIER (TYPE 736) LF 239 75.00 17,925.00 140.00 33,460.00
129 839731 CONCRETE BARRIER (TYPE 736B MODIFIED) LF 44 220.00 9,680.00 130.00 5,720.00
130 840504 4" THERMOPLASTIC TRAFFIC STRIPE - SPRAYABLE LF 6,230 2.10 13,083.00 1.00 6,230.00
131 840506 8" THERMOPLASTIC TRAFFIC STRIPE - SPRAYABLE LF 620 3.20 1,984.00 1.00 620.00
132 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1 511 4 30 6 497 30 3 00 4 533 00

Griffith Company FTR International, Inc.
Santa Fe Springs, Ca  90670 Irvine, Ca  92618

6 7

132 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,511 4.30 6,497.30 3.00 4,533.00
133 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) - SPRAYABLE LF 2,310 1.60 3,696.00 1.00 2,310.00
134 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 236 7.40 1,746.40 8.00 1,888.00
135 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 239 16.00 3,824.00 8.00 1,912.00
136 860402 LIGHTING (CITY STREET) LS 1 20,870.00 20,870.00 25,000.00 25,000.00
137 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 1 160,000.00 160,000.00 150,000.00 150,000.00
138 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 1 26,000.00 26,000.00 120,000.00 120,000.00
139 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 18,000.00 18,000.00 85,000.00 85,000.00

140 066842A STATE FURNISHED MATERIAL: MODEL 170E AND 2070 CONTROLLER 
ASSEMBLIES (2 LOCATIONS) FA 1 20,000.00 20,000.00 20,000.00 20,000.00

141 066844A STATE FURNISHED MATERIAL: BATTERY BACKUP SYSTEM COMPONENTS (2 
LOCATIONS) FA 1 4,000.00 4,000.00 4,000.00 4,000.00

142 999990 MOBILIZATION LS 1 503,000.00 503,000.00 321,010.87 321,010.87
143 000003 CLEAN EXPANSION JOINT LF 168 16.00 2,688.00 20.00 3,360.00
144 000003 ASBESTOS COMPLIANCE LS 1 5,000.00 5,000.00 6,000.00 6,000.00

SUBTOTAL
ITEMS  1 - 144 5,364,941.60 5,440,991.32

Alternative Bid Schedule 1 (Course of Construction Insurance)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

145 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 0.00 14,835.00 50,000.00 50,000.00

SUBTOTAL
ITEM 145 14,835.00 50,000.00

PROJECT TOTAL
ITEMS 1 - 144 & ITEM 145 5,379,776.60 5,490,991.32
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 000003 ELECTRICAL LINE EXTENSION LS 1 200,000.00 200,000.00 0.00
2 016782 LEAN CONCRETE BASE (RAPID SETTING) CY 438 505.00 221,190.00 0.00
3 066061 CONSTRUCTION ZONE ENHANCED ENFORCEMENT PROGRAM (COZEEP) FA 1 50,000.00 50,000.00 0.00
4 066102 DUST ABATEMENT LS 1 33,900.00 33,900.00 0.00
5 066105 RESIDENT ENGINEER OFFICE LS 1 40,000.00 40,000.00 0.00
6 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 3,000.00 3,000.00 0.00
7 074016 CONSTRUCTION SITE MANAGEMENT LS 1 17,500.00 17,500.00 0.00
8 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 2,000.00 2,000.00 0.00
9 074028 TEMPORARY FIBER ROLL LF 3,167 7.00 22,169.00 0.00
10 074029 TEMPORARY SILT FENCE LF 1,463 7.00 10,241.00 0.00
11 074031 TEMPORARY GRAVEL BAG BERM LF 2,790 5.00 13,950.00 0.00
12 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 2 6,500.00 13,000.00 0.00
13 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 2 3,600.00 7,200.00 0.00
14 074035 TEMPORARY CHECK DAM LF 1,676 7.00 11,732.00 0.00
15 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 9 200.00 1,800.00 0.00
16 074040 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 17,876 1.00 17,876.00 0.00
17 074041 STREET SWEEPING LS 1 49,000.00 49,000.00 0.00
18 120090 CONSTRUCTION AREA SIGNS LS 1 10 000 00 10 000 00 0 00

8
Granite Construction Company
Indio, Ca  92203

18 120090 CONSTRUCTION AREA SIGNS LS 1 10,000.00 10,000.00 0.00
19 120100 TRAFFIC CONTROL SYSTEM LS 1 150,000.00 150,000.00 0.00
20 120116 TYPE II BARRICADE EA 49 50.00 2,450.00 0.00
21 120120 TYPE III BARRICADE EA 30 165.00 4,950.00 0.00
22 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 247 5.00 1,235.00 0.00
23 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 10,050 1.20 12,060.00 0.00
24 120165 CHANNELIZER (SURFACE MOUNTED) EA 247 36.00 8,892.00 0.00
25 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 4 15,000.00 60,000.00 0.00
26 129000 TEMPORARY RAILING (TYPE K) LF 7,840 23.00 180,320.00 0.00
27 129100 TEMPORARY CRASH CUSHION MODULE EA 158 475.00 75,050.00 0.00
28 129150 TEMPORARY TRAFFIC SCREEN LF 7,480 6.00 44,880.00 0.00
29 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 2,290 2.00 4,580.00 0.00
30 150206 ABANDON CULVERT LF 75 28.00 2,100.00 0.00
31 150221 ABANDON INLET EA 1 280.00 280.00 0.00
32 150662 REMOVE METAL BEAM GUARD RAIL LF 1,963 7.00 13,741.00 0.00
33 150742 REMOVE ROADSIDE SIGN EA 6 70.00 420.00 0.00
34 150801 REMOVE OVERSIDE DRAIN EA 1 250.00 250.00 0.00
35 150804 REMOVE DRAINAGE FACILITY EA 3 1,860.00 5,580.00 0.00
36 150805 REMOVE CULVERT LF 181 35.00 6,335.00 0.00
37 150820 REMOVE INLET EA 2 368.00 736.00 0.00
38 152386 RELOCATE ROADSIDE SIGN-ONE POST EA 20 290.00 5,800.00 0.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

39 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 4 600.00 2,400.00 0.00
40 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,432 7.00 10,024.00 0.00
41 153235 CLEAN BRIDGE DECK SQFT 15,075 0.80 12,060.00 0.00
42 157560 BRIDGE REMOVAL (PORTION) LS 1 55,000.00 55,000.00 0.00
43 160101 CLEARING AND GRUBBING LS 1 40,000.00 40,000.00 0.00
44 170101 DEVELOP WATER SUPPLY LS 1 50,000.00 50,000.00 0.00
45 190101 ROADWAY EXCAVATION CY 1,859 90.00 167,310.00 0.00
46 190110 LEAD COMPLIANCE PLAN LS 1 2,000.00 2,000.00 0.00
47 192003 (F) STRUCTURE EXCAVATION (BRIDGE) CY 479 200.00 95,800.00 0.00
48 192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 95 100.00 9,500.00 0.00
49 193003 (F) STRUCTURE BACKFILL (BRIDGE) CY 407 138.00 56,166.00 0.00
50 193013 STRUCTURE BACKFILL (RETAINING WALL) CY 128 95.00 12,160.00 0.00
51 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 128 15.00 1,920.00 0.00
52 194001 DITCH EXCAVATION CY 99 14.00 1,386.00 0.00
53 198001 IMPORTED BORROW [INCLUDING SHOULDER BACKING] CY 13,439 18.00 241,902.00 0.00
54 200001 HIGHWAY PLANTING LS 1 10,200.00 10,200.00 0.00
55 202032 EROSION CONTROL (HYDROSEED) ACRE 4.5 5,500.00 24,750.00 0.00
56 204099 PLANT ESTABLISHMENT (250 DAYS) LS 1 29 000 00 29 000 00 0 00

8
Granite Construction Company
Indio, Ca  92203

56 204099 PLANT ESTABLISHMENT (250 DAYS) LS 1 29,000.00 29,000.00 0.00
57 208000 IRRIGATION SYSTEM LS 1 34,000.00 34,000.00 0.00
58 208906 EXTEND IRRIGATION CROSSOVERS [8" CONDUIT] LF 70 104.00 7,280.00 0.00
59 250201 CLASS 2 AGGREGATE SUBBASE CY 613 88.00 53,944.00 0.00
60 260201 CLASS 2 AGGREGATE BASE CY 689 102.00 70,278.00 0.00
61 260210 AGGREGATE BASE (APPROACH SLAB) CY 5 340.00 1,700.00 0.00
62 390132 HOT MIX ASPHALT (TYPE A) TON 4,670 130.00 607,100.00 0.00
63 394044 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 313 2.00 626.00 0.00
64 394048 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 85 2.00 170.00 0.00
65 394049 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 1,348 2.00 2,696.00 0.00
66 395000 LIQUID ASPHALT (PRIME COAT) TON 15 650.00 9,750.00 0.00
67 401108 CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE-RAMP TERMINI) CY 876 400.00 350,400.00 0.00
68 404092 SEAL PAVEMENT JOINT LF 3,583 5.00 17,915.00 0.00
69 404093 SEAL ISOLATION JOINT LF 750 5.00 3,750.00 0.00
70 490601 16" CAST-IN DRILLED-HOLE CONCRETE PILING LF 1,386 55.00 76,230.00 0.00
71 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 842 75.00 63,150.00 0.00
72 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 45,000.00 45,000.00 0.00
73 510051 (F) STRUCTURAL CONCRETE BRIDGE FOOTING CY 119 600.00 71,400.00 0.00
74 510053 (F) STRUCTURAL CONCRETE BRIDGE CY 649 900.00 584,100.00 0.00
75 510060 (F) STRUCTURAL CONCRETE (RETAINING WALL) CY 75 750.00 56,250.00 0.00
76 510085 (F) STRUCTURAL CONCRETE APPROACH SLAB (TYPE EQ) CY 21 1,940.00 40,740.00 0.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

77 510087 STRUCTURAL CONCRETE APPROACH SLAB (TYPE R) CY 5 1,370.00 6,850.00 0.00
78 510502 (F) MINOR CONCRETE (MINOR STRUCTURE) CY 11 2,350.00 25,850.00 0.00
79 511106 DRILL AND BOND DOWEL LF 66 36.00 2,376.00 0.00
80 515020 REFINISH BRIDGE DECK SQFT 398 14.00 5,572.00 0.00
81 515080A CORE TREATED BRIDGE DECK EA 4 460.00 1,840.00 0.00
82 515180A ARCHITECTURAL TOWER EA 1 56,400.00 56,400.00 0.00
83 519086 JOINT SEAL (TYPE B-MR 1 1/2") LF 243 111.00 26,973.00 0.00
84 520102 (F) BAR REINFORCEMENT STEEL (BRIDGE) LB 265,015 1.00 265,015.00 0.00
85 520103 (F) BAR REINFORCING STEEL (RETAINING WALL) LB 3,025 2.00 6,050.00 0.00
86 520120 (F) HEADED BAR REINFORCEMENT EA 786 5.50 4,323.00 0.00
87 540102(F) TREAT BRIDGE DECK SQFT 15,075 1.00 15,075.00 0.00
88 540108 (F) FURNISH BRIDGE DECK TREATED MATERIAL GAL 168 70.00 11,760.00 0.00
89 560203 FURNISH SIGN STRUTURE (BRIDGE MOUNTED WITH WALKWAY) LB 4,093 13.00 53,209.00 0.00
90 560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) LB 4,093 2.00 8,186.00 0.00
91 560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) LB 2,841 19.00 53,979.00 0.00
92 560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) LB 2,841 2.00 5,682.00 0.00
93 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 405 24.00 9,720.00 0.00
94 561008 30" CAST IN DRILLED HOLE CONCRETE PILING LF 25 440 00 11 000 00 0 00

8
Granite Construction Company
Indio, Ca  92203

94 561008 30" CAST-IN DRILLED-HOLE CONCRETE PILING LF 25 440.00 11,000.00 0.00
95 566011 ROADSIDE SIGN-ONE POST EA 9 275.00 2,475.00 0.00
96 566012 ROADSIDE SIGN-TWO POST EA 15 800.00 12,000.00 0.00
97 568007 INSTALL SIGN OVERLAY SQFT 10 25.00 250.00 0.00
98 568016A INSTALL PANEL (TYPE A) SQFT 405 17.00 6,885.00 0.00
99 620100 18" ALTERNATIVE PIPE CULVERT LF 56 97.00 5,432.00 0.00

100 620140 24" ALTERNATIVE PIPE LF 246 100.00 24,600.00 0.00
101 681990 FILTER FABRIC SQYD 20 3.00 60.00 0.00
102 691900 FLUME DOWNDRAIN OVERSIDE DRAIN LF 54 102.00 5,508.00 0.00
103 700617 DRAINAGE INLET MARKER EA 3 36.00 108.00 0.00
104 700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK) LF 14 103.00 1,442.00 0.00
105 ----- ITEM DELETED BY ADDENDUM ----- ----- ----- ----- ----- -----
106 705315 24" ALTERNATIVE FLARED END SECTION EA 2 1,380.00 2,760.00 0.00
107 721009 ROCK SLOPE PROTECTION (FACING METHOD B) CY 77 131.00 10,087.00 0.00
108 721810 (F) SLOPE PAVING (CONCRETE) CY 38 1,000.00 38,000.00 0.00
109 729010 ROCK SLOPE PROTECTION (FABRIC) SQYD 171 7.00 1,197.00 0.00
110 731504 (F) MINOR CONCRETE (CURB AND GUTTER) LF 327 40.00 13,080.00 0.00
111 731507 (F) MINOR CONCRETE (GUTTER DEPRESSION) CY 1 1,340.00 1,340.00 0.00
112 731517 (F) MINOR CONCRETE (GUTTER) CY 6 671.00 4,026.00 0.00
113 731521 (F) MINOR CONCRETE (SIDEWALK) CY 25 668.00 16,700.00 0.00
114 731623 (F) MINOR CONCRETE (CURB RAMP) CY 5 1,470.00 7,350.00 0.00
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Riverside County Transportation Department
Summary of Bids

Advertised: April 26, 2011   (Agenda Item: 3.46)
Addenda:   1 (05/23/11)
Bids Open: 2 pm     Date: Wednesday, June 1, 2011

PROJECT:  I-215 at Ramona Expressway/ Cajalco Expressway
Interchange Improvements

PROJECT No. B8-0691

Base Bid,  I-215 at Ramona Expressway Interchange Improvements (continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

115 750001 (F) MISCELLANEOUS IRON & STEEL LB 1,294 2.00 2,588.00 0.00
116 750505(F) BRIDGE DECK DRAINAGE SYSTEM LB 3,731 12.00 44,772.00 0.00
117 820107 DELINEATOR (CLASS 1) EA 10 45.00 450.00 0.00
118 820118 GUARD RAILING DELINEATOR EA 21 45.00 945.00 0.00
119 832003 METAL BEAM GUARD RAILING (WOOD POST) LF 1,827 23.00 42,021.00 0.00
120 833032 (F) CHAIN LINK RAILING (TYPE 7) LF 239 66.00 15,774.00 0.00
121 833142 (F) CONCRETE BARRIER (TYPE 26) MODIFIED LF 239 212.00 50,668.00 0.00
122 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) LF 1,544 26.00 40,144.00 0.00
123 839541 TRANSITION RAILING (TYPE WB) EA 2 2,915.00 5,830.00 0.00
124 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 4 620.00 2,480.00 0.00
125 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 2,875.00 5,750.00 0.00
126 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 2,400.00 9,600.00 0.00
127 839723 CONCRETE BARRIER (TYPE 732A) LF 156 156.00 24,336.00 0.00
128 839725(F) CONCRETE BARRIER (TYPE 736) LF 239 188.00 44,932.00 0.00
129 839731 CONCRETE BARRIER (TYPE 736B MODIFIED) LF 44 369.00 16,236.00 0.00
130 840504 4" THERMOPLASTIC TRAFFIC STRIPE - SPRAYABLE LF 6,230 2.00 12,460.00 0.00
131 840506 8" THERMOPLASTIC TRAFFIC STRIPE - SPRAYABLE LF 620 3.00 1,860.00 0.00
132 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1 511 4 00 6 044 00 0 00

8
Granite Construction Company
Indio, Ca  92203

132 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,511 4.00 6,044.00 0.00
133 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) - SPRAYABLE LF 2,310 1.50 3,465.00 0.00
134 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 236 7.00 1,652.00 0.00
135 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 239 15.00 3,585.00 0.00
136 860402 LIGHTING (CITY STREET) LS 1 35,000.00 35,000.00 0.00
137 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 1 160,000.00 160,000.00 0.00
138 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 1 135,000.00 135,000.00 0.00
139 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 65,000.00 65,000.00 0.00

140 066842A STATE FURNISHED MATERIAL: MODEL 170E AND 2070 CONTROLLER 
ASSEMBLIES (2 LOCATIONS) FA 1 20,000.00 20,000.00 0.00

141 066844A STATE FURNISHED MATERIAL: BATTERY BACKUP SYSTEM COMPONENTS (2 
LOCATIONS) FA 1 4,000.00 4,000.00 0.00

142 999990 MOBILIZATION LS 1 608,000.00 608,000.00 0.00
143 000003 CLEAN EXPANSION JOINT LF 168 28.00 4,704.00 0.00
144 000003 ASBESTOS COMPLIANCE LS 1 10,000.00 10,000.00 0.00

SUBTOTAL
ITEMS  1 - 144 6,322,730.00 0.00

Alternative Bid Schedule 1 (Course of Construction Insurance)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

145 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 6,350.00 6,350.00 0.00

SUBTOTAL
ITEM 145 6,350.00 0.00

PROJECT TOTAL
ITEMS 1 - 144 & ITEM 145 6,329,080.00 0.00
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Project:

Project Nos.:

Apparent Low Bidder:

Subcontractor Name Description of work
Hard Rock Equipment
Lic. No. 898454 42 (Portion)

Integrity Rebar Placers
Lic. No. 533729

70, 76, 77, 82, 84, 85, 86, 94, 121, 
127, 128, 129 (Portion)

High Light Electric
Lic. No. 806335 1, 136, 137, 138, 139 (Portion)

Mahaffey Drilling Co
Lic. No. 139513 70, 71 (Portion)

Hardy & Harper
Lic. No. 215952 60, 66 (Portion)

Avar

I-215 at Ramona Expressway/ Cajalco Expressway  Interchange 
Improvements

 B8-0691

Subcontractors

Powell Constructors, Inc.

Avar
Lic. No. 448931 72 (Portion)

Cal Stripe
Lic. No. 685387

22, 23, 24, 29, 130, 131, 132, 133, 
134, 135 (Portion)

DC Hubbs
Lic. No. 509249

32, 118, 119, 120, 122, 123, 124, 
125, 126 (Portion)

PRG
Lic. No. 765973 16, 54, 55, 56, 57, 58 (Portion)

ACL
Lic. No. 468840 121, 127, 128, 129 (Portion)
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