Riverside County Transportation Department

Summary of Bids PROJECT:
Interstate 215 at Newport Road Interchange Improvements
in the City of Menifee
Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)
Base Bid Alternate Bid Schedule 1 | Alternate Bid Schedule 2
Company Name Subtotal Subtotal Subtotal Total
COUNTY'S ESTIMATE 25,694,694.00 62,800.00 414,800.00 $26,172,294.00
Ames Construction, Inc. 30,433,024.15 70,000.00 630,000.00 $31,133,024.15
Riverside Construction Co. 31,123,561.25 50,000.00 560,000.00 $31,733,561.25
MCM Construction, Inc. 31,482,969.00 62,000.00 650,000.00 $32,194,969.00
Skanska USA Civil West CA Dist 32,204,191.00 73,000.00 461,000.00 $32,738,191.00
USS Cal Builders 32,236,513.20 50,000.00 796,000.00 $33,082,513.20
Flatiron West, Inc. 32,828,682.90 70,000.00 690,000.00 $33,588,682.90
ORTIZ 34,495,017.12 60,000.00 570,000.00 $35,125,017.12
Griffith Company 35,771,080.75 45,000.00 435,000.00 $36,251,080.75
Average Bid Prices $32,571,879.92 $60,000.00 $599,000.00 $33,230,879.92
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

1
COUNTY'S ESTIMATE Ames Construction, Inc.
BASE BID Corona, CA 92880
ITEM NO. |ITEM CODE CONTRACT ITEM UNITS | QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 170101 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00 30,000.00 30,000.00
2 066016 JUST-IN-TIME TRAINING LS 1 1,500.00 1,500.00 10,000.00 10,000.00
3 066017A COURSE OF CONSTRUCTION INSURANCE LS 1 72,000.00 72,000.00 72,000.00 72,000.00
4 066105A RESIDENT ENGINEERS OFFICE LS 1 200,000.00 200,000.00 100,000.00 100,000.00
5 070030 LEAD COMPLIANCE PLAN LS 1 5,000.00 5,000.00 5,000.00 5,000.00
6 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 10,000.00 10,000.00 10,000.00 10,000.00
7 120090 CONSTRUCTION AREA SIGNS LS 1 30,000.00 30,000.00 20,000.00 20,000.00
8 120100 TRAFFIC CONTROL SYSTEM LS 1 75,000.00 75,000.00 200,000.00 200,000.00
9 120116 TYPE Il BARRICADE EA 3 80.00 240.00 150.00 450.00
10 120120 TYPE Ill BARRICADE EA 7 300.00 2,100.00 250.00 1,750.00
11 120165 CHANNELIZER (SURFACE MOUNTED) EA 750 40.00 30,000.00 35.00 26,250.00
12 120300 TEMPORARY PAVEMENT MARKER EA 3,930 3.25 12,772.50 5.00 19,650.00
13 128601A TEMPORARY SIGNAL SYSTEM (LOCATION 1) LS 1 84,000.00 84,000.00 90,000.00 90,000.00
14 128602A TEMPORARY SIGNAL SYSTEM (LOCATION 2) LS 1 53,000.00 53,000.00 100,000.00 100,000.00
15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 10 7,500.00 75,000.00 5,000.00 50,000.00
16 129000 TEMPORARY RAILING (TYPE K) LF 47,600 10.00 476,000.00 10.00 476,000.00
17 129100 TEMPORARY CRASH CUSHION MODULE EA 290 220.00 63,800.00 300.00 87,000.00
18 129150 TEMPORARY TRAFFIC SCREEN LF 47,600 2.50 119,000.00 2.00 95,200.00
19 130100 JOB SITE MANAGEMENT LS 1 60,000.00 60,000.00 50,000.00 50,000.00
20 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 30,000.00 30,000.00 30,000.00 30,000.00
21 130330 STORM WATER ANNUAL REPORT EA 2 2,000.00 4,000.00 2,000.00 4,000.00
22 130570 TEMPORARY COVER SQYD 3,030 3.00 9,090.00 6.00 18,180.00
23 130560 TEMPORARY SOIL BINDER SQYD 174,000 0.20 34,800.00 0.11 19,140.00
24 130610 TEMPORARY CHECK DAM LF 630 5.00 3,150.00 5.00 3,150.00
25 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 66 250.00 16,500.00 200.00 13,200.00
26 130640 TEMPORARY FIBER ROLL LF 112,000 2.50 280,000.00 2.00 224,000.00
27 130650 TEMPORARY GRAVEL BAG BERM LF 3,430 4.00 13,720.00 5.00 17,150.00
28 130680 TEMPORARY SILT FENCE LF 14,200 3.00 42,600.00 2.00 28,400.00
29 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 12 3,500.00 42,000.00 2,500.00 30,000.00
30 130720 TEMPORARY CONSTRUCTION ROADWAY SQYD 300 100.00 30,000.00 60.00 18,000.00
31 130730 STREET SWEEPING LS 1 40,000.00 40,000.00 70,000.00 70,000.00
32 130900 TEMPORARY CONCRETE WASHOUT LS 1 36,000.00 36,000.00 35,000.00 35,000.00
33 130901A TEMPORARY STREAM CROSSING LS 1 10,000.00 10,000.00 10,000.00 10,000.00
34 130902A TEMPORARY CLEAR WATER DIVERSION LS 1 10,000.00 10,000.00 20,000.00 20,000.00
35 141000 TEMPORARY FENCE (TYPE ESA) LF 2,610 5.00 13,050.00 3.50 9,135.00
36 141120 TREATED WOOD WASTE LB 8,740 0.75 6,555.00 0.25 2,185.00
37 148005 NOISE MONITORING LS 1 5,000.00 5,000.00 1,000.00 1,000.00
38 150204 ABANDON CULVERT LF 39 30.00 1,170.00 40.00 1,560.00
39 150608 REMOVE CHAIN LINK FENCE LF 3,630 5.00 18,150.00 5.00 18,150.00
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

1
COUNTY'S ESTIMATE Ames Construction, Inc.
BASE BID (continued) Corona, CA 92880
ITEM NO. |ITEM CODE CONTRACT ITEM UNITS | QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

40 150658A REMOVE TEMPORARY TERMINAL SECTION (TYPE K) EA 2 10.00 20.00 500.00 1,000.00
41 150661 REMOVE GUARDRAIL LF 230 10.00 2,300.00 20.00 4,600.00
42 150668 REMOVE FLARED END SECTION EA 15 250.00 3,750.00 350.00 5,250.00
43 150711 REMOVE PAINTED TRAFFIC STRIPE LF 138,000 0.50 69,000.00 0.50 69,000.00
44 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 2,960 1.50 4,440.00 3.50 10,360.00
45 150722 REMOVE PAVEMENT MARKER EA 2,350 0.90 2,115.00 1.00 2,350.00
46 150742 REMOVE ROADSIDE SIGN EA 63 150.00 9,450.00 150.00 9,450.00
47 150757 REMOVE SIGN STRUCTURE EA 2 5,000.00 10,000.00 7,000.00 14,000.00
48 150770 REMOVE ASPHALT CONCRETE PAVEMENT SQFT 13,600 5.00 68,000.00 2.00 27,200.00
49 150801 REMOVE OVERSIDE DRAIN EA 5 500.00 2,500.00 400.00 2,000.00
50 150802A REMOVE ROCK SLOPE PROTECTION cy 180 300.00 54,000.00 55.00 9,900.00
51 150809 REMOVE CULVERT LF 1,360 20.00 27,200.00 28.00 38,080.00
52 150814 REMOVE DOWNDRAIN EA 2 600.00 1,200.00 1,500.00 3,000.00
53 150820 REMOVE INLET EA 10 900.00 9,000.00 750.00 7,500.00
54 150832 REMOVE RETAINING WALL cy 2 700.00 1,400.00 500.00 1,000.00
55 152390 RELOCATE ROADSIDE SIGN EA 8 300.00 2,400.00 350.00 2,800.00
56 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 98,500 2.00 197,000.00 1.50 147,750.00
57 153121 REMOVE CONCRETE cy 81 150.00 12,150.00 150.00 12,150.00
58 153123A REMOVE CONCRETE (CROSS GUTTER) SQYD 190 25.00 4,750.00 20.00 3,800.00
59 153130 REMOVE CONCRETE CURB LF 3,730 10.00 37,300.00 5.00 18,650.00
60 153140 REMOVE CONCRETE SIDEWALK SQYD 3,240 15.00 48,600.00 7.00 22,680.00
61 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 4,640 10.00 46,400.00 5.00 23,200.00
62 153221 REMOVE CONCRETE BARRIER LF 380 60.00 22,800.00 25.00 9,500.00
63 153229 REMOVE CONCRETE BARRIER (TYPE K) LF 2,060 6.00 12,360.00 7.00 14,420.00
64 155007 CAP MANHOLE EA 1 2,100.00 2,100.00 4,000.00 4,000.00
65 156585 REMOVE CRASH CUSHION EA 3 1,800.00 5,400.00 250.00 750.00
66 157550 BRIDGE REMOVAL LS 1 280,000.00 280,000.00 170,000.00 170,000.00
67 157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 1 73,800.00 73,800.00 120,000.00 120,000.00
68 157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 1 110,000.00 110,000.00 110,000.00 110,000.00
69 160102 CLEARING AND GRUBBING LS 1 40,000.00 40,000.00 40,000.00 40,000.00
70 190101  (F) |ROADWAY EXCAVATION cy 165,000 10.00 1,650,000.00 16.00 2,640,000.00
71 192003  (F) |STRUCTURE EXCAVATION (BRIDGE) cy 3,121 65.00 202,865.00 150.00 468,150.00
72 192037  (F) |STRUCTURE EXCAVATION (RETAINING WALL) cy 3,893 25.00 97,325.00 25.00 97,325.00
73 192060  (F) |STRUCTURE EXCAVATION (GROUND ANCHOR WALL) cy 234 170.00 39,780.00 100.00 23,400.00
74 193003  (F) |STRUCTURE BACKFILL (BRIDGE) cy 2,117 60.00 127,020.00 75.00 158,775.00
75 193013  (F) |STRUCTURE BACKFILL (RETAINING WALL) cy 6,385 40.00 255,400.00 35.00 223,475.00
76 193027  (F) |STRUCTURE BACKFILL (GROUND ANCHOR WALL) cy 26 100.00 2,600.00 125.00 3,250.00
77 193031 (F) |PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CcY 256 40.00 10,240.00 50.00 12,800.00
78 193118  (F) |CONCRETE BACKFILL cy 1.2 500.00 600.00 500.00 600.00
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

1
COUNTY'S ESTIMATE Ames Construction, Inc.
BASE BID (continued) Corona, CA 92880
ITEM NO. [ITEM CODE CONTRACT ITEM UNITS | QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

79 198010 IMPORTED BORROW cy 180,000 7.00 1,260,000.00 0.50 90,000.00
80 200114 ROCK BLANKET SQYD 8,020 45.00 360,900.00 65.00 521,300.00
81 200002 ROADSIDE CLEARING LS 1 5,000.00 5,000.00 5,000.00 5,000.00
82 202037 ORGANIC FERTILIZER LB 48 10.00 480.00 10.00 480.00
83 204011A PLANT (GROUP K) (48" BOX) EA 16 200.00 3,200.00 350.00 5,600.00
84 204099A PLANT ESTABLISHMENT WORK [PER MONTH] EA 36 278.00 10,008.00 500.00 18,000.00
85 205035 WOOD MULCH cy 2.4 180.00 432.00 70.00 168.00
86 206559 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 5,000.00 5,000.00 2,000.00 2,000.00
87 206562  (P) |1 REMOTE CONTROL VALVE EA 1 200.00 200.00 300.00 300.00
88 206631 1" WYE STRAINER ASSEMBLY EA 1 300.00 300.00 125.00 125.00
89 206762 (P) [30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 4 5,000.00 20,000.00 12,000.00 48,000.00
90 208304 WATER METER EA 1 13,000.00 13,000.00 22,000.00 22,000.00
91 208423  (P) |1" BACKFLOW PREVENTER ASSEMBLY EA 1 2,000.00 2,000.00 2,000.00 2,000.00
92 208440  (P) |BACKFLOW PREVENTER ENCLOSURE EA 1 3,000.00 3,000.00 2,400.00 2,400.00
93 208442  (P) |FLOW SENSOR EA 1 300.00 300.00 1,000.00 1,000.00
94 208445  (P) |TREE WELL SPRINKLER ASSEMBLY EA 48 15.00 720.00 35.00 1,680.00
95 208572  (P) |1" GATE VALVE EA 5 500.00 2,500.00 230.00 1,150.00
96 208594  (P-F)|3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,240 4.00 8,960.00 4.00 8,960.00
97 208595 (P-F) |1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 436 4.00 1,744.00 4.30 1,874.80
98 208610A  (P-F)|1 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 1,134 10.00 11,340.00 7.00 7,938.00
99 208768 (P-F) -:|L—}2,;I|2|I2;UMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" LE 852 50.00 42,600.00 45.00 38,340.00
100 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 1,000.00 6,000.00 600.00 3,600.00
101 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 21,300 6.00 127,800.00 1.65 35,145.00
102 210300 HYDROMULCH SQFT 878,000 0.05 43,900.00 0.05 43,900.00
103 210420 STRAW SQFT 878,000 0.15 131,700.00 0.11 96,580.00
104 210430 HYDROSEED SQFT 900,000 0.10 90,000.00 0.11 99,000.00
105 210600 COMPOST SQFT 900,000 0.25 225,000.00 0.50 450,000.00
106 260203 CLASS 2 AGGREGATE BASE cy 5,970 30.00 179,100.00 40.00 238,800.00
107 280000 LEAN CONCRETE BASE cy 7,910 90.00 711,900.00 135.00 1,067,850.00
108 390011 PREPAVING INERTIAL PROFILER LS 1 7,000.00 7,000.00 2,500.00 2,500.00
109 390129 HOT MIX ASPHALT (TYPE C) TON 9,450 75.00 708,750.00 92.00 869,400.00
110 390132 HOT MIX ASPHALT (TYPE A) TON 7,560 70.00 529,200.00 100.00 756,000.00
111 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 4,770 100.00 477,000.00 95.00 453,150.00
112 394053 SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) STA 180 90.00 16,200.00 65.00 11,700.00
113 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 61 50.00 3,050.00 80.00 4,880.00
114 395000 LIQUID ASPHALT (PRIME COAT) TON 220 700.00 154,000.00 1,000.00 220,000.00
115 397005 TACK COAT TON 61 800.00 48,800.00 750.00 45,750.00
116 401050 JOINTED PLAIN CONCRETE PAVEMENT cy 20,000 105.00 2,100,000.00 195.00 3,900,000.00
117 401083 ISNHDOEUNLT[;ET'TOT\‘%';"BLE STRIP (CONCRETE PAVEMENT, GROUND-IN STA 56 90.00 5,040.00 200.00 11,200.00
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee
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1
COUNTY'S ESTIMATE Ames Construction, Inc.
BASE BID (continued) Corona, CA 92880
ITEM NO. |ITEM CODE CONTRACT ITEM UNITS | QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

118 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 73,400 2.50 183,500.00 3.50 256,900.00
119 414241 ISOLATION JOINT SEAL (SILICONE) LF 2,400 5.00 12,000.00 9.00 21,600.00
120 460210  (P) |GROUND ANCHOR (SUBHORIZONTAL) EA 66 2,500.00 165,000.00 3,500.00 231,000.00
121 490528  (P) |FURNISH STEEL PILING (HP 14 X 89) LF 5,348 45.00 240,660.00 50.00 267,400.00
122 490529 DRIVE STEEL PILE (HP 14 X 89) EA 110 1,500.00 165,000.00 2,000.00 220,000.00
123 490601 16" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,570 75.00 192,750.00 85.00 218,450.00
124 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,950 90.00 265,500.00 160.00 472,000.00
125 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 73 900.00 65,700.00 750.00 54,750.00
126 500001  (P) |PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 86,201.00 86,201.00 200,000.00 200,000.00
127 510051  (F) |STRUCTURAL CONCRETE, BRIDGE FOOTING cy 683 330.00 225,390.00 275.00 187,825.00
128 510053  (F) |STRUCTURAL CONCRETE, BRIDGE cy 2,835 750.00 2,126,250.00 780.00 2,211,300.00
129 510060  (F) |STRUCTURAL CONCRETE, RETAINING WALL cy 1,953 475.00 927,675.00 400.00 781,200.00
130 510086  (F) |STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) cy 200 550.00 110,000.00 750.00 150,000.00
131 510090  (F) |STRUCTURAL CONCRETE, BOX CULVERT cy 2,434 450.00 1,095,300.00 530.00 1,290,020.00
132 510501  (F) |MINOR CONCRETE (3% 51 400.00 20,400.00 550.00 28,050.00
133 510502  (F) |MINOR CONCRETE (MINOR STRUCTURE) cy 114 1,000.00 114,000.00 1,500.00 171,000.00
134 511036  (F) |ARCHITECTURAL SURFACE (BARRIER) SQFT 1,601 12.00 19,212.00 25.00 40,025.00
135 511064  (F) |FRACTURED RIB TEXTURE SQFT 18,037 10.00 180,370.00 4.00 72,148.00
136 511106 DRILL AND BOND DOWEL LF 96 22.00 2,112.00 25.00 2,400.00
137 519100  (P) |JOINT SEAL (MR 2) LF 184 150.00 27,600.00 110.00 20,240.00
138 520102  (P-F)|BAR REINFORCING STEEL (BRIDGE) LB 1,107,234 0.75 830,425.50 1.20 1,328,680.80
139 520103  (P-F)|BAR REINFORCING STEEL (RETAINING WALL) LB 329,055 0.75 246,791.25 1.20 394,866.00
140 520107  (P-F)|BAR REINFORCING STEEL (BOX CULVERT) LB 497,561 0.75 373,170.75 1.05 522,439.05
141 530100 SHOTCRETE cy 83 500.00 41,500.00 550.00 45,650.00
142 560218  (F) |FURNISH SIGN STRUCTURE (TRUSS) LB 55,930 4.00 223,720.00 4.00 223,720.00
143 560219  (F) |INSTALL SIGN STRUCTURE (TRUSS) LB 55,930 0.30 16,779.00 0.20 11,186.00
144 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 490 23.00 11,270.00 20.00 9,800.00
145 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 1,050 17.00 17,850.00 20.00 21,000.00
146 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 430 15.00 6,450.00 18.00 7,740.00
147 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 200 30.00 6,000.00 18.00 3,600.00
148 560252 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 220 60.00 13,200.00 18.00 3,960.00
149 562004 METAL (RAIL MOUNTED SIGN) LB 160 20.00 3,200.00 10.00 1,600.00
150 566011 ROADSIDE SIGN - ONE POST EA 110 375.00 41,250.00 250.00 27,500.00
151 566012 ROADSIDE SIGN - TWO POST EA 10 950.00 9,500.00 500.00 5,000.00
152 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 3 200.00 600.00 100.00 300.00
153 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 9 350.00 3,150.00 350.00 3,150.00
154 568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) EA 2 3,500.00 7,000.00 550.00 1,100.00
155 620100  (P) |18" ALTERNATIVE PIPE CULVERT LF 1,571 60.00 94,260.00 48.00 75,408.00
156 620140  (P) |24" ALTERNATIVE PIPE CULVERT LF 399 70.00 27,930.00 55.00 21,945.00
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COUNTY'S ESTIMATE Ames Construction, Inc.
BASE BID (continued) Corona, CA 92880
ITEM NO. |ITEM CODE CONTRACT ITEM UNITS | QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

157 620184A  (P) |33" ALTERNATIVE PIPE CULVERT LF 13 100.00 1,300.00 165.00 2,145.00
158 650014  (P) |18" REINFORCED CONCRETE PIPE LF 167 90.00 15,030.00 65.00 10,855.00
159 650018  (P) |24" REINFORCED CONCRETE PIPE LF 1,307 90.00 117,630.00 70.00 91,490.00
160 650022  (P) |30" REINFORCED CONCRETE PIPE LF 28 120.00 3,360.00 100.00 2,800.00
161 650026  (P) |36" REINFORCED CONCRETE PIPE LF 180 100.00 18,000.00 110.00 19,800.00
162 700617 DRAINAGE INLET MARKER EA 9 200.00 1,800.00 10.00 90.00
163 703233 GRATED LINE DRAIN LF 70 100.00 7,000.00 125.00 8,750.00
164 705311 18" ALTERNATIVE FLARED END SECTION EA 4 550.00 2,200.00 350.00 1,400.00
165 705315 24" ALTERNATIVE FLARED END SECTION EA 3 600.00 1,800.00 450.00 1,350.00
166 707117 36" PRECAST CONCRETE PIPE INLET LF 33 400.00 13,200.00 350.00 11,550.00
167 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 52 400.00 20,800.00 200.00 10,400.00
168 721013  (F) |ROCK SLOPE PROTECTION (1/4T, METHOD B) cy 259 140.00 36,260.00 90.00 23,310.00
169 721015  (F) |ROCK SLOPE PROTECTION (LIGHT, METHOD B) cy 548 100.00 54,800.00 90.00 49,320.00
170 721028  (F) |ROCK SLOPE PROTECTION (NO. 2, METHOD B) cy 143 180.00 25,740.00 90.00 12,870.00
171 721430 CONCRETE (CHANNEL LINING) cy 390 300.00 117,000.00 400.00 156,000.00
172 721431 CONCRETE (CONCRETE APRON) cy 7 300.00 2,100.00 600.00 4,200.00
173 729011  (P) |ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,233 10.00 12,330.00 6.00 7,398.00
174 730070 DETECTABLE WARNING SURFACE SQFT 52 75.00 3,900.00 50.00 2,600.00
175 730020 MINOR CONCRETE (CURB) cy 310 400.00 124,000.00 425.00 131,750.00
176 730040 MINOR CONCRETE (GUTTER) LF 110 40.00 4,400.00 50.00 5,500.00
177 730045 MINOR CONCRETE (GUTTER) cy 40 40.00 1,600.00 375.00 15,000.00
178 731507 MINOR CONCRETE (GUTTER DEPRESSION) cy 21 900.00 18,900.00 475.00 9,975.00
179 731511 MINOR CONCRETE (ISLAND PAVING) cy 3 700.00 2,100.00 700.00 2,100.00
180 731521 MINOR CONCRETE (SIDEWALK) cy 180 400.00 72,000.00 325.00 58,500.00
181 731623 MINOR CONCRETE (CURB RAMP) cy 15 1,000.00 15,000.00 650.00 9,750.00
182 750001  (P-F)|MISCELLANEOUS IRON AND STEEL LB 16,326 1.50 24,489.00 1.50 24,489.00
183 750501  (P-F) |MISCELLANEOUS METAL (BRIDGE) LB 6,757 5.00 33,785.00 3.50 23,649.50
184 750505  (P-F)|BRIDGE DECK DRAINAGE SYSTEM LS 1 55,000.00 55,000.00 425,000.00 425,000.00
185 800103 TEMPORARY FENCE (TYPE CL-6) LF 4,070 7.00 28,490.00 8.00 32,560.00
186 800310  (P) |CHAIN LINK FENCE (TYPE CL-3.5) LF 574 40.00 22,960.00 30.00 17,220.00
187 800360  (P) |CHAIN LINK FENCE (TYPE CL-6) LF 3,829 20.00 76,580.00 30.00 114,870.00
188 802520  (P) |6 CHAIN LINK GATE (TYPE CL-6) EA 4 900.00 3,600.00 1,300.00 5,200.00
189 802620  (P) |16 CHAIN LINK GATE (TYPE CL-6) EA 1 2,000.00 2,000.00 2,500.00 2,500.00
190 820107 DELINEATOR (CLASS 1) EA 96 55.00 5,280.00 40.00 3,840.00
191 832005  (P) |MIDWEST GUARDRAIL SYSTEM LF 1,934 40.00 77,360.00 28.00 54,152.00
192 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 990 40.00 39,600.00 40.00 39,600.00
193 833000 (P-F)|METAL RAILING LF 603 175.00 105,525.00 50.00 30,150.00
194 833077 PEDESTRIAN BARRICADE EA 3 2,500.00 7,500.00 1,000.00 3,000.00
195 833142  (F) |CONCRETE BARRIER (TYPE 26 MODIFIED) LF 345 200.00 69,000.00 175.00 60,375.00
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

1
COUNTY'S ESTIMATE Ames Construction, Inc.
BASE BID (continued) Corona, CA 92880
ITEM NO. [ITEM CODE CONTRACT ITEM UNITS | QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
196 839521  (P-F)|CABLE RAILING LF 203 40.00 8,120.00 15.00 3,045.00
197 839543  (P) |TRANSITION RAILING (TYPE WB-31) EA 6 3,500.00 21,000.00 3,500.00 21,000.00
198 839576 END CAP (TYPE A) EA 1 250.00 250.00 350.00 350.00
199 839578 END CAP (TYPE TC) EA 6 250.00 1,500.00 450.00 2,700.00
200 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 10 600.00 6,000.00 800.00 8,000.00
201 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 8 2,500.00 20,000.00 3,200.00 25,600.00
202 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 7 2,500.00 17,500.00 2,600.00 18,200.00
203 839701 CONCRETE BARRIER (TYPE 60) LF 81 80.00 6,480.00 120.00 9,720.00
204 839703 CONCRETE BARRIER (TYPE 60C) LF 170 160.00 27,200.00 160.00 27,200.00
205 839704 CONCRETE BARRIER (TYPE 60D) LF 130 60.00 7,800.00 90.00 11,700.00
206 839709 CONCRETE BARRIER (TYPE 60GE) LF 380 200.00 76,000.00 140.00 53,200.00
207 839717  (F) |CONCRETE BARRIER (TYPE 732 MODIFIED) LF 781 75.00 58,575.00 90.00 70,290.00
208 839726  (F) |CONCRETE BARRIER (TYPE 736A) LF 724 75.00 54,300.00 90.00 65,160.00
209 839727  (F) |CONCRETE BARRIER (TYPE 736 MODIFIED) LF 89 75.00 6,675.00 150.00 13,350.00
210 839729A  (F) |CONCRETE BARRIER (TYPE 736A MODIFIED) LF 505 90.00 45,450.00 120.00 60,600.00
211 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 2,280 3.50 7,980.00 4.00 9,120.00
212 840501 THERMOPLASTIC TRAFFIC STRIPE LF 123,000 0.15 18,450.00 0.30 36,900.00
213 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 201,000 0.20 40,200.00 0.30 60,300.00
214 840666 PAINT PAVEMENT MARKING (2-COAT) SQFT 3,600 1.00 3,600.00 3.00 10,800.00
215 850101  (P) |PAVEMENT MARKER (NON-REFLECTIVE) EA 2,636 1.50 3,954.00 1.50 3,954.00
216 850111 (P) |PAVEMENT MARKER (RETROREFLECTIVE) EA 2,496 3.00 7,488.00 3.00 7,488.00
217 860090 e e g FFIC MANAGEMENT SYSTEM ELEMENTS Ls 1 10,000.00 10,000.00 10,000.00 10,000.00
218 860251 (P) |SIGNAL AND LIGHTING (LOCATION 1) LS 1 150,000.00 150,000.00 185,000.00 185,000.00
219 860252 (P) |SIGNAL AND LIGHTING (LOCATION 2) LS 1 125,000.00 125,000.00 185,000.00 185,000.00
220 860402  (P) |LIGHTING (CITY STREET) LS 1 92,200.00 92,200.00 100,000.00 100,000.00
221 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 70,000.00 70,000.00 60,000.00 60,000.00
222 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 90,000.00 90,000.00 150,000.00 150,000.00
223 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 70,000.00 70,000.00 45,000.00 45,000.00
224 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 90,000.00 90,000.00 145,000.00 145,000.00
225 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 1 15,900.00 15,900.00 18,000.00 18,000.00
226 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 1 90,000.00 90,000.00 170,000.00 170,000.00
227 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 400,000.00 400,000.00 400,000.00 400,000.00
228 862000A COMMUNICATION SYSTEM LS 1 177,000.00 177,000.00 170,000.00 170,000.00
229 999990 MOBILIZATION LS 1 1,520,400.00 1,520,400.00 1,520,400.00 1,520,400.00
230 066100 DUST CONTROL LS 1 5,000.00 5,000.00 20,000.00 20,000.00
231 015602 FUNDING AWARNESS SIGN EA 2 1,000.00 2,000.00 5,000.00 10,000.00
BASE BID SUBTOTAL
ITEMS 1-231 25,694,694.00 30,433,024.15
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements
in the City of Menifee
Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)
1
COUNTY'S ESTIMATE Ames Construction, Inc.
ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY Corona, CA 92880
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
232 510100A  (P) [12" WELDED STEEL PIPE CASING (BRIDGE) LS 1 62,800.00 62,800.00 70,000.00 70,000.00
ALT. BID SCH 1 SUBTOTAL
ITEM 232 62,800.00 70,000.00
1
COUNTY'S ESTIMATE Ames Construction, Inc.
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT Corona, CA 92880
ITEM NO. |ITEM CODE CONTRACT ITEM UNITS | QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE
233 760081A PERMANENT WATERLINE FACILITIES (LOCATION A AND B) LS 1 244,000.00 244,000.00 400,000.00 400,000.00
234 760082A PERMANENT WATERLINE FACILITIES (LOCATION C) LS 1 170,800.00 170,800.00 230,000.00 230,000.00
ALT. BID SCH 2 SUBTOTAL
ITEMS 233-234 414,800.00| 630,000.00
PROJECT TOTAL
ITEMS 1-234 26,172,294.00 31,133,024.15
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements
in the City of Menifee
Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)
2 3
Riverside Construction Co. MCM Construction, Inc.
BASE BID Riverside, CA 92502 North Highlands, CA 95660
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 170101 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00 30,000.00 30,000.00
2 066016 JUST-IN-TIME TRAINING LS 1 3,000.00 3,000.00 5,000.00 5,000.00
3 066017A COURSE OF CONSTRUCTION INSURANCE LS 1 72,000.00 72,000.00 72,000.00 72,000.00
4 066105A RESIDENT ENGINEERS OFFICE LS 1 85,000.00 85,000.00 200,000.00 200,000.00
5 070030 LEAD COMPLIANCE PLAN LS 1 4,500.00 4,500.00 5,000.00 5,000.00
6 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 10,000.00 10,000.00 10,000.00 10,000.00
7 120090 CONSTRUCTION AREA SIGNS LS 1 50,000.00 50,000.00 12,000.00 12,000.00
8 120100 TRAFFIC CONTROL SYSTEM LS 1 325,000.00 325,000.00 75,000.00 75,000.00
9 120116 TYPE Il BARRICADE EA 3 125.00 375.00 80.00 240.00
10 120120 TYPE Ill BARRICADE EA 7 150.00 1,050.00 100.00 700.00
11 120165 CHANNELIZER (SURFACE MOUNTED) EA 750 30.00 22,500.00 40.00 30,000.00
12 120300 TEMPORARY PAVEMENT MARKER EA 3,930 3.00 11,790.00 3.00 11,790.00
13 128601A TEMPORARY SIGNAL SYSTEM (LOCATION 1) LS 1 52,000.00 52,000.00 200,000.00 200,000.00
14 128602A TEMPORARY SIGNAL SYSTEM (LOCATION 2) LS 1 52,000.00 52,000.00 200,000.00 200,000.00
15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 10 5,000.00 50,000.00 5,000.00 50,000.00
16 129000 TEMPORARY RAILING (TYPE K) LF 47,600 12.00 571,200.00 12.00 571,200.00
17 129100 TEMPORARY CRASH CUSHION MODULE EA 290 250.00 72,500.00 300.00 87,000.00
18 129150 TEMPORARY TRAFFIC SCREEN LF 47,600 1.00 47,600.00 2.50 119,000.00
19 130100 JOB SITE MANAGEMENT LS 1 75,000.00 75,000.00 25,000.00 25,000.00
20 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 30,000.00 30,000.00 10,000.00 10,000.00
21 130330 STORM WATER ANNUAL REPORT EA 2 500.00 1,000.00 500.00 1,000.00
22 130570 TEMPORARY COVER SQYD 3,030 4.00 12,120.00 2.00 6,060.00
23 130560 TEMPORARY SOIL BINDER SQYD 174,000 0.12 20,880.00 0.20 34,800.00
24 130610 TEMPORARY CHECK DAM LF 630 6.50 4,095.00 7.00 4,410.00
25 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 66 300.00 19,800.00 200.00 13,200.00
26 130640 TEMPORARY FIBER ROLL LF 112,000 3.00 336,000.00 2.50 280,000.00
27 130650 TEMPORARY GRAVEL BAG BERM LF 3,430 6.50 22,295.00 6.00 20,580.00
28 130680 TEMPORARY SILT FENCE LF 14,200 3.50 49,700.00 2.00 28,400.00
29 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 12 5,000.00 60,000.00 3,000.00 36,000.00
30 130720 TEMPORARY CONSTRUCTION ROADWAY SQYD 300 20.00 6,000.00 15.00 4,500.00
31 130730 STREET SWEEPING LS 1 20,000.00 20,000.00 25,000.00 25,000.00
32 130900 TEMPORARY CONCRETE WASHOUT LS 1 25,000.00 25,000.00 20,000.00 20,000.00
33 130901A TEMPORARY STREAM CROSSING LS 1 25,000.00 25,000.00 10,000.00 10,000.00
34 130902A TEMPORARY CLEAR WATER DIVERSION LS 1 25,000.00 25,000.00 8,000.00 8,000.00
35 141000 TEMPORARY FENCE (TYPE ESA) LF 2,610 5.50 14,355.00 4.00 10,440.00
36 141120 TREATED WOOD WASTE LB 8,740 0.50 4,370.00 0.60 5,244.00
37 148005 NOISE MONITORING LS 1 2,500.00 2,500.00 2,000.00 2,000.00
38 150204 ABANDON CULVERT LF 39 25.00 975.00 50.00 1,950.00
39 150608 REMOVE CHAIN LINK FENCE LF 3,630 5.00 18,150.00 5.00 18,150.00
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

2 3
Riverside Construction Co. MCM Construction, Inc.
BASE BID (continued) Riverside, CA 92502 North Highlands, CA 95660
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

40 150658A REMOVE TEMPORARY TERMINAL SECTION (TYPE K) EA 2 150.00 300.00 500.00 1,000.00
41 150661 REMOVE GUARDRAIL LF 230 8.00 1,840.00 16.00 3,680.00
42 150668 REMOVE FLARED END SECTION EA 15 250.00 3,750.00 200.00 3,000.00
43 150711 REMOVE PAINTED TRAFFIC STRIPE LF 138,000 0.30 41,400.00 0.35 48,300.00
44 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 2,960 2.00 5,920.00 3.00 8,880.00
45 150722 REMOVE PAVEMENT MARKER EA 2,350 0.50 1,175.00 1.00 2,350.00
46 150742 REMOVE ROADSIDE SIGN EA 63 150.00 9,450.00 100.00 6,300.00
47 150757 REMOVE SIGN STRUCTURE EA 2 3,500.00 7,000.00 1,000.00 2,000.00
48 150770 REMOVE ASPHALT CONCRETE PAVEMENT SQFT 13,600 0.50 6,800.00 1.50 20,400.00
49 150801 REMOVE OVERSIDE DRAIN EA 5 500.00 2,500.00 200.00 1,000.00
50 150802A REMOVE ROCK SLOPE PROTECTION cy 180 30.00 5,400.00 30.00 5,400.00
51 150809 REMOVE CULVERT LF 1,360 30.00 40,800.00 25.00 34,000.00
52 150814 REMOVE DOWNDRAIN EA 2 1,200.00 2,400.00 200.00 400.00
53 150820 REMOVE INLET EA 10 700.00 7,000.00 700.00 7,000.00
54 150832 REMOVE RETAINING WALL cy 2 600.00 1,200.00 250.00 500.00
55 152390 RELOCATE ROADSIDE SIGN EA 8 350.00 2,800.00 200.00 1,600.00
56 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 98,500 1.50 147,750.00 1.75 172,375.00
57 153121 REMOVE CONCRETE cy 81 330.00 26,730.00 60.00 4,860.00
58 153123A REMOVE CONCRETE (CROSS GUTTER) SQYD 190 30.00 5,700.00 10.00 1,900.00
59 153130 REMOVE CONCRETE CURB LF 3,730 3.00 11,190.00 2.00 7,460.00
60 153140 REMOVE CONCRETE SIDEWALK SQYD 3,240 7.00 22,680.00 6.00 19,440.00
61 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 4,640 3.50 16,240.00 4.00 18,560.00
62 153221 REMOVE CONCRETE BARRIER LF 380 20.00 7,600.00 10.00 3,800.00
63 153229 REMOVE CONCRETE BARRIER (TYPE K) LF 2,060 5.00 10,300.00 10.00 20,600.00
64 155007 CAP MANHOLE EA 1 1,500.00 1,500.00 1,200.00 1,200.00
65 156585 REMOVE CRASH CUSHION EA 3 300.00 900.00 800.00 2,400.00
66 157550 BRIDGE REMOVAL LS 1 170,000.00 170,000.00 100,000.00 100,000.00
67 157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 1 115,000.00 115,000.00 50,000.00 50,000.00
68 157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 1 35,000.00 35,000.00 30,000.00 30,000.00
69 160102 CLEARING AND GRUBBING LS 1 40,000.00 40,000.00 40,000.00 40,000.00
70 190101  (F) |ROADWAY EXCAVATION cy 165,000 12.00 1,980,000.00 12.00 1,980,000.00
71 192003  (F) |STRUCTURE EXCAVATION (BRIDGE) cy 3,121 125.00 390,125.00 90.00 280,890.00
72 192037  (F) |STRUCTURE EXCAVATION (RETAINING WALL) cy 3,893 25.00 97,325.00 50.00 194,650.00
73 192060  (F) |STRUCTURE EXCAVATION (GROUND ANCHOR WALL) cy 234 65.00 15,210.00 100.00 23,400.00
74 193003  (F) |STRUCTURE BACKFILL (BRIDGE) cy 2,117 100.00 211,700.00 45.00 95,265.00
75 193013  (F) |STRUCTURE BACKFILL (RETAINING WALL) cy 6,385 20.00 127,700.00 30.00 191,550.00
76 193027  (F) |STRUCTURE BACKFILL (GROUND ANCHOR WALL) cy 26 450.00 11,700.00 150.00 3,900.00
77 193031 (F) |PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CcY 256 125.00 32,000.00 85.00 21,760.00
78 193118  (F) |CONCRETE BACKFILL cy 1.2 1,000.00 1,200.00 300.00 360.00
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Riverside County Transportation Department

Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT:

Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)

2

Riverside Construction Co.

Riverside, CA 92502

3

MCM Construction, Inc.
North Highlands, CA 95660

ITEM NO. |ITEM CODE] CONTRACT ITEM UNITS | QUANTITY | BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
79 198010 IMPORTED BORROW cY 180,000 5.50 990,000.00 5.00 900,000.00
80 200114 ROCK BLANKET SQYD 8,020 110.00 882,200.00 80.00 641,600.00
81 200002 ROADSIDE CLEARING LS 1 5,000.00 5,000.00 5,000.00 5,000.00
82 202037 ORGANIC FERTILIZER LB 48 1.00 48.00 10.00 480.00
83 204011A PLANT (GROUP K) (48" BOX) EA 16 1,350.00 21,600.00 4,600.00 73,600.00
84 204099A PLANT ESTABLISHMENT WORK [PER MONTH] EA 36 950.00 34,200.00 200.00 7,200.00
85 205035 WOOD MULCH cy 2.4 60.00 144.00 100.00 240.00
86 206559 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 1,650.00 1,650.00 10,000.00 10,000.00
87 206562  (P) |1* REMOTE CONTROL VALVE EA 1 275.00 275.00 1,700.00 1,700.00
88 206631 1" WYE STRAINER ASSEMBLY EA 1 110.00 110.00 500.00 500.00
89 206762 (P) 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 4 9,500.00 38,000.00 6,000.00 24,000.00
) 208304 WATER METER EA 1 23,197.00 23,197.00 900.00 900.00
01 208423 (P) |1" BACKFLOW PREVENTER ASSEMBLY EA 1 1,650.00 1,650.00 2,500.00 2,500.00
92 208440  (P) |BACKFLOW PREVENTER ENCLOSURE EA 1 2,200.00 2,200.00 1,200.00 1,200.00
93 208442  (P) |FLOW SENSOR EA 1 1,100.00 1,100.00 1,250.00 1,250.00
04 208445  (P) |TREE WELL SPRINKLER ASSEMBLY EA 48 30.00 1,440.00 70.00 3,360.00
95 208572 (P) |1 GATE VALVE EA 5 200.00 1,000.00 600.00 3,000.00
%6 208594  (P-F)|3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,240 3.50 7,840.00 0.75 1,680.00
97 208595 (P-F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 436 4.00 1,744.00 1.50 654.00
98 208610A (P-F) |1 1/2' PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 1,134 6.50 7,371.00 250 2,835.00
99 208768 (P-F) -:IL—}Z_;IIgE;UMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" LE 852 60.00 51,120.00 65.00 55,380.00
100 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 400.00 2,400.00 1,000.00 6,000.00
101 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 21,300 0.50 10,650.00 1.00 21,300.00
102 210300 HYDROMULCH SQFT 878,000 0.03 26,340.00 0.06 52,680.00
103 210420 STRAW SQFT 878,000 0.5 131,700.00 0.06 52,680.00
104 210430 HYDROSEED SQFT 900,000 0.07 63,000.00 0.08 72,000.00
105 210600 COMPOST SQFT 900,000 0.45 405,000.00 0.54 486,000.00
106 260203 CLASS 2 AGGREGATE BASE cy 5,970 48.00 286,560.00 70.00 417,900.00
107 280000 LEAN CONCRETE BASE cy 7,910 135.00 1,067,850.00 144.00 1,139,040.00
108 390011 PREPAVING INERTIAL PROFILER LS 1 3,500.00 3,500.00 10,000.00 10,000.00
109 390129 HOT MIX ASPHALT (TYPE C) TON 9,450 78.00 737,100.00 90.00 850,500.00
110 390132 HOT MIX ASPHALT (TYPE A) TON 7,560 75.00 567,000.00 85.00 642,600.00
111 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 4,770 97.00 462,690.00 100.00 477,000.00
112 394053 SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) STA 180 60.00 10,800.00 40.00 7,200.00
113 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 61 48.00 2,928.00 100.00 6,100.00
114 395000 LIQUID ASPHALT (PRIME COAT) TON 220 900.00 198,000.00 1,000.00 220,000.00
115 397005 TACK COAT TON 61 600.00 36,600.00 750.00 45,750.00
116 401050 JOINTED PLAIN CONCRETE PAVEMENT cy 20,000 240.00 4,800,000.00 215.00 4,300,000.00
117 401083 ISNHDOEUNLT[;ET'TOT\‘%';"BLE STRIP (CONCRETE PAVEMENT, GROUND-IN STA 56 180.00 10,080.00 200.00 11,200.00
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Riverside County Transportation Department

Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT:

Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)

2

Riverside Construction Co.

Riverside, CA 92502

3

MCM Construction, Inc.
North Highlands, CA 95660

ITEM NO. |ITEM CODEl CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
118 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 73,400 3.25 238,550.00 3.00 220,200.00
119 414241 ISOLATION JOINT SEAL (SILICONE) LF 2,400 8.00 19,200.00 3.50 8,400.00
120 460210 (P) |GROUND ANCHOR (SUBHORIZONTAL) EA 66 2,800.00 184,800.00 3,000.00 198,000.00
121 490528 (P) |FURNISH STEEL PILING (HP 14 X 89) LF 5,348 60.00 320,880.00 60.00 320,880.00
122 490529 DRIVE STEEL PILE (HP 14 X 89) EA 110 1,800.00 198,000.00 1,700.00 187,000.00
123 490601 16" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,570 82.00 210,740.00 90.00 231,300.00
124 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,950 135.00 398,250.00 75.00 221,250.00
125 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 73 650.00 47,450.00 650.00 47,450.00
126 500001 (P) |PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 165,000.00 165,000.00 165,000.00 165,000.00
127 510051 (F) |STRUCTURAL CONCRETE, BRIDGE FOOTING CcYy 683 550.00 375,650.00 325.00 221,975.00
128 510053 (F) |STRUCTURAL CONCRETE, BRIDGE CcYy 2,835 760.00 2,154,600.00 879.00 2,491,965.00
129 510060 (F) |STRUCTURAL CONCRETE, RETAINING WALL CcY 1,953 440.00 859,320.00 475.00 927,675.00
130 510086 (F) |STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CcYy 200 500.00 100,000.00 900.00 180,000.00
131 510090 (F) |STRUCTURAL CONCRETE, BOX CULVERT cY 2,434 600.00 1,460,400.00 780.00 1,898,520.00
132 510501 (F) |MINOR CONCRETE CcYy 51 350.00 17,850.00 450.00 22,950.00
133 510502 (F) |MINOR CONCRETE (MINOR STRUCTURE) CcYy 114 1,900.00 216,600.00 1,600.00 182,400.00
134 511036 (F) |ARCHITECTURAL SURFACE (BARRIER) SQFT 1,601 25.00 40,025.00 55.00 88,055.00
135 511064 (F) |FRACTURED RIB TEXTURE SQFT 18,037 10.00 180,370.00 10.00 180,370.00
136 511106 DRILL AND BOND DOWEL LF 96 70.00 6,720.00 100.00 9,600.00
137 519100 (P) [JOINT SEAL (MR 2") LF 184 100.00 18,400.00 80.00 14,720.00
138 520102  (P-F)|BAR REINFORCING STEEL (BRIDGE) LB 1,107,234 0.95 1,051,872.30 1.00 1,107,234.00
139 520103  (P-F)|BAR REINFORCING STEEL (RETAINING WALL) LB 329,055 1.00 329,055.00 1.20 394,866.00
140 520107  (P-F)|BAR REINFORCING STEEL (BOX CULVERT) LB 497,561 0.95 472,682.95 1.00 497,561.00
141 530100 SHOTCRETE cY 83 800.00 66,400.00 650.00 53,950.00
142 560218 (F) |FURNISH SIGN STRUCTURE (TRUSS) LB 55,930 3.40 190,162.00 3.50 195,755.00
143 560219 (F) |INSTALL SIGN STRUCTURE (TRUSS) LB 55,930 0.20 11,186.00 0.30 16,779.00
144 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 490 25.00 12,250.00 30.00 14,700.00
145 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 1,050 10.00 10,500.00 15.00 15,750.00
146 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 430 11.00 4,730.00 16.00 6,880.00
147 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 200 15.00 3,000.00 17.00 3,400.00
148 560252 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 220 18.00 3,960.00 18.00 3,960.00
149 562004 METAL (RAIL MOUNTED SIGN) LB 160 10.00 1,600.00 16.00 2,560.00
150 566011 ROADSIDE SIGN - ONE POST EA 110 280.00 30,800.00 300.00 33,000.00
151 566012 ROADSIDE SIGN - TWO POST EA 10 950.00 9,500.00 650.00 6,500.00
152 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 3 175.00 525.00 150.00 450.00
153 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 9 150.00 1,350.00 500.00 4,500.00
154 568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) EA 2 500.00 1,000.00 2,000.00 4,000.00
155 620100 (P) |18" ALTERNATIVE PIPE CULVERT LF 1,571 85.00 133,535.00 75.00 117,825.00
156 620140 (P) |24" ALTERNATIVE PIPE CULVERT LF 399 105.00 41,895.00 100.00 39,900.00
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

2 3
Riverside Construction Co. MCM Construction, Inc.
BASE BID (continued) Riverside, CA 92502 North Highlands, CA 95660
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

157 620184A  (P) |33" ALTERNATIVE PIPE CULVERT LF 13 225.00 2,925.00 250.00 3,250.00
158 650014  (P) |18" REINFORCED CONCRETE PIPE LF 167 100.00 16,700.00 100.00 16,700.00
159 650018  (P) |24" REINFORCED CONCRETE PIPE LF 1,307 105.00 137,235.00 115.00 150,305.00
160 650022  (P) |30" REINFORCED CONCRETE PIPE LF 28 165.00 4,620.00 140.00 3,920.00
161 650026  (P) |36" REINFORCED CONCRETE PIPE LF 180 175.00 31,500.00 230.00 41,400.00
162 700617 DRAINAGE INLET MARKER EA 9 215.00 1,935.00 150.00 1,350.00
163 703233 GRATED LINE DRAIN LF 70 140.00 9,800.00 200.00 14,000.00
164 705311 18" ALTERNATIVE FLARED END SECTION EA 4 325.00 1,300.00 500.00 2,000.00
165 705315 24" ALTERNATIVE FLARED END SECTION EA 3 375.00 1,125.00 575.00 1,725.00
166 707117 36" PRECAST CONCRETE PIPE INLET LF 33 500.00 16,500.00 500.00 16,500.00
167 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 52 180.00 9,360.00 150.00 7,800.00
168 721013  (F) |ROCK SLOPE PROTECTION (1/4T, METHOD B) cy 259 55.00 14,245.00 105.00 27,195.00
169 721015  (F) |ROCK SLOPE PROTECTION (LIGHT, METHOD B) cy 548 85.00 46,580.00 95.00 52,060.00
170 721028  (F) |ROCK SLOPE PROTECTION (NO. 2, METHOD B) cy 143 85.00 12,155.00 95.00 13,585.00
171 721430 CONCRETE (CHANNEL LINING) cy 390 1,100.00 429,000.00 555.00 216,450.00
172 721431 CONCRETE (CONCRETE APRON) cy 7 1,100.00 7,700.00 500.00 3,500.00
173 729011  (P) |ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,233 3.00 3,699.00 9.00 11,097.00
174 730070 DETECTABLE WARNING SURFACE SQFT 52 40.00 2,080.00 55.00 2,860.00
175 730020 MINOR CONCRETE (CURB) cy 310 300.00 93,000.00 420.00 130,200.00
176 730040 MINOR CONCRETE (GUTTER) LF 110 40.00 4,400.00 55.00 6,050.00
177 730045 MINOR CONCRETE (GUTTER) cy 40 350.00 14,000.00 325.00 13,000.00
178 731507 MINOR CONCRETE (GUTTER DEPRESSION) cy 21 850.00 17,850.00 500.00 10,500.00
179 731511 MINOR CONCRETE (ISLAND PAVING) cy 3 285.00 855.00 375.00 1,125.00
180 731521 MINOR CONCRETE (SIDEWALK) cy 180 325.00 58,500.00 340.00 61,200.00
181 731623 MINOR CONCRETE (CURB RAMP) cy 15 325.00 4,875.00 500.00 7,500.00
182 750001  (P-F)|MISCELLANEOUS IRON AND STEEL LB 16,326 3.00 48,978.00 2.00 32,652.00
183 750501  (P-F) |MISCELLANEOUS METAL (BRIDGE) LB 6,757 5.00 33,785.00 7.00 47,299.00
184 750505  (P-F)|BRIDGE DECK DRAINAGE SYSTEM LS 1 100,000.00 100,000.00 125,000.00 125,000.00
185 800103 TEMPORARY FENCE (TYPE CL-6) LF 4,070 8.00 32,560.00 8.00 32,560.00
186 800310  (P) |CHAIN LINK FENCE (TYPE CL-3.5) LF 574 12.00 6,888.00 30.00 17,220.00
187 800360  (P) |CHAIN LINK FENCE (TYPE CL-6) LF 3,829 18.00 68,922.00 30.00 114,870.00
188 802520  (P) |6 CHAIN LINK GATE (TYPE CL-6) EA 4 650.00 2,600.00 1,200.00 4,800.00
189 802620  (P) |16 CHAIN LINK GATE (TYPE CL-6) EA 1 1,800.00 1,800.00 2,500.00 2,500.00
190 820107 DELINEATOR (CLASS 1) EA 96 50.00 4,800.00 50.00 4,800.00
191 832005  (P) |MIDWEST GUARDRAIL SYSTEM LF 1,934 25.00 48,350.00 35.00 67,690.00
192 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 990 75.00 74,250.00 80.00 79,200.00
193 833000 (P-F)|METAL RAILING LF 603 200.00 120,600.00 210.00 126,630.00
194 833077 PEDESTRIAN BARRICADE EA 3 1,500.00 4,500.00 1,200.00 3,600.00
195 833142  (F) |CONCRETE BARRIER (TYPE 26 MODIFIED) LF 345 210.00 72,450.00 300.00 103,500.00
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements
in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)
2 3
Riverside Construction Co. MCM Construction, Inc.
BASE BID (continued) Riverside, CA 92502 North Highlands, CA 95660
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

196 839521  (P-F)|CABLE RAILING LF 203 42.00 8,526.00 50.00 10,150.00
197 839543  (P) |TRANSITION RAILING (TYPE WB-31) EA 6 3,000.00 18,000.00 5,000.00 30,000.00
198 839576 END CAP (TYPE A) EA 1 275.00 275.00 100.00 100.00
199 839578 END CAP (TYPE TC) EA 6 75.00 450.00 90.00 540.00
200 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 10 650.00 6,500.00 1,500.00 15,000.00
201 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 8 4,300.00 34,400.00 4,000.00 32,000.00
202 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 7 2,800.00 19,600.00 3,500.00 24,500.00
203 839701 CONCRETE BARRIER (TYPE 60) LF 81 100.00 8,100.00 160.00 12,960.00
204 839703 CONCRETE BARRIER (TYPE 60C) LF 170 125.00 21,250.00 150.00 25,500.00
205 839704 CONCRETE BARRIER (TYPE 60D) LF 130 60.00 7,800.00 100.00 13,000.00
206 839709 CONCRETE BARRIER (TYPE 60GE) LF 380 250.00 95,000.00 250.00 95,000.00
207 839717  (F) |CONCRETE BARRIER (TYPE 732 MODIFIED) LF 781 150.00 117,150.00 145.00 113,245.00
208 839726  (F) |CONCRETE BARRIER (TYPE 736A) LF 724 125.00 90,500.00 95.00 68,780.00
209 839727  (F) |CONCRETE BARRIER (TYPE 736 MODIFIED) LF 89 300.00 26,700.00 320.00 28,480.00
210 839729A  (F) |CONCRETE BARRIER (TYPE 736A MODIFIED) LF 505 125.00 63,125.00 100.00 50,500.00
211 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 2,280 2.50 5,700.00 3.00 6,840.00
212 840501 THERMOPLASTIC TRAFFIC STRIPE LF 123,000 0.20 24,600.00 0.20 24,600.00
213 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 201,000 0.20 40,200.00 0.20 40,200.00
214 840666 PAINT PAVEMENT MARKING (2-COAT) SQFT 3,600 2.00 7,200.00 3.00 10,800.00
215 850101  (P) |PAVEMENT MARKER (NON-REFLECTIVE) EA 2,636 1.00 2,636.00 1.00 2,636.00
216 850111 (P) PAVEMENT MARKER (RETROREFLECTIVE) EA 2,496 2.00 4,992.00 2.00 4,992.00
217 860090 e g AFFIC MANAGEMENT SYSTEM ELEMENTS LS 1 500.00 500.00 15,000.00 15,000.00
218 860251 (P) |SIGNAL AND LIGHTING (LOCATION 1) LS 1 168,000.00 168,000.00 75,000.00 75,000.00
219 860252 (P) |SIGNAL AND LIGHTING (LOCATION 2) LS 1 160,000.00 160,000.00 75,000.00 75,000.00
220 860402  (P) |LIGHTING (CITY STREET) LS 1 115,000.00 115,000.00 75,000.00 75,000.00
221 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 55,000.00 55,000.00 60,000.00 60,000.00
222 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 105,000.00 105,000.00 100,000.00 100,000.00
223 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 55,000.00 55,000.00 50,000.00 50,000.00
224 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 100,000.00 100,000.00 100,000.00 100,000.00
225 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 1 20,000.00 20,000.00 20,000.00 20,000.00
226 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 1 85,000.00 85,000.00 110,000.00 110,000.00
227 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 365,000.00 365,000.00 325,000.00 325,000.00
228 862000A COMMUNICATION SYSTEM LS 1 170,000.00 170,000.00 200,000.00 200,000.00
229 999990 MOBILIZATION LS 1 1,200,000.00 1,200,000.00 1,520,400.00 1,520,400.00
230 066100 DUST CONTROL LS 1 25,000.00 25,000.00 20,000.00 20,000.00
231 015602 FUNDING AWARNESS SIGN EA 2 1,000.00 2,000.00 2,000.00 4,000.00

BASE BID SUBTOTAL

ITEMS 1-231 31,123,561.25 31,482,969.00
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Riverside County Transportation Department

Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT:

Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY

2

Riverside Construction Co.

Riverside, CA 92502

3

MCM Construction, Inc.
North Highlands, CA 95660

ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
232 510100A  (P) |12"WELDED STEEL PIPE CASING (BRIDGE) LS 1 50,000.00 50,000.00 62,000.00 62,000.00
ALT. BID SCH 1 SUBTOTAL
ITEM 232 50,000.00 62,000.00
2 3
Riverside Construction Co. MCM Construction, Inc.
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT Riverside, CA 92502 North Highlands, CA 95660
ITEM NO. |[ITEM CODE CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
233 760081A PERMANENT WATERLINE FACILITIES (LOCATION A AND B) LS 1 400,000.00 400,000.00 450,000.00 450,000.00
234 760082A PERMANENT WATERLINE FACILITIES (LOCATION C) LS 1 160,000.00 160,000.00 200,000.00 200,000.00
ALT. BID SCH 2 SUBTOTAL
ITEMS 233-234 560,000.00 650,000.00

PROJECT TOTAL
ITEMS 1 -234

31,733,561.25

32,194,969.00
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Riverside County Transportation Department

Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT:

Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

4

Skanska USA Civil West CA Dist

5
USS Cal Builders

BASE BID Riverside, CA 92509 Stanton, CA 90680
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
1 170101 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00 30,000.00 30,000.00
2 066016 JUST-IN-TIME TRAINING LS 1 6,000.00 6,000.00 50,000.00 50,000.00
3 066017A COURSE OF CONSTRUCTION INSURANCE LS 1 72,000.00 72,000.00 72,000.00 72,000.00
4 066105A RESIDENT ENGINEERS OFFICE LS 1 120,000.00 120,000.00 200,000.00 200,000.00
5 070030 LEAD COMPLIANCE PLAN LS 1 2,000.00 2,000.00 15,000.00 15,000.00
6 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 10,000.00 10,000.00 10,000.00 10,000.00
7 120090 CONSTRUCTION AREA SIGNS LS 1 16,000.00 16,000.00 15,000.00 15,000.00
8 120100 TRAFFIC CONTROL SYSTEM LS 1 500,000.00 500,000.00 273,620.00 273,620.00
9 120116 TYPE Il BARRICADE EA 3 50.00 150.00 40.00 120.00
10 120120 TYPE Ill BARRICADE EA 7 100.00 700.00 100.00 700.00
11 120165 CHANNELIZER (SURFACE MOUNTED) EA 750 38.00 28,500.00 30.00 22,500.00
12 120300 TEMPORARY PAVEMENT MARKER EA 3,930 3.00 11,790.00 3.00 11,790.00
13 128601A TEMPORARY SIGNAL SYSTEM (LOCATION 1) LS 1 63,000.00 63,000.00 80,000.00 80,000.00
14 128602A TEMPORARY SIGNAL SYSTEM (LOCATION 2) LS 1 71,000.00 71,000.00 80,000.00 80,000.00
15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 10 4,000.00 40,000.00 10,000.00 100,000.00
16 129000 TEMPORARY RAILING (TYPE K) LF 47,600 12.00 571,200.00 7.00 333,200.00
17 129100 TEMPORARY CRASH CUSHION MODULE EA 290 300.00 87,000.00 250.00 72,500.00
18 129150 TEMPORARY TRAFFIC SCREEN LF 47,600 2.00 95,200.00 2.00 95,200.00
19 130100 JOB SITE MANAGEMENT LS 1 125,000.00 125,000.00 30,000.00 30,000.00
20 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 30,000.00 30,000.00 30,000.00 30,000.00
21 130330 STORM WATER ANNUAL REPORT EA 2 500.00 1,000.00 350.00 700.00
22 130570 TEMPORARY COVER SQYD 3,030 4.00 12,120.00 5.00 15,150.00
23 130560 TEMPORARY SOIL BINDER SQYD 174,000 0.30 52,200.00 0.50 87,000.00
24 130610 TEMPORARY CHECK DAM LF 630 4.00 2,520.00 4.00 2,520.00
25 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 66 500.00 33,000.00 205.00 13,530.00
26 130640 TEMPORARY FIBER ROLL LF 112,000 2.50 280,000.00 2.70 302,400.00
27 130650 TEMPORARY GRAVEL BAG BERM LF 3,430 5.00 17,150.00 3.30 11,319.00
28 130680 TEMPORARY SILT FENCE LF 14,200 3.50 49,700.00 1.50 21,300.00
29 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 12 2,500.00 30,000.00 2,500.00 30,000.00
30 130720 TEMPORARY CONSTRUCTION ROADWAY SQYD 300 19.46 5,838.00 90.00 27,000.00
31 130730 STREET SWEEPING LS 1 150,000.00 150,000.00 135,000.00 135,000.00
32 130900 TEMPORARY CONCRETE WASHOUT LS 1 35,000.00 35,000.00 100,000.00 100,000.00
33 130901A TEMPORARY STREAM CROSSING LS 1 20,000.00 20,000.00 180,000.00 180,000.00
34 130902A TEMPORARY CLEAR WATER DIVERSION LS 1 70,000.00 70,000.00 250,000.00 250,000.00
35 141000 TEMPORARY FENCE (TYPE ESA) LF 2,610 6.00 15,660.00 6.00 15,660.00
36 141120 TREATED WOOD WASTE LB 8,740 0.55 4,807.00 0.25 2,185.00
37 148005 NOISE MONITORING LS 1 6,000.00 6,000.00 20,000.00 20,000.00
38 150204 ABANDON CULVERT LF 39 100.00 3,900.00 60.00 2,340.00
39 150608 REMOVE CHAIN LINK FENCE LF 3,630 5.00 18,150.00 4.50 16,335.00
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Riverside County Transportation Department

Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT:

Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)

4

Skanska USA Civil West CA Dist

Riverside, CA 92509

5
USS Cal Builders
Stanton, CA 90680

ITEM NO. |ITEM CODEl CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
40 150658A REMOVE TEMPORARY TERMINAL SECTION (TYPE K) EA 2 2,500.00 5,000.00 500.00 1,000.00
41 150661 REMOVE GUARDRAIL LF 230 9.00 2,070.00 15.00 3,450.00
42 150668 REMOVE FLARED END SECTION EA 15 250.00 3,750.00 250.00 3,750.00
43 150711 REMOVE PAINTED TRAFFIC STRIPE LF 138,000 0.30 41,400.00 0.30 41,400.00
44 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 2,960 2.00 5,920.00 2.00 5,920.00
45 150722 REMOVE PAVEMENT MARKER EA 2,350 0.50 1,175.00 0.20 470.00
46 150742 REMOVE ROADSIDE SIGN EA 63 60.00 3,780.00 50.00 3,150.00
47 150757 REMOVE SIGN STRUCTURE EA 2 1,000.00 2,000.00 1,200.00 2,400.00
48 150770 REMOVE ASPHALT CONCRETE PAVEMENT SQFT 13,600 2.00 27,200.00 2.00 27,200.00
49 150801 REMOVE OVERSIDE DRAIN EA 5 1,500.00 7,500.00 1,200.00 6,000.00
50 150802A REMOVE ROCK SLOPE PROTECTION CcYy 180 35.00 6,300.00 50.00 9,000.00
51 150809 REMOVE CULVERT LF 1,360 25.00 34,000.00 30.00 40,800.00
52 150814 REMOVE DOWNDRAIN EA 2 1,250.00 2,500.00 1,200.00 2,400.00
53 150820 REMOVE INLET EA 10 1,000.00 10,000.00 1,000.00 10,000.00
54 150832 REMOVE RETAINING WALL CcYy 2 1,000.00 2,000.00 500.00 1,000.00
55 152390 RELOCATE ROADSIDE SIGN EA 8 200.00 1,600.00 150.00 1,200.00
56 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 98,500 1.10 108,350.00 1.80 177,300.00
57 153121 REMOVE CONCRETE CcYy 81 150.00 12,150.00 175.00 14,175.00
58 153123A REMOVE CONCRETE (CROSS GUTTER) SQYD 190 6.00 1,140.00 20.00 3,800.00
59 153130 REMOVE CONCRETE CURB LF 3,730 6.00 22,380.00 5.00 18,650.00
60 153140 REMOVE CONCRETE SIDEWALK SQYD 3,240 14.00 45,360.00 2.00 6,480.00
61 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 4,640 8.00 37,120.00 8.00 37,120.00
62 153221 REMOVE CONCRETE BARRIER LF 380 15.00 5,700.00 35.00 13,300.00
63 153229 REMOVE CONCRETE BARRIER (TYPE K) LF 2,060 4.00 8,240.00 5.00 10,300.00
64 155007 CAP MANHOLE EA 1 3,000.00 3,000.00 1,250.00 1,250.00
65 156585 REMOVE CRASH CUSHION EA 3 500.00 1,500.00 500.00 1,500.00
66 157550 BRIDGE REMOVAL LS 1 200,000.00 200,000.00 235,000.00 235,000.00
67 157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 1 140,000.00 140,000.00 238,000.00 238,000.00
68 157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 1 100,000.00 100,000.00 119,000.00 119,000.00
69 160102 CLEARING AND GRUBBING LS 1 40,000.00 40,000.00 40,000.00 40,000.00
70 190101 (F) |ROADWAY EXCAVATION cY 165,000 12.00 1,980,000.00 6.00 990,000.00
71 192003 (F) |STRUCTURE EXCAVATION (BRIDGE) CcYy 3,121 90.00 280,890.00 35.00 109,235.00
72 192037 (F) |STRUCTURE EXCAVATION (RETAINING WALL) CcYy 3,893 25.00 97,325.00 60.00 233,580.00
73 192060 (F) |STRUCTURE EXCAVATION (GROUND ANCHOR WALL) CcYy 234 10.00 2,340.00 60.00 14,040.00
74 193003 (F) |STRUCTURE BACKFILL (BRIDGE) CcYy 2,117 36.00 76,212.00 50.00 105,850.00
75 193013 (F) |STRUCTURE BACKFILL (RETAINING WALL) CcY 6,385 8.00 51,080.00 60.00 383,100.00
76 193027 (F) |STRUCTURE BACKFILL (GROUND ANCHOR WALL) CcYy 26 50.00 1,300.00 90.00 2,340.00
77 193031 (F) |PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CcY 256 35.00 8,960.00 80.00 20,480.00
78 193118 (F) |CONCRETE BACKFILL CcY 1.2 150.00 180.00 1,500.00 1,800.00
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Riverside County Transportation Department

Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT:

Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)

4

Skanska USA Civil West CA Dist

Riverside, CA 92509

5
USS Cal Builders
Stanton, CA 90680

ITEM NO. |ITEM CODE] CONTRACT ITEM UNITS | QUANTITY | BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
79 198010 IMPORTED BORROW cY 180,000 2.70 486,000.00 7.40 1,332,000.00
80 200114 ROCK BLANKET SQYD 8,020 110.00 882,200.00 120.00 962,400.00
81 200002 ROADSIDE CLEARING LS 1 5,000.00 5,000.00 20,000.00 20,000.00
82 202037 ORGANIC FERTILIZER LB 48 1.00 48.00 1.00 48.00
83 204011A PLANT (GROUP K) (48" BOX) EA 16 1,364.00 21,824.00 1,400.00 22,400.00
84 204099A PLANT ESTABLISHMENT WORK [PER MONTH] EA 36 1,000.00 36,000.00 500.00 18,000.00
85 205035 WOOD MULCH cy 2.4 62.00 148.80 65.00 156.00
86 206559 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 1,700.00 1,700.00 1,800.00 1,800.00
87 206562  (P) |1* REMOTE CONTROL VALVE EA 1 300.00 300.00 310.00 310.00
88 206631 1" WYE STRAINER ASSEMBLY EA 1 110.00 110.00 120.00 120.00
89 206762 (P) 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 4 9,500.00 38,000.00 11,000.00 44,000.00
) 208304 WATER METER EA 1 10,000.00 10,000.00 5,000.00 5,000.00
01 208423 (P) |1" BACKFLOW PREVENTER ASSEMBLY EA 1 1,700.00 1,700.00 2,000.00 2,000.00
92 208440  (P) |BACKFLOW PREVENTER ENCLOSURE EA 1 2,300.00 2,300.00 2,300.00 2,300.00
93 208442  (P) |FLOW SENSOR EA 1 1,100.00 1,100.00 1,150.00 1,150.00
04 208445  (P) |TREE WELL SPRINKLER ASSEMBLY EA 48 40.00 1,920.00 33.00 1,584.00
95 208572 (P) |1 GATE VALVE EA 5 205.00 1,025.00 225.00 1,125.00
%6 208594  (P-F)|3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,240 4.00 8,960.00 4.00 8,960.00
97 208595 (P-F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 436 4.00 1,744.00 4.10 1,787.60
98 208610A (P-F) |1 1/2' PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 1,134 7.00 7,938.00 7.00 7,938.00
99 208768 (P-F) -:IL—}Z_;IIgE;UMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" LE 852 70.00 59,640.00 65.00 55,380.00
100 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 500.00 3,000.00 750.00 4,500.00
101 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 21,300 0.60 12,780.00 0.60 12,780.00
102 210300 HYDROMULCH SQFT 878,000 0.03 26,340.00 0.65 570,700.00
103 210420 STRAW SQFT 878,000 0.14 122,920.00 0.15 131,700.00
104 210430 HYDROSEED SQFT 900,000 0.07 63,000.00 0.07 63,000.00
105 210600 COMPOST SQFT 900,000 0.43 387,000.00 0.45 405,000.00
106 260203 CLASS 2 AGGREGATE BASE cy 5,970 35.00 208,950.00 32.00 191,040.00
107 280000 LEAN CONCRETE BASE cy 7,910 170.00 1,344,700.00 98.00 775,180.00
108 390011 PREPAVING INERTIAL PROFILER LS 1 15,000.00 15,000.00 13,000.00 13,000.00
109 390129 HOT MIX ASPHALT (TYPE C) TON 9,450 97.00 916,650.00 110.00 1,039,500.00
110 390132 HOT MIX ASPHALT (TYPE A) TON 7,560 105.00 793,800.00 100.00 756,000.00
111 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 4,770 105.00 500,850.00 105.00 500,850.00
112 394053 SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) STA 180 15.00 2,700.00 70.00 12,600.00
113 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 61 80.00 4,880.00 103.00 6,283.00
114 395000 LIQUID ASPHALT (PRIME COAT) TON 220 1,300.00 286,000.00 1,000.00 220,000.00
115 397005 TACK COAT TON 61 700.00 42,700.00 760.00 46,360.00
116 401050 JOINTED PLAIN CONCRETE PAVEMENT cy 20,000 219.00 4,380,000.00 180.00 3,600,000.00
117 401083 ISNHDOEUNLT[;ET'TOT\‘%';"BLE STRIP (CONCRETE PAVEMENT, GROUND-IN STA 56 181.00 10,136.00 190.00 10,640.00
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Riverside County Transportation Department

Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT:

Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)

4

Skanska USA Civil West CA Dist

Riverside, CA 92509

5
USS Cal Builders
Stanton, CA 90680

ITEM NO. |ITEM CODEl CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
118 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 73,400 3.65 267,910.00 3.50 256,900.00
119 414241 ISOLATION JOINT SEAL (SILICONE) LF 2,400 13.00 31,200.00 4.60 11,040.00
120 460210 (P) |GROUND ANCHOR (SUBHORIZONTAL) EA 66 2,574.00 169,884.00 2,000.00 132,000.00
121 490528 (P) |FURNISH STEEL PILING (HP 14 X 89) LF 5,348 60.00 320,880.00 54.00 288,792.00
122 490529 DRIVE STEEL PILE (HP 14 X 89) EA 110 1,900.00 209,000.00 1,500.00 165,000.00
123 490601 16" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,570 85.00 218,450.00 70.00 179,900.00
124 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,950 138.00 407,100.00 130.00 383,500.00
125 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 73 635.00 46,355.00 700.00 51,100.00
126 500001 (P) |PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 177,000.00 177,000.00 165,000.00 165,000.00
127 510051 (F) |STRUCTURAL CONCRETE, BRIDGE FOOTING CcYy 683 350.00 239,050.00 300.00 204,900.00
128 510053 (F) |STRUCTURAL CONCRETE, BRIDGE CcYy 2,835 875.00 2,480,625.00 800.00 2,268,000.00
129 510060 (F) |STRUCTURAL CONCRETE, RETAINING WALL CcY 1,953 450.00 878,850.00 500.00 976,500.00
130 510086 (F) |STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CcYy 200 870.00 174,000.00 700.00 140,000.00
131 510090 (F) |STRUCTURAL CONCRETE, BOX CULVERT cY 2,434 640.00 1,557,760.00 900.00 2,190,600.00
132 510501 (F) |MINOR CONCRETE CcYy 51 220.00 11,220.00 1,400.00 71,400.00
133 510502 (F) |MINOR CONCRETE (MINOR STRUCTURE) CcYy 114 1,300.00 148,200.00 2,000.00 228,000.00
134 511036 (F) |ARCHITECTURAL SURFACE (BARRIER) SQFT 1,601 20.00 32,020.00 36.00 57,636.00
135 511064 (F) |FRACTURED RIB TEXTURE SQFT 18,037 9.00 162,333.00 5.00 90,185.00
136 511106 DRILL AND BOND DOWEL LF 96 50.00 4,800.00 35.00 3,360.00
137 519100 (P) [JOINT SEAL (MR 2") LF 184 135.00 24,840.00 150.00 27,600.00
138 520102  (P-F)|BAR REINFORCING STEEL (BRIDGE) LB 1,107,234 1.00 1,107,234.00 1.00 1,107,234.00
139 520103  (P-F)|BAR REINFORCING STEEL (RETAINING WALL) LB 329,055 1.00 329,055.00 1.20 394,866.00
140 520107  (P-F)|BAR REINFORCING STEEL (BOX CULVERT) LB 497,561 1.00 497,561.00 0.60 298,536.60
141 530100 SHOTCRETE cY 83 760.00 63,080.00 570.00 47,310.00
142 560218 (F) |FURNISH SIGN STRUCTURE (TRUSS) LB 55,930 3.50 195,755.00 3.50 195,755.00
143 560219 (F) |INSTALL SIGN STRUCTURE (TRUSS) LB 55,930 0.20 11,186.00 0.20 11,186.00
144 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 490 26.00 12,740.00 28.00 13,720.00
145 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 1,050 24.00 25,200.00 24.00 25,200.00
146 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 430 26.00 11,180.00 26.00 11,180.00
147 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 200 32.00 6,400.00 32.00 6,400.00
148 560252 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 220 34.00 7,480.00 32.00 7,040.00
149 562004 METAL (RAIL MOUNTED SIGN) LB 160 12.00 1,920.00 15.00 2,400.00
150 566011 ROADSIDE SIGN - ONE POST EA 110 275.00 30,250.00 230.00 25,300.00
151 566012 ROADSIDE SIGN - TWO POST EA 10 550.00 5,500.00 500.00 5,000.00
152 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 3 90.00 270.00 95.00 285.00
153 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 9 850.00 7,650.00 250.00 2,250.00
154 568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) EA 2 2,300.00 4,600.00 1,600.00 3,200.00
155 620100 (P) |18" ALTERNATIVE PIPE CULVERT LF 1,571 60.00 94,260.00 95.00 149,245.00
156 620140 (P) |24" ALTERNATIVE PIPE CULVERT LF 399 70.00 27,930.00 80.00 31,920.00
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Riverside County Transportation Department

Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT:

Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

BASE BID (continued)

4

Skanska USA Civil West CA Dist

Riverside, CA 92509

5
USS Cal Builders
Stanton, CA 90680

ITEM NO. |ITEM CODEl CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
157 620184A  (P) |33" ALTERNATIVE PIPE CULVERT LF 13 300.00 3,900.00 400.00 5,200.00
158 650014 (P) |18" REINFORCED CONCRETE PIPE LF 167 180.00 30,060.00 225.00 37,575.00
159 650018 (P) |24" REINFORCED CONCRETE PIPE LF 1,307 100.00 130,700.00 110.00 143,770.00
160 650022 (P) |30" REINFORCED CONCRETE PIPE LF 28 200.00 5,600.00 300.00 8,400.00
161 650026 (P) |36" REINFORCED CONCRETE PIPE LF 180 170.00 30,600.00 340.00 61,200.00
162 700617 DRAINAGE INLET MARKER EA 9 150.00 1,350.00 250.00 2,250.00
163 703233 GRATED LINE DRAIN LF 70 150.00 10,500.00 200.00 14,000.00
164 705311 18" ALTERNATIVE FLARED END SECTION EA 1,800.00 7,200.00 450.00 1,800.00
165 705315 24" ALTERNATIVE FLARED END SECTION EA 1,950.00 5,850.00 450.00 1,350.00
166 707117 36" PRECAST CONCRETE PIPE INLET LF 33 500.00 16,500.00 750.00 24,750.00
167 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 52 500.00 26,000.00 300.00 15,600.00
168 721013 (F) |ROCK SLOPE PROTECTION (1/4T, METHOD B) CcY 259 130.00 33,670.00 150.00 38,850.00
169 721015 (F) |ROCK SLOPE PROTECTION (LIGHT, METHOD B) CcYy 548 140.00 76,720.00 190.00 104,120.00
170 721028 (F) |ROCK SLOPE PROTECTION (NO. 2, METHOD B) cY 143 150.00 21,450.00 180.00 25,740.00
171 721430 CONCRETE (CHANNEL LINING) CcYy 390 580.00 226,200.00 650.00 253,500.00
172 721431 CONCRETE (CONCRETE APRON) CcYy 7 550.00 3,850.00 1,000.00 7,000.00
173 729011 (P) |ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,233 10.00 12,330.00 5.00 6,165.00
174 730070 DETECTABLE WARNING SURFACE SQFT 52 75.00 3,900.00 35.00 1,820.00
175 730020 MINOR CONCRETE (CURB) cY 310 525.00 162,750.00 300.00 93,000.00
176 730040 MINOR CONCRETE (GUTTER) LF 110 50.00 5,500.00 30.00 3,300.00
177 730045 MINOR CONCRETE (GUTTER) CcYy 40 500.00 20,000.00 700.00 28,000.00
178 731507 MINOR CONCRETE (GUTTER DEPRESSION) CcY 21 1,700.00 35,700.00 700.00 14,700.00
179 731511 MINOR CONCRETE (ISLAND PAVING) CcYy 3 2,600.00 7,800.00 650.00 1,950.00
180 731521 MINOR CONCRETE (SIDEWALK) cY 180 450.00 81,000.00 400.00 72,000.00
181 731623 MINOR CONCRETE (CURB RAMP) CcYy 15 2,000.00 30,000.00 750.00 11,250.00
182 750001  (P-F)|MISCELLANEOUS IRON AND STEEL LB 16,326 1.20 19,591.20 5.00 81,630.00
183 750501  (P-F) |MISCELLANEOUS METAL (BRIDGE) LB 6,757 2.00 13,514.00 10.00 67,570.00
184 750505  (P-F)|BRIDGE DECK DRAINAGE SYSTEM LS 1 350,000.00 350,000.00 25,000.00 25,000.00
185 800103 TEMPORARY FENCE (TYPE CL-6) LF 4,070 5.00 20,350.00 7.00 28,490.00
186 800310 (P) |CHAIN LINK FENCE (TYPE CL-3.5) LF 574 16.00 9,184.00 28.00 16,072.00
187 800360 (P) [CHAIN LINK FENCE (TYPE CL-6) LF 3,829 19.00 72,751.00 28.00 107,212.00
188 802520 (P) |6' CHAIN LINK GATE (TYPE CL-6) EA 4 850.00 3,400.00 1,300.00 5,200.00
189 802620 (P) |16' CHAIN LINK GATE (TYPE CL-6) EA 1 2,305.00 2,305.00 2,500.00 2,500.00
190 820107 DELINEATOR (CLASS 1) EA 96 50.00 4,800.00 50.00 4,800.00
191 832005 (P) |MIDWEST GUARDRAIL SYSTEM LF 1,934 23.00 44,482.00 35.00 67,690.00
192 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 990 85.00 84,150.00 50.00 49,500.00
193 833000 (P-F)|METAL RAILING LF 603 206.00 124,218.00 250.00 150,750.00
194 833077 PEDESTRIAN BARRICADE EA 3 1,450.00 4,350.00 2,500.00 7,500.00
195 833142 (F) |CONCRETE BARRIER (TYPE 26 MODIFIED) LF 345 100.00 34,500.00 170.00 58,650.00
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements
in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)
4 5
Skanska USA Civil West CA Dist USS Cal Builders
BASE BID (continued) Riverside, CA 92509 Stanton, CA 90680
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
196 839521  (P-F)|CABLE RAILING LF 203 42.00 8,526.00 95.00 19,285.00
197 839543  (P) |TRANSITION RAILING (TYPE WB-31) EA 6 2,950.00 17,700.00 5,000.00 30,000.00
198 839576 END CAP (TYPE A) EA 1 65.00 65.00 65.00 65.00
199 839578 END CAP (TYPE TC) EA 6 210.00 1,260.00 65.00 390.00
200 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 10 1,000.00 10,000.00 700.00 7,000.00
201 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 8 4,400.00 35,200.00 5,000.00 40,000.00
202 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 7 2,260.00 15,820.00 3,000.00 21,000.00
203 839701 CONCRETE BARRIER (TYPE 60) LF 81 130.00 10,530.00 50.00 4,050.00
204 839703 CONCRETE BARRIER (TYPE 60C) LF 170 120.00 20,400.00 75.00 12,750.00
205 839704 CONCRETE BARRIER (TYPE 60D) LF 130 90.00 11,700.00 75.00 9,750.00
206 839709 CONCRETE BARRIER (TYPE 60GE) LF 380 220.00 83,600.00 220.00 83,600.00
207 839717  (F) |CONCRETE BARRIER (TYPE 732 MODIFIED) LF 781 88.00 68,728.00 90.00 70,290.00
208 839726  (F) |CONCRETE BARRIER (TYPE 736A) LF 724 100.00 72,400.00 105.00 76,020.00
209 839727  (F) |CONCRETE BARRIER (TYPE 736 MODIFIED) LF 89 190.00 16,910.00 110.00 9,790.00
210 839729A  (F) |CONCRETE BARRIER (TYPE 736A MODIFIED) LF 505 116.00 58,580.00 120.00 60,600.00
211 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 2,280 250 5,700.00 250 5,700.00
212 840501 THERMOPLASTIC TRAFFIC STRIPE LF 123,000 0.18 22,140.00 0.15 18,450.00
213 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 201,000 0.18 36,180.00 0.15 30,150.00
214 840666 PAINT PAVEMENT MARKING (2-COAT) SQFT 3,600 2.00 7,200.00 2.00 7,200.00
215 850101  (P) |PAVEMENT MARKER (NON-REFLECTIVE) EA 2,636 1.00 2,636.00 1.00 2,636.00
216 850111 (P) |PAVEMENT MARKER (RETROREFLECTIVE) EA 2,496 2.00 4,992.00 2.00 4,992.00

MAINTAINING EXISTING IRAFFIC MANAGEMEN | SYSTEM ELEMENIS

217 860090 o i LS 1 20,000.00 20,000.00 1,000.00 1,000.00
218 860251  (P) |SIGNAL AND LIGHTING (LOCATION 1) Ls 1 161,000.00 161,000.00 180,000.00 180,000.00
219 860252  (P) |SIGNAL AND LIGHTING (LOCATION 2) Ls 1 147,000.00 147,000.00 175,000.00 175,000.00
220 860402  (P) |LIGHTING (CITY STREET) Ls 1 120,000.00 120,000.00 125,000.00 125,000.00
221 861101 RAMP METERING SYSTEM (LOCATION 1) Ls 1 75,000.00 75,000.00 60,000.00 60,000.00
222 861102 RAMP METERING SYSTEM (LOCATION 2) Ls 1 130,000.00 130,000.00 110,000.00 110,000.00
223 861103 RAMP METERING SYSTEM (LOCATION 3) Ls 1 65,000.00 65,000.00 60,000.00 60,000.00
224 861104 RAMP METERING SYSTEM (LOCATION 4) Ls 1 127,000.00 127,000.00 120,000.00 120,000.00
225 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) Ls 1 20,000.00 20,000.00 25,000.00 25,000.00
226 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) Ls 1 131,000.00 131,000.00 100,000.00 100,000.00
227 861504 MODIFY LIGHTING AND SIGN ILLUMINATION Ls 1 400,000.00 400,000.00 430,000.00 430,000.00
228 862000A COMMUNICATION SYSTEM Ls 1 190,000.00 190,000.00 190,000.00 190,000.00
229 999990 MOBILIZATION LS 1 1,520,400.00 1,520,400.00 1,520,400.00 1,520,400.00
230 066100 DUST CONTROL LS 1 50,000.00 50,000.00 200,000.00 200,000.00
231 015602 FUNDING AWARNESS SIGN EA 2 2,500.00 5,000.00 5,000.00 10,000.00

BASE BID SUBTOTAL

ITEMS 1 -231 32,204,191.00 32,236,513.20
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Riverside County Transportation Department
Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements
in the City of Menifee
Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)
4 5
Skanska USA Civil West CA Dist USS Cal Builders
ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY Riverside, CA 92502 North Highlands, CA 95660
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
232 510100A  (P) |12" WELDED STEEL PIPE CASING (BRIDGE) LS 1 73,000.00 73,000.00 50,000.00 50,000.00
ALT. BID SCH 1 SUBTOTAL
ITEM 232 73,000.00 50,000.00
4 5
Skanska USA Civil West CA Dist USS Cal Builders
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT Riverside, CA 92509 Stanton, CA 90680
ITEM NO. |ITEM CODE| CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
233 760081A PERMANENT WATERLINE FACILITIES (LOCATION A AND B) LS 1 266,000.00 266,000.00 536,000.00 536,000.00
234 760082A PERMANENT WATERLINE FACILITIES (LOCATION C) LS 1 195,000.00 195,000.00 260,000.00 260,000.00
ALT. 1 BID SCH. SUBTOTAL
ITEMS 233-234 461,000.00 796,000.00
PROJECT TOTAL
ITEMS 1-234 32,738,191.00 33,082,513.20
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

6 7
Flatiron West, Inc. ORTIZ
BASE BID San Marcos, CA 92078 Irvine, CA 92618
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 170101 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00 30,000.00 30,000.00
2 066016 JUST-IN-TIME TRAINING LS 1 10,000.00 10,000.00 10,000.00 10,000.00
3 066017A COURSE OF CONSTRUCTION INSURANCE LS 1 72,000.00 72,000.00 72,000.00 72,000.00
4 066105A RESIDENT ENGINEERS OFFICE LS 1 200,000.00 200,000.00 200,000.00 200,000.00
5 070030 LEAD COMPLIANCE PLAN LS 1 15,000.00 15,000.00 10,000.00 10,000.00
6 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 10,000.00 10,000.00 10,000.00 10,000.00
7 120090 CONSTRUCTION AREA SIGNS LS 1 35,000.00 35,000.00 40,000.00 40,000.00
8 120100 TRAFFIC CONTROL SYSTEM LS 1 350,000.00 350,000.00 400,000.00 400,000.00
9 120116 TYPE Il BARRICADE EA 3 35.00 105.00 400.00 1,200.00
10 120120 TYPE Ill BARRICADE EA 7 110.00 770.00 250.00 1,750.00
11 120165 CHANNELIZER (SURFACE MOUNTED) EA 750 40.00 30,000.00 50.00 37,500.00
12 120300 TEMPORARY PAVEMENT MARKER EA 3,930 3.10 12,183.00 3.00 11,790.00
13 128601A TEMPORARY SIGNAL SYSTEM (LOCATION 1) LS 1 80,000.00 80,000.00 75,000.00 75,000.00
14 128602A TEMPORARY SIGNAL SYSTEM (LOCATION 2) LS 1 80,000.00 80,000.00 75,000.00 75,000.00
15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 10 7,000.00 70,000.00 9,700.00 97,000.00
16 129000 TEMPORARY RAILING (TYPE K) LF 47,600 30.00 1,428,000.00 17.00 809,200.00
17 129100 TEMPORARY CRASH CUSHION MODULE EA 290 300.00 87,000.00 250.00 72,500.00
18 129150 TEMPORARY TRAFFIC SCREEN LF 47,600 10.00 476,000.00 2.00 95,200.00
19 130100 JOB SITE MANAGEMENT LS 1 90,000.00 90,000.00 10,000.00 10,000.00
20 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 30,000.00 30,000.00 30,000.00 30,000.00
21 130330 STORM WATER ANNUAL REPORT EA 2 2,000.00 4,000.00 1,000.00 2,000.00
22 130570 TEMPORARY COVER SQYD 3,030 3.50 10,605.00 2.00 6,060.00
23 130560 TEMPORARY SOIL BINDER SQYD 174,000 0.10 17,400.00 0.50 87,000.00
24 130610 TEMPORARY CHECK DAM LF 630 11.00 6,930.00 5.00 3,150.00
25 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 66 300.00 19,800.00 250.00 16,500.00
26 130640 TEMPORARY FIBER ROLL LF 112,000 4.00 448,000.00 4.00 448,000.00
27 130650 TEMPORARY GRAVEL BAG BERM LF 3,430 7.00 24,010.00 6.00 20,580.00
28 130680 TEMPORARY SILT FENCE LF 14,200 4.50 63,900.00 6.00 85,200.00
29 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 12 6,100.00 73,200.00 10,000.00 120,000.00
30 130720 TEMPORARY CONSTRUCTION ROADWAY SQYD 300 29.00 8,700.00 65.00 19,500.00
31 130730 STREET SWEEPING LS 1 125,000.00 125,000.00 140,000.00 140,000.00
32 130900 TEMPORARY CONCRETE WASHOUT LS 1 35,000.00 35,000.00 40,000.00 40,000.00
33 130901A TEMPORARY STREAM CROSSING LS 1 12,000.00 12,000.00 45,000.00 45,000.00
34 130902A TEMPORARY CLEAR WATER DIVERSION LS 1 12,000.00 12,000.00 40,000.00 40,000.00
35 141000 TEMPORARY FENCE (TYPE ESA) LF 2,610 3.70 9,657.00 6.00 15,660.00
36 141120 TREATED WOOD WASTE LB 8,740 0.55 4,807.00 0.60 5,244.00
37 148005 NOISE MONITORING LS 1 10,000.00 10,000.00 10,000.00 10,000.00
38 150204 ABANDON CULVERT LF 39 45.00 1,755.00 80.00 3,120.00
39 150608 REMOVE CHAIN LINK FENCE LF 3,630 4.50 16,335.00 4.50 16,335.00
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements
in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

6 7
Flatiron West, Inc. ORTIZ
BASE BID (continued) San Marcos, CA 92078 Irvine, CA 92618
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

40 150658A REMOVE TEMPORARY TERMINAL SECTION (TYPE K) EA 2 500.00 1,000.00 500.00 1,000.00
41 150661 REMOVE GUARDRAIL LF 230 15.50 3,565.00 15.50 3,565.00
42 150668 REMOVE FLARED END SECTION EA 15 250.00 3,750.00 510.00 7,650.00
43 150711 REMOVE PAINTED TRAFFIC STRIPE LF 138,000 0.35 48,300.00 0.30 41,400.00
44 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 2,960 2.05 6,068.00 2.00 5,920.00
45 150722 REMOVE PAVEMENT MARKER EA 2,350 0.55 1,292.50 0.50 1,175.00
46 150742 REMOVE ROADSIDE SIGN EA 63 105.00 6,615.00 92.00 5,796.00
47 150757 REMOVE SIGN STRUCTURE EA 2 2,600.00 5,200.00 1,000.00 2,000.00
48 150770 REMOVE ASPHALT CONCRETE PAVEMENT SQFT 13,600 1.50 20,400.00 2.00 27,200.00
49 150801 REMOVE OVERSIDE DRAIN EA 5 250.00 1,250.00 1,500.00 7,500.00
50 150802A REMOVE ROCK SLOPE PROTECTION cy 180 25.00 4,500.00 50.00 9,000.00
51 150809 REMOVE CULVERT LF 1,360 18.00 24,480.00 58.00 78,880.00
52 150814 REMOVE DOWNDRAIN EA 2 250.00 500.00 1,000.00 2,000.00
53 150820 REMOVE INLET EA 10 1,850.00 18,500.00 1,800.00 18,000.00
54 150832 REMOVE RETAINING WALL cy 2 450.00 900.00 2,600.00 5,200.00
55 152390 RELOCATE ROADSIDE SIGN EA 8 405.00 3,240.00 395.00 3,160.00
56 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 98,500 1.50 147,750.00 1.50 147,750.00
57 153121 REMOVE CONCRETE cy 81 270.00 21,870.00 80.00 6,480.00
58 153123A REMOVE CONCRETE (CROSS GUTTER) SQYD 190 111.00 21,090.00 70.00 13,300.00
59 153130 REMOVE CONCRETE CURB LF 3,730 1.40 5,222.00 7.00 26,110.00
60 153140 REMOVE CONCRETE SIDEWALK SQYD 3,240 3.00 9,720.00 12.00 38,880.00
61 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 4,640 2.25 10,440.00 12.00 55,680.00
62 153221 REMOVE CONCRETE BARRIER LF 380 40.00 15,200.00 12.00 4,560.00
63 153229 REMOVE CONCRETE BARRIER (TYPE K) LF 2,060 10.00 20,600.00 6.00 12,360.00
64 155007 CAP MANHOLE EA 1 3,500.00 3,500.00 3,200.00 3,200.00
65 156585 REMOVE CRASH CUSHION EA 3 6,100.00 18,300.00 200.00 600.00
66 157550 BRIDGE REMOVAL LS 1 240,000.00 240,000.00 200,000.00 200,000.00
67 157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 1 125,000.00 125,000.00 115,000.00 115,000.00
68 157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 1 40,000.00 40,000.00 37,000.00 37,000.00
69 160102 CLEARING AND GRUBBING LS 1 40,000.00 40,000.00 40,000.00 40,000.00
70 190101  (F) |ROADWAY EXCAVATION cy 165,000 13.00 2,145,000.00 12.00 1,980,000.00
71 192003  (F) |STRUCTURE EXCAVATION (BRIDGE) cy 3,121 65.00 202,865.00 180.00 561,780.00
72 192037  (F) |STRUCTURE EXCAVATION (RETAINING WALL) cy 3,893 20.00 77,860.00 20.00 77,860.00
73 192060  (F) |STRUCTURE EXCAVATION (GROUND ANCHOR WALL) cy 234 100.00 23,400.00 250.00 58,500.00
74 193003  (F) |STRUCTURE BACKFILL (BRIDGE) cy 2,117 55.00 116,435.00 33.00 69,861.00
75 193013  (F) |STRUCTURE BACKFILL (RETAINING WALL) cy 6,385 40.00 255,400.00 45.00 287,325.00
76 193027  (F) |STRUCTURE BACKFILL (GROUND ANCHOR WALL) cy 26 185.00 4,810.00 900.00 23,400.00
77 193031 (F) |PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CcY 256 120.00 30,720.00 35.00 8,960.00
78 193118  (F) |CONCRETE BACKFILL cy 1.2 300.00 360.00 2,500.00 3,000.00
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Riverside County Transportation Department

Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT:

Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

6 7
Flatiron West, Inc. ORTIZ
BASE BID (continued) San Marcos, CA 92078 Irvine, CA 92618
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
79 198010 IMPORTED BORROW cy 180,000 5.00 900,000.00 6.27 1,128,600.00
80 200114 ROCK BLANKET SQYD 8,020 85.00 681,700.00 109.00 874,180.00
81 200002 ROADSIDE CLEARING LS 1 5,000.00 5,000.00 5,000.00 5,000.00
82 202037 ORGANIC FERTILIZER LB 48 1.05 50.40 0.97 46.56
83 204011A PLANT (GROUP K) (48" BOX) EA 16 1,500.00 24,000.00 1,350.00 21,600.00
84 204099A PLANT ESTABLISHMENT WORK [PER MONTH] EA 36 1,050.00 37,800.00 947.00 34,092.00
85 205035 WOOD MULCH cy 24 70.00 168.00 61.00 146.40
86 206559 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 1,820.00 1,820.00 1,700.00 1,700.00
87 206562  (P) |1" REMOTE CONTROL VALVE EA 1 300.00 300.00 273.00 273.00
88 206631 1" WYE STRAINER ASSEMBLY EA 1 120.00 120.00 109.00 109.00
89 206762 (P) 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 4 11,000.00 44,000.00 9,500.00 38,000.00
90 208304 WATER METER EA 1 26,000.00 26,000.00 10,000.00 10,000.00
91 208423  (P) |1" BACKFLOW PREVENTER ASSEMBLY EA 1 1,900.00 1,900.00 1,700.00 1,700.00
92 208440  (P) |BACKFLOW PREVENTER ENCLOSURE EA 1 2,500.00 2,500.00 2,210.00 2,210.00
93 208442  (P) |FLOW SENSOR EA 1 1,200.00 1,200.00 1,080.00 1,080.00
94 208445  (P) |TREE WELL SPRINKLER ASSEMBLY EA 48 34.00 1,632.00 32.00 1,536.00
95 208572  (P) |1" GATE VALVE EA 5 225.00 1,125.00 203.00 1,015.00
96 208594  (P-F)[3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,240 4.00 8,960.00 3.60 8,064.00
97 208595 (P—F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 436 4.25 1,853.00 3.80 1,656.80
98 208610A  (P-F)|1 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 1,134 7.25 8,221.50 6.60 7,484.40
99 208768 (P—F) -:|L—}2,;I|2|I2;UMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" LE 852 70.00 59,640.00 61.00 51,972.00
100 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 455.00 2,730.00 414.00 2,484.00
101 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 21,300 0.65 13,845.00 0.60 12,780.00
102 210300 HYDROMULCH SQFT 878,000 0.03 26,340.00 0.03 26,340.00
103 210420 STRAW SQFT 878,000 0.15 131,700.00 0.14 122,920.00
104 210430 HYDROSEED SQFT 900,000 0.07 63,000.00 0.07 63,000.00
105 210600 COMPOST SQFT 900,000 0.50 450,000.00 0.43 387,000.00
106 260203 CLASS 2 AGGREGATE BASE cy 5,970 50.00 298,500.00 27.00 161,190.00
107 280000 LEAN CONCRETE BASE cy 7,910 120.00 949,200.00 136.00 1,075,760.00
108 390011 PREPAVING INERTIAL PROFILER LS 1 12,000.00 12,000.00 15,000.00 15,000.00
109 390129 HOT MIX ASPHALT (TYPE C) TON 9,450 92.00 869,400.00 77.00 727,650.00
110 390132 HOT MIX ASPHALT (TYPE A) TON 7,560 87.00 657,720.00 84.00 635,040.00
111 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 4,770 103.00 491,310.00 100.00 477,000.00
112 394053 SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) STA 180 70.00 12,600.00 15.00 2,700.00
113 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 61 96.00 5,856.00 94.00 5,734.00
114 395000 LIQUID ASPHALT (PRIME COAT) TON 220 1,000.00 220,000.00 970.00 213,400.00
115 397005 TACK COAT TON 61 725.00 44,225.00 710.00 43,310.00
116 401050 JOINTED PLAIN CONCRETE PAVEMENT cy 20,000 191.00 3,820,000.00 190.00 3,800,000.00
117 401083 ISNHDOEUNLT[;ET'TOT\E';"BLE STRIP (CONCRETE PAVEMENT, GROUND-IN STA 56 185.00 10,360.00 150.00 8,400.00
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Riverside County Transportation Department

Summary of Bids PROJECT: Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

Advertised: October 21, 2014 (Agenda Item: 3-33)

Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)

Bids Open: 2 pm Date: Wednesday, December 10, 2014 PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

6 7
Flatiron West, Inc. ORTIZ
BASE BID (continued) San Marcos, CA 92078 Irvine, CA 92618
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

118 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 73,400 2.40 176,160.00 2.85 209,190.00
119 414241 ISOLATION JOINT SEAL (SILICONE) LF 2,400 11.50 27,600.00 14.50 34,800.00
120 460210  (P) |GROUND ANCHOR (SUBHORIZONTAL) EA 66 3,000.00 198,000.00 2,800.00 184,800.00
121 490528  (P) |FURNISH STEEL PILING (HP 14 X 89) LF 5,348 50.00 267,400.00 50.00 267,400.00
122 490529 DRIVE STEEL PILE (HP 14 X 89) EA 110 3,500.00 385,000.00 1,850.00 203,500.00
123 490601 16" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,570 55.00 141,350.00 83.00 213,310.00
124 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,950 155.00 457,250.00 135.00 398,250.00
125 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 73 700.00 51,100.00 650.00 47,450.00
126 500001  (P) |PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 175,000.00 175,000.00 166,000.00 166,000.00
127 510051  (F) |STRUCTURAL CONCRETE, BRIDGE FOOTING cy 683 270.00 184,410.00 715.00 488,345.00
128 510053  (F) |STRUCTURAL CONCRETE, BRIDGE cy 2,835 780.00 2,211,300.00 1,495.00 4,238,325.00
129 510060  (F) |STRUCTURAL CONCRETE, RETAINING WALL cy 1,953 430.00 839,790.00 367.00 716,751.00
130 510086  (F) |STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) cy 200 650.00 130,000.00 800.00 160,000.00
131 510090  (F) |STRUCTURAL CONCRETE, BOX CULVERT cy 2,434 750.00 1,825,500.00 705.00 1,715,970.00
132 510501  (F) |MINOR CONCRETE cY 51 450.00 22,950.00 1,800.00 91,800.00
133 510502  (F) |MINOR CONCRETE (MINOR STRUCTURE) cy 114 1,900.00 216,600.00 1,720.00 196,080.00
134 511036  (F) |ARCHITECTURAL SURFACE (BARRIER) SQFT 1,601 17.00 27,217.00 20.00 32,020.00
135 511064  (F) |FRACTURED RIB TEXTURE SQFT 18,037 3.50 63,129.50 15.00 270,555.00
136 511106 DRILL AND BOND DOWEL LF 96 30.00 2,880.00 10.00 960.00
137 519100  (P) |JOINT SEAL (MR 2) LF 184 155.00 28,520.00 120.00 22,080.00
138 520102  (P-F)|BAR REINFORCING STEEL (BRIDGE) LB 1,107,234 1.00 1,107,234.00 0.93 1,029,727.62
139 520103  (P-F)|BAR REINFORCING STEEL (RETAINING WALL) LB 329,055 1.15 378,413.25 1.06 348,798.30
140 520107  (P-F)|BAR REINFORCING STEEL (BOX CULVERT) LB 497,561 1.05 522,439.05 0.94 467,707.34
141 530100 SHOTCRETE cY 83 600.00 49,800.00 575.00 47,725.00
142 560218  (F) |FURNISH SIGN STRUCTURE (TRUSS) LB 55,930 3.50 195,755.00 3.40 190,162.00
143 560219  (F) |INSTALL SIGN STRUCTURE (TRUSS) LB 55,930 0.20 11,186.00 0.20 11,186.00
144 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 490 26.20 12,838.00 26.00 12,740.00
145 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 1,050 13.00 13,650.00 8.10 8,505.00
146 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 430 13.50 5,805.00 9.50 4,085.00
147 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 200 18.50 3,700.00 11.00 2,200.00
148 560252 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 220 18.50 4,070.00 12.00 2,640.00
149 562004 METAL (RAIL MOUNTED SIGN) LB 160 15.50 2,480.00 15.00 2,400.00
150 566011 ROADSIDE SIGN - ONE POST EA 110 215.00 23,650.00 210.00 23,100.00
151 566012 ROADSIDE SIGN - TWO POST EA 10 910.00 9,100.00 890.00 8,900.00
152 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 3 230.00 690.00 225.00 675.00
153 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 9 400.00 3,600.00 370.00 3,330.00
154 568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) EA 2 4,500.00 9,000.00 4,400.00 8,800.00
155 620100  (P) |18" ALTERNATIVE PIPE CULVERT LF 1,571 50.00 78,550.00 123.00 193,233.00
156 620140  (P) |24" ALTERNATIVE PIPE CULVERT LF 399 90.00 35,910.00 117.00 46,683.00
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6 7
Flatiron West, Inc. ORTIZ
BASE BID (continued) San Marcos, CA 92078 Irvine, CA 92618
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

157 620184A  (P) |33" ALTERNATIVE PIPE CULVERT LF 13 220.00 2,860.00 234.00 3,042.00
158 650014  (P) |18" REINFORCED CONCRETE PIPE LF 167 80.00 13,360.00 132.00 22,044.00
159 650018  (P) |24" REINFORCED CONCRETE PIPE LF 1,307 115.00 150,305.00 127.00 165,989.00
160 650022  (P) |30" REINFORCED CONCRETE PIPE LF 28 130.00 3,640.00 223.00 6,244.00
161 650026  (P) |36" REINFORCED CONCRETE PIPE LF 180 140.00 25,200.00 180.00 32,400.00
162 700617 DRAINAGE INLET MARKER EA 9 180.00 1,620.00 30.00 270.00
163 703233 GRATED LINE DRAIN LF 70 150.00 10,500.00 220.00 15,400.00
164 705311 18" ALTERNATIVE FLARED END SECTION EA 4 715.00 2,860.00 830.00 3,320.00
165 705315 24" ALTERNATIVE FLARED END SECTION EA 3 760.00 2,280.00 940.00 2,820.00
166 707117 36" PRECAST CONCRETE PIPE INLET LF 33 400.00 13,200.00 384.00 12,672.00
167 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 52 330.00 17,160.00 250.00 13,000.00
168 721013  (F) |ROCK SLOPE PROTECTION (1/4T, METHOD B) cy 259 80.00 20,720.00 100.00 25,900.00
169 721015  (F) |ROCK SLOPE PROTECTION (LIGHT, METHOD B) cy 548 35.00 19,180.00 100.00 54,800.00
170 721028  (F) |ROCK SLOPE PROTECTION (NO. 2, METHOD B) cy 143 105.00 15,015.00 100.00 14,300.00
171 721430 CONCRETE (CHANNEL LINING) cy 390 550.00 214,500.00 545.00 212,550.00
172 721431 CONCRETE (CONCRETE APRON) cy 7 1,800.00 12,600.00 650.00 4,550.00
173 729011  (P) |ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,233 4.20 5,178.60 4.00 4,932.00
174 730070 DETECTABLE WARNING SURFACE SQFT 52 50.00 2,600.00 48.00 2,496.00
175 730020 MINOR CONCRETE (CURB) cy 310 395.00 122,450.00 340.00 105,400.00
176 730040 MINOR CONCRETE (GUTTER) LF 110 18.00 1,980.00 32.00 3,520.00
177 730045 MINOR CONCRETE (GUTTER) cy 40 410.00 16,400.00 317.00 12,680.00
178 731507 MINOR CONCRETE (GUTTER DEPRESSION) cy 21 330.00 6,930.00 450.00 9,450.00
179 731511 MINOR CONCRETE (ISLAND PAVING) cy 3 520.00 1,560.00 435.00 1,305.00
180 731521 MINOR CONCRETE (SIDEWALK) cy 180 370.00 66,600.00 264.00 47,520.00
181 731623 MINOR CONCRETE (CURB RAMP) cy 15 615.00 9,225.00 486.00 7,290.00
182 750001  (P-F)|MISCELLANEOUS IRON AND STEEL LB 16,326 2.25 36,733.50 1.45 23,672.70
183 750501  (P-F) |MISCELLANEOUS METAL (BRIDGE) LB 6,757 2.00 13,514.00 12.00 81,084.00
184 750505  (P-F)|BRIDGE DECK DRAINAGE SYSTEM LS 1 400,000.00 400,000.00 309,000.00 309,000.00
185 800103 TEMPORARY FENCE (TYPE CL-6) LF 4,070 8.00 32,560.00 7.50 30,525.00
186 800310  (P) |CHAIN LINK FENCE (TYPE CL-3.5) LF 574 28.00 16,072.00 27.00 15,498.00
187 800360  (P) |CHAIN LINK FENCE (TYPE CL-6) LF 3,829 27.00 103,383.00 27.00 103,383.00
188 802520  (P) |6 CHAIN LINK GATE (TYPE CL-6) EA 4 1,200.00 4,800.00 1,200.00 4,800.00
189 802620  (P) |16 CHAIN LINK GATE (TYPE CL-6) EA 1 2,350.00 2,350.00 2,400.00 2,400.00
190 820107 DELINEATOR (CLASS 1) EA 96 46.00 4,416.00 50.00 4,800.00
191 832005  (P) |MIDWEST GUARDRAIL SYSTEM LF 1,934 35.00 67,690.00 34.00 65,756.00
192 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 990 40.00 39,600.00 65.00 64,350.00
193 833000 (P-F)|METAL RAILING LF 603 250.00 150,750.00 250.00 150,750.00
194 833077 PEDESTRIAN BARRICADE EA 3 850.00 2,550.00 1,100.00 3,300.00
195 833142  (F) |CONCRETE BARRIER (TYPE 26 MODIFIED) LF 345 170.00 58,650.00 140.00 48,300.00
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Flatiron West, Inc. ORTIZ
BASE BID (continued) San Marcos, CA 92078 Irvine, CA 92618
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

196 839521  (P-F)|CABLE RAILING LF 203 45.00 9,135.00 25.00 5,075.00
197 839543  (P) |TRANSITION RAILING (TYPE WB-31) EA 6 4,800.00 28,800.00 3,200.00 19,200.00
198 839576 END CAP (TYPE A) EA 1 70.00 70.00 185.00 185.00
199 839578 END CAP (TYPE TC) EA 6 70.00 420.00 250.00 1,500.00
200 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 10 1,525.00 15,250.00 750.00 7,500.00
201 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 8 4,000.00 32,000.00 3,000.00 24,000.00
202 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 7 3,500.00 24,500.00 2,400.00 16,800.00
203 839701 CONCRETE BARRIER (TYPE 60) LF 81 105.00 8,505.00 75.00 6,075.00
204 839703 CONCRETE BARRIER (TYPE 60C) LF 170 90.00 15,300.00 75.00 12,750.00
205 839704 CONCRETE BARRIER (TYPE 60D) LF 130 70.00 9,100.00 200.00 26,000.00
206 839709 CONCRETE BARRIER (TYPE 60GE) LF 380 190.00 72,200.00 165.00 62,700.00
207 839717  (F) [CONCRETE BARRIER (TYPE 732 MODIFIED) LF 781 100.00 78,100.00 102.00 79,662.00
208 839726  (F) |CONCRETE BARRIER (TYPE 736A) LF 724 95.00 68,780.00 111.00 80,364.00
209 839727  (F) [CONCRETE BARRIER (TYPE 736 MODIFIED) LF 89 210.00 18,690.00 137.00 12,193.00
210 839729A  (F) |CONCRETE BARRIER (TYPE 736A MODIFIED) LF 505 100.00 50,500.00 111.00 56,055.00
211 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 2,280 2.55 5,814.00 2.50 5,700.00
212 840501 THERMOPLASTIC TRAFFIC STRIPE LF 123,000 0.20 24,600.00 0.18 22,140.00
213 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 201,000 0.20 40,200.00 0.18 36,180.00
214 840666 PAINT PAVEMENT MARKING (2-COAT) SQFT 3,600 2.05 7,380.00 2.00 7,200.00
215 850101  (P) [PAVEMENT MARKER (NON-REFLECTIVE) EA 2,636 1.05 2,767.80 1.00 2,636.00
216 850111 (P) |PAVEMENT MARKER (RETROREFLECTIVE) EA 2,496 2.05 5,116.80 2.00 4,992.00
217 860090 MAINIAITING SXIS1ING |RAFFIC MANAGEMENT SYSTEM ELEMENTS Ls 1 600.00 600.00 22,000.00 22,000.00
218 860251  (P) [SIGNAL AND LIGHTING (LOCATION 1) LS 1 185,000.00 185,000.00 130,000.00 130,000.00
219 860252  (P) [SIGNAL AND LIGHTING (LOCATION 2) LS 1 175,000.00 175,000.00 110,000.00 110,000.00
220 860402  (P) [LIGHTING (CITY STREET) LS 1 130,000.00 130,000.00 70,000.00 70,000.00
221 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 60,000.00 60,000.00 70,000.00 70,000.00
222 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 111,000.00 111,000.00 110,000.00 110,000.00
223 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 60,000.00 60,000.00 58,200.00 58,200.00
224 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 110,000.00 110,000.00 115,000.00 115,000.00
225 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 1 23,000.00 23,000.00 46,200.00 46,200.00
226 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 1 95,000.00 95,000.00 120,000.00 120,000.00
227 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 422,000.00 422,000.00 401,000.00 401,000.00
228 862000A COMMUNICATION SYSTEM LS 1 181,000.00 181,000.00 170,000.00 170,000.00
229 999990 MOBILIZATION LS 1 1,520,400.00 1,520,400.00 1,520,000.00 1,520,000.00
230 066100 DUST CONTROL LS 1 25,000.00 25,000.00 128,000.00 128,000.00
231 015602 FUNDING AWARNESS SIGN EA 2 1,200.00 2,400.00 650.00 1,300.00

BASE BID SUBTOTAL

ITEMS 1 -231 32,828,682.90 34,495,017.12,
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6 7
Flatiron West, Inc. ORTIZ
ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY San Marcos, CA 92078 North Highlands, CA 95660
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
232 510100A  (P) |12" WELDED STEEL PIPE CASING (BRIDGE) LS 1 70,000.00 70,000.00 60,000.00 60,000.00
ALT. BID SCH 1 SUBTOTAL
ITEM 232 70,000.00 60,000.00
6 7
Flatiron West, Inc. ORTIZ
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT San Marcos, CA 92078 North Highlands, CA 95660
ITEM NO. |ITEM CODE| CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE
233 760081A PERMANENT WATERLINE FACILITIES (LOCATION A AND B) LS 1 370,000.00 370,000.00 408,000.00 408,000.00
234 760082A PERMANENT WATERLINE FACILITIES (LOCATION C) LS 1 320,000.00 320,000.00 162,000.00 162,000.00
ALT. 1 BID SCH. SUBTOTAL
ITEMS 233-234 690,000.00 570,000.00
PROJECT TOTAL
ITEMS 1 - 234 33,588,682.90 35,125,017.12
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8
Griffith Company
BASE BID Montclair, CA 91762
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE

1 170101 DEVELOP WATER SUPPLY LS 1 30,000.00 30,000.00
2 066016 JUST-IN-TIME TRAINING LS 1 2,500.00 2,500.00
3 066017A COURSE OF CONSTRUCTION INSURANCE LS 1 72,000.00 72,000.00
4 066105A RESIDENT ENGINEERS OFFICE LS 1 200,000.00 200,000.00
5 070030 LEAD COMPLIANCE PLAN LS 1 2,700.00 2,700.00
6 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 10,000.00 10,000.00
7 120090 CONSTRUCTION AREA SIGNS LS 1 50,000.00 50,000.00
8 120100 TRAFFIC CONTROL SYSTEM LS 1 2,000,000.00 2,000,000.00
9 120116 TYPE || BARRICADE EA 3 105.00 315.00
10 120120 TYPE Il BARRICADE EA 7 155.00 1,085.00
11 120165 CHANNELIZER (SURFACE MOUNTED) EA 750 40.00 30,000.00
12 120300 TEMPORARY PAVEMENT MARKER EA 3,930 3.20 12,576.00
13 128601A TEMPORARY SIGNAL SYSTEM (LOCATION 1) LS 1 175,000.00 175,000.00
14 128602A TEMPORARY SIGNAL SYSTEM (LOCATION 2) LS 1 175,000.00 175,000.00
15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 10 5,000.00 50,000.00
16 129000 TEMPORARY RAILING (TYPE K) LF 47,600 11.00 523,600.00
17 129100 TEMPORARY CRASH CUSHION MODULE EA 290 150.00 43,500.00
18 129150 TEMPORARY TRAFFIC SCREEN LF 47,600 2.25 107,100.00
19 130100 JOB SITE MANAGEMENT LS 1 100,000.00 100,000.00
20 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 30,000.00 30,000.00
21 130330 STORM WATER ANNUAL REPORT EA 2 500.00 1,000.00
22 130570 TEMPORARY COVER SQYD 3,030 4.00 12,120.00
23 130560 TEMPORARY SOIL BINDER SQYD 174,000 1.00 174,000.00
24 130610 TEMPORARY CHECK DAM LF 630 3.00 1,890.00
25 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 66 260.00 17,160.00
26 130640 TEMPORARY FIBER ROLL LF 112,000 2.00 224,000.00
27 130650 TEMPORARY GRAVEL BAG BERM LF 3,430 6.50 22,295.00
28 130680 TEMPORARY SILT FENCE LF 14,200 2.50 35,500.00
29 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 12 1,500.00 18,000.00
30 130720 TEMPORARY CONSTRUCTION ROADWAY SQYD 300 150.00 45,000.00
31 130730 STREET SWEEPING LS 1 25,000.00 25,000.00
32 130900 TEMPORARY CONCRETE WASHOUT LS 1 125,000.00 125,000.00
33 130901A TEMPORARY STREAM CROSSING LS 1 20,000.00 20,000.00
34 130902A TEMPORARY CLEAR WATER DIVERSION LS 1 20,000.00 20,000.00
35 141000 TEMPORARY FENCE (TYPE ESA) LF 2,610 2.50 6,525.00
36 141120 TREATED WOOD WASTE LB 8,740 0.50 4,370.00
37 148005 NOISE MONITORING LS 1 5,000.00 5,000.00
38 150204 ABANDON CULVERT LF 39 88.00 3,432.00
39 150608 REMOVE CHAIN LINK FENCE LF 3,630 9.00 32,670.00
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8
Griffith Company
BASE BID (continued) Montclair, CA 91762
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE

40 150658A REMOVE TEMPORARY TERMINAL SECTION (TYPE K) EA 2 1,600.00 3,200.00
41 150661 REMOVE GUARDRAIL LF 230 18.00 4,140.00
42 150668 REMOVE FLARED END SECTION EA 15 600.00 9,000.00
43 150711 REMOVE PAINTED TRAFFIC STRIPE LF 138,000 0.30 41,400.00
44 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 2,960 2.10 6,216.00
45 150722 REMOVE PAVEMENT MARKER EA 2,350 0.50 1,175.00
46 150742 REMOVE ROADSIDE SIGN EA 63 100.00 6,300.00
47 150757 REMOVE SIGN STRUCTURE EA 2 5,240.00 10,480.00
48 150770 REMOVE ASPHALT CONCRETE PAVEMENT SQFT 13,600 2.50 34,000.00
49 150801 REMOVE OVERSIDE DRAIN EA 5 575.00 2,875.00
50 150802A REMOVE ROCK SLOPE PROTECTION cY 180 110.00 19,800.00
51 150809 REMOVE CULVERT LF 1,360 30.00 40,800.00
52 150814 REMOVE DOWNDRAIN EA 2 1,300.00 2,600.00
53 150820 REMOVE INLET EA 10 680.00 6,800.00
54 150832 REMOVE RETAINING WALL CcY 2 835.00 1,670.00
55 152390 RELOCATE ROADSIDE SIGN EA 8 260.00 2,080.00
56 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 98,500 1.25 123,125.00
57 153121 REMOVE CONCRETE cY 81 135.00 10,935.00
58 153123A REMOVE CONCRETE (CROSS GUTTER) SQYD 190 28.00 5,320.00
59 153130 REMOVE CONCRETE CURB LF 3,730 5.00 18,650.00
60 153140 REMOVE CONCRETE SIDEWALK SQYD 3,240 11.00 35,640.00
61 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 4,640 5.00 23,200.00
62 153221 REMOVE CONCRETE BARRIER LF 380 35.00 13,300.00
63 153229 REMOVE CONCRETE BARRIER (TYPE K) LF 2,060 5.00 10,300.00
64 155007 CAP MANHOLE EA 1 3,500.00 3,500.00
65 156585 REMOVE CRASH CUSHION EA 3 1,500.00 4,500.00
66 157550 BRIDGE REMOVAL LS 1 250,000.00 250,000.00
67 157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 1 167,000.00 167,000.00
68 157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 1 59,000.00 59,000.00
69 160102 CLEARING AND GRUBBING LS 1 40,000.00 40,000.00
70 190101  (F) |ROADWAY EXCAVATION cY 165,000 20.00 3,300,000.00
71 192003  (F) |STRUCTURE EXCAVATION (BRIDGE) cY 3,121 69.00 215,349.00
72 192037 (F) |STRUCTURE EXCAVATION (RETAINING WALL) CcY 3,893 15.00 58,395.00
73 192060 (F) |STRUCTURE EXCAVATION (GROUND ANCHOR WALL) CcY 234 80.00 18,720.00
74 193003  (F) |STRUCTURE BACKFILL (BRIDGE) cY 2,117 40.00 84,680.00
75 193013 (F) |STRUCTURE BACKFILL (RETAINING WALL) CcY 6,385 40.00 255,400.00
76 193027 (F) |STRUCTURE BACKFILL (GROUND ANCHOR WALL) CcY 26 40.00 1,040.00
77 193031 (F) |PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CcY 256 160.00 40,960.00
78 193118  (F) |CONCRETE BACKFILL cY 1.2 1,000.00 1,200.00
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Griffith Company
BASE BID (continued) Montclair, CA 91762
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE

79 198010 IMPORTED BORROW cY 180,000 5.00 900,000.00
80 200114 ROCK BLANKET SQYD 8,020 55.00 441,100.00
81 200002 ROADSIDE CLEARING LS 1 5,000.00 5,000.00
82 202037 ORGANIC FERTILIZER LB 48 3.00 144.00
83 204011A PLANT (GROUP K) (48" BOX) EA 16 1,610.00 25,760.00
84 204099A PLANT ESTABLISHMENT WORK [PER MONTH] EA 36 1,780.00 64,080.00
85 205035 WOOD MULCH cY 2.4 50.00 120.00
86 206559 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 6,000.00 6,000.00
87 206562  (P) |1 REMOTE CONTROL VALVE EA 1 1,000.00 1,000.00
88 206631 1" WYE STRAINER ASSEMBLY EA 1 225.00 225.00
89 206762 (P) [30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 4 19,000.00 76,000.00
90 208304 WATER METER EA 1 1,600.00 1,600.00
91 208423 (P) [1"BACKFLOW PREVENTER ASSEMBLY EA 1 1,020.00 1,020.00
92 208440 (P) |BACKFLOW PREVENTER ENCLOSURE EA 1 1,840.00 1,840.00
93 208442  (P) |FLOW SENSOR EA 1 630.00 630.00
94 208445 (P) |TREE WELL SPRINKLER ASSEMBLY EA 48 30.00 1,440.00
95 208572  (P) |1" GATE VALVE EA 5 150.00 750.00
96 208594 (P-F)|3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,240 2.90 6,496.00
97 208595 (P-F) |1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 436 3.25 1,417.00
98 208610A (P-F)|1 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 1,134 6.00 6,804.00
99 208768 (P-F) -:|L—}2,;I|2|I2;UMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (0.064" LE 852 40.00 34,080.00
100 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 600.00 3,600.00
101 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 21,300 0.40 8,520.00
102 210300 HYDROMULCH SQFT 878,000 0.10 87,800.00
103 210420 STRAW SQFT 878,000 0.15 131,700.00
104 210430 HYDROSEED SQFT 900,000 0.10 90,000.00
105 210600 COMPOST SQFT 900,000 0.55 495,000.00
106 260203 CLASS 2 AGGREGATE BASE CY 5,970 40.00 238,800.00
107 280000 LEAN CONCRETE BASE cY 7,910 130.00 1,028,300.00
108 390011 PREPAVING INERTIAL PROFILER LS 1 7,500.00 7,500.00
109 390129 HOT MIX ASPHALT (TYPE C) TON 9,450 70.00 661,500.00
110 390132 HOT MIX ASPHALT (TYPE A) TON 7,560 70.00 529,200.00
111 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 4,770 85.00 405,450.00
112 394053 SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) STA 180 55.00 9,900.00
113 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 61 150.00 9,150.00
114 395000 LIQUID ASPHALT (PRIME COAT) TON 220 500.00 110,000.00
115 397005 TACK COAT TON 61 500.00 30,500.00
116 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 20,000 200.00 4,000,000.00
117 401083 ISNHDOEl'J\‘I?r[;I?FIIQOIT\‘léI;/IBLE STRIP (CONCRETE PAVEMENT, GROUND-IN STA 56 195.00 10,920.00
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Griffith Company
BASE BID (continued) Montclair, CA 91762
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE

118 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 73,400 3.00 220,200.00
119 414241 ISOLATION JOINT SEAL (SILICONE) LF 2,400 3.00 7,200.00
120 460210  (P) |GROUND ANCHOR (SUBHORIZONTAL) EA 66 3,280.00 216,480.00
121 490528  (P) |FURNISH STEEL PILING (HP 14 X 89) LF 5,348 66.00 352,968.00
122 490529 DRIVE STEEL PILE (HP 14 X 89) EA 110 2,390.00 262,900.00
123 490601 16" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,570 105.00 269,850.00
124 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,950 165.00 486,750.00
125 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 73 710.00 51,830.00
126 500001  (P) |PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 182,740.00 182,740.00
127 510051 (F) |STRUCTURAL CONCRETE, BRIDGE FOOTING CcY 683 340.00 232,220.00
128 510053  (F) |STRUCTURAL CONCRETE, BRIDGE cY 2,835 831.00 2,355,885.00
129 510060 (F) |STRUCTURAL CONCRETE, RETAINING WALL CcY 1,953 430.00 839,790.00
130 510086 (F) |STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CcY 200 850.00 170,000.00
131 510090  (F) |STRUCTURAL CONCRETE, BOX CULVERT cY 2,434 950.00 2,312,300.00
132 510501  (F) |MINOR CONCRETE cY 51 630.00 32,130.00
133 510502  (F) |MINOR CONCRETE (MINOR STRUCTURE) cY 114 2,690.00 306,660.00
134 511036 (F) |ARCHITECTURAL SURFACE (BARRIER) SQFT 1,601 4.00 6,404.00
135 511064  (F) |FRACTURED RIB TEXTURE SQFT 18,037 11.00 198,407.00
136 511106 DRILL AND BOND DOWEL LF 96 135.00 12,960.00
137 519100  (P) |JOINT SEAL (MR 2) LF 184 117.00 21,528.00
138 520102  (P-F)|BAR REINFORCING STEEL (BRIDGE) LB 1,107,234 1.25 1,384,042.50
139 520103 (P-F) |BAR REINFORCING STEEL (RETAINING WALL) LB 329,055 1.25 411,318.75
140 520107 (P-F) |BAR REINFORCING STEEL (BOX CULVERT) LB 497,561 1.25 621,951.25
141 530100 SHOTCRETE cY 83 855.00 70,965.00
142 560218  (F) |FURNISH SIGN STRUCTURE (TRUSS) LB 55,930 3.00 167,790.00
143 560219  (F) |INSTALL SIGN STRUCTURE (TRUSS) LB 55,930 0.50 27,965.00
144 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 490 9.00 4,410.00
145 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 1,050 9.00 9,450.00
146 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 430 9.00 3,870.00
147 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 200 12.00 2,400.00
148 560252 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 220 12.00 2,640.00
149 562004 METAL (RAIL MOUNTED SIGN) LB 160 11.00 1,760.00
150 566011 ROADSIDE SIGN - ONE POST EA 110 175.00 19,250.00
151 566012 ROADSIDE SIGN - TWO POST EA 10 225.00 2,250.00
152 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 3 150.00 450.00
153 568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 9 250.00 2,250.00
154 568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) EA 2 250.00 500.00
155 620100 (P) [18" ALTERNATIVE PIPE CULVERT LF 1,571 135.00 212,085.00
156 620140 (P) |24" ALTERNATIVE PIPE CULVERT LF 399 130.00 51,870.00
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8
Griffith Company
BASE BID (continued) Montclair, CA 91762
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE

157 620184A (P) [33" ALTERNATIVE PIPE CULVERT LF 13 255.00 3,315.00
158 650014  (P) |18" REINFORCED CONCRETE PIPE LF 167 145.00 24,215.00
159 650018  (P) |24" REINFORCED CONCRETE PIPE LF 1,307 140.00 182,980.00
160 650022  (P) |30" REINFORCED CONCRETE PIPE LF 28 245.00 6,860.00
161 650026  (P) |36" REINFORCED CONCRETE PIPE LF 180 195.00 35,100.00
162 700617 DRAINAGE INLET MARKER EA 9 55.00 495.00
163 703233 GRATED LINE DRAIN LF 70 240.00 16,800.00
164 705311 18" ALTERNATIVE FLARED END SECTION EA 4 910.00 3,640.00
165 705315 24" ALTERNATIVE FLARED END SECTION EA 3 1,030.00 3,090.00
166 707117 36" PRECAST CONCRETE PIPE INLET LF 33 420.00 13,860.00
167 707217 36" PRECAST CONCRETE PIPE MANHOLE LF 52 275.00 14,300.00
168 721013 (F) |ROCK SLOPE PROTECTION (1/4T, METHOD B) CcY 259 130.00 33,670.00
169 721015 (F) |ROCK SLOPE PROTECTION (LIGHT, METHOD B) CcY 548 130.00 71,240.00
170 721028  (F) |ROCK SLOPE PROTECTION (NO. 2, METHOD B) cY 143 130.00 18,590.00
171 721430 CONCRETE (CHANNEL LINING) cY 390 545.00 212,550.00
172 721431 CONCRETE (CONCRETE APRON) cY 7 770.00 5,390.00
173 729011  (P) |ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,233 11.00 13,563.00
174 730070 DETECTABLE WARNING SURFACE SQFT 52 50.00 2,600.00
175 730020 MINOR CONCRETE (CURB) cY 310 455.00 141,050.00
176 730040 MINOR CONCRETE (GUTTER) LF 110 64.00 7,040.00
177 730045 MINOR CONCRETE (GUTTER) cY 40 415.00 16,600.00
178 731507 MINOR CONCRETE (GUTTER DEPRESSION) CcY 21 585.00 12,285.00
179 731511 MINOR CONCRETE (ISLAND PAVING) CcY 3 525.00 1,575.00
180 731521 MINOR CONCRETE (SIDEWALK) cY 180 390.00 70,200.00
181 731623 MINOR CONCRETE (CURB RAMP) CcY 15 580.00 8,700.00
182 750001  (P-F)|MISCELLANEOUS IRON AND STEEL LB 16,326 1.25 20,407.50
183 750501 (P-F) [MISCELLANEOUS METAL (BRIDGE) LB 6,757 2.75 18,581.75
184 750505  (P-F)|BRIDGE DECK DRAINAGE SYSTEM LS 1 360,000.00 360,000.00
185 800103 TEMPORARY FENCE (TYPE CL-6) LF 4,070 8.40 34,188.00
186 800310 (P) |CHAIN LINK FENCE (TYPE CL-3.5) LF 574 14.00 8,036.00
187 800360  (P) |CHAIN LINK FENCE (TYPE CL-6) LF 3,829 20.00 76,580.00
188 802520  (P) |6 CHAIN LINK GATE (TYPE CL-6) EA 4 720.00 2,880.00
189 802620  (P) |16 CHAIN LINK GATE (TYPE CL-6) EA 1 1,920.00 1,920.00
190 820107 DELINEATOR (CLASS 1) EA 96 20.00 1,920.00
191 832005  (P) |MIDWEST GUARDRAIL SYSTEM LF 1,934 28.00 54,152.00
192 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 990 60.00 59,400.00
193 833000 (P-F)|METAL RAILING LF 603 225.00 135,675.00
194 833077 PEDESTRIAN BARRICADE EA 3 500.00 1,500.00
195 833142 (F) |CONCRETE BARRIER (TYPE 26 MODIFIED) LF 345 220.00 75,900.00
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Griffith Company
BASE BID (continued) Montclair, CA 91762
ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE

196 839521  (P-F)|CABLE RAILING LF 203 50.00 10,150.00
197 839543 (P) |[TRANSITION RAILING (TYPE WB-31) EA 6 3,510.00 21,060.00
198 839576 END CAP (TYPE A) EA 1 300.00 300.00
199 839578 END CAP (TYPE TC) EA 6 81.00 486.00
200 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 10 690.00 6,900.00
201 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 8 4,690.00 37,520.00
202 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 7 3,010.00 21,070.00
203 839701 CONCRETE BARRIER (TYPE 60) LF 81 75.00 6,075.00
204 839703 CONCRETE BARRIER (TYPE 60C) LF 170 95.00 16,150.00
205 839704 CONCRETE BARRIER (TYPE 60D) LF 130 70.00 9,100.00
206 839709 CONCRETE BARRIER (TYPE 60GE) LF 380 265.00 100,700.00
207 839717 (F) |CONCRETE BARRIER (TYPE 732 MODIFIED) LF 781 105.00 82,005.00
208 839726  (F) |CONCRETE BARRIER (TYPE 736A) LF 724 93.00 67,332.00
209 839727 (F) |CONCRETE BARRIER (TYPE 736 MODIFIED) LF 89 152.00 13,528.00
210 839729A (F) |CONCRETE BARRIER (TYPE 736A MODIFIED) LF 505 95.00 47,975.00
211 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 2,280 2.50 5,700.00
212 840501 THERMOPLASTIC TRAFFIC STRIPE LF 123,000 0.20 24,600.00
213 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 201,000 0.20 40,200.00
214 840666 PAINT PAVEMENT MARKING (2-COAT) SQFT 3,600 2.00 7,200.00
215 850101 (P) |PAVEMENT MARKER (NON-REFLECTIVE) EA 2,636 1.00 2,636.00
216 850111 (P) |PAVEMENT MARKER (RETROREFLECTIVE) EA 2,496 2.00 4,992.00
217 860090 gﬁg;@?gﬁggﬁgﬁg;RAFFlc MANAGEMENT SYSTEM ELEMENTS LS 1 20,000.00 20,000.00
218 860251 (P) [SIGNAL AND LIGHTING (LOCATION 1) LS 1 100,000.00 100,000.00
219 860252 (P) [SIGNAL AND LIGHTING (LOCATION 2) LS 1 100,000.00 100,000.00
220 860402 (P) |LIGHTING (CITY STREET) LS 1 100,000.00 100,000.00
221 861101 RAMP METERING SYSTEM (LOCATION 1) LS 1 75,000.00 75,000.00
222 861102 RAMP METERING SYSTEM (LOCATION 2) LS 1 120,000.00 120,000.00
223 861103 RAMP METERING SYSTEM (LOCATION 3) LS 1 60,000.00 60,000.00
224 861104 RAMP METERING SYSTEM (LOCATION 4) LS 1 125,000.00 125,000.00
225 861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 1 20,000.00 20,000.00
226 861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 1 130,000.00 130,000.00
227 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 1 430,000.00 430,000.00
228 862000A COMMUNICATION SYSTEM LS 1 250,000.00 250,000.00
229 999990 MOBILIZATION LS 1 1,520,400.00 1,520,400.00
230 066100 DUST CONTROL LS 1 110,000.00 110,000.00
231 015602 FUNDING AWARNESS SIGN EA 2 1,650.00 3,300.00

BASE BID SUBTOTAL

ITEMS 1-231 35,771,080.75
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Riverside County Transportation Department

Summary of Bids

Advertised: October 21, 2014 (Agenda Item: 3-33)
Addenda: 1 (11/12/2014), 2 (11/20/2014), 3(12/3/14), 4(12/5/2014)
Bids Open: 2 pm Date: Wednesday, December 10, 2014

PROJECT:

PROJECT No. B5-0682, Federal Aid No. STPLN - 5956(234)

Interstate 215 at Newport Road Interchange Improvements

in the City of Menifee

ALTERNATE BID SCHEDULE 1 - THE GAS COMPANY

8
Griffith Company
Montclair, CA 91762

ITEM NO. [ITEM CODE] CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE
232 510100A  (P) |12" WELDED STEEL PIPE CASING (BRIDGE) LS 1 45,000.00 45,000.00
ALT. BID SCH 1 SUBTOTAL
ITEM 232 45,000.00
8
Griffith Company
ALTERNATE BID SCHEDULE 2 - EASTERN MUNICIPAL WATER DISTRICT Montclair, CA 91762
ITEM NO. |ITEM CODE| CONTRACT ITEM UNITS | QUANTITY BID UNIT PRICE BID ESTIMATE
233 760081A PERMANENT WATERLINE FACILITIES (LOCATION A AND B) LS 1 310,000.00 310,000.00
234 760082A PERMANENT WATERLINE FACILITIES (LOCATION C) LS 1 125,000.00 125,000.00
ALT. 1BID SCH. SUBTOTAL
ITEMS 233-234 435,000.00

PROJECT TOTAL
ITEMS 1 -234

36,251,080.75
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Subcontractors

Project: Interstate 215 at Newport Road Interchange Improvements

Project No.:

Apparent Low Bidder:

in the City of Menifee

B5-0682, Federal Aid No. STPLN - 5956(234)

Ames Construction, Inc.

Subcontractor Name

Description or Items of work

Pavement Recycling System, Inc.
Lic. No. 569352

56, 112, 117

Hardy & Harper, Inc.
Lic. No. 215952

108-111, 113, 115

Malcolm Drilling Co. Inc.
Lic. No. 259543

120, 123, 124, 141

A C L Construction Co. Inc.
Lic. No. 468840

195, 203-210

ERSI, Inc.
Lic. N0.964573

66-68

Competitive Edge Electric, Inc.
Lic. N0.903142

13, 14, 217--228

Diversified Landscape Co.
Lic. No. 576183

80-89, 91-98, 100-105

D C Hubbs Construction Co.
Lic. No. 509249

35, 36, 39, 41, 185-189, 191, 197-202

Southwest Concrete Paving Co.
Lic. No. 938500

107, 116, 118, 119

Dywidag Systems International (DSI)
Lic. No. 273710

126

Integrity Rebar Placers
Lic. No.533729

123, 130, 133, 138, 139, 140, 195, 203-
210

Superior Gunite
Lic. No. 370034

171

Coral Construction Company
Lic. No. 332441

47,125, 142, 143,144

Cal Stripe, Inc.
Lic. No. 685387

12, 43-45, 211-216

Samrod Corporation
Lic. No. 295891

132,172, 174-181, 192
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