
Riverside County Transportation Department PROJECT: Alessandro Blvd. Eastbound Bike Lane Project, and
Summary of Bids Cajalco Rd Resurfacing Project
Project BOS Approval: December 12, 2017 (Agenda Item No. 3.51) Harley John Rd to Kirkpatrick Road, and

Cajalco Rd Slurry Seal Project
La Sierra Ave. to Kirkpatrick Rd

Addenda:  1 (12/27/2017), 2 (1/10/2018), 3(1/11/2018), 4(1/18/18) Community of Lake Mathews
Bids Open: 2 pm     Date: Wednesday, January 24, 2018 Project No. C4-0058, C8-0051, C6-0006

Company Name Base Bid Schedule A 
(Cajalco Rd Resurfacing)

 Base Bid Schedule B 
(Alessandro Blvd Bike Ln)

Alternate Bid Schedule 1 
(Questar) 

Base Bid Schedule C 
(Cajalco Rd Slurry Seal) Total

COUNTY'S ESTIMATE 1,387,802.50 92,990.00 73,622.00 319,490.00 $1,873,904.50

1 All American Asphalt 1,073,697.90 97,033.90 81,535.75 357,075.00 $1,609,342.55

2 Hardy & Harper, Inc 1,158,000.00 117,000.00 140,000.00 362,000.00 $1,777,000.00

3 R.J. Noble Company 1,141,613.30 126,640.00 136,125.00 429,395.50 $1,833,773.80

4 Sully Miller Contracting Co. 1,205,001.00 91,182.00 93,246.00 451,139.00 $1,840,568.00

5 Griffith Company 1,188,121.00 159,435.00 187,741.50 426,830.00 $1,962,127.50

Average Bid Prices $1,153,286.64 $118,258.18 $127,729.65 $405,287.90 $1,804,562.37

Alessandro Blvd.Bk Ln and Cajalco Rd Resurf & Slurry Seal Project: Web-Summary.SubTotals
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Riverside County Transportation Department PROJECT:  Alessandro Boulevard Eastbound Bike Lane Project; and
Summary of Bids Cajalco Road Resurfacing Project, Harley John Rd to Kirkpatrick Rd; and
Project BOS Approval: December 12, 2017 (Agenda Item No. 3.51) Cajalco Road Slurry Seal Project, La Sierra Ave. to Kirkpatrick Rd

Addenda:  1 (12/27/2017), 2 (1/10/2018), 3(1/11/2018), 4(1/18/18) Community of Lake Mathews
Bids Open: 2 pm     Date: Wednesday, January 24, 2018 Project No. C4-0058, C8-0051, C6-0006

BASE BID SCHEDULE "A" (CAJALCO ROAD RESURFACING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 100100 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 2,300.00 2,300.00

2 120100 TRAFFIC CONTROL SYSTEM LS 1 10,000.00 10,000.00 85,000.00 85,000.00

3 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 5,000.00 5,000.00 2,300.00 2,300.00

4 170103 CLEARING AND GRUBBING (LS) LS 1 10,000.00 10,000.00 25,000.00 25,000.00

5 066100 DUST CONTROL LS 1 5,000.00 5,000.00 5,700.00 5,700.00

6 190185 SHOULDER BACKING LF 11,800 2.50 29,500.00 1.72 20,296.00

7 374207 CRACK TREATMENT LS 1 3,000.00 3,000.00 10,000.00 10,000.00

8 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 9 2,500.00 22,500.00 1,360.00 12,240.00

9 390132 HOT MIX ASPHALT (TYPE A) TON 3,685 70.00 257,950.00 59.50 219,257.50

10 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 4,360 90.00 392,400.00 70.00 305,200.00

11 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 125 10.00 1,250.00 5.00 625.00

12 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 4,080 10.00 40,800.00 4.00 16,320.00

13 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 7,050 10.00 70,500.00 4.90 34,545.00

14 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 29,760 3.00 89,280.00 0.84 24,998.40

15 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 797 5.00 3,985.00 3.10 2,470.70

16 820132 OBJECT MARKER (TYPE L) EA 8 250.00 2,000.00 46.10 368.80

17 820410 SALVAGE ROADSIDE SIGN EA 4 150.00 600.00 87.00 348.00

18 820840 ROADSIDE SIGN - ONE POST EA 12 300.00 3,600.00 256.00 3,072.00

19 839765 ITEM DELETED BY ADDENDUM ---- ------ -------------- ----------- -------------- -----------

20 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,250 5.00 6,250.00 4.50 5,625.00

21 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 22,075 0.50 11,037.50 0.26 5,739.50

22 870111 INDUCTIVE LOOP DETECTOR (EA) EA 45 300.00 13,500.00 317.70 14,296.50

23 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 50,000.00 50,000.00 50,000.00 50,000.00

23A 832005 MIDWEST GUARDRAIL SYSTEM LF 4,360 40.00 174,400.00 26.15 114,014.00

23B 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 22 4,000.00 88,000.00 3,200.00 70,400.00

23C 839752 REMOVE GUARDRAIL LF 5,180 15.00 77,700.00 6.70 34,706.00

23D 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)   LF 4,850 3.00 14,550.00 1.83 8,875.50

BASE BID SCHEDULE "A" TOTAL 
ITEMS 1 - 23D 1,387,802.50 1,073,697.90

COUNTY'S ESTIMATE
1

All American Asphalt
Corona, CA 92878
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Riverside County Transportation Department PROJECT:  Alessandro Boulevard Eastbound Bike Lane Project; and
Summary of Bids Cajalco Road Resurfacing Project, Harley John Rd to Kirkpatrick Rd; and
Project BOS Approval: December 12, 2017 (Agenda Item No. 3.51) Cajalco Road Slurry Seal Project, La Sierra Ave. to Kirkpatrick Rd

Addenda:  1 (12/27/2017), 2 (1/10/2018), 3(1/11/2018), 4(1/18/18) Community of Lake Mathews
Bids Open: 2 pm     Date: Wednesday, January 24, 2018 Project No. C4-0058, C8-0051, C6-0006

BASE BID SCHEDULE "B" (ALESSANDRO BLVD BIKE LANE)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

24 000003(F) SLOPE EXCAVATION (DECOMPOSED GRANITE) CY 28 200.00 5,600.00 118.00 3,304.00

25 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 10,000.00 10,000.00 10,000.00 10,000.00

26 066102 DUST ABATEMENT LS 1 2,000.00 2,000.00 5,700.00 5,700.00

27 100100 DEVELOP WATER SUPPLY LS 1 2,500.00 2,500.00 1,130.00 1,130.00

28 120100 TRAFFIC CONTROL SYSTEM   LS 1 12,000.00 12,000.00 18,800.00 18,800.00

29 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 4,000.00 4,000.00 1,890.00 1,890.00

30 170103 CLEARING AND GRUBBING LS 1 2,000.00 2,000.00 1,870.00 1,870.00

31 190101(F) ROADWAY EXCAVATION   CY 76 100.00 7,600.00 118.00 8,968.00

32 250201 CLASS 2 AGGREGATE SUBBASE   CY 47 60.00 2,820.00 123.80 5,818.60

33 390130 HOT MIX ASPHALT   TON 60 200.00 12,000.00 99.70 5,982.00

34 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 91 40.00 3,640.00 45.80 4,167.80

35 731504 MINOR CONCRETE (CURB AND GUTTER) [CRS200] LF 400 57.00 22,800.00 46.70 18,680.00

36 820610 ROADSIDE SIGN EA 1 350.00 350.00 461.00 461.00

37 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 830 1.00 830.00 2.05 1,701.50

38 869040 PULL BOX   EA 1 350.00 350.00 1,230.00 1,230.00

39 870111 INDUCTIVE LOOP DETECTOR EA 3 1,000.00 3,000.00 717.00 2,151.00

40 872130 MODIFY EXISTING ELECTRICAL SYSTEM LS 1 $1,500.00 1,500.00 5,180.00 5,180.00

BASE BID SCHEDULE "B" TOTAL 
ITEMS 24 - 40 92,990.00 97,033.90

1
COUNTY'S ESTIMATE All American Asphalt

Corona, CA 92878
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Riverside County Transportation Department PROJECT:  Alessandro Boulevard Eastbound Bike Lane Project; and
Summary of Bids Cajalco Road Resurfacing Project, Harley John Rd to Kirkpatrick Rd; and
Project BOS Approval: December 12, 2017 (Agenda Item No. 3.51) Cajalco Road Slurry Seal Project, La Sierra Ave. to Kirkpatrick Rd

Addenda:  1 (12/27/2017), 2 (1/10/2018), 3(1/11/2018), 4(1/18/18) Community of Lake Mathews
Bids Open: 2 pm     Date: Wednesday, January 24, 2018 Project No. C4-0058, C8-0051, C6-0006

ALTERNATE SCHEDULE "1" (QUESTAR)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

41 192037 (F) STRUCTURE EXCAVATION (RETAINING WALL)   CY 94 220.00 20,680.00 107.00 10,058.00

42 193013 (F) STRUCTURE BACKFILL (RETAINING WALL)   CY 29 100.00 2,900.00 250.00 7,250.00

43 510060 (F) STRUCTURAL CONCRETE, RETAINING WALL   CY 33 950.00 31,350.00 1,310.00 43,230.00

44 510501 MINOR CONCRETE   CY 1 500.00 500.00 5,800.00 5,800.00

45 511063 (F) FRACTURED FIN TEXTURE   SQFT 505 12.00 6,060.00 10.90 5,504.50

46 520103 (F) BAR REINFORCING STEEL (RETAINING WALL)   LB 2,419 3.00 7,257.00 1.75 4,233.25

47 839521 CABLE RAILING   LF 65 75.00 4,875.00 84.00 5,460.00

ALT BID SCHEDULE "1" TOTAL 
ITEMS 41 - 47 73,622.00 81,535.75

BASE BID SCHEDULE "C" CAJALCO ROAD SLURRY SEAL (MICROSURFACING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

48 150716 REMOVE TRAFFIC STRIPE, PAVEMENT MARKINGS AND PAVEMENT 
MARKERS LS 1 13,200.00 13,200.00 15,780.00 15,780.00

49 120100 TRAFFIC CONTROL SYSTEM   LS 1 7,000.00 7,000.00 41,560.00 41,560.00

50 380000 MICROSURFACING 2 TON 1,120 200.00 224,000.00 202.15 226,408.00

51 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)   LF 31,300 0.40 12,520.00 0.38 11,894.00

52 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING  SQFT 410 3.00 1,230.00 4.10 1,681.00

53 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 97,800 0.30 29,340.00 0.28 27,384.00

54 810230 PAVEMENT MARKER (RETROFLECTIVE)   EA 2,400 3.00 7,200.00 3.07 7,368.00

55 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 25,000.00 25,000.00 25,000.00 25,000.00

BASE BID SCHEDULE "C" TOTAL 
ITEMS 48 - 55 319,490.00 357,075.00

Corona, CA 92878

COUNTY'S ESTIMATE All American Asphalt
Corona, CA 92878

1
COUNTY'S ESTIMATE All American Asphalt

TOTAL (ALL BID SCHEDULES) 
ITEMS 1 - 55 1,873,904.50 1,609,342.55

1

Alessandro Blvd.Bk Ln and Cajalco Rd Resurf & Slurry Seal Project: Summary Web
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Riverside County Transportation Department PROJECT:  Alessandro Boulevard Eastbound Bike Lane Project; and
Summary of Bids Cajalco Road Resurfacing Project, Harley John Rd to Kirkpatrick Rd; and
Project BOS Approval: December 12, 2017 (Agenda Item No. 3.51) Cajalco Road Slurry Seal Project, La Sierra Ave. to Kirkpatrick Rd

Addenda:  1 (12/27/2017), 2 (1/10/2018), 3(1/11/2018), 4(1/18/18) Community of Lake Mathews
Bids Open: 2 pm     Date: Wednesday, January 24, 2018 Project No. C4-0058, C8-0051, C6-0006

BASE BID SCHEDULE "A" (CAJALCO ROAD RESURFACING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 100100 DEVELOP WATER SUPPLY LS 1 770.35 770.35 1,500.00 1,500.00

2 120100 TRAFFIC CONTROL SYSTEM LS 1 111,000.00 111,000.00 40,000.00 40,000.00

3 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 1,000.00 1,000.00 4,000.00 4,000.00

4 170103 CLEARING AND GRUBBING (LS) LS 1 13,000.00 13,000.00 10,000.00 10,000.00

5 066100 DUST CONTROL LS 1 2,000.00 2,000.00 5,000.00 5,000.00

6 190185 SHOULDER BACKING LF 11,800 1.76 20,768.00 3.10 36,580.00

7 374207 CRACK TREATMENT LS 1 7,500.00 7,500.00 14,500.00 14,500.00

8 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 9 1,500.00 13,500.00 500.00 4,500.00

9 390132 HOT MIX ASPHALT (TYPE A) TON 3,685 65.00 239,525.00 68.00 250,580.00

10 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 4,360 76.00 331,360.00 78.00 340,080.00

11 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 125 10.00 1,250.00 2.85 356.25

12 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 4,080 2.34 9,547.20 2.85 11,628.00

13 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 7,050 3.45 24,322.50 2.85 20,092.50

14 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 29,760 2.22 66,067.20 2.75 81,840.00

15 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 797 3.00 2,391.00 3.15 2,510.55

16 820132 OBJECT MARKER (TYPE L) EA 8 45.00 360.00 100.00 800.00

17 820410 SALVAGE ROADSIDE SIGN EA 4 85.00 340.00 50.00 200.00

18 820840 ROADSIDE SIGN - ONE POST EA 12 250.00 3,000.00 340.00 4,080.00

19 839765 ITEM DELETED BY ADDENDUM ---- ------ -------------- ---------- -------------- ----------

20 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,250 4.00 5,000.00 4.2 5,250.00

21 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 22,075 0.25 5,518.75 0.40 8,830.00

22 870111 INDUCTIVE LOOP DETECTOR (EA) EA 45 300.00 13,500.00 275.00 12,375.00

23 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 50,000.00 50,000.00 50,000.00 50,000.00

23A 832005 MIDWEST GUARDRAIL SYSTEM LF 4,360 27.00 117,720.00 26.50 115,540.00

23B 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 22 3,300.00 72,600.00 3,300.00 72,600.00

23C 839752 REMOVE GUARDRAIL LF 5,180 7.00 36,260.00 6.70 34,706.00

23D 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)   LF 4,850 2.00 9,700.00 2.90 14,065.00

BASE BID SCHEDULE "A" TOTAL 
ITEMS 1 - 23D 1,158,000.00 1,141,613.30

Santa Ana, CA 92705

2
Hardy & Harper, Inc. R.J. Noble Company

Orange, CA 92856

3
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Riverside County Transportation Department PROJECT:  Alessandro Boulevard Eastbound Bike Lane Project; and
Summary of Bids Cajalco Road Resurfacing Project, Harley John Rd to Kirkpatrick Rd; and
Project BOS Approval: December 12, 2017 (Agenda Item No. 3.51) Cajalco Road Slurry Seal Project, La Sierra Ave. to Kirkpatrick Rd

Addenda:  1 (12/27/2017), 2 (1/10/2018), 3(1/11/2018), 4(1/18/18) Community of Lake Mathews
Bids Open: 2 pm     Date: Wednesday, January 24, 2018 Project No. C4-0058, C8-0051, C6-0006

BASE BID SCHEDULE "B" (ALESSANDRO BLVD BIKE LANE)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

24 000003(F) SLOPE EXCAVATION (DECOMPOSED GRANITE) CY 28 500.00 14,000.00 160.00 4,480.00

25 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 10,000.00 10,000.00 10,000.00 10,000.00

26 066102 DUST ABATEMENT LS 1 500.00 500.00 5,000.00 5,000.00

27 100100 DEVELOP WATER SUPPLY LS 1 500.00 500.00 1,500.00 1,500.00

28 120100 TRAFFIC CONTROL SYSTEM   LS 1 23,000.00 23,000.00 25,000.00 25,000.00

29 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 500.00 500.00 4,000.00 4,000.00

30 170103 CLEARING AND GRUBBING LS 1 4,000.00 4,000.00 10,000.00 10,000.00

31 190101(F) ROADWAY EXCAVATION   CY 76 100.00 7,600.00 145.00 11,020.00

32 250201 CLASS 2 AGGREGATE SUBBASE   CY 47 123.00 5,781.00 125.00 5,875.00

33 390130 HOT MIX ASPHALT   TON 60 250.00 15,000.00 200.00 12,000.00

34 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 91 23.00 2,093.00 65.00 5,915.00

35 731504 MINOR CONCRETE (CURB AND GUTTER) [CRS200] LF 400 60.00 24,000.00 45.00 18,000.00

36 820610 ROADSIDE SIGN EA 1 450.00 450.00 375.00 375.00

37 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 830 2.00 1,660.00 2.50 2,075.00

38 869040 PULL BOX   EA 1 500.00 500.00 1,600.00 1,600.00

39 870111 INDUCTIVE LOOP DETECTOR EA 3 350.00 1,050.00 1,600.00 4,800.00

40 872130 MODIFY EXISTING ELECTRICAL SYSTEM LS 1 6,366.00 6,366.00 5,000.00 5,000.00

BASE BID SCHEDULE "B" TOTAL 
ITEMS 24 - 40 117,000.00 126,640.00

2

Santa Ana, CA 92705
Hardy & Harper, Inc. R.J. Noble Company

Orange, CA 92856

3
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Riverside County Transportation Department PROJECT:  Alessandro Boulevard Eastbound Bike Lane Project; and
Summary of Bids Cajalco Road Resurfacing Project, Harley John Rd to Kirkpatrick Rd; and
Project BOS Approval: December 12, 2017 (Agenda Item No. 3.51) Cajalco Road Slurry Seal Project, La Sierra Ave. to Kirkpatrick Rd

Addenda:  1 (12/27/2017), 2 (1/10/2018), 3(1/11/2018), 4(1/18/18) Community of Lake Mathews
Bids Open: 2 pm     Date: Wednesday, January 24, 2018 Project No. C4-0058, C8-0051, C6-0006

ALTERNATE SCHEDULE "1" (QUESTAR)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

41 192037 (F) STRUCTURE EXCAVATION (RETAINING WALL)   CY 94 150.00 14,100.00 205.00 19,270.00

42 193013 (F) STRUCTURE BACKFILL (RETAINING WALL)   CY 29 150.00 4,350.00 305.00 8,845.00

43 510060 (F) STRUCTURAL CONCRETE, RETAINING WALL   CY 33 2,200.00 72,600.00 2,000.00 66,000.00

44 510501 MINOR CONCRETE   CY 1 4,800.50 4,800.50 2,100.00 2,100.00

45 511063 (F) FRACTURED FIN TEXTURE   SQFT 505 54.00 27,270.00 48.00 24,240.00

46 520103 (F) BAR REINFORCING STEEL (RETAINING WALL)   LB 2,419 5.50 13,304.50 5.00 12,095.00

47 839521 CABLE RAILING   LF 65 55.00 3,575.00 55.00 3,575.00

ALT BID SCHEDULE "1" TOTAL 
ITEMS 41 - 47 140,000.00 136,125.00

BASE BID SCHEDULE "C" CAJALCO ROAD SLURRY SEAL (MICROSURFACING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

48 150716 REMOVE TRAFFIC STRIPE, PAVEMENT MARKINGS AND PAVEMENT 
MARKERS LS 1 14,000.00 14,000.00 20,000.00 20,000.00

49 120100 TRAFFIC CONTROL SYSTEM   LS 1 13,154.00 13,154.00 30,000.00 30,000.00

50 380000 MICROSURFACING 2 TON 1,120 234.00 262,080.00 270.00 302,400.00

51 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)   LF 31,300 0.40 12,520.00 0.55 17,215.00

52 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING  SQFT 410 4.00 1,640.00 5.25 2,152.50

53 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 97,800 0.27 26,406.00 0.26 25,428.00

54 810230 PAVEMENT MARKER (RETROFLECTIVE)   EA 2,400 3.00 7,200.00 3.00 7,200.00

55 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 25,000.00 25,000.00 25,000.00 25,000.00

BASE BID SCHEDULE "C" TOTAL 
ITEMS 48 - 55 362,000.00 429,395.50

TOTAL (ALL BID SCHEDULES) 
ITEMS 1 - 55 1,777,000.00 1,833,773.80

2

Santa Ana, CA 92705 Orange, CA 92856

3
Hardy & Harper, Inc. R.J. Noble Company

2

3
Hardy & Harper, Inc. R.J. Noble Company

Santa Ana, CA 92705 Orange, CA 92856

Alessandro Blvd.Bk Ln and Cajalco Rd Resurf & Slurry Seal Project: Summary Web
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Riverside County Transportation Department PROJECT:  Alessandro Boulevard Eastbound Bike Lane Project; and
Summary of Bids Cajalco Road Resurfacing Project, Harley John Rd to Kirkpatrick Rd; and
Project BOS Approval: December 12, 2017 (Agenda Item No. 3.51) Cajalco Road Slurry Seal Project, La Sierra Ave. to Kirkpatrick Rd

Addenda:  1 (12/27/2017), 2 (1/10/2018), 3(1/11/2018), 4(1/18/18) Community of Lake Mathews
Bids Open: 2 pm     Date: Wednesday, January 24, 2018 Project No. C4-0058, C8-0051, C6-0006

BASE BID SCHEDULE "A" (CAJALCO ROAD RESURFACING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 100100 DEVELOP WATER SUPPLY LS 1 2,300.00 2,300.00 5,000.00 5,000.00

2 120100 TRAFFIC CONTROL SYSTEM LS 1 25,100.75 25,100.75 85,000.00 85,000.00

3 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 4,900.00 4,900.00 19,000.00 19,000.00

4 170103 CLEARING AND GRUBBING (LS) LS 1 1,960.00 1,960.00 10,000.00 10,000.00

5 066100 DUST CONTROL LS 1 2,840.00 2,840.00 5,000.00 5,000.00

6 190185 SHOULDER BACKING LF 11,800 2.00 23,600.00 3.00 35,400.00

7 374207 CRACK TREATMENT LS 1 15,840.00 15,840.00 16,000.00 16,000.00

8 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 9 600.00 5,400.00 400.00 3,600.00

9 390132 HOT MIX ASPHALT (TYPE A) TON 3,685 71.00 261,635.00 60.00 221,100.00

10 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 4,360 95.00 414,200.00 70.00 305,200.00

11 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 125 5.00 625.00 5.00 625.00

12 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 4,080 3.50 14,280.00 4.50 18,360.00

13 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 7,050 3.75 26,437.50 4.50 31,725.00

14 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 29,760 2.20 65,472.00 2.50 74,400.00

15 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 797 3.50 2,789.50 3.00 2,391.00

16 820132 OBJECT MARKER (TYPE L) EA 8 52.00 416.00 100.00 800.00

17 820410 SALVAGE ROADSIDE SIGN EA 4 98.00 392.00 100.00 400.00

18 820840 ROADSIDE SIGN - ONE POST EA 12 287.00 3,444.00 400.00 4,800.00

19 839765 ITEM DELETED BY ADDENDUM ---- ------ -------------- ---------- -------------- ----------

20 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 1,250 4.60 5,750.00 4.00 5,000.00

21 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 22,075 0.29 6,401.75 0.4 8,830.00

22 870111 INDUCTIVE LOOP DETECTOR (EA) EA 45 367.00 16,515.00 350.00 15,750.00

23 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 50,000.00 50,000.00 50,000.00 50,000.00

23A 832005 MIDWEST GUARDRAIL SYSTEM LF 4,360 34.00 148,240.00 35.00 152,600.00

23B 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 22 2,692.00 59,224.00 3,000.00 66,000.00

23C 839752 REMOVE GUARDRAIL LF 5,180 7.20 37,296.00 8.00 41,440.00

23D 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)   LF 4,850 2.05 9,942.50 2.00 9,700.00

BASE BID SCHEDULE "A" TOTAL 
ITEMS 1 - 23D 1,205,001.00 1,188,121.00

4 5
Sully Miller Contracting Co. Griffith Company
Brea, CA 92821 Santa Fe Springs, CA 90670
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Riverside County Transportation Department PROJECT:  Alessandro Boulevard Eastbound Bike Lane Project; and
Summary of Bids Cajalco Road Resurfacing Project, Harley John Rd to Kirkpatrick Rd; and
Project BOS Approval: December 12, 2017 (Agenda Item No. 3.51) Cajalco Road Slurry Seal Project, La Sierra Ave. to Kirkpatrick Rd

Addenda:  1 (12/27/2017), 2 (1/10/2018), 3(1/11/2018), 4(1/18/18) Community of Lake Mathews
Bids Open: 2 pm     Date: Wednesday, January 24, 2018 Project No. C4-0058, C8-0051, C6-0006

BASE BID SCHEDULE "B" (ALESSANDRO BLVD BIKE LANE)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

24 000003(F) SLOPE EXCAVATION (DECOMPOSED GRANITE) CY 28 122.00 3,416.00 300.00 8,400.00

25 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 10,000.00 10,000.00 10,000.00 10,000.00

26 066102 DUST ABATEMENT LS 1 2,535.00 2,535.00 6,000.00 6,000.00

27 100100 DEVELOP WATER SUPPLY LS 1 1,205.00 1,205.00 2,500.00 2,500.00

28 120100 TRAFFIC CONTROL SYSTEM   LS 1 6,545.00 6,545.00 35,000.00 35,000.00

29 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 4,910.00 4,910.00 15,000.00 15,000.00

30 170103 CLEARING AND GRUBBING LS 1 1,960.00 1,960.00 2,000.00 2,000.00

31 190101(F) ROADWAY EXCAVATION   CY 76 230.00 17,480.00 115.00 8,740.00

32 250201 CLASS 2 AGGREGATE SUBBASE   CY 47 61.00 2,867.00 150.00 7,050.00

33 390130 HOT MIX ASPHALT   TON 60 94.00 5,640.00 115.00 6,900.00

34 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 91 100.00 9,100.00 120.00 10,920.00

35 731504 MINOR CONCRETE (CURB AND GUTTER) [CRS200] LF 400 34.35 13,740.00 65.00 26,000.00

36 820610 ROADSIDE SIGN EA 1 520.00 520.00 500.00 500.00

37 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 830 2.30 1,909.00 2.50 2,075.00

38 869040 PULL BOX   EA 1 1,420.00 1,420.00 2,000.00 2,000.00

39 870111 INDUCTIVE LOOP DETECTOR EA 3 830.00 2,490.00 450.00 1,350.00

40 872130 MODIFY EXISTING ELECTRICAL SYSTEM LS 1 5,445.00 5,445.00 15,000.00 15,000.00

BASE BID SCHEDULE "B" TOTAL 
ITEMS 24 - 40 91,182.00 159,435.00

4 5
Sully Miller Contracting Co. Griffith Company
Brea, CA 92821 Santa Fe Springs, CA 90670
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Riverside County Transportation Department PROJECT:  Alessandro Boulevard Eastbound Bike Lane Project; and
Summary of Bids Cajalco Road Resurfacing Project, Harley John Rd to Kirkpatrick Rd; and
Project BOS Approval: December 12, 2017 (Agenda Item No. 3.51) Cajalco Road Slurry Seal Project, La Sierra Ave. to Kirkpatrick Rd

Addenda:  1 (12/27/2017), 2 (1/10/2018), 3(1/11/2018), 4(1/18/18) Community of Lake Mathews
Bids Open: 2 pm     Date: Wednesday, January 24, 2018 Project No. C4-0058, C8-0051, C6-0006

ALTERNATE SCHEDULE "1" (QUESTAR)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

41 192037 (F) STRUCTURE EXCAVATION (RETAINING WALL)   CY 94 102.00 9,588.00 900.00 84,600.00

42 193013 (F) STRUCTURE BACKFILL (RETAINING WALL)   CY 29 76.00 2,204.00 300.00 8,700.00

43 510060 (F) STRUCTURAL CONCRETE, RETAINING WALL   CY 33 1,837.00 60,621.00 1,800.00 59,400.00

44 510501 MINOR CONCRETE   CY 1 3,580.00 3,580.00 1,500.00 1,500.00

45 511063 (F) FRACTURED FIN TEXTURE   SQFT 505 9.60 4,848.00 40.00 20,200.00

46 520103 (F) BAR REINFORCING STEEL (RETAINING WALL)   LB 2,419 3.00 7,257.00 3.50 8,466.50

47 839521 CABLE RAILING   LF 65 79.20 5,148.00 75.00 4,875.00

ALT BID SCHEDULE "1" TOTAL 
ITEMS 41 - 47 93,246.00 187,741.50

BASE BID SCHEDULE "C" CAJALCO ROAD SLURRY SEAL (MICROSURFACING)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

48 150716 REMOVE TRAFFIC STRIPE, PAVEMENT MARKINGS AND PAVEMENT 
MARKERS LS 1 16,075.00 16,075.00 15,000.00 15,000.00

49 120100 TRAFFIC CONTROL SYSTEM   LS 1 16,785.00 16,785.00 49,000.00 49,000.00

50 380000 MICROSURFACING 2 TON 1,120 303.00 339,360.00 260.00 291,200.00

51 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)   LF 31,300 0.43 13,459.00 0.40 12,520.00

52 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING  SQFT 410 4.60 1,886.00 6.00 2,460.00

53 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 97,800 0.31 30,318.00 0.25 24,450.00

54 810230 PAVEMENT MARKER (RETROFLECTIVE)   EA 2,400 3.44 8,256.00 3.00 7,200.00

55 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 25,000.00 25,000.00 25,000.00 25,000.00

BASE BID SCHEDULE "C" TOTAL 
ITEMS 48 - 55 451,139.00 426,830.00

BASE BID SCHEDULES  A - F TOTAL 
ITEMS 1 - 55 1,840,568.00 1,962,127.50

4 5
Sully Miller Contracting Co. Griffith Company
Brea, CA 92821 Santa Fe Springs, CA 90670

4 5
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of Work/ Bid Items

Pavement Recycling System
Lic. No. 569352
DIR No. 1000003363

Rumble Strip
23D, 51

Asphalt Dike Construction, Inc.
Lic. No. 283095
DIR No. 1000004858

Overside Drain & Dike
8, 11, 12, 13

BC Traffic Specialist
Lic. No. 877686
DIR No. 1000005503

Sign, Striping, and Markers
15, 16, 17, 18, 20, 21, 36, 37, 48, 52, 53, 

54
Alcorn Fence Company
Lic. No. 122954
DIR No. 1000001986

Guardrail System
23A, 23B, 23C

MSL Electrical
Lic. No. 822450
DIR No. 1000000550

Electrical
38,39,40

C4-0058, C8-0051, C6-0006

Subcontractors

All American Asphalt

Alessandro Boulevard Eastbound Bike Lane Project; and
Cajalco Road Resurfacing Project, Harley John Road to Kirkpatrick Road; and
Cajalco Road Slurry Seal Project, La Sierra Avenue to Kirkpatrick Road
Community of Lake Mathews

Alessandro Blvd.Bk Ln and Cajalco Rd Resurf & Slurry Seal Project:  SubContractors
Updated: 1/24/2018

Page 1 of 1


	AlessandroBkLn and Cajalco Resurf.BidOpen.012418.Summary of bids
	AlessandroBkLn and Cajalco Resurf.BidOpen.012418.BidSummary
	AlessandroBkLn and Cajalco Resurf.BidOpen.012418.Subs

