
Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

Company Name Base Bid Schedule

Alternate Bid Schedule 
1

(Eastern Municipal Water 
District)

Alternate Bid Schedule 
2

(Frontier Communications)

Alternate Bid Schedule 
3

(Ramps Cold Plane/Overlay)

Project
Total

COUNTY'S ESTIMATE 35,461,455.18 50,500.00 7,000.00 92,069.50 $35,611,024.68

1 Guy F. Atkinson 32,331,139.00 85,290.00 6,195.00 113,987.00 $32,536,611.00

2 Riverside Construction Co., Inc. 32,533,803.50 51,000.00 5,250.00 134,698.00 $32,724,751.50

3 OHL USA, Inc. 33,706,942.80 79,175.00 6,650.00 164,064.00 $33,956,831.80

4 Coffman Specialties, Inc. 34,593,204.00 94,000.00 7,700.00 190,096.00 $34,885,000.00

5 Griffith Company 36,019,666.85 158,080.00 9,100.00 117,378.50 $36,304,225.35

6 Flatiron West, Inc. 36,199,980.00 113,600.00 13,300.00 128,551.00 $36,455,431.00

7 USS CAL Builders 36,663,522.66 48,400.00 4,900.00 126,430.00 $36,843,252.66

8 SEMA Construction, Inc. 36,841,345.25 101,572.89 9,851.28 141,592.61 $37,094,362.03

9 MCM Construction, Inc. 37,056,390.35 78,000.00 14,000.00 120,980.00 $37,269,370.35

10 Ortiz Enterprises, Inc. 37,528,284.26 137,800.00 7,000.00 119,860.00 $37,792,944.26

11 Steve P. Rados, Inc. 38,333,583.50 76,800.00 5,250.00 109,690.00 $38,525,323.50

12 Ames Construction, Inc. 38,894,681.39 113,768.77 28,792.75 145,860.95 $39,183,103.86

Average Bid Prices $35,891,878.63 $94,790.56 $9,832.42 $134,432.34 $36,130,933.94
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 83,000.00 83,000.00 83,000.00 83,000.00

2 066105 RESIDENT ENGINEERS OFFICE LS 1 250,000.00 250,000.00 250,000.00 250,000.00

3 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 1,000.00 1,000.00 51,000.00 51,000.00

4 070030 LEAD COMPLIANCE PLAN LS 1 2,000.00 2,000.00 25,000.00 25,000.00

5 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 7,000.00 7,000.00 7,000.00 7,000.00

6 100100 DEVELOP WATER SUPPLY LS 1 45,000.00 45,000.00 45,000.00 45,000.00

7 120090 CONSTRUCTION AREA SIGNS LS 1 62,000.00 62,000.00 80,000.00 80,000.00

8 120100 TRAFFIC CONTROL SYSTEM LS 1 50,000.00 50,000.00 320,000.00 320,000.00

9 120120 TYPE III BARRICADE EA 110 100.00 11,000.00 91.00 10,010.00

10 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,060 2.60 10,556.00 4.50 18,270.00

11 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 130,000 0.35 45,500.00 0.40 52,000.00

12 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) EA 28 50.00 1,400.00 39.00 1,092.00

13 120199 TRAFFIC PLASTIC DRUM EA 660 45.00 29,700.00 73.00 48,180.00

14 120300 TEMPORARY PAVEMENT MARKER EA 3,770 4.00 15,080.00 3.50 13,195.00

15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 8 5,000.00 40,000.00 4,000.00 32,000.00

16 129000 TEMPORARY RAILING (TYPE K) LF 24,300 12.00 291,600.00 16.00 388,800.00

17 129100 TEMPORARY CRASH CUSHION MODULE EA 170 200.00 34,000.00 332.00 56,440.00

18 129110 TEMPORARY CRASH CUSHION EA 22 2,800.00 61,600.00 4,045.00 88,990.00

19 129150 TEMPORARY TRAFFIC SCREEN LF 24,300 2.00 48,600.00 3.00 72,900.00

20 130100 JOB SITE MANAGEMENT LS 1 300,000.00 300,000.00 160,000.00 160,000.00

21 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 8,000.00 8,000.00 8,000.00 8,000.00

22 130330 STORM WATER ANNUAL REPORT EA 2 3,000.00 6,000.00 400.00 800.00

23 130500 TEMPORARY EROSION CONTROL BLANKET SQYD 14,500 3.00 43,500.00 1.50 21,750.00

24 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 650.00 7,800.00 450.00 5,400.00

25 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 97,000 0.50 48,500.00 1.00 97,000.00

26 130570 TEMPORARY COVER SQYD 33,400 2.50 83,500.00 3.25 108,550.00

27 130610 TEMPORARY CHECK DAM LF 190 7.50 1,425.00 13.00 2,470.00

28 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 70 320.00 22,400.00 325.00 22,750.00

29 130640 TEMPORARY FIBER ROLL LF 38,500 3.50 134,750.00 2.50 96,250.00

30 130680 TEMPORARY SILT FENCE LF 6,800 3.50 23,800.00 2.50 17,000.00

31 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 17 2,000.00 34,000.00 4,020.00 68,340.00

32 130730 STREET SWEEPING LS 1 25,000.00 25,000.00 140,000.00 140,000.00

33 130900 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 19,000.00 19,000.00 100,000.00 100,000.00

COUNTY'S ESTIMATE
1

Guy F. Atkinson
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

34 071325 TEMPORARY FENCE (TYPE ESA) LF 12,900 4.00 51,600.00 3.00 38,700.00

35 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 5,820 0.60 3,492.00 1.40 8,148.00

36 141120 TREATED WOOD WASTE LB 29,800 0.70 20,860.00 0.45 13,410.00

37 148005 NOISE MONITORING LS 1 5,000.00 5,000.00 5,000.00 5,000.00

38 000003 REMOVE EXISTING POLE EA 3 500.00 1,500.00 3,000.00 9,000.00

39 170103 CLEARING AND GRUBBING (LS) LS 1 50,000.00 50,000.00 50,000.00 50,000.00

40 190101(F) ROADWAY EXCAVATION CY 102,000 13.00 1,326,000.00 21.00 2,142,000.00

41 192001(F) STRUCTURE EXCAVATION [FOUNDATION TREATMENT] CY 1,628 27.00 43,956.00 15.00 24,420.00

42 192003(F) STRUCTURE EXCAVATION (BRIDGE) CY 613 60.00 36,780.00 250.00 153,250.00

43 192037(F) STRUCTURE EXCAVATION (RETAINING WALL) CY 11,770 27.00 317,790.00 17.00 200,090.00

44 193003(F) STRUCTURE BACKFILL (BRIDGE) CY 615 120.00 73,800.00 100.00 61,500.00

45 193013(F) STRUCTURE BACKFILL (RETAINING WALL) CY 19,490 60.00 1,169,400.00 28.00 545,720.00

46 193031(F) PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 730 87.00 63,510.00 10.00 7,300.00

47 198010 IMPORTED BORROW (CY) CY 101,000 12.00 1,212,000.00 1.00 101,000.00

48 200114 ROCK BLANKET SQYD 5,160 9.00 46,440.00 108.00 557,280.00

49 202004 IRON SULFATE (LB) LB 22 4.00 88.00 2.00 44.00

50 202006 SOIL AMENDMENT CY 3 42.00 126.00 20.00 60.00

51 202037 ORGANIC FERTILIZER LB 22 3.00 66.00 2.00 44.00

52 204011 PLANT (GROUP K) EA 44 1,400.00 61,600.00 370.00 16,280.00

53 204099 PLANT ESTABLISHMENT WORK LS 1 30,000.00 30,000.00 16,250.00 16,250.00

54 205035 WOOD MULCH CY 3 68.00 204.00 80.00 240.00

55 206559(P) CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 65,000.00 65,000.00 42,000.00 42,000.00

56 206564(P) 1 1/2" REMOTE CONTROL VALVE EA 10 350.00 3,500.00 500.00 5,000.00

57 206757(P) 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2 4,929.00 9,858.00 17,500.00 35,000.00

58 207055(P-F) 2" COPPER PIPE (SUPPLY LINE) LF 30 40.00 1,200.00 155.00 4,650.00

59 208220(P-F) 1/2" DRIP IRRIGATION TUBING LF 6,534 3.10 20,255.40 2.00 13,068.00

60 208301(P) IRRIGATION CONTROLLER ENCLOSURE CABINET EA 2 4,500.00 9,000.00 7,200.00 14,400.00

61 208423(P) 1" BACKFLOW PREVENTER ASSEMBLY EA 2 4,000.00 8,000.00 1,650.00 3,300.00

62 208440(P) BACKFLOW PREVENTER ENCLOSURE EA 2 1,500.00 3,000.00 1,725.00 3,450.00

63 208442(P) FLOW SENSOR EA 2 700.00 1,400.00 1,100.00 2,200.00

64 208445(P) TREE WELL SPRINKLER ASSEMBLY EA 90 60.00 5,400.00 60.00 5,400.00

65 208448(P) RISER SPRINKLER ASSEMBLY EA 34 60.00 2,040.00 90.00 3,060.00

66 208450(P) DRIP VALVE ASSEMBLY EA 4 540.00 2,160.00 685.00 2,740.00

COUNTY'S ESTIMATE Guy F. Atkinson
Irvine, CA 92612
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

67 208575(P) 2" GATE VALVE EA 5 300.00 1,500.00 350.00 1,750.00

68 208594(P-F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,455 3.00 7,365.00 4.00 9,820.00

69 208595(P-F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,700 3.00 14,100.00 3.50 16,450.00

70 208597(P-F) 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 500 6.00 3,000.00 3.50 1,750.00

71 208605(P-F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 6,550 6.00 39,300.00 5.50 36,025.00

72 208640(P) PRESSURE REGULATING VALVE EA 2 250.00 500.00 600.00 1,200.00

73 208683(P) BALL VALVE EA 35 150.00 5,250.00 400.00 14,000.00

74 208760(P) 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) LF 250 80.00 20,000.00 70.00 17,500.00

75 208820(P) 10" WELDED STEEL PIPE CONDUIT LF 58 230.00 13,340.00 100.00 5,800.00

76 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 650.00 3,900.00 430.00 2,580.00

77 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 89,000 0.90 80,100.00 0.50 44,500.00

78 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) SQFT 210 6.00 1,260.00 11.00 2,310.00

79 210290 ROLLED EROSION CONTROL PRODUCT (TRM) SQFT 210 5.30 1,113.00 7.00 1,470.00

80 210300 HYDROMULCH SQFT 877,000 0.05 43,850.00 0.04 35,080.00

81 210350 FIBER ROLLS LF 44,302 3.10 137,336.20 2.50 110,755.00

82 210430 HYDROSEED SQFT 966,000 0.13 125,580.00 0.05 48,300.00

83 000003 COMPOST SQFT 966,000 0.15 144,900.00 0.20 193,200.00

84 210630 INCORPORATE MATERIALS SQFT 966,000 0.05 48,300.00 0.04 38,640.00

85 250201 CLASS 2 AGGREGATE SUBBASE CY 11,100 30.00 333,000.00 55.00 610,500.00

86 260203 CLASS 2 AGGREGATE BASE (CY) CY 13,500 35.00 472,500.00 45.00 607,500.00

87 280000 LEAN CONCRETE BASE CY 7,990 175.00 1,398,250.00 150.00 1,198,500.00

87.A 280015 LEAN CONCRETE BASE RAPID SETTING CY 280 190.00 53,200.00 350.00 98,000.00

88 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 0.5 3,500.00 1,750.00 5,050.00 2,525.00

89 390100 PRIME COAT TON 30 900.00 27,000.00 1,200.00 36,000.00

90 390132 HOT MIX ASPHALT (TYPE A) TON 34,600 87.00 3,010,200.00 89.00 3,079,400.00

91 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 130 100.00 13,000.00 155.00 20,150.00

92 394060 DATA CORE LS 1 10,000.00 10,000.00 11,000.00 11,000.00

93 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 990 1.50 1,485.00 6.00 5,940.00

94 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 130 3.00 390.00 6.00 780.00

95 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) LF 480 3.00 1,440.00 6.00 2,880.00

96 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 140 2.50 350.00 6.00 840.00

97 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 180 2.50 450.00 6.00 1,080.00

98 397005 TACK COAT TON 66 600.00 39,600.00 910.00 60,060.00

Guy F. Atkinson
Irvine, CA 92612
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

99 398100 REMOVE ASPHALT CONCRETE DIKE LF 12,200 1.00 12,200.00 2.00 24,400.00

100 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 79,200 1.75 138,600.00 2.50 198,000.00

101 398300 REMOVE BASE AND SURFACING CY 8,700 13.00 113,100.00 10.00 87,000.00

102 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 15,700 250.00 3,925,000.00 212.00 3,328,400.00

102.A 600140 CONCRETE (RAPID SETTING) CY 560 200.00 112,000.00 310.00 173,600.00

103 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- ------- ------- -------

104 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 66,100 4.50 297,450.00 4.50 297,450.00

105 414241 ISOLATION JOINT SEAL (SILICONE) LF 1,510 10.00 15,100.00 12.00 18,120.00

106 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,330 350.00 815,500.00 90.00 209,700.00

107 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 52 710.00 36,920.00 670.00 34,840.00

108 500001(P) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 330,000.00 330,000.00 230,000.00 230,000.00

109 510051(F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 389 550.00 213,950.00 285.00 110,865.00

110 510053(F) STRUCTURAL CONCRETE, BRIDGE CY 1,916 873.00 1,672,668.00 910.00 1,743,560.00

111 510054(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) CY 890 950.00 845,500.00 515.00 458,350.00

112 510060(F) STRUCTURAL CONCRETE, RETAINING WALL CY 6,220 500.00 3,110,000.00 296.00 1,841,120.00

113 510086(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 271 850.00 230,350.00 585.00 158,535.00

114 510090(F) STRUCTURAL CONCRETE, BOX CULVERT CY 647 765.00 494,955.00 410.00 265,270.00

115 510092(F) STRUCTURAL CONCRETE, HEADWALL CY 152 1,450.00 220,400.00 1,365.00 207,480.00

116 510094(F) STRUCTURAL CONCRETE, DRAINAGE INLET CY 117 1,250.00 146,250.00 1,720.00 201,240.00

117 510502(F) MINOR CONCRETE (MINOR STRUCTURE) CY 213 1,250.00 266,250.00 142.00 30,246.00

118 511035(F) ARCHITECTURAL TREATMENT SQFT 1,691 25.00 42,275.00 43.00 72,713.00

119 511064(F) FRACTURED RIB TEXTURE SQFT 28,200 3.00 84,600.00 8.00 225,600.00

120 519092(P) JOINT SEAL ASSEMBLY (MR 2 1/2") LF 180 120.00 21,600.00 260.00 46,800.00

121 520101(P-F) BAR REINFORCING STEEL LB 142,891 1.05 150,035.55 2.00 285,782.00

122 520102(P-F) BAR REINFORCING STEEL (BRIDGE) LB 696,603 1.35 940,414.05 1.00 696,603.00

123 520103(P-F) BAR REINFORCING STEEL (RETAINING WALL)   LB 737,000 1.40 1,031,800.00 1.00 737,000.00

124 560218(F) FURNISH SIGN STRUCTURE (TRUSS) LB 58,410 3.70 216,117.00 4.00 233,640.00

125 560219(F) INSTALL SIGN STRUCTURE (TRUSS) LB 58,410 0.20 11,682.00 0.20 11,682.00

126 820710 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 400 20.50 8,200.00 24.00 9,600.00

127 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 320 15.00 4,800.00 8.00 2,560.00

128 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 330 16.00 5,280.00 9.00 2,970.00

1
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
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129 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 360 18.00 6,480.00 17.00 6,120.00

130 568046 REMOVE SIGN STRUCTURE (EA) EA 1 2,000.00 2,000.00 8,000.00 8,000.00

131 0000003 RETROREFLECTIVE SHEETING (TYPE XI) SQFT 1,400 8.00 11,200.00 5.00 7,000.00

132 600029 REMOVE ASPHALT CONCRETE SURFACING SQFT 470 5.00 2,350.00 8.00 3,760.00

133 600097 BRIDGE REMOVAL LS 1 130,000.00 130,000.00 185,000.00 185,000.00

134 610108(P) 18" ALTERNATIVE PIPE CULVERT LF 280 84.00 23,520.00 74.00 20,720.00

135 610112(P) 24" ALTERNATIVE PIPE CULVERT LF 3,230 130.00 419,900.00 67.00 216,410.00

136 610121(P) 36" ALTERNATIVE PIPE CULVERT LF 150 170.00 25,500.00 101.00 15,150.00

137 650014(P) 18" REINFORCED CONCRETE PIPE LF 450 130.00 58,500.00 108.00 48,600.00

138 650018(P) 24" REINFORCED CONCRETE PIPE LF 34 120.00 4,080.00 186.00 6,324.00

139 650026(P) 36" REINFORCED CONCRETE PIPE LF 4 190.00 760.00 115.00 460.00

140 665023(P) 24" CORRUGATED STEEL PIPE (.079" THICK) LF 17 100.00 1,700.00 118.00 2,006.00

141 665036(P) 36" CORRUGATED STEEL PIPE (.079" THICK) LF 9 150.00 1,350.00 60.00 540.00

142 665046(P) 48" CORRUGATED STEEL PIPE (.079" THICK) LF 3 200.00 600.00 235.00 705.00

143 665058(P) 66" CORRUGATED STEEL PIPE (.109" THICK) LF 14 304.40 4,261.60 204.00 2,856.00

144 690117(P) 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) LF 350 150.00 52,500.00 83.00 29,050.00

145 703460(P) 24" WELDED STEEL PIPE CASING (BRIDGE) LF 78 160.00 12,480.00 250.00 19,500.00

146 710167 REMOVE FLARED END SECTION EA 3 265.00 795.00 520.00 1,560.00

147 705311 18" ALTERNATIVE FLARED END SECTION EA 6 640.00 3,840.00 820.00 4,920.00

148 705315 24" ALTERNATIVE FLARED END SECTION EA 8 700.00 5,600.00 875.00 7,000.00

149 710102 ABANDON CULVERT (LF) LF 420 20.00 8,400.00 31.00 13,020.00

150 710132 REMOVE CULVERT (LF) LF 480 100.00 48,000.00 38.00 18,240.00

151 710150 REMOVE INLET EA 8 920.00 7,360.00 542.00 4,336.00

152 710152 REMOVE HEADWALL EA 9 800.00 7,200.00 1,945.00 17,505.00

153 710262 CAP INLET EA 1 1,900.00 1,900.00 1,745.00 1,745.00

154 710370 SAND BACKFILL CY 32 70.00 2,240.00 120.00 3,840.00

155 721015(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 117 120.00 14,040.00 80.00 9,360.00

156 721028(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 97 103.00 9,991.00 260.00 25,220.00

157 721431 CONCRETE (CONCRETE APRON) CY 4 750.00 3,000.00 883.00 3,532.00

158 721810(F) SLOPE PAVING (CONCRETE) CY 75 750.00 56,250.00 662.00 49,650.00

159 729011(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 490 5.80 2,842.00 2.50 1,225.00

160 730020 MINOR CONCRETE (CURB) (CY) CY 140 760.00 106,400.00 455.00 63,700.00

1
COUNTY'S ESTIMATE Guy F. Atkinson

Irvine, CA 92612
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

161 730045 MINOR CONCRETE (GUTTER) (CY) CY 54 412.00 22,248.00 695.00 37,530.00

162 731504 MINOR CONCRETE(CURB AND GUTTER) CY 360 400.00 144,000.00 325.00 117,000.00

163 731521 MINOR CONCRETE (SIDEWALK) CY 190 350.00 66,500.00 294.00 55,860.00

164 731530 MINOR CONCRETE (TEXTURED PAVING) CY 62 450.00 27,900.00 405.00 25,110.00

165 731623 MINOR CONCRETE (CURB RAMP) CY 17 825.00 14,025.00 2,615.00 44,455.00

166 731780 REMOVE CONCRETE SIDEWALK (SQYD) SQYD 580 9.00 5,220.00 15.00 8,700.00

167 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 390 390.00 152,100.00 6.00 2,340.00

168 750001(P-F) MISCELLANEOUS IRON AND STEEL LB 29,311 1.85 54,225.35 2.00 58,622.00

169 750501(P-F) MISCELLANEOUS METAL (BRIDGE) LB 1,331 10.00 13,310.00 11.00 14,641.00

170 770030(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 265,000.00 265,000.00 275,000.00 275,000.00

171 770050(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 290,000.00 290,000.00 311,000.00 311,000.00

172 770070(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 3) LS 1 10,000.00 10,000.00 20,000.00 20,000.00

173 770090(P) LIGHTING (CITY STREET) LS 1 80,000.00 80,000.00 200,000.00 200,000.00

174 780460(F) ANTI-GRAFFITI COATING SQFT 41,600 0.75 31,200.00 2.00 83,200.00

175 800360 CHAIN LINK FENCE (TYPE CL-6) LF 3,710 16.00 59,360.00 20.00 74,200.00

176 803030 REMOVE FENCE (TYPE BW) LF 1,120 3.00 3,360.00 10.00 11,200.00

177 803050 REMOVE CHAIN LINK FENCE LF 2,690 15.00 40,350.00 15.00 40,350.00

178 810120 REMOVE PAVEMENT MARKER EA 8,080 0.70 5,656.00 0.80 6,464.00

179 810170 DELINEATOR (CLASS 1) EA 170 50.00 8,500.00 24.00 4,080.00

180 810200 TEMPORARY DELINEATOR (CLASS 1) EA 29 30.00 870.00 39.00 1,131.00

181 820230 REMOVE SIGN EA 86 105.00 9,030.00 74.00 6,364.00

182 820610 RELOCATE ROADSIDE SIGN EA 1 320.00 320.00 245.00 245.00

183 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 630 12.10 7,623.00 11.00 6,930.00

184 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 96 13.00 1,248.00 12.00 1,152.00

185 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 120 13.50 1,620.00 19.00 2,280.00

186 820840 ROADSIDE SIGN - ONE POST EA 130 400.00 52,000.00 310.00 40,300.00

187 820850 ROADSIDE SIGN - TWO POST EA 6 900.00 5,400.00 1,130.00 6,780.00

188 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 40 120.00 4,800.00 135.00 5,400.00

189 820890 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 64 45.00 2,880.00 16.00 1,024.00

190 832005 MIDWEST GUARDRAIL SYSTEM LF 2,880 25.00 72,000.00 30.00 86,400.00

191 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,740 50.00 87,000.00 72.00 125,280.00

192 833000(F) METAL RAILING [BRIDGE] LF 780 200.00 156,000.00 250.00 195,000.00

193 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1 45.00 45.00 1,750.00 1,750.00

1
COUNTY'S ESTIMATE Guy F. Atkinson

Irvine, CA 92612
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

194 839521(P-F) CABLE RAILING LF 1,740 20.00 34,800.00 50.00 87,000.00

195 839543(P) TRANSITION RAILING (TYPE WB-31) EA 7 4,000.00 28,000.00 3,600.00 25,200.00

196 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 750.00 6,000.00 1,025.00 8,200.00

197 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 4 3,200.00 12,800.00 3,900.00 15,600.00

198 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 8 2,800.00 22,400.00 3,000.00 24,000.00

199 839703 CONCRETE BARRIER (TYPE 60C) LF 89 180.00 16,020.00 245.00 21,805.00

200 839709 CONCRETE BARRIER (TYPE 60GE) LF 200 210.00 42,000.00 290.00 58,000.00

201 839401(F) CONCRETE BARRIER [TYPE 736SW MOD] LF 377 180.00 67,860.00 270.00 101,790.00

202 839726(F) CONCRETE BARRIER (TYPE 736A) LF 1,656 100.00 165,600.00 106.00 175,536.00

203 839727(F) CONCRETE BARRIER (TYPE 736 MODIFIED) LF 377 150.00 56,550.00 150.00 56,550.00

204 839731(F) CONCRETE BARRIER (TYPE 736B) LF 926 150.00 138,900.00 170.00 157,420.00

205 839752 REMOVE GUARDRAIL LF 1,880 6.50 12,220.00 7.00 13,160.00

206 839774 REMOVE CONCRETE BARRIER LF 300 30.00 9,000.00 20.00 6,000.00

207 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT 
VISIBILITY) SQFT 9,840 4.00 39,360.00 3.50 34,440.00

208 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 80,500 0.30 24,150.00 0.30 24,150.00

209 840504 4" THERMOPLASTIC TRAFFIC STRIPE [(ENHANCED WET NIGHT 
VISIBILITY)] LF 10,900 0.50 5,450.00 0.60 6,540.00

210 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 1,600 0.60 960.00 0.75 1,200.00

211 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 15,500 0.70 10,850.00 1.25 19,375.00

212 846020 REMOVE PAINTED TRAFFIC STRIPE LF 234,000 0.30 70,200.00 0.45 105,300.00

213 846025 REMOVE PAINTED PAVEMENT MARKING SQFT 1,580 2.30 3,634.00 1.50 2,370.00

214 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 193 200.00 38,600.00 50.00 9,650.00

215 846052 SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN 
INDENTATIONS) STA 54 200.00 10,800.00 100.00 5,400.00

216 810101(P) PAVEMENT MARKER (NON-REFLECTIVE) EA 2,780 1.05 2,919.00 1.10 3,058.00

217 810230(P) PAVEMENT MARKER (RETROREFLECTIVE) EA 2,070 2.05 4,243.50 3.30 6,831.00

218 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM 
ELEMENTS DURING CONSTRUCTION LS 1 5,000.00 5,000.00 5,070.00 5,070.00

219 870136 ELECTRIC SERVICE FOR IRRIGATION LS 1 20,000.00 20,000.00 5,070.00 5,070.00

220 870510 RAMP METERING SYSTEM LS 1 395,000.00 395,000.00 340,000.00 340,000.00

221 871812 INTERCONNECTION CONDUIT AND CABLE (LS) LS 1 60,000.00 60,000.00 100,000.00 100,000.00

1
COUNTY'S ESTIMATE Guy F. Atkinson

Irvine, CA 92612
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

222 000003 TEMPORARY MICROWAVE VEHICLE DETECTION SYSTEM LS 1 15,000.00 15,000.00 16,300.00 16,300.00

223 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS 1 705,000.00 705,000.00 784,680.00 784,680.00

224 995100 WATER METER CHARGES LS 1 35,000.00 35,000.00 10,000.00 10,000.00

225 999990 MOBILIZATION LS 1 2,616,266.53 2,616,266.53 2,600,000.00 2,600,000.00

BASE BID SCHEDULE TOTAL 
ITEMS 1 - 225 35,461,455.18 32,331,139.00

ALTERNATE BID SCHEDULE 1 - EASTERN MUNICIPAL WATER DISTRICT
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

226 019902

Furnish and install all necessary materials, labor, and equipment for the 
construction of the 12-inch CML&C water pipeline relocation per SK-1259, 
including but not limited to the installation of all necessary appurtenances, 
CTS, AV/AR, weld joints, dewatering of existing pipeline, all testing , 
connections, start-up as specified, removal and disposal of existing 
pipeline, and trench backfill per EMWD standards, contract drawings, and 
specifications, complete and in place .

LS 1 25,000.00 25,000.00 53,000.00 53,000.00

227 066105
Furnish and install all necessary materials, labor, and equipment to adjust 
existing manhole covers to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 2 1,000.00 2,000.00 915.00 1,830.00

228 066860
Furnish and install all necessary materials, labor, and equipment to 
reconstruct existing manholes  per EMWD standards, contract drawings, 
and specifications, complete and in place.

EA 2 3,800.00 7,600.00 4,730.00 9,460.00

229 070030
Furnish and install all necessary materials, labor, and equipment to adjust 
existing water valve caps to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 28 500.00 14,000.00 525.00 14,700.00

230 080050

Furnish and install all necessary materials, labor, and equipment to 
abandon existing 8" water line, remove water valve and end plug with 12" 
of concrete per EMWD standards, contract drawings, and specifications, 
complete and in place.

LS 1 1,900.00 1,900.00 6,300.00 6,300.00

ALTERNATE BID SCHEDULE 1 TOTAL 
ITEMS 226 - 230 50,500.00 85,290.00

1
COUNTY'S ESTIMATE Guy F. Atkinson

Irvine, CA 92612
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

ALTERNATE BID SCHEDULE 2 - FRONTIER COMMUNICATIONS
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

231 710212 ADJUST MANHOLE TO GRADE EA 7 1,000.00 7,000.00 885.00 6,195.00

ALTERNATE BID SCHEDULE 2 TOTAL 
ITEM 231 7,000.00 6,195.00

ALTERNATE BID SCHEDULE 3 (COLD PLANE AND OVERLAY SB ENTRANCE RAMP AND NB EXIT RAMP)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

232 390132 HOT MIX ASPHALT (TYPE A) TON 41 87.00 3,567.00 208.00 8,528.00

233 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 664 100.00 66,400.00 103.00 68,392.00

234 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,550 2.50 3,875.00 6.00 9,300.00

235 397005 TACK COAT TON 2 600.00 1,200.00 456.00 912.00

236 398100 REMOVE ASPHALT CONCRETE DIKE LF 1,550 1.00 1,550.00 2.00 3,100.00

237 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 4,930 1.75 8,627.50 3.50 17,255.00

238 999990 MOBILIZATION LS 1 6,850.00 6,850.00 6,500.00 6,500.00

ALTERNATE BID SCHEDULE 3 TOTAL 
ITEMS 232 - 238 92,069.50 113,987.00

1
COUNTY'S ESTIMATE Guy F. Atkinson

BASE BID SCHEDULE AND ALTERNATE BID SCHEDULES

PROJECT TOTAL 
ITEMS 1 - 238 35,611,024.68 32,536,611.00

Irvine, CA 92612
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 83,000.00 83,000.00 83,000.00 83,000.00

2 066105 RESIDENT ENGINEERS OFFICE LS 1 100,000.00 100,000.00 250,000.00 250,000.00

3 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 5,000.00 5,000.00 3,000.00 3,000.00

4 070030 LEAD COMPLIANCE PLAN LS 1 3,500.00 3,500.00 1,100.00 1,100.00

5 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 7,000.00 7,000.00 7,000.00 7,000.00

6 100100 DEVELOP WATER SUPPLY LS 1 45,000.00 45,000.00 45,000.00 45,000.00

7 120090 CONSTRUCTION AREA SIGNS LS 1 100,000.00 100,000.00 76,000.00 76,000.00

8 120100 TRAFFIC CONTROL SYSTEM LS 1 450,000.00 450,000.00 275,000.00 275,000.00

9 120120 TYPE III BARRICADE EA 110 75.00 8,250.00 68.00 7,480.00

10 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,060 1.25 5,075.00 2.30 9,338.00

11 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 130,000 0.20 26,000.00 0.35 45,500.00

12 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) EA 28 40.00 1,120.00 98.00 2,744.00

13 120199 TRAFFIC PLASTIC DRUM EA 660 50.00 33,000.00 52.00 34,320.00

14 120300 TEMPORARY PAVEMENT MARKER EA 3,770 3.00 11,310.00 5.80 21,866.00

15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 8 10,000.00 80,000.00 4,980.00 39,840.00

16 129000 TEMPORARY RAILING (TYPE K) LF 24,300 10.00 243,000.00 18.00 437,400.00

17 129100 TEMPORARY CRASH CUSHION MODULE EA 170 250.00 42,500.00 275.00 46,750.00

18 129110 TEMPORARY CRASH CUSHION EA 22 5,500.00 121,000.00 5,750.00 126,500.00

19 129150 TEMPORARY TRAFFIC SCREEN LF 24,300 2.00 48,600.00 6.00 145,800.00

20 130100 JOB SITE MANAGEMENT LS 1 50,000.00 50,000.00 120,000.00 120,000.00

21 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 8,000.00 8,000.00 8,000.00 8,000.00

22 130330 STORM WATER ANNUAL REPORT EA 2 500.00 1,000.00 2,000.00 4,000.00

23 130500 TEMPORARY EROSION CONTROL BLANKET SQYD 14,500 3.00 43,500.00 6.25 90,625.00

24 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 250.00 3,000.00 800.00 9,600.00

25 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 97,000 0.70 67,900.00 0.55 53,350.00

26 130570 TEMPORARY COVER SQYD 33,400 0.01 334.00 3.75 125,250.00

27 130610 TEMPORARY CHECK DAM LF 190 7.00 1,330.00 26.00 4,940.00

28 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 70 250.00 17,500.00 270.00 18,900.00

29 130640 TEMPORARY FIBER ROLL LF 38,500 3.50 134,750.00 2.40 92,400.00

30 130680 TEMPORARY SILT FENCE LF 6,800 4.00 27,200.00 2.10 14,280.00

31 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 17 3,500.00 59,500.00 1,050.00 17,850.00

32 130730 STREET SWEEPING LS 1 75,000.00 75,000.00 110,000.00 110,000.00

33 130900 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 50,000.00 50,000.00 98,000.00 98,000.00

2

Riverside, CA 92502
Riverside Construction Co., Inc. OHL USA, Inc.

Irvine, CA 92614
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

34 071325 TEMPORARY FENCE (TYPE ESA) LF 12,900 6.00 77,400.00 5.25 67,725.00

35 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 5,820 1.50 8,730.00 1.75 10,185.00

36 141120 TREATED WOOD WASTE LB 29,800 0.50 14,900.00 0.55 16,390.00

37 148005 NOISE MONITORING LS 1 5,000.00 5,000.00 1,000.00 1,000.00

38 000003 REMOVE EXISTING POLE EA 3 1,000.00 3,000.00 1,575.00 4,725.00

39 170103 CLEARING AND GRUBBING (LS) LS 1 50,000.00 50,000.00 150,000.00 150,000.00

40 190101(F) ROADWAY EXCAVATION CY 102,000 14.00 1,428,000.00 9.00 918,000.00

41 192001(F) STRUCTURE EXCAVATION [FOUNDATION TREATMENT] CY 1,628 18.00 29,304.00 50.00 81,400.00

42 192003(F) STRUCTURE EXCAVATION (BRIDGE) CY 613 240.00 147,120.00 350.00 214,550.00

43 192037(F) STRUCTURE EXCAVATION (RETAINING WALL) CY 11,770 15.00 176,550.00 75.00 882,750.00

44 193003(F) STRUCTURE BACKFILL (BRIDGE) CY 615 200.00 123,000.00 75.00 46,125.00

45 193013(F) STRUCTURE BACKFILL (RETAINING WALL) CY 19,490 20.00 389,800.00 35.00 682,150.00

46 193031(F) PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 730 50.00 36,500.00 140.00 102,200.00

47 198010 IMPORTED BORROW (CY) CY 101,000 11.00 1,111,000.00 11.00 1,111,000.00

48 200114 ROCK BLANKET SQYD 5,160 72.00 371,520.00 76.00 392,160.00

49 202004 IRON SULFATE (LB) LB 22 2.00 44.00 1.95 42.90

50 202006 SOIL AMENDMENT CY 3 100.00 300.00 95.00 285.00

51 202037 ORGANIC FERTILIZER LB 22 5.00 110.00 4.25 93.50

52 204011 PLANT (GROUP K) EA 44 350.00 15,400.00 346.00 15,224.00

53 204099 PLANT ESTABLISHMENT WORK LS 1 15,000.00 15,000.00 14,000.00 14,000.00

54 205035 WOOD MULCH CY 3 60.00 180.00 62.00 186.00

55 206559(P) CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 30,000.00 30,000.00 31,000.00 31,000.00

56 206564(P) 1 1/2" REMOTE CONTROL VALVE EA 10 450.00 4,500.00 462.00 4,620.00

57 206757(P) 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2 7,000.00 14,000.00 7,500.00 15,000.00

58 207055(P-F) 2" COPPER PIPE (SUPPLY LINE) LF 30 30.00 900.00 0.15 4.50

59 208220(P-F) 1/2" DRIP IRRIGATION TUBING LF 6,534 0.60 3,920.40 0.65 4,247.10

60 208301(P) IRRIGATION CONTROLLER ENCLOSURE CABINET EA 2 3,500.00 7,000.00 3,560.00 7,120.00

61 208423(P) 1" BACKFLOW PREVENTER ASSEMBLY EA 2 4,500.00 9,000.00 4,960.00 9,920.00

62 208440(P) BACKFLOW PREVENTER ENCLOSURE EA 2 2,500.00 5,000.00 2,825.00 5,650.00

63 208442(P) FLOW SENSOR EA 2 1,500.00 3,000.00 1,355.00 2,710.00

64 208445(P) TREE WELL SPRINKLER ASSEMBLY EA 90 30.00 2,700.00 28.00 2,520.00

65 208448(P) RISER SPRINKLER ASSEMBLY EA 34 35.00 1,190.00 33.00 1,122.00

66 208450(P) DRIP VALVE ASSEMBLY EA 4 300.00 1,200.00 305.00 1,220.00

2

Riverside, CA 92502
OHL USA, Inc.
Irvine, CA 92614

3
Riverside Construction Co., Inc.

I-215.Scott.Rd.Interchange: Summary Web
Updated: 5/22/18 Page 11 of 63



Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

67 208575(P) 2" GATE VALVE EA 5 500.00 2,500.00 535.00 2,675.00

68 208594(P-F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,455 3.50 8,592.50 4.00 9,820.00

69 208595(P-F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,700 4.00 18,800.00 4.00 18,800.00

70 208597(P-F) 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 500 4.00 2,000.00 4.25 2,125.00

71 208605(P-F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 6,550 7.00 45,850.00 7.30 47,815.00

72 208640(P) PRESSURE REGULATING VALVE EA 2 375.00 750.00 390.00 780.00

73 208683(P) BALL VALVE EA 35 280.00 9,800.00 294.00 10,290.00

74 208760(P) 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) LF 250 100.00 25,000.00 91.00 22,750.00

75 208820(P) 10" WELDED STEEL PIPE CONDUIT LF 58 110.00 6,380.00 357.00 20,706.00

76 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 200.00 1,200.00 378.00 2,268.00

77 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 89,000 0.45 40,050.00 0.45 40,050.00

78 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) SQFT 210 4.00 840.00 4.00 840.00

79 210290 ROLLED EROSION CONTROL PRODUCT (TRM) SQFT 210 27.00 5,670.00 28.00 5,880.00

80 210300 HYDROMULCH SQFT 877,000 0.04 35,080.00 0.04 35,080.00

81 210350 FIBER ROLLS LF 44,302 3.00 132,906.00 3.50 155,057.00

82 210430 HYDROSEED SQFT 966,000 0.04 38,640.00 0.05 48,300.00

83 000003 COMPOST SQFT 966,000 0.20 193,200.00 0.25 241,500.00

84 210630 INCORPORATE MATERIALS SQFT 966,000 0.05 48,300.00 0.05 48,300.00

85 250201 CLASS 2 AGGREGATE SUBBASE CY 11,100 34.00 377,400.00 38.00 421,800.00

86 260203 CLASS 2 AGGREGATE BASE (CY) CY 13,500 38.00 513,000.00 41.00 553,500.00

87 280000 LEAN CONCRETE BASE CY 7,990 155.00 1,238,450.00 180.00 1,438,200.00

87.A 280015 LEAN CONCRETE BASE RAPID SETTING CY 280 250.00 70,000.00 295.00 82,600.00

88 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 0.5 5,000.00 2,500.00 3,150.00 1,575.00

89 390100 PRIME COAT TON 30 1,500.00 45,000.00 1,575.00 47,250.00

90 390132 HOT MIX ASPHALT (TYPE A) TON 34,600 88.00 3,044,800.00 94.00 3,252,400.00

91 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 130 150.00 19,500.00 187.00 24,310.00

92 394060 DATA CORE LS 1 10,000.00 10,000.00 1,260.00 1,260.00

93 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 990 6.00 5,940.00 5.25 5,197.50

94 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 130 6.00 780.00 5.25 682.50

95 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) LF 480 6.00 2,880.00 5.25 2,520.00

96 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 140 6.00 840.00 5.25 735.00

97 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 180 6.00 1,080.00 5.25 945.00

98 397005 TACK COAT TON 66 900.00 59,400.00 630.00 41,580.00
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

99 398100 REMOVE ASPHALT CONCRETE DIKE LF 12,200 2.00 24,400.00 3.90 47,580.00

100 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 79,200 3.00 237,600.00 2.15 170,280.00

101 398300 REMOVE BASE AND SURFACING CY 8,700 5.00 43,500.00 10.00 87,000.00

102 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 15,700 275.00 4,317,500.00 230.00 3,611,000.00

102.A 600140 CONCRETE (RAPID SETTING) CY 560 425.00 238,000.00 445.00 249,200.00

103 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- ------- ------- -------

104 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 66,100 5.50 363,550.00 4.30 284,230.00

105 414241 ISOLATION JOINT SEAL (SILICONE) LF 1,510 4.50 6,795.00 24.00 36,240.00

106 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,330 80.00 186,400.00 100.00 233,000.00

107 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 52 1,600.00 83,200.00 892.00 46,384.00

108 500001(P) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 215,000.00 215,000.00 200,000.00 200,000.00

109 510051(F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 389 400.00 155,600.00 350.00 136,150.00

110 510053(F) STRUCTURAL CONCRETE, BRIDGE CY 1,916 900.00 1,724,400.00 962.00 1,843,192.00

111 510054(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) CY 890 900.00 801,000.00 600.00 534,000.00

112 510060(F) STRUCTURAL CONCRETE, RETAINING WALL CY 6,220 350.00 2,177,000.00 325.00 2,021,500.00

113 510086(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 271 600.00 162,600.00 588.00 159,348.00

114 510090(F) STRUCTURAL CONCRETE, BOX CULVERT CY 647 650.00 420,550.00 900.00 582,300.00

115 510092(F) STRUCTURAL CONCRETE, HEADWALL CY 152 900.00 136,800.00 825.00 125,400.00

116 510094(F) STRUCTURAL CONCRETE, DRAINAGE INLET CY 117 1,700.00 198,900.00 1,250.00 146,250.00

117 510502(F) MINOR CONCRETE (MINOR STRUCTURE) CY 213 175.00 37,275.00 275.00 58,575.00

118 511035(F) ARCHITECTURAL TREATMENT SQFT 1,691 20.00 33,820.00 10.00 16,910.00

119 511064(F) FRACTURED RIB TEXTURE SQFT 28,200 8.00 225,600.00 10.00 282,000.00

120 519092(P) JOINT SEAL ASSEMBLY (MR 2 1/2") LF 180 350.00 63,000.00 225.00 40,500.00

121 520101(P-F) BAR REINFORCING STEEL LB 142,891 1.10 157,180.10 1.00 142,891.00

122 520102(P-F) BAR REINFORCING STEEL (BRIDGE) LB 696,603 1.00 696,603.00 1.10 766,263.30

123 520103(P-F) BAR REINFORCING STEEL (RETAINING WALL)   LB 737,000 0.95 700,150.00 0.80 589,600.00

124 560218(F) FURNISH SIGN STRUCTURE (TRUSS) LB 58,410 4.00 233,640.00 5.25 306,652.50

125 560219(F) INSTALL SIGN STRUCTURE (TRUSS) LB 58,410 0.20 11,682.00 1.05 61,330.50

126 820710 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 400 28.00 11,200.00 7.90 3,160.00

127 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 320 10.00 3,200.00 7.75 2,480.00

128 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 330 12.00 3,960.00 8.40 2,772.00
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

129 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 360 18.00 6,480.00 16.00 5,760.00

130 568046 REMOVE SIGN STRUCTURE (EA) EA 1 5,000.00 5,000.00 8,830.00 8,830.00

131 0000003 RETROREFLECTIVE SHEETING (TYPE XI) SQFT 1,400 5.00 7,000.00 4.50 6,300.00

132 600029 REMOVE ASPHALT CONCRETE SURFACING SQFT 470 25.00 11,750.00 10.00 4,700.00

133 600097 BRIDGE REMOVAL LS 1 175,000.00 175,000.00 325,000.00 325,000.00

134 610108(P) 18" ALTERNATIVE PIPE CULVERT LF 280 70.00 19,600.00 60.00 16,800.00

135 610112(P) 24" ALTERNATIVE PIPE CULVERT LF 3,230 76.00 245,480.00 72.00 232,560.00

136 610121(P) 36" ALTERNATIVE PIPE CULVERT LF 150 135.00 20,250.00 115.00 17,250.00

137 650014(P) 18" REINFORCED CONCRETE PIPE LF 450 90.00 40,500.00 80.00 36,000.00

138 650018(P) 24" REINFORCED CONCRETE PIPE LF 34 110.00 3,740.00 93.00 3,162.00

139 650026(P) 36" REINFORCED CONCRETE PIPE LF 4 170.00 680.00 290.00 1,160.00

140 665023(P) 24" CORRUGATED STEEL PIPE (.079" THICK) LF 17 100.00 1,700.00 130.00 2,210.00

141 665036(P) 36" CORRUGATED STEEL PIPE (.079" THICK) LF 9 500.00 4,500.00 482.00 4,338.00

142 665046(P) 48" CORRUGATED STEEL PIPE (.079" THICK) LF 3 600.00 1,800.00 410.00 1,230.00

143 665058(P) 66" CORRUGATED STEEL PIPE (.109" THICK) LF 14 250.00 3,500.00 250.00 3,500.00

144 690117(P) 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) LF 350 90.00 31,500.00 91.00 31,850.00

145 703460(P) 24" WELDED STEEL PIPE CASING (BRIDGE) LF 78 210.00 16,380.00 236.00 18,408.00

146 710167 REMOVE FLARED END SECTION EA 3 425.00 1,275.00 770.00 2,310.00

147 705311 18" ALTERNATIVE FLARED END SECTION EA 6 275.00 1,650.00 1,215.00 7,290.00

148 705315 24" ALTERNATIVE FLARED END SECTION EA 8 400.00 3,200.00 1,175.00 9,400.00

149 710102 ABANDON CULVERT (LF) LF 420 20.00 8,400.00 33.00 13,860.00

150 710132 REMOVE CULVERT (LF) LF 480 60.00 28,800.00 12.00 5,760.00

151 710150 REMOVE INLET EA 8 1,200.00 9,600.00 700.00 5,600.00

152 710152 REMOVE HEADWALL EA 9 2,800.00 25,200.00 691.00 6,219.00

153 710262 CAP INLET EA 1 2,800.00 2,800.00 2,100.00 2,100.00

154 710370 SAND BACKFILL CY 32 165.00 5,280.00 125.00 4,000.00

155 721015(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 117 135.00 15,795.00 154.00 18,018.00

156 721028(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 97 135.00 13,095.00 140.00 13,580.00

157 721431 CONCRETE (CONCRETE APRON) CY 4 1,000.00 4,000.00 482.00 1,928.00

158 721810(F) SLOPE PAVING (CONCRETE) CY 75 825.00 61,875.00 830.00 62,250.00

159 729011(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 490 8.00 3,920.00 5.25 2,572.50

160 730020 MINOR CONCRETE (CURB) (CY) CY 140 1,400.00 196,000.00 525.00 73,500.00
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
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Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
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ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

161 730045 MINOR CONCRETE (GUTTER) (CY) CY 54 650.00 35,100.00 575.00 31,050.00

162 731504 MINOR CONCRETE(CURB AND GUTTER) CY 360 580.00 208,800.00 575.00 207,000.00

163 731521 MINOR CONCRETE (SIDEWALK) CY 190 450.00 85,500.00 690.00 131,100.00

164 731530 MINOR CONCRETE (TEXTURED PAVING) CY 62 450.00 27,900.00 490.00 30,380.00

165 731623 MINOR CONCRETE (CURB RAMP) CY 17 1,350.00 22,950.00 1,435.00 24,395.00

166 731780 REMOVE CONCRETE SIDEWALK (SQYD) SQYD 580 20.00 11,600.00 16.00 9,280.00

167 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 390 10.00 3,900.00 17.50 6,825.00

168 750001(P-F) MISCELLANEOUS IRON AND STEEL LB 29,311 3.00 87,933.00 3.00 87,933.00

169 750501(P-F) MISCELLANEOUS METAL (BRIDGE) LB 1,331 10.00 13,310.00 7.50 9,982.50

170 770030(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 270,000.00 270,000.00 270,000.00 270,000.00

171 770050(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 300,000.00 300,000.00 270,000.00 270,000.00

172 770070(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 3) LS 1 20,000.00 20,000.00 15,000.00 15,000.00

173 770090(P) LIGHTING (CITY STREET) LS 1 195,000.00 195,000.00 170,000.00 170,000.00

174 780460(F) ANTI-GRAFFITI COATING SQFT 41,600 1.00 41,600.00 1.00 41,600.00

175 800360 CHAIN LINK FENCE (TYPE CL-6) LF 3,710 30.00 111,300.00 21.00 77,910.00

176 803030 REMOVE FENCE (TYPE BW) LF 1,120 3.00 3,360.00 5.25 5,880.00

177 803050 REMOVE CHAIN LINK FENCE LF 2,690 5.00 13,450.00 5.25 14,122.50

178 810120 REMOVE PAVEMENT MARKER EA 8,080 1.00 8,080.00 1.45 11,716.00

179 810170 DELINEATOR (CLASS 1) EA 170 40.00 6,800.00 35.00 5,950.00

180 810200 TEMPORARY DELINEATOR (CLASS 1) EA 29 40.00 1,160.00 21.00 609.00

181 820230 REMOVE SIGN EA 86 175.00 15,050.00 73.50 6,321.00

182 820610 RELOCATE ROADSIDE SIGN EA 1 350.00 350.00 245.00 245.00

183 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 630 16.00 10,080.00 11.00 6,930.00

184 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 96 17.00 1,632.00 11.00 1,056.00

185 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 120 18.00 2,160.00 18.00 2,160.00

186 820840 ROADSIDE SIGN - ONE POST EA 130 300.00 39,000.00 315.00 40,950.00

187 820850 ROADSIDE SIGN - TWO POST EA 6 1,000.00 6,000.00 1,155.00 6,930.00

188 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 40 150.00 6,000.00 140.00 5,600.00

189 820890 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 64 20.00 1,280.00 5.25 336.00

190 832005 MIDWEST GUARDRAIL SYSTEM LF 2,880 32.00 92,160.00 84.00 241,920.00

191 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,740 60.00 104,400.00 40.00 69,600.00

192 833000(F) METAL RAILING [BRIDGE] LF 780 340.00 265,200.00 85.00 66,300.00

193 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1 100.00 100.00 116.00 116.00
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194 839521(P-F) CABLE RAILING LF 1,740 20.00 34,800.00 60.00 104,400.00

195 839543(P) TRANSITION RAILING (TYPE WB-31) EA 7 4,500.00 31,500.00 3,675.00 25,725.00

196 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 1,000.00 8,000.00 4,725.00 37,800.00

197 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 4 4,500.00 18,000.00 5,775.00 23,100.00

198 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 8 3,500.00 28,000.00 5,775.00 46,200.00

199 839703 CONCRETE BARRIER (TYPE 60C) LF 89 225.00 20,025.00 125.00 11,125.00

200 839709 CONCRETE BARRIER (TYPE 60GE) LF 200 350.00 70,000.00 267.00 53,400.00

201 839401(F) CONCRETE BARRIER [TYPE 736SW MOD] LF 377 315.00 118,755.00 415.00 156,455.00

202 839726(F) CONCRETE BARRIER (TYPE 736A) LF 1,656 110.00 182,160.00 85.00 140,760.00

203 839727(F) CONCRETE BARRIER (TYPE 736 MODIFIED) LF 377 210.00 79,170.00 90.00 33,930.00

204 839731(F) CONCRETE BARRIER (TYPE 736B) LF 926 170.00 157,420.00 130.00 120,380.00

205 839752 REMOVE GUARDRAIL LF 1,880 10.00 18,800.00 26.00 48,880.00

206 839774 REMOVE CONCRETE BARRIER LF 300 50.00 15,000.00 25.00 7,500.00

207 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT 
VISIBILITY) SQFT 9,840 5.50 54,120.00 7.00 68,880.00

208 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 80,500 0.20 16,100.00 0.35 28,175.00

209 840504 4" THERMOPLASTIC TRAFFIC STRIPE [(ENHANCED WET NIGHT 
VISIBILITY)] LF 10,900 0.65 7,085.00 0.60 6,540.00

210 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 1,600 0.80 1,280.00 2.35 3,760.00

211 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 15,500 1.00 15,500.00 3.50 54,250.00

212 846020 REMOVE PAINTED TRAFFIC STRIPE LF 234,000 0.15 35,100.00 0.35 81,900.00

213 846025 REMOVE PAINTED PAVEMENT MARKING SQFT 1,580 1.50 2,370.00 2.90 4,582.00

214 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 193 40.00 7,720.00 45.00 8,685.00

215 846052 SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN 
INDENTATIONS) STA 54 200.00 10,800.00 212.00 11,448.00

216 810101(P) PAVEMENT MARKER (NON-REFLECTIVE) EA 2,780 2.00 5,560.00 1.15 3,197.00

217 810230(P) PAVEMENT MARKER (RETROREFLECTIVE) EA 2,070 3.75 7,762.50 5.80 12,006.00

218 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM 
ELEMENTS DURING CONSTRUCTION LS 1 5,000.00 5,000.00 4,000.00 4,000.00

219 870136 ELECTRIC SERVICE FOR IRRIGATION LS 1 5,000.00 5,000.00 4,000.00 4,000.00

220 870510 RAMP METERING SYSTEM LS 1 350,000.00 350,000.00 320,000.00 320,000.00

221 871812 INTERCONNECTION CONDUIT AND CABLE (LS) LS 1 95,000.00 95,000.00 70,000.00 70,000.00
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222 000003 TEMPORARY MICROWAVE VEHICLE DETECTION SYSTEM LS 1 15,000.00 15,000.00 5,000.00 5,000.00

223 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS 1 865,000.00 865,000.00 700,000.00 700,000.00

224 995100 WATER METER CHARGES LS 1 2,000.00 2,000.00 285.00 285.00

225 999990 MOBILIZATION LS 1 1,550,000.00 1,550,000.00 2,100,000.00 2,100,000.00

BASE BID SCHEDULE TOTAL 
ITEMS 1 - 225 32,533,803.50 33,706,942.80

ALTERNATE BID SCHEDULE 1 - EASTERN MUNICIPAL WATER DISTRICT
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

226 019902

Furnish and install all necessary materials, labor, and equipment for the 
construction of the 12-inch CML&C water pipeline relocation per SK-1259, 
including but not limited to the installation of all necessary appurtenances, 
CTS, AV/AR, weld joints, dewatering of existing pipeline, all testing , 
connections, start-up as specified, removal and disposal of existing 
pipeline, and trench backfill per EMWD standards, contract drawings, and 
specifications, complete and in place .

LS 1 25,000.00 25,000.00 42,275.00 42,275.00

227 066105
Furnish and install all necessary materials, labor, and equipment to adjust 
existing manhole covers to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 2 1,750.00 3,500.00 975.00 1,950.00

228 066860
Furnish and install all necessary materials, labor, and equipment to 
reconstruct existing manholes  per EMWD standards, contract drawings, 
and specifications, complete and in place.

EA 2 1,500.00 3,000.00 9,535.00 19,070.00

229 070030
Furnish and install all necessary materials, labor, and equipment to adjust 
existing water valve caps to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 28 250.00 7,000.00 350.00 9,800.00

230 080050

Furnish and install all necessary materials, labor, and equipment to 
abandon existing 8" water line, remove water valve and end plug with 12" 
of concrete per EMWD standards, contract drawings, and specifications, 
complete and in place.

LS 1 12,500.00 12,500.00 6,080.00 6,080.00

ALTERNATE BID SCHEDULE 1 TOTAL 
ITEMS 226 - 230 51,000.00 79,175.00
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2
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

ALTERNATE BID SCHEDULE 2 - FRONTIER COMMUNICATIONS
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

231 710212 ADJUST MANHOLE TO GRADE EA 7 750.00 5,250.00 950.00 6,650.00

ALTERNATE BID SCHEDULE 2 TOTAL 
ITEM 231 5,250.00 6,650.00

ALTERNATE BID SCHEDULE 3 (COLD PLANE AND OVERLAY SB ENTRANCE RAMP AND NB EXIT RAMP)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

232 390132 HOT MIX ASPHALT (TYPE A) TON 41 88.00 3,608.00 94.00 3,854.00

233 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 664 150.00 99,600.00 187.00 124,168.00

234 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,550 6.00 9,300.00 5.25 8,137.50

235 397005 TACK COAT TON 2 900.00 1,800.00 630.00 1,260.00

236 398100 REMOVE ASPHALT CONCRETE DIKE LF 1,550 2.00 3,100.00 3.90 6,045.00

237 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 4,930 3.00 14,790.00 2.15 10,599.50

238 999990 MOBILIZATION LS 1 2,500.00 2,500.00 10,000.00 10,000.00

ALTERNATE BID SCHEDULE 3 TOTAL 
ITEMS 232 - 238 134,698.00 164,064.00

PROJECT TOTAL 
ITEMS 1 - 238 32,724,751.50 33,956,831.80

Irvine, CA 92614

BASE BID SCHEDULE AND ALTERNATE BID SCHEDULES

Riverside, CA 92502

3
Riverside Construction Co., Inc. OHL USA, Inc.

2

I-215.Scott.Rd.Interchange: Summary Web
Updated: 5/22/18 Page 18 of 63



Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 83,000.00 83,000.00 83,000.00 83,000.00

2 066105 RESIDENT ENGINEERS OFFICE LS 1 250,000.00 250,000.00 250,000.00 250,000.00

3 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 2,500.00 2,500.00 28,000.00 28,000.00

4 070030 LEAD COMPLIANCE PLAN LS 1 5,000.00 5,000.00 4,500.00 4,500.00

5 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 7,000.00 7,000.00 7,000.00 7,000.00

6 100100 DEVELOP WATER SUPPLY LS 1 45,000.00 45,000.00 45,000.00 45,000.00

7 120090 CONSTRUCTION AREA SIGNS LS 1 50,000.00 50,000.00 72,000.00 72,000.00

8 120100 TRAFFIC CONTROL SYSTEM LS 1 302,829.95 302,829.95 200,000.00 200,000.00

9 120120 TYPE III BARRICADE EA 110 65.00 7,150.00 107.00 11,770.00

10 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,060 2.00 8,120.00 1.60 6,496.00

11 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 130,000 0.30 39,000.00 0.21 27,300.00

12 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) EA 28 40.00 1,120.00 62.00 1,736.00

13 120199 TRAFFIC PLASTIC DRUM EA 660 50.00 33,000.00 42.00 27,720.00

14 120300 TEMPORARY PAVEMENT MARKER EA 3,770 5.00 18,850.00 3.50 13,195.00

15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 8 4,000.00 32,000.00 10,000.00 80,000.00

16 129000 TEMPORARY RAILING (TYPE K) LF 24,300 20.00 486,000.00 15.00 364,500.00

17 129100 TEMPORARY CRASH CUSHION MODULE EA 170 185.00 31,450.00 266.00 45,220.00

18 129110 TEMPORARY CRASH CUSHION EA 22 1,200.00 26,400.00 290.00 6,380.00

19 129150 TEMPORARY TRAFFIC SCREEN LF 24,300 3.00 72,900.00 3.40 82,620.00

20 130100 JOB SITE MANAGEMENT LS 1 90,000.00 90,000.00 75,000.00 75,000.00

21 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 8,000.00 8,000.00 8,000.00 8,000.00

22 130330 STORM WATER ANNUAL REPORT EA 2 1,850.00 3,700.00 1,100.00 2,200.00

23 130500 TEMPORARY EROSION CONTROL BLANKET SQYD 14,500 1.90 27,550.00 1.15 16,675.00

24 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 500.00 6,000.00 1,600.00 19,200.00

25 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 97,000 0.55 53,350.00 0.85 82,450.00

26 130570 TEMPORARY COVER SQYD 33,400 2.00 66,800.00 3.00 100,200.00

27 130610 TEMPORARY CHECK DAM LF 190 6.00 1,140.00 16.50 3,135.00

28 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 70 275.00 19,250.00 315.00 22,050.00

29 130640 TEMPORARY FIBER ROLL LF 38,500 3.00 115,500.00 2.00 77,000.00

30 130680 TEMPORARY SILT FENCE LF 6,800 1.70 11,560.00 2.40 16,320.00

31 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 17 2,500.00 42,500.00 3,330.00 56,610.00

32 130730 STREET SWEEPING LS 1 90,000.00 90,000.00 56,000.00 56,000.00

33 130900 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 75,000.00 75,000.00 26,000.00 26,000.00

4 5
Coffman Specialties, Inc. Griffith Company
San Diego, CA 92126 Santa Fe Springs, CA 90670
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

34 071325 TEMPORARY FENCE (TYPE ESA) LF 12,900 3.00 38,700.00 4.00 51,600.00

35 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 5,820 1.50 8,730.00 1.80 10,476.00

36 141120 TREATED WOOD WASTE LB 29,800 0.30 8,940.00 0.35 10,430.00

37 148005 NOISE MONITORING LS 1 2,500.00 2,500.00 23,000.00 23,000.00

38 000003 REMOVE EXISTING POLE EA 3 1,500.00 4,500.00 1,600.00 4,800.00

39 170103 CLEARING AND GRUBBING (LS) LS 1 50,000.00 50,000.00 50,000.00 50,000.00

40 190101(F) ROADWAY EXCAVATION CY 102,000 13.00 1,326,000.00 16.20 1,652,400.00

41 192001(F) STRUCTURE EXCAVATION [FOUNDATION TREATMENT] CY 1,628 20.00 32,560.00 74.00 120,472.00

42 192003(F) STRUCTURE EXCAVATION (BRIDGE) CY 613 130.00 79,690.00 63.00 38,619.00

43 192037(F) STRUCTURE EXCAVATION (RETAINING WALL) CY 11,770 18.00 211,860.00 20.00 235,400.00

44 193003(F) STRUCTURE BACKFILL (BRIDGE) CY 615 100.00 61,500.00 61.00 37,515.00

45 193013(F) STRUCTURE BACKFILL (RETAINING WALL) CY 19,490 50.00 974,500.00 41.00 799,090.00

46 193031(F) PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 730 45.00 32,850.00 115.00 83,950.00

47 198010 IMPORTED BORROW (CY) CY 101,000 14.00 1,414,000.00 9.50 959,500.00

48 200114 ROCK BLANKET SQYD 5,160 73.00 376,680.00 78.00 402,480.00

49 202004 IRON SULFATE (LB) LB 22 6.00 132.00 31.00 682.00

50 202006 SOIL AMENDMENT CY 3 400.00 1,200.00 240.00 720.00

51 202037 ORGANIC FERTILIZER LB 22 10.00 220.00 32.00 704.00

52 204011 PLANT (GROUP K) EA 44 400.00 17,600.00 370.00 16,280.00

53 204099 PLANT ESTABLISHMENT WORK LS 1 13,500.00 13,500.00 15,000.00 15,000.00

54 205035 WOOD MULCH CY 3 420.00 1,260.00 290.00 870.00

55 206559(P) CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 29,000.00 29,000.00 41,000.00 41,000.00

56 206564(P) 1 1/2" REMOTE CONTROL VALVE EA 10 545.00 5,450.00 550.00 5,500.00

57 206757(P) 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2 8,000.00 16,000.00 17,500.00 35,000.00

58 207055(P-F) 2" COPPER PIPE (SUPPLY LINE) LF 30 54.00 1,620.00 23.00 690.00

59 208220(P-F) 1/2" DRIP IRRIGATION TUBING LF 6,534 0.70 4,573.80 2.00 13,068.00

60 208301(P) IRRIGATION CONTROLLER ENCLOSURE CABINET EA 2 6,200.00 12,400.00 7,500.00 15,000.00

61 208423(P) 1" BACKFLOW PREVENTER ASSEMBLY EA 2 2,050.00 4,100.00 2,000.00 4,000.00

62 208440(P) BACKFLOW PREVENTER ENCLOSURE EA 2 2,390.00 4,780.00 2,100.00 4,200.00

63 208442(P) FLOW SENSOR EA 2 1,740.00 3,480.00 1,400.00 2,800.00

64 208445(P) TREE WELL SPRINKLER ASSEMBLY EA 90 26.80 2,412.00 67.00 6,030.00

65 208448(P) RISER SPRINKLER ASSEMBLY EA 34 24.00 816.00 105.00 3,570.00

66 208450(P) DRIP VALVE ASSEMBLY EA 4 520.00 2,080.00 850.00 3,400.00

4 5
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

67 208575(P) 2" GATE VALVE EA 5 445.00 2,225.00 470.00 2,350.00

68 208594(P-F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,455 5.80 14,239.00 3.50 8,592.50

69 208595(P-F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,700 6.50 30,550.00 4.00 18,800.00

70 208597(P-F) 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 500 6.75 3,375.00 5.00 2,500.00

71 208605(P-F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 6,550 9.00 58,950.00 6.00 39,300.00

72 208640(P) PRESSURE REGULATING VALVE EA 2 600.00 1,200.00 890.00 1,780.00

73 208683(P) BALL VALVE EA 35 225.00 7,875.00 400.00 14,000.00

74 208760(P) 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) LF 250 86.00 21,500.00 66.00 16,500.00

75 208820(P) 10" WELDED STEEL PIPE CONDUIT LF 58 340.00 19,720.00 1,500.00 87,000.00

76 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 500.00 3,000.00 530.00 3,180.00

77 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 89,000 0.50 44,500.00 0.48 42,720.00

78 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) SQFT 210 4.70 987.00 14.00 2,940.00

79 210290 ROLLED EROSION CONTROL PRODUCT (TRM) SQFT 210 14.10 2,961.00 10.00 2,100.00

80 210300 HYDROMULCH SQFT 877,000 0.02 17,540.00 0.04 35,080.00

81 210350 FIBER ROLLS LF 44,302 2.20 97,464.40 2.10 93,034.20

82 210430 HYDROSEED SQFT 966,000 0.03 28,980.00 0.05 48,300.00

83 000003 COMPOST SQFT 966,000 0.06 57,960.00 0.16 154,560.00

84 210630 INCORPORATE MATERIALS SQFT 966,000 0.05 48,300.00 0.02 19,320.00

85 250201 CLASS 2 AGGREGATE SUBBASE CY 11,100 32.00 355,200.00 30.00 333,000.00

86 260203 CLASS 2 AGGREGATE BASE (CY) CY 13,500 37.00 499,500.00 34.00 459,000.00

87 280000 LEAN CONCRETE BASE CY 7,990 215.00 1,717,850.00 149.00 1,190,510.00

87.A 280015 LEAN CONCRETE BASE RAPID SETTING CY 280 525.00 147,000.00 375.00 105,000.00

88 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 0.5 8,200.00 4,100.00 7,000.00 3,500.00

89 390100 PRIME COAT TON 30 1,400.00 42,000.00 1,050.00 31,500.00

90 390132 HOT MIX ASPHALT (TYPE A) TON 34,600 86.00 2,975,600.00 88.00 3,044,800.00

91 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 130 200.00 26,000.00 132.00 17,160.00

92 394060 DATA CORE LS 1 10,000.00 10,000.00 5,000.00 5,000.00

93 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 990 5.00 4,950.00 3.25 3,217.50

94 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 130 5.00 650.00 3.25 422.50

95 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) LF 480 5.00 2,400.00 3.25 1,560.00

96 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 140 5.00 700.00 3.25 455.00

97 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 180 5.00 900.00 3.25 585.00

98 397005 TACK COAT TON 66 1,500.00 99,000.00 650.00 42,900.00
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

99 398100 REMOVE ASPHALT CONCRETE DIKE LF 12,200 6.00 73,200.00 4.00 48,800.00

100 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 79,200 4.00 316,800.00 2.55 201,960.00

101 398300 REMOVE BASE AND SURFACING CY 8,700 8.00 69,600.00 6.50 56,550.00

102 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 15,700 270.00 4,239,000.00 287.00 4,505,900.00

102.A 600140 CONCRETE (RAPID SETTING) CY 560 630.00 352,800.00 445.00 249,200.00

103 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- ------- ------- -------

104 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 66,100 4.70 310,670.00 6.40 423,040.00

105 414241 ISOLATION JOINT SEAL (SILICONE) LF 1,510 7.00 10,570.00 5.60 8,456.00

106 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,330 100.00 233,000.00 228.00 531,240.00

107 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 52 1,600.00 83,200.00 1,100.00 57,200.00

108 500001(P) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 216,000.00 216,000.00 245,000.00 245,000.00

109 510051(F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 389 350.00 136,150.00 350.00 136,150.00

110 510053(F) STRUCTURAL CONCRETE, BRIDGE CY 1,916 775.00 1,484,900.00 860.00 1,647,760.00

111 510054(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) CY 890 360.00 320,400.00 855.00 760,950.00

112 510060(F) STRUCTURAL CONCRETE, RETAINING WALL CY 6,220 330.00 2,052,600.00 365.00 2,270,300.00

113 510086(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 271 500.00 135,500.00 800.00 216,800.00

114 510090(F) STRUCTURAL CONCRETE, BOX CULVERT CY 647 700.00 452,900.00 820.00 530,540.00

115 510092(F) STRUCTURAL CONCRETE, HEADWALL CY 152 1,300.00 197,600.00 1,600.00 243,200.00

116 510094(F) STRUCTURAL CONCRETE, DRAINAGE INLET CY 117 2,000.00 234,000.00 2,400.00 280,800.00

117 510502(F) MINOR CONCRETE (MINOR STRUCTURE) CY 213 300.00 63,900.00 475.00 101,175.00

118 511035(F) ARCHITECTURAL TREATMENT SQFT 1,691 10.00 16,910.00 35.00 59,185.00

119 511064(F) FRACTURED RIB TEXTURE SQFT 28,200 6.50 183,300.00 13.00 366,600.00

120 519092(P) JOINT SEAL ASSEMBLY (MR 2 1/2") LF 180 350.00 63,000.00 450.00 81,000.00

121 520101(P-F) BAR REINFORCING STEEL LB 142,891 1.00 142,891.00 1.15 164,324.65

122 520102(P-F) BAR REINFORCING STEEL (BRIDGE) LB 696,603 1.00 696,603.00 1.40 975,244.20

123 520103(P-F) BAR REINFORCING STEEL (RETAINING WALL)   LB 737,000 1.00 737,000.00 1.15 847,550.00

124 560218(F) FURNISH SIGN STRUCTURE (TRUSS) LB 58,410 3.80 221,958.00 4.00 233,640.00

125 560219(F) INSTALL SIGN STRUCTURE (TRUSS) LB 58,410 0.20 11,682.00 0.55 32,125.50

126 820710 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 400 28.00 11,200.00 24.00 9,600.00

127 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 320 7.50 2,400.00 10.00 3,200.00

128 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 330 8.00 2,640.00 11.00 3,630.00
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
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In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
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BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

129 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 360 15.00 5,400.00 19.00 6,840.00

130 568046 REMOVE SIGN STRUCTURE (EA) EA 1 1,500.00 1,500.00 8,000.00 8,000.00

131 0000003 RETROREFLECTIVE SHEETING (TYPE XI) SQFT 1,400 4.00 5,600.00 6.00 8,400.00

132 600029 REMOVE ASPHALT CONCRETE SURFACING SQFT 470 25.00 11,750.00 5.00 2,350.00

133 600097 BRIDGE REMOVAL LS 1 170,000.00 170,000.00 235,000.00 235,000.00

134 610108(P) 18" ALTERNATIVE PIPE CULVERT LF 280 140.00 39,200.00 152.00 42,560.00

135 610112(P) 24" ALTERNATIVE PIPE CULVERT LF 3,230 100.00 323,000.00 125.00 403,750.00

136 610121(P) 36" ALTERNATIVE PIPE CULVERT LF 150 175.00 26,250.00 197.00 29,550.00

137 650014(P) 18" REINFORCED CONCRETE PIPE LF 450 175.00 78,750.00 260.00 117,000.00

138 650018(P) 24" REINFORCED CONCRETE PIPE LF 34 375.00 12,750.00 285.00 9,690.00

139 650026(P) 36" REINFORCED CONCRETE PIPE LF 4 1,500.00 6,000.00 1,050.00 4,200.00

140 665023(P) 24" CORRUGATED STEEL PIPE (.079" THICK) LF 17 330.00 5,610.00 495.00 8,415.00

141 665036(P) 36" CORRUGATED STEEL PIPE (.079" THICK) LF 9 650.00 5,850.00 1,500.00 13,500.00

142 665046(P) 48" CORRUGATED STEEL PIPE (.079" THICK) LF 3 2,750.00 8,250.00 370.00 1,110.00

143 665058(P) 66" CORRUGATED STEEL PIPE (.109" THICK) LF 14 800.00 11,200.00 1,060.00 14,840.00

144 690117(P) 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) LF 350 125.00 43,750.00 155.00 54,250.00

145 703460(P) 24" WELDED STEEL PIPE CASING (BRIDGE) LF 78 160.00 12,480.00 275.00 21,450.00

146 710167 REMOVE FLARED END SECTION EA 3 800.00 2,400.00 2,000.00 6,000.00

147 705311 18" ALTERNATIVE FLARED END SECTION EA 6 1,100.00 6,600.00 1,900.00 11,400.00

148 705315 24" ALTERNATIVE FLARED END SECTION EA 8 1,800.00 14,400.00 1,920.00 15,360.00

149 710102 ABANDON CULVERT (LF) LF 420 50.00 21,000.00 38.00 15,960.00

150 710132 REMOVE CULVERT (LF) LF 480 30.00 14,400.00 61.00 29,280.00

151 710150 REMOVE INLET EA 8 1,000.00 8,000.00 2,000.00 16,000.00

152 710152 REMOVE HEADWALL EA 9 5,500.00 49,500.00 3,000.00 27,000.00

153 710262 CAP INLET EA 1 3,500.00 3,500.00 6,300.00 6,300.00

154 710370 SAND BACKFILL CY 32 900.00 28,800.00 170.00 5,440.00

155 721015(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 117 150.00 17,550.00 208.00 24,336.00

156 721028(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 97 150.00 14,550.00 262.00 25,414.00

157 721431 CONCRETE (CONCRETE APRON) CY 4 750.00 3,000.00 155.00 620.00

158 721810(F) SLOPE PAVING (CONCRETE) CY 75 900.00 67,500.00 845.00 63,375.00

159 729011(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 490 5.00 2,450.00 6.50 3,185.00

160 730020 MINOR CONCRETE (CURB) (CY) CY 140 825.00 115,500.00 640.00 89,600.00
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Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

161 730045 MINOR CONCRETE (GUTTER) (CY) CY 54 475.00 25,650.00 883.00 47,682.00

162 731504 MINOR CONCRETE(CURB AND GUTTER) CY 360 645.00 232,200.00 536.00 192,960.00

163 731521 MINOR CONCRETE (SIDEWALK) CY 190 500.00 95,000.00 590.00 112,100.00

164 731530 MINOR CONCRETE (TEXTURED PAVING) CY 62 800.00 49,600.00 962.00 59,644.00

165 731623 MINOR CONCRETE (CURB RAMP) CY 17 1,700.00 28,900.00 2,250.00 38,250.00

166 731780 REMOVE CONCRETE SIDEWALK (SQYD) SQYD 580 25.00 14,500.00 15.00 8,700.00

167 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 390 10.00 3,900.00 8.50 3,315.00

168 750001(P-F) MISCELLANEOUS IRON AND STEEL LB 29,311 3.85 112,847.35 1.30 38,104.30

169 750501(P-F) MISCELLANEOUS METAL (BRIDGE) LB 1,331 12.00 15,972.00 7.00 9,317.00

170 770030(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 270,000.00 270,000.00 275,000.00 275,000.00

171 770050(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 307,500.00 307,500.00 315,000.00 315,000.00

172 770070(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 3) LS 1 25,000.00 25,000.00 26,000.00 26,000.00

173 770090(P) LIGHTING (CITY STREET) LS 1 195,000.00 195,000.00 200,000.00 200,000.00

174 780460(F) ANTI-GRAFFITI COATING SQFT 41,600 2.10 87,360.00 0.95 39,520.00

175 800360 CHAIN LINK FENCE (TYPE CL-6) LF 3,710 26.75 99,242.50 27.00 100,170.00

176 803030 REMOVE FENCE (TYPE BW) LF 1,120 4.60 5,152.00 5.50 6,160.00

177 803050 REMOVE CHAIN LINK FENCE LF 2,690 8.50 22,865.00 10.00 26,900.00

178 810120 REMOVE PAVEMENT MARKER EA 8,080 1.25 10,100.00 1.20 9,696.00

179 810170 DELINEATOR (CLASS 1) EA 170 50.00 8,500.00 62.00 10,540.00

180 810200 TEMPORARY DELINEATOR (CLASS 1) EA 29 40.00 1,160.00 78.00 2,262.00

181 820230 REMOVE SIGN EA 86 100.00 8,600.00 81.00 6,966.00

182 820610 RELOCATE ROADSIDE SIGN EA 1 230.00 230.00 820.00 820.00

183 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 630 10.00 6,300.00 12.00 7,560.00

184 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 96 11.00 1,056.00 17.00 1,632.00

185 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 120 17.00 2,040.00 23.00 2,760.00

186 820840 ROADSIDE SIGN - ONE POST EA 130 300.00 39,000.00 320.00 41,600.00

187 820850 ROADSIDE SIGN - TWO POST EA 6 1,100.00 6,600.00 1,200.00 7,200.00

188 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 40 130.00 5,200.00 150.00 6,000.00

189 820890 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 64 20.00 1,280.00 62.00 3,968.00

190 832005 MIDWEST GUARDRAIL SYSTEM LF 2,880 30.00 86,400.00 32.00 92,160.00

191 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,740 45.00 78,300.00 74.00 128,760.00

192 833000(F) METAL RAILING [BRIDGE] LF 780 330.00 257,400.00 333.00 259,740.00

193 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1 100.00 100.00 105.00 105.00
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194 839521(P-F) CABLE RAILING LF 1,740 23.50 40,890.00 24.00 41,760.00

195 839543(P) TRANSITION RAILING (TYPE WB-31) EA 7 4,600.00 32,200.00 4,700.00 32,900.00

196 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 1,040.00 8,320.00 1,100.00 8,800.00

197 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 4 4,600.00 18,400.00 4,700.00 18,800.00

198 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 8 3,700.00 29,600.00 3,800.00 30,400.00

199 839703 CONCRETE BARRIER (TYPE 60C) LF 89 340.00 30,260.00 215.00 19,135.00

200 839709 CONCRETE BARRIER (TYPE 60GE) LF 200 365.00 73,000.00 340.00 68,000.00

201 839401(F) CONCRETE BARRIER [TYPE 736SW MOD] LF 377 150.00 56,550.00 330.00 124,410.00

202 839726(F) CONCRETE BARRIER (TYPE 736A) LF 1,656 100.00 165,600.00 140.00 231,840.00

203 839727(F) CONCRETE BARRIER (TYPE 736 MODIFIED) LF 377 110.00 41,470.00 223.00 84,071.00

204 839731(F) CONCRETE BARRIER (TYPE 736B) LF 926 130.00 120,380.00 172.00 159,272.00

205 839752 REMOVE GUARDRAIL LF 1,880 10.00 18,800.00 15.00 28,200.00

206 839774 REMOVE CONCRETE BARRIER LF 300 24.00 7,200.00 62.00 18,600.00

207 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT 
VISIBILITY) SQFT 9,840 6.00 59,040.00 5.50 54,120.00

208 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 80,500 0.30 24,150.00 0.20 16,100.00

209 840504 4" THERMOPLASTIC TRAFFIC STRIPE [(ENHANCED WET NIGHT 
VISIBILITY)] LF 10,900 0.50 5,450.00 0.65 7,085.00

210 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 1,600 2.00 3,200.00 0.80 1,280.00

211 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 15,500 3.00 46,500.00 0.95 14,725.00

212 846020 REMOVE PAINTED TRAFFIC STRIPE LF 234,000 0.30 70,200.00 0.16 37,440.00

213 846025 REMOVE PAINTED PAVEMENT MARKING SQFT 1,580 2.50 3,950.00 1.70 2,686.00

214 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 193 35.00 6,755.00 18.00 3,474.00

215 846052 SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN 
INDENTATIONS) STA 54 90.00 4,860.00 355.00 19,170.00

216 810101(P) PAVEMENT MARKER (NON-REFLECTIVE) EA 2,780 1.00 2,780.00 2.00 5,560.00

217 810230(P) PAVEMENT MARKER (RETROREFLECTIVE) EA 2,070 5.00 10,350.00 3.75 7,762.50

218 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM 
ELEMENTS DURING CONSTRUCTION LS 1 5,000.00 5,000.00 6,000.00 6,000.00

219 870136 ELECTRIC SERVICE FOR IRRIGATION LS 1 12,000.00 12,000.00 6,000.00 6,000.00

220 870510 RAMP METERING SYSTEM LS 1 356,000.00 356,000.00 360,000.00 360,000.00

221 871812 INTERCONNECTION CONDUIT AND CABLE (LS) LS 1 95,000.00 95,000.00 100,000.00 100,000.00
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222 000003 TEMPORARY MICROWAVE VEHICLE DETECTION SYSTEM LS 1 16,000.00 16,000.00 17,000.00 17,000.00

223 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS 1 1,065,000.00 1,065,000.00 870,000.00 870,000.00

224 995100 WATER METER CHARGES LS 1 50,000.00 50,000.00 37,000.00 37,000.00

225 999990 MOBILIZATION LS 1 2,600,000.00 2,600,000.00 2,500,000.00 2,500,000.00

BASE BID SCHEDULE TOTAL 
ITEMS 1 - 225 34,593,204.00 36,019,666.85

ALTERNATE BID SCHEDULE 1 - EASTERN MUNICIPAL WATER DISTRICT
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

226 019902

Furnish and install all necessary materials, labor, and equipment for the 
construction of the 12-inch CML&C water pipeline relocation per SK-1259, 
including but not limited to the installation of all necessary appurtenances, 
CTS, AV/AR, weld joints, dewatering of existing pipeline, all testing , 
connections, start-up as specified, removal and disposal of existing 
pipeline, and trench backfill per EMWD standards, contract drawings, and 
specifications, complete and in place .

LS 1 50,000.00 50,000.00 103,000.00 103,000.00

227 066105
Furnish and install all necessary materials, labor, and equipment to adjust 
existing manhole covers to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 2 1,750.00 3,500.00 1,500.00 3,000.00

228 066860
Furnish and install all necessary materials, labor, and equipment to 
reconstruct existing manholes  per EMWD standards, contract drawings, 
and specifications, complete and in place.

EA 2 7,250.00 14,500.00 5,700.00 11,400.00

229 070030
Furnish and install all necessary materials, labor, and equipment to adjust 
existing water valve caps to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 28 500.00 14,000.00 810.00 22,680.00

230 080050

Furnish and install all necessary materials, labor, and equipment to 
abandon existing 8" water line, remove water valve and end plug with 12" 
of concrete per EMWD standards, contract drawings, and specifications, 
complete and in place.

LS 1 12,000.00 12,000.00 18,000.00 18,000.00

ALTERNATE BID SCHEDULE 1 TOTAL 
ITEMS 226 - 230 94,000.00 158,080.00
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ALTERNATE BID SCHEDULE 2 - FRONTIER COMMUNICATIONS
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

231 710212 ADJUST MANHOLE TO GRADE EA 7 1,100.00 7,700.00 1,300.00 9,100.00

ALTERNATE BID SCHEDULE 2 TOTAL 
ITEM 231 7,700.00 9,100.00

ALTERNATE BID SCHEDULE 3 (COLD PLANE AND OVERLAY SB ENTRANCE RAMP AND NB EXIT RAMP)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

232 390132 HOT MIX ASPHALT (TYPE A) TON 41 86.00 3,526.00 225.00 9,225.00

233 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 664 200.00 132,800.00 105.00 69,720.00

234 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,550 5.00 7,750.00 3.25 5,037.50

235 397005 TACK COAT TON 2 1,500.00 3,000.00 650.00 1,300.00

236 398100 REMOVE ASPHALT CONCRETE DIKE LF 1,550 6.00 9,300.00 3.50 5,425.00

237 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 4,930 4.00 19,720.00 4.70 23,171.00

238 999990 MOBILIZATION LS 1 14,000.00 14,000.00 3,500.00 3,500.00

ALTERNATE BID SCHEDULE 3 TOTAL 
ITEMS 232 - 238 190,096.00 117,378.50
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BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 83,000.00 83,000.00 83,000.00 83,000.00

2 066105 RESIDENT ENGINEERS OFFICE LS 1 200,000.00 200,000.00 50,000.00 50,000.00

3 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 5,100.00 5,100.00 33,000.00 33,000.00

4 070030 LEAD COMPLIANCE PLAN LS 1 13,500.00 13,500.00 2,000.00 2,000.00

5 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 7,000.00 7,000.00 7,000.00 7,000.00

6 100100 DEVELOP WATER SUPPLY LS 1 45,000.00 45,000.00 45,000.00 45,000.00

7 120090 CONSTRUCTION AREA SIGNS LS 1 68,000.00 68,000.00 80,000.00 80,000.00

8 120100 TRAFFIC CONTROL SYSTEM LS 1 503,395.30 503,395.30 600,000.00 600,000.00

9 120120 TYPE III BARRICADE EA 110 140.00 15,400.00 70.00 7,700.00

10 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,060 4.20 17,052.00 2.20 8,932.00

11 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 130,000 0.34 44,200.00 0.40 52,000.00

12 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) EA 28 45.00 1,260.00 44.00 1,232.00

13 120199 TRAFFIC PLASTIC DRUM EA 660 12.00 7,920.00 55.00 36,300.00

14 120300 TEMPORARY PAVEMENT MARKER EA 3,770 3.00 11,310.00 6.00 22,620.00

15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 8 13,000.00 104,000.00 17,000.00 136,000.00

16 129000 TEMPORARY RAILING (TYPE K) LF 24,300 10.00 243,000.00 16.00 388,800.00

17 129100 TEMPORARY CRASH CUSHION MODULE EA 170 125.00 21,250.00 200.00 34,000.00

18 129110 TEMPORARY CRASH CUSHION EA 22 800.00 17,600.00 4,000.00 88,000.00

19 129150 TEMPORARY TRAFFIC SCREEN LF 24,300 1.25 30,375.00 3.00 72,900.00

20 130100 JOB SITE MANAGEMENT LS 1 230,000.00 230,000.00 56,000.00 56,000.00

21 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 8,000.00 8,000.00 3,000.00 3,000.00

22 130330 STORM WATER ANNUAL REPORT EA 2 550.00 1,100.00 400.00 800.00

23 130500 TEMPORARY EROSION CONTROL BLANKET SQYD 14,500 5.25 76,125.00 2.05 29,725.00

24 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 1,500.00 18,000.00 230.00 2,760.00

25 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 97,000 0.50 48,500.00 0.75 72,750.00

26 130570 TEMPORARY COVER SQYD 33,400 1.10 36,740.00 2.60 86,840.00

27 130610 TEMPORARY CHECK DAM LF 190 75.00 14,250.00 4.00 760.00

28 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 70 360.00 25,200.00 200.00 14,000.00

29 130640 TEMPORARY FIBER ROLL LF 38,500 4.50 173,250.00 2.35 90,475.00

30 130680 TEMPORARY SILT FENCE LF 6,800 7.00 47,600.00 2.00 13,600.00

31 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 17 5,800.00 98,600.00 2,800.00 47,600.00

32 130730 STREET SWEEPING LS 1 160,000.00 160,000.00 90,000.00 90,000.00

33 130900 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 15,000.00 15,000.00 26,000.00 26,000.00
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ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

34 071325 TEMPORARY FENCE (TYPE ESA) LF 12,900 4.00 51,600.00 2.20 28,380.00

35 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 5,820 1.25 7,275.00 1.65 9,603.00

36 141120 TREATED WOOD WASTE LB 29,800 0.60 17,880.00 0.26 7,748.00

37 148005 NOISE MONITORING LS 1 12,000.00 12,000.00 5,000.00 5,000.00

38 000003 REMOVE EXISTING POLE EA 3 900.00 2,700.00 1,000.00 3,000.00

39 170103 CLEARING AND GRUBBING (LS) LS 1 50,000.00 50,000.00 50,000.00 50,000.00

40 190101(F) ROADWAY EXCAVATION CY 102,000 16.35 1,667,700.00 15.00 1,530,000.00

41 192001(F) STRUCTURE EXCAVATION [FOUNDATION TREATMENT] CY 1,628 55.00 89,540.00 75.00 122,100.00

42 192003(F) STRUCTURE EXCAVATION (BRIDGE) CY 613 475.00 291,175.00 70.00 42,910.00

43 192037(F) STRUCTURE EXCAVATION (RETAINING WALL) CY 11,770 80.00 941,600.00 35.00 411,950.00

44 193003(F) STRUCTURE BACKFILL (BRIDGE) CY 615 75.00 46,125.00 85.00 52,275.00

45 193013(F) STRUCTURE BACKFILL (RETAINING WALL) CY 19,490 48.00 935,520.00 70.00 1,364,300.00

46 193031(F) PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 730 140.00 102,200.00 85.00 62,050.00

47 198010 IMPORTED BORROW (CY) CY 101,000 3.00 303,000.00 10.00 1,010,000.00

48 200114 ROCK BLANKET SQYD 5,160 138.00 712,080.00 160.00 825,600.00

49 202004 IRON SULFATE (LB) LB 22 2.00 44.00 2.00 44.00

50 202006 SOIL AMENDMENT CY 3 105.00 315.00 100.00 300.00

51 202037 ORGANIC FERTILIZER LB 22 5.00 110.00 5.00 110.00

52 204011 PLANT (GROUP K) EA 44 380.00 16,720.00 363.00 15,972.00

53 204099 PLANT ESTABLISHMENT WORK LS 1 16,000.00 16,000.00 15,000.00 15,000.00

54 205035 WOOD MULCH CY 3 68.00 204.00 65.00 195.00

55 206559(P) CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 33,500.00 33,500.00 32,000.00 32,000.00

56 206564(P) 1 1/2" REMOTE CONTROL VALVE EA 10 500.00 5,000.00 500.00 5,000.00

57 206757(P) 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2 8,200.00 16,400.00 8,000.00 16,000.00

58 207055(P-F) 2" COPPER PIPE (SUPPLY LINE) LF 30 32.00 960.00 30.00 900.00

59 208220(P-F) 1/2" DRIP IRRIGATION TUBING LF 6,534 1.00 6,534.00 0.70 4,573.80

60 208301(P) IRRIGATION CONTROLLER ENCLOSURE CABINET EA 2 3,900.00 7,800.00 4,000.00 8,000.00

61 208423(P) 1" BACKFLOW PREVENTER ASSEMBLY EA 2 5,400.00 10,800.00 5,000.00 10,000.00

62 208440(P) BACKFLOW PREVENTER ENCLOSURE EA 2 3,100.00 6,200.00 3,000.00 6,000.00

63 208442(P) FLOW SENSOR EA 2 1,500.00 3,000.00 1,400.00 2,800.00

64 208445(P) TREE WELL SPRINKLER ASSEMBLY EA 90 31.00 2,790.00 30.00 2,700.00

65 208448(P) RISER SPRINKLER ASSEMBLY EA 34 36.00 1,224.00 35.00 1,190.00

66 208450(P) DRIP VALVE ASSEMBLY EA 4 330.00 1,320.00 320.00 1,280.00
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67 208575(P) 2" GATE VALVE EA 5 580.00 2,900.00 600.00 3,000.00

68 208594(P-F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,455 4.20 10,311.00 4.00 9,820.00

69 208595(P-F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,700 4.40 20,680.00 5.20 24,440.00

70 208597(P-F) 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 500 4.60 2,300.00 5.00 2,500.00

71 208605(P-F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 6,550 8.00 52,400.00 8.00 52,400.00

72 208640(P) PRESSURE REGULATING VALVE EA 2 425.00 850.00 400.00 800.00

73 208683(P) BALL VALVE EA 35 320.00 11,200.00 300.00 10,500.00

74 208760(P) 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) LF 250 100.00 25,000.00 95.00 23,750.00

75 208820(P) 10" WELDED STEEL PIPE CONDUIT LF 58 390.00 22,620.00 375.00 21,750.00

76 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 165.00 990.00 200.00 1,200.00

77 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 89,000 0.45 40,050.00 0.50 44,500.00

78 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) SQFT 210 3.80 798.00 4.00 840.00

79 210290 ROLLED EROSION CONTROL PRODUCT (TRM) SQFT 210 27.00 5,670.00 30.00 6,300.00

80 210300 HYDROMULCH SQFT 877,000 0.05 43,850.00 0.04 35,080.00

81 210350 FIBER ROLLS LF 44,302 3.40 150,626.80 3.70 163,917.40

82 210430 HYDROSEED SQFT 966,000 0.05 48,300.00 0.04 38,640.00

83 000003 COMPOST SQFT 966,000 0.22 212,520.00 0.25 241,500.00

84 210630 INCORPORATE MATERIALS SQFT 966,000 0.05 48,300.00 0.06 57,960.00

85 250201 CLASS 2 AGGREGATE SUBBASE CY 11,100 36.00 399,600.00 39.00 432,900.00

86 260203 CLASS 2 AGGREGATE BASE (CY) CY 13,500 42.00 567,000.00 39.00 526,500.00

87 280000 LEAN CONCRETE BASE CY 7,990 135.00 1,078,650.00 184.00 1,470,160.00

87.A 280015 LEAN CONCRETE BASE RAPID SETTING CY 280 425.00 119,000.00 391.00 109,480.00

88 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 0.5 5,100.00 2,550.00 3,300.00 1,650.00

89 390100 PRIME COAT TON 30 1,700.00 51,000.00 1,600.00 48,000.00

90 390132 HOT MIX ASPHALT (TYPE A) TON 34,600 90.00 3,114,000.00 104.00 3,598,400.00

91 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 130 153.00 19,890.00 193.00 25,090.00

92 394060 DATA CORE LS 1 10,200.00 10,200.00 1,000.00 1,000.00

93 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 990 14.00 13,860.00 6.50 6,435.00

94 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 130 42.00 5,460.00 6.50 845.00

95 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) LF 480 20.00 9,600.00 6.50 3,120.00

96 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 140 42.00 5,880.00 6.50 910.00

97 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 180 42.00 7,560.00 6.50 1,170.00

98 397005 TACK COAT TON 66 920.00 60,720.00 700.00 46,200.00

6 7
Flatiron West, Inc. USS CAL Builders
San Marcos, CA 92078 Stanton, CA 90680

I-215.Scott.Rd.Interchange: Summary Web
Updated: 5/22/18 Page 30 of 63



Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

99 398100 REMOVE ASPHALT CONCRETE DIKE LF 12,200 0.50 6,100.00 1.00 12,200.00

100 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 79,200 2.40 190,080.00 2.20 174,240.00

101 398300 REMOVE BASE AND SURFACING CY 8,700 1.00 8,700.00 30.00 261,000.00

102 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 15,700 310.00 4,867,000.00 225.00 3,532,500.00

102.A 600140 CONCRETE (RAPID SETTING) CY 560 510.00 285,600.00 522.00 292,320.00

103 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- ------- ------- -------

104 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 66,100 4.80 317,280.00 7.75 512,275.00

105 414241 ISOLATION JOINT SEAL (SILICONE) LF 1,510 9.00 13,590.00 18.50 27,935.00

106 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,330 135.00 314,550.00 115.00 267,950.00

107 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 52 1,850.00 96,200.00 1,800.00 93,600.00

108 500001(P) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 240,000.00 240,000.00 237,000.00 237,000.00

109 510051(F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 389 390.00 151,710.00 570.00 221,730.00

110 510053(F) STRUCTURAL CONCRETE, BRIDGE CY 1,916 1,060.00 2,030,960.00 720.00 1,379,520.00

111 510054(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) CY 890 650.00 578,500.00 660.00 587,400.00

112 510060(F) STRUCTURAL CONCRETE, RETAINING WALL CY 6,220 240.00 1,492,800.00 472.00 2,935,840.00

113 510086(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 271 670.00 181,570.00 620.00 168,020.00

114 510090(F) STRUCTURAL CONCRETE, BOX CULVERT CY 647 825.00 533,775.00 910.00 588,770.00

115 510092(F) STRUCTURAL CONCRETE, HEADWALL CY 152 765.00 116,280.00 735.00 111,720.00

116 510094(F) STRUCTURAL CONCRETE, DRAINAGE INLET CY 117 1,700.00 198,900.00 2,000.00 234,000.00

117 510502(F) MINOR CONCRETE (MINOR STRUCTURE) CY 213 210.00 44,730.00 260.00 55,380.00

118 511035(F) ARCHITECTURAL TREATMENT SQFT 1,691 20.00 33,820.00 28.00 47,348.00

119 511064(F) FRACTURED RIB TEXTURE SQFT 28,200 10.00 282,000.00 5.20 146,640.00

120 519092(P) JOINT SEAL ASSEMBLY (MR 2 1/2") LF 180 340.00 61,200.00 300.00 54,000.00

121 520101(P-F) BAR REINFORCING STEEL LB 142,891 1.10 157,180.10 1.20 171,469.20

122 520102(P-F) BAR REINFORCING STEEL (BRIDGE) LB 696,603 1.10 766,263.30 1.10 766,263.30

123 520103(P-F) BAR REINFORCING STEEL (RETAINING WALL)   LB 737,000 1.15 847,550.00 1.00 737,000.00

124 560218(F) FURNISH SIGN STRUCTURE (TRUSS) LB 58,410 4.10 239,481.00 4.20 245,322.00

125 560219(F) INSTALL SIGN STRUCTURE (TRUSS) LB 58,410 0.20 11,682.00 0.20 11,682.00

126 820710 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 400 28.00 11,200.00 31.00 12,400.00

127 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 320 15.00 4,800.00 8.00 2,560.00

128 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 330 15.00 4,950.00 9.00 2,970.00
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129 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 360 20.00 7,200.00 17.00 6,120.00

130 568046 REMOVE SIGN STRUCTURE (EA) EA 1 3,400.00 3,400.00 1,700.00 1,700.00

131 0000003 RETROREFLECTIVE SHEETING (TYPE XI) SQFT 1,400 4.50 6,300.00 4.40 6,160.00

132 600029 REMOVE ASPHALT CONCRETE SURFACING SQFT 470 3.00 1,410.00 3.00 1,410.00

133 600097 BRIDGE REMOVAL LS 1 200,000.00 200,000.00 150,000.00 150,000.00

134 610108(P) 18" ALTERNATIVE PIPE CULVERT LF 280 88.00 24,640.00 57.00 15,960.00

135 610112(P) 24" ALTERNATIVE PIPE CULVERT LF 3,230 90.00 290,700.00 62.00 200,260.00

136 610121(P) 36" ALTERNATIVE PIPE CULVERT LF 150 160.00 24,000.00 70.00 10,500.00

137 650014(P) 18" REINFORCED CONCRETE PIPE LF 450 105.00 47,250.00 100.00 45,000.00

138 650018(P) 24" REINFORCED CONCRETE PIPE LF 34 165.00 5,610.00 110.00 3,740.00

139 650026(P) 36" REINFORCED CONCRETE PIPE LF 4 490.00 1,960.00 132.00 528.00

140 665023(P) 24" CORRUGATED STEEL PIPE (.079" THICK) LF 17 210.00 3,570.00 150.00 2,550.00

141 665036(P) 36" CORRUGATED STEEL PIPE (.079" THICK) LF 9 1,350.00 12,150.00 175.00 1,575.00

142 665046(P) 48" CORRUGATED STEEL PIPE (.079" THICK) LF 3 1,800.00 5,400.00 185.00 555.00

143 665058(P) 66" CORRUGATED STEEL PIPE (.109" THICK) LF 14 600.00 8,400.00 200.00 2,800.00

144 690117(P) 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) LF 350 90.00 31,500.00 70.00 24,500.00

145 703460(P) 24" WELDED STEEL PIPE CASING (BRIDGE) LF 78 345.00 26,910.00 180.00 14,040.00

146 710167 REMOVE FLARED END SECTION EA 3 1,600.00 4,800.00 500.00 1,500.00

147 705311 18" ALTERNATIVE FLARED END SECTION EA 6 1,750.00 10,500.00 500.00 3,000.00

148 705315 24" ALTERNATIVE FLARED END SECTION EA 8 2,000.00 16,000.00 550.00 4,400.00

149 710102 ABANDON CULVERT (LF) LF 420 16.00 6,720.00 5.00 2,100.00

150 710132 REMOVE CULVERT (LF) LF 480 42.00 20,160.00 15.00 7,200.00

151 710150 REMOVE INLET EA 8 1,350.00 10,800.00 500.00 4,000.00

152 710152 REMOVE HEADWALL EA 9 1,300.00 11,700.00 750.00 6,750.00

153 710262 CAP INLET EA 1 1,500.00 1,500.00 250.00 250.00

154 710370 SAND BACKFILL CY 32 220.00 7,040.00 65.00 2,080.00

155 721015(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 117 175.00 20,475.00 165.00 19,305.00

156 721028(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 97 175.00 16,975.00 165.00 16,005.00

157 721431 CONCRETE (CONCRETE APRON) CY 4 1,400.00 5,600.00 1,500.00 6,000.00

158 721810(F) SLOPE PAVING (CONCRETE) CY 75 765.00 57,375.00 530.00 39,750.00

159 729011(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 490 6.00 2,940.00 5.50 2,695.00

160 730020 MINOR CONCRETE (CURB) (CY) CY 140 2,550.00 357,000.00 325.00 45,500.00
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161 730045 MINOR CONCRETE (GUTTER) (CY) CY 54 1,100.00 59,400.00 325.00 17,550.00

162 731504 MINOR CONCRETE(CURB AND GUTTER) CY 360 580.00 208,800.00 350.00 126,000.00

163 731521 MINOR CONCRETE (SIDEWALK) CY 190 500.00 95,000.00 300.00 57,000.00

164 731530 MINOR CONCRETE (TEXTURED PAVING) CY 62 1,060.00 65,720.00 575.00 35,650.00

165 731623 MINOR CONCRETE (CURB RAMP) CY 17 1,850.00 31,450.00 475.00 8,075.00

166 731780 REMOVE CONCRETE SIDEWALK (SQYD) SQYD 580 13.00 7,540.00 17.00 9,860.00

167 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 390 10.00 3,900.00 16.00 6,240.00

168 750001(P-F) MISCELLANEOUS IRON AND STEEL LB 29,311 1.50 43,966.50 1.36 39,862.96

169 750501(P-F) MISCELLANEOUS METAL (BRIDGE) LB 1,331 8.00 10,648.00 6.00 7,986.00

170 770030(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 285,000.00 285,000.00 350,000.00 350,000.00

171 770050(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 400,000.00 400,000.00 470,000.00 470,000.00

172 770070(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 3) LS 1 20,300.00 20,300.00 35,000.00 35,000.00

173 770090(P) LIGHTING (CITY STREET) LS 1 170,000.00 170,000.00 290,000.00 290,000.00

174 780460(F) ANTI-GRAFFITI COATING SQFT 41,600 1.20 49,920.00 1.40 58,240.00

175 800360 CHAIN LINK FENCE (TYPE CL-6) LF 3,710 30.00 111,300.00 35.00 129,850.00

176 803030 REMOVE FENCE (TYPE BW) LF 1,120 4.00 4,480.00 4.50 5,040.00

177 803050 REMOVE CHAIN LINK FENCE LF 2,690 6.00 16,140.00 9.00 24,210.00

178 810120 REMOVE PAVEMENT MARKER EA 8,080 0.75 6,060.00 1.40 11,312.00

179 810170 DELINEATOR (CLASS 1) EA 170 50.00 8,500.00 45.00 7,650.00

180 810200 TEMPORARY DELINEATOR (CLASS 1) EA 29 50.00 1,450.00 30.00 870.00

181 820230 REMOVE SIGN EA 86 80.00 6,880.00 77.00 6,622.00

182 820610 RELOCATE ROADSIDE SIGN EA 1 250.00 250.00 260.00 260.00

183 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 630 15.00 9,450.00 11.00 6,930.00

184 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 96 15.00 1,440.00 12.00 1,152.00

185 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 120 20.00 2,400.00 20.00 2,400.00

186 820840 ROADSIDE SIGN - ONE POST EA 130 310.00 40,300.00 330.00 42,900.00

187 820850 ROADSIDE SIGN - TWO POST EA 6 1,150.00 6,900.00 1,200.00 7,200.00

188 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 40 140.00 5,600.00 150.00 6,000.00

189 820890 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 64 21.00 1,344.00 22.00 1,408.00

190 832005 MIDWEST GUARDRAIL SYSTEM LF 2,880 33.00 95,040.00 34.00 97,920.00

191 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,740 65.00 113,100.00 50.00 87,000.00

192 833000(F) METAL RAILING [BRIDGE] LF 780 345.00 269,100.00 410.00 319,800.00

193 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1 95.00 95.00 72.00 72.00
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194 839521(P-F) CABLE RAILING LF 1,740 25.00 43,500.00 36.00 62,640.00

195 839543(P) TRANSITION RAILING (TYPE WB-31) EA 7 4,200.00 29,400.00 4,000.00 28,000.00

196 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 890.00 7,120.00 1,000.00 8,000.00

197 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 4 4,000.00 16,000.00 4,000.00 16,000.00

198 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 8 3,000.00 24,000.00 3,400.00 27,200.00

199 839703 CONCRETE BARRIER (TYPE 60C) LF 89 315.00 28,035.00 460.00 40,940.00

200 839709 CONCRETE BARRIER (TYPE 60GE) LF 200 210.00 42,000.00 340.00 68,000.00

201 839401(F) CONCRETE BARRIER [TYPE 736SW MOD] LF 377 300.00 113,100.00 300.00 113,100.00

202 839726(F) CONCRETE BARRIER (TYPE 736A) LF 1,656 80.00 132,480.00 193.00 319,608.00

203 839727(F) CONCRETE BARRIER (TYPE 736 MODIFIED) LF 377 135.00 50,895.00 250.00 94,250.00

204 839731(F) CONCRETE BARRIER (TYPE 736B) LF 926 155.00 143,530.00 220.00 203,720.00

205 839752 REMOVE GUARDRAIL LF 1,880 12.00 22,560.00 7.50 14,100.00

206 839774 REMOVE CONCRETE BARRIER LF 300 30.00 9,000.00 45.00 13,500.00

207 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT 
VISIBILITY) SQFT 9,840 3.25 31,980.00 6.60 64,944.00

208 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 80,500 0.25 20,125.00 0.33 26,565.00

209 840504 4" THERMOPLASTIC TRAFFIC STRIPE [(ENHANCED WET NIGHT 
VISIBILITY)] LF 10,900 0.55 5,995.00 0.55 5,995.00

210 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 1,600 0.70 1,120.00 2.20 3,520.00

211 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 15,500 1.20 18,600.00 3.30 51,150.00

212 846020 REMOVE PAINTED TRAFFIC STRIPE LF 234,000 0.40 93,600.00 0.33 77,220.00

213 846025 REMOVE PAINTED PAVEMENT MARKING SQFT 1,580 1.20 1,896.00 3.00 4,740.00

214 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 193 45.00 8,685.00 50.00 9,650.00

215 846052 SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN 
INDENTATIONS) STA 54 220.00 11,880.00 220.00 11,880.00

216 810101(P) PAVEMENT MARKER (NON-REFLECTIVE) EA 2,780 1.00 2,780.00 1.20 3,336.00

217 810230(P) PAVEMENT MARKER (RETROREFLECTIVE) EA 2,070 3.00 6,210.00 5.50 11,385.00

218 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM 
ELEMENTS DURING CONSTRUCTION LS 1 5,000.00 5,000.00 11,000.00 11,000.00

219 870136 ELECTRIC SERVICE FOR IRRIGATION LS 1 5,100.00 5,100.00 11,000.00 11,000.00

220 870510 RAMP METERING SYSTEM LS 1 330,000.00 330,000.00 535,000.00 535,000.00

221 871812 INTERCONNECTION CONDUIT AND CABLE (LS) LS 1 76,000.00 76,000.00 260,000.00 260,000.00
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222 000003 TEMPORARY MICROWAVE VEHICLE DETECTION SYSTEM LS 1 10,100.00 10,100.00 27,500.00 27,500.00

223 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS 1 870,000.00 870,000.00 1,220,000.00 1,220,000.00

224 995100 WATER METER CHARGES LS 1 35,000.00 35,000.00 20,000.00 20,000.00

225 999990 MOBILIZATION LS 1 2,600,000.00 2,600,000.00 1,550,000.00 1,550,000.00

BASE BID SCHEDULE TOTAL 
ITEMS 1 - 225 36,199,980.00 36,663,522.66

ALTERNATE BID SCHEDULE 1 - EASTERN MUNICIPAL WATER DISTRICT
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

226 019902

Furnish and install all necessary materials, labor, and equipment for the 
construction of the 12-inch CML&C water pipeline relocation per SK-1259, 
including but not limited to the installation of all necessary appurtenances, 
CTS, AV/AR, weld joints, dewatering of existing pipeline, all testing , 
connections, start-up as specified, removal and disposal of existing 
pipeline, and trench backfill per EMWD standards, contract drawings, and 
specifications, complete and in place .

LS 1 63,000.00 63,000.00 21,000.00 21,000.00

227 066105
Furnish and install all necessary materials, labor, and equipment to adjust 
existing manhole covers to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 2 2,600.00 5,200.00 700.00 1,400.00

228 066860
Furnish and install all necessary materials, labor, and equipment to 
reconstruct existing manholes  per EMWD standards, contract drawings, 
and specifications, complete and in place.

EA 2 9,500.00 19,000.00 1,500.00 3,000.00

229 070030
Furnish and install all necessary materials, labor, and equipment to adjust 
existing water valve caps to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 28 550.00 15,400.00 500.00 14,000.00

230 080050

Furnish and install all necessary materials, labor, and equipment to 
abandon existing 8" water line, remove water valve and end plug with 12" 
of concrete per EMWD standards, contract drawings, and specifications, 
complete and in place.

LS 1 11,000.00 11,000.00 9,000.00 9,000.00

ALTERNATE BID SCHEDULE 1 TOTAL 
ITEMS 226 - 230 113,600.00 48,400.00
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

ALTERNATE BID SCHEDULE 2 - FRONTIER COMMUNICATIONS
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

231 710212 ADJUST MANHOLE TO GRADE EA 7 1,900.00 13,300.00 700.00 4,900.00

ALTERNATE BID SCHEDULE 2 TOTAL 
ITEM 231 13,300.00 4,900.00

ALTERNATE BID SCHEDULE 3 (COLD PLANE AND OVERLAY SB ENTRANCE RAMP AND NB EXIT RAMP)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

232 390132 HOT MIX ASPHALT (TYPE A) TON 41 195.00 7,995.00 242.00 9,922.00

233 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 664 110.00 73,040.00 116.00 77,024.00

234 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,550 11.00 17,050.00 6.50 10,075.00

235 397005 TACK COAT TON 2 900.00 1,800.00 660.00 1,320.00

236 398100 REMOVE ASPHALT CONCRETE DIKE LF 1,550 1.00 1,550.00 4.40 6,820.00

237 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 4,930 5.50 27,115.00 3.30 16,269.00

238 999990 MOBILIZATION LS 1 1.00 1.00 5,000.00 5,000.00

ALTERNATE BID SCHEDULE 3 TOTAL 
ITEMS 232 - 238 128,551.00 126,430.00

PROJECT TOTAL 
ITEMS 1 - 238 36,455,431.00 36,843,252.66

BASE BID SCHEDULE AND ALTERNATE BID SCHEDULES

Flatiron West, Inc. USS CAL Builders
San Marcos, CA 92078 Stanton, CA 90680
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
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BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 83,000.00 83,000.00 83,000.00 83,000.00

2 066105 RESIDENT ENGINEERS OFFICE LS 1 250,000.00 250,000.00 250,000.00 250,000.00

3 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 2,800.00 2,800.00 2,500.00 2,500.00

4 070030 LEAD COMPLIANCE PLAN LS 1 2,800.00 2,800.00 3,500.00 3,500.00

5 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 7,000.00 7,000.00 7,000.00 7,000.00

6 100100 DEVELOP WATER SUPPLY LS 1 45,000.00 45,000.00 45,000.00 45,000.00

7 120090 CONSTRUCTION AREA SIGNS LS 1 80,100.00 80,100.00 40,000.00 40,000.00

8 120100 TRAFFIC CONTROL SYSTEM LS 1 513,800.00 513,800.00 100,000.00 100,000.00

9 120120 TYPE III BARRICADE EA 110 71.00 7,810.00 85.00 9,350.00

10 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,060 4.40 17,864.00 2.10 8,526.00

11 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 130,000 0.35 45,500.00 0.32 41,600.00

12 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) EA 28 44.00 1,232.00 45.00 1,260.00

13 120199 TRAFFIC PLASTIC DRUM EA 660 8.50 5,610.00 35.00 23,100.00

14 120300 TEMPORARY PAVEMENT MARKER EA 3,770 3.30 12,441.00 5.20 19,604.00

15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 8 8,200.00 65,600.00 10,000.00 80,000.00

16 129000 TEMPORARY RAILING (TYPE K) LF 24,300 11.00 267,300.00 21.00 510,300.00

17 129100 TEMPORARY CRASH CUSHION MODULE EA 170 200.00 34,000.00 320.00 54,400.00

18 129110 TEMPORARY CRASH CUSHION EA 22 3,800.00 83,600.00 5,000.00 110,000.00

19 129150 TEMPORARY TRAFFIC SCREEN LF 24,300 3.90 94,770.00 5.50 133,650.00

20 130100 JOB SITE MANAGEMENT LS 1 354,300.00 354,300.00 150,000.00 150,000.00

21 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 8,000.00 8,000.00 8,000.00 8,000.00

22 130330 STORM WATER ANNUAL REPORT EA 2 440.00 880.00 500.00 1,000.00

23 130500 TEMPORARY EROSION CONTROL BLANKET SQYD 14,500 4.50 65,250.00 2.50 36,250.00

24 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 230.00 2,760.00 1,500.00 18,000.00

25 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 97,000 0.75 72,750.00 0.75 72,750.00

26 130570 TEMPORARY COVER SQYD 33,400 2.80 93,520.00 2.50 83,500.00

27 130610 TEMPORARY CHECK DAM LF 190 14.00 2,660.00 10.00 1,900.00

28 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 70 290.00 20,300.00 220.00 15,400.00

29 130640 TEMPORARY FIBER ROLL LF 38,500 3.50 134,750.00 3.00 115,500.00

30 130680 TEMPORARY SILT FENCE LF 6,800 3.10 21,080.00 4.00 27,200.00

31 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 17 4,400.00 74,800.00 3,000.00 51,000.00

32 130730 STREET SWEEPING LS 1 116,100.00 116,100.00 50,000.00 50,000.00

33 130900 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 33,400.00 33,400.00 50,000.00 50,000.00

Irvine, CA 92618 North Highlands, CA 95660
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
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Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

34 071325 TEMPORARY FENCE (TYPE ESA) LF 12,900 6.00 77,400.00 4.00 51,600.00

35 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 5,820 1.30 7,566.00 1.55 9,021.00

36 141120 TREATED WOOD WASTE LB 29,800 0.70 20,860.00 1.00 29,800.00

37 148005 NOISE MONITORING LS 1 6,100.00 6,100.00 3,500.00 3,500.00

38 000003 REMOVE EXISTING POLE EA 3 630.00 1,890.00 2,500.00 7,500.00

39 170103 CLEARING AND GRUBBING (LS) LS 1 50,000.00 50,000.00 50,000.00 50,000.00

40 190101(F) ROADWAY EXCAVATION CY 102,000 13.86 1,413,720.00 10.00 1,020,000.00

41 192001(F) STRUCTURE EXCAVATION [FOUNDATION TREATMENT] CY 1,628 19.00 30,932.00 41.00 66,748.00

42 192003(F) STRUCTURE EXCAVATION (BRIDGE) CY 613 400.00 245,200.00 220.00 134,860.00

43 192037(F) STRUCTURE EXCAVATION (RETAINING WALL) CY 11,770 14.00 164,780.00 14.00 164,780.00

44 193003(F) STRUCTURE BACKFILL (BRIDGE) CY 615 61.00 37,515.00 60.00 36,900.00

45 193013(F) STRUCTURE BACKFILL (RETAINING WALL) CY 19,490 19.00 370,310.00 40.00 779,600.00

46 193031(F) PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 730 51.00 37,230.00 26.00 18,980.00

47 198010 IMPORTED BORROW (CY) CY 101,000 10.49 1,059,490.00 10.00 1,010,000.00

48 200114 ROCK BLANKET SQYD 5,160 100.00 516,000.00 73.00 376,680.00

49 202004 IRON SULFATE (LB) LB 22 2.10 46.20 2.00 44.00

50 202006 SOIL AMENDMENT CY 3 100.00 300.00 100.00 300.00

51 202037 ORGANIC FERTILIZER LB 22 4.50 99.00 5.00 110.00

52 204011 PLANT (GROUP K) EA 44 370.00 16,280.00 335.00 14,740.00

53 204099 PLANT ESTABLISHMENT WORK LS 1 14,800.00 14,800.00 13,500.00 13,500.00

54 205035 WOOD MULCH CY 3 66.00 198.00 60.00 180.00

55 206559(P) CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 32,700.00 32,700.00 25,000.00 25,000.00

56 206564(P) 1 1/2" REMOTE CONTROL VALVE EA 10 490.00 4,900.00 440.00 4,400.00

57 206757(P) 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2 8,000.00 16,000.00 7,200.00 14,400.00

58 207055(P-F) 2" COPPER PIPE (SUPPLY LINE) LF 30 31.00 930.00 30.00 900.00

59 208220(P-F) 1/2" DRIP IRRIGATION TUBING LF 6,534 0.70 4,573.80 0.70 4,573.80

60 208301(P) IRRIGATION CONTROLLER ENCLOSURE CABINET EA 2 3,800.00 7,600.00 3,400.00 6,800.00

61 208423(P) 1" BACKFLOW PREVENTER ASSEMBLY EA 2 5,300.00 10,600.00 4,750.00 9,500.00

62 208440(P) BACKFLOW PREVENTER ENCLOSURE EA 2 3,000.00 6,000.00 2,700.00 5,400.00

63 208442(P) FLOW SENSOR EA 2 1,400.00 2,800.00 1,300.00 2,600.00

64 208445(P) TREE WELL SPRINKLER ASSEMBLY EA 90 30.00 2,700.00 27.00 2,430.00

65 208448(P) RISER SPRINKLER ASSEMBLY EA 34 35.00 1,190.00 32.00 1,088.00

66 208450(P) DRIP VALVE ASSEMBLY EA 4 320.00 1,280.00 295.00 1,180.00
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BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

67 208575(P) 2" GATE VALVE EA 5 570.00 2,850.00 515.00 2,575.00

68 208594(P-F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,455 4.00 9,820.00 4.00 9,820.00

69 208595(P-F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,700 4.20 19,740.00 4.00 18,800.00

70 208597(P-F) 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 500 4.50 2,250.00 4.25 2,125.00

71 208605(P-F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 6,550 8.00 52,400.00 7.00 45,850.00

72 208640(P) PRESSURE REGULATING VALVE EA 2 410.00 820.00 375.00 750.00

73 208683(P) BALL VALVE EA 35 310.00 10,850.00 285.00 9,975.00

74 208760(P) 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) LF 250 97.00 24,250.00 90.00 22,500.00

75 208820(P) 10" WELDED STEEL PIPE CONDUIT LF 58 380.00 22,040.00 345.00 20,010.00

76 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 180.00 1,080.00 165.00 990.00

77 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 89,000 0.50 44,500.00 0.50 44,500.00

78 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) SQFT 210 4.20 882.00 4.00 840.00

79 210290 ROLLED EROSION CONTROL PRODUCT (TRM) SQFT 210 30.00 6,300.00 27.00 5,670.00

80 210300 HYDROMULCH SQFT 877,000 0.04 35,080.00 0.04 35,080.00

81 210350 FIBER ROLLS LF 44,302 3.70 163,917.40 3.40 150,626.80

82 210430 HYDROSEED SQFT 966,000 0.04 38,640.00 0.04 38,640.00

83 000003 COMPOST SQFT 966,000 0.25 241,500.00 0.22 212,520.00

84 210630 INCORPORATE MATERIALS SQFT 966,000 0.06 57,960.00 0.05 48,300.00

85 250201 CLASS 2 AGGREGATE SUBBASE CY 11,100 41.00 455,100.00 38.50 427,350.00

86 260203 CLASS 2 AGGREGATE BASE (CY) CY 13,500 39.00 526,500.00 38.50 519,750.00

87 280000 LEAN CONCRETE BASE CY 7,990 200.00 1,598,000.00 193.00 1,542,070.00

87.A 280015 LEAN CONCRETE BASE RAPID SETTING CY 280 610.00 170,800.00 505.00 141,400.00

88 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 0.5 5,519.24 2,759.62 5,000.00 2,500.00

89 390100 PRIME COAT TON 30 1,700.00 51,000.00 1,250.00 37,500.00

90 390132 HOT MIX ASPHALT (TYPE A) TON 34,600 95.00 3,287,000.00 87.00 3,010,200.00

91 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 130 170.00 22,100.00 150.00 19,500.00

92 394060 DATA CORE LS 1 11,000.00 11,000.00 10,000.00 10,000.00

93 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 990 3.10 3,069.00 10.00 9,900.00

94 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 130 3.10 403.00 38.00 4,940.00

95 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) LF 480 3.10 1,488.00 16.00 7,680.00

96 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 140 3.10 434.00 38.00 5,320.00

97 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 180 3.10 558.00 38.00 6,840.00

98 397005 TACK COAT TON 66 990.00 65,340.00 900.00 59,400.00
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BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

99 398100 REMOVE ASPHALT CONCRETE DIKE LF 12,200 1.10 13,420.00 1.60 19,520.00

100 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 79,200 2.50 198,000.00 2.35 186,120.00

101 398300 REMOVE BASE AND SURFACING CY 8,700 9.50 82,650.00 3.25 28,275.00

102 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 15,700 290.00 4,553,000.00 255.00 4,003,500.00

102.A 600140 CONCRETE (RAPID SETTING) CY 560 670.00 375,200.00 605.00 338,800.00

103 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- ------- ------- -------

104 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 66,100 4.70 310,670.00 3.60 237,960.00

105 414241 ISOLATION JOINT SEAL (SILICONE) LF 1,510 6.50 9,815.00 6.60 9,966.00

106 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,330 88.00 205,040.00 110.00 256,300.00

107 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 52 1,800.00 93,600.00 1,800.00 93,600.00

108 500001(P) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 255,600.00 255,600.00 200,000.00 200,000.00

109 510051(F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 389 250.00 97,250.00 400.00 155,600.00

110 510053(F) STRUCTURAL CONCRETE, BRIDGE CY 1,916 891.11 1,707,366.76 1,244.00 2,383,504.00

111 510054(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) CY 890 540.00 480,600.00 675.00 600,750.00

112 510060(F) STRUCTURAL CONCRETE, RETAINING WALL CY 6,220 380.61 2,367,394.20 818.00 5,087,960.00

113 510086(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 271 510.00 138,210.00 775.00 210,025.00

114 510090(F) STRUCTURAL CONCRETE, BOX CULVERT CY 647 820.00 530,540.00 950.00 614,650.00

115 510092(F) STRUCTURAL CONCRETE, HEADWALL CY 152 1,400.00 212,800.00 1,300.00 197,600.00

116 510094(F) STRUCTURAL CONCRETE, DRAINAGE INLET CY 117 2,200.00 257,400.00 2,050.00 239,850.00

117 510502(F) MINOR CONCRETE (MINOR STRUCTURE) CY 213 210.00 44,730.00 1,500.00 319,500.00

118 511035(F) ARCHITECTURAL TREATMENT SQFT 1,691 36.00 60,876.00 45.00 76,095.00

119 511064(F) FRACTURED RIB TEXTURE SQFT 28,200 9.50 267,900.00 8.50 239,700.00

120 519092(P) JOINT SEAL ASSEMBLY (MR 2 1/2") LF 180 300.00 54,000.00 250.00 45,000.00

121 520101(P-F) BAR REINFORCING STEEL LB 142,891 1.08 154,322.28 1.00 142,891.00

122 520102(P-F) BAR REINFORCING STEEL (BRIDGE) LB 696,603 1.12 780,195.36 1.00 696,603.00

123 520103(P-F) BAR REINFORCING STEEL (RETAINING WALL)   LB 737,000 1.07 788,590.00 1.00 737,000.00

124 560218(F) FURNISH SIGN STRUCTURE (TRUSS) LB 58,410 4.20 245,322.00 3.80 221,958.00

125 560219(F) INSTALL SIGN STRUCTURE (TRUSS) LB 58,410 0.20 11,682.00 0.20 11,682.00

126 820710 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 400 31.00 12,400.00 30.00 12,000.00

127 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 320 16.00 5,120.00 8.00 2,560.00

128 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 330 33.00 10,890.00 8.50 2,805.00
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129 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 360 21.00 7,560.00 14.67 5,280.00

130 568046 REMOVE SIGN STRUCTURE (EA) EA 1 1,700.00 1,700.00 1,600.00 1,600.00

131 0000003 RETROREFLECTIVE SHEETING (TYPE XI) SQFT 1,400 1.30 1,820.00 5.00 7,000.00

132 600029 REMOVE ASPHALT CONCRETE SURFACING SQFT 470 3.80 1,786.00 15.00 7,050.00

133 600097 BRIDGE REMOVAL LS 1 181,400.00 181,400.00 150,000.00 150,000.00

134 610108(P) 18" ALTERNATIVE PIPE CULVERT LF 280 100.00 28,000.00 123.00 34,440.00

135 610112(P) 24" ALTERNATIVE PIPE CULVERT LF 3,230 98.00 316,540.00 111.00 358,530.00

136 610121(P) 36" ALTERNATIVE PIPE CULVERT LF 150 140.00 21,000.00 152.00 22,800.00

137 650014(P) 18" REINFORCED CONCRETE PIPE LF 450 99.00 44,550.00 106.00 47,700.00

138 650018(P) 24" REINFORCED CONCRETE PIPE LF 34 170.00 5,780.00 181.00 6,154.00

139 650026(P) 36" REINFORCED CONCRETE PIPE LF 4 380.00 1,520.00 655.00 2,620.00

140 665023(P) 24" CORRUGATED STEEL PIPE (.079" THICK) LF 17 170.00 2,890.00 190.00 3,230.00

141 665036(P) 36" CORRUGATED STEEL PIPE (.079" THICK) LF 9 270.00 2,430.00 520.00 4,680.00

142 665046(P) 48" CORRUGATED STEEL PIPE (.079" THICK) LF 3 900.00 2,700.00 1,000.00 3,000.00

143 665058(P) 66" CORRUGATED STEEL PIPE (.109" THICK) LF 14 360.00 5,040.00 440.00 6,160.00

144 690117(P) 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) LF 350 77.00 26,950.00 135.00 47,250.00

145 703460(P) 24" WELDED STEEL PIPE CASING (BRIDGE) LF 78 220.00 17,160.00 225.00 17,550.00

146 710167 REMOVE FLARED END SECTION EA 3 530.00 1,590.00 1,000.00 3,000.00

147 705311 18" ALTERNATIVE FLARED END SECTION EA 6 460.00 2,760.00 725.00 4,350.00

148 705315 24" ALTERNATIVE FLARED END SECTION EA 8 500.00 4,000.00 1,150.00 9,200.00

149 710102 ABANDON CULVERT (LF) LF 420 7.50 3,150.00 50.00 21,000.00

150 710132 REMOVE CULVERT (LF) LF 480 36.00 17,280.00 72.00 34,560.00

151 710150 REMOVE INLET EA 8 1,100.00 8,800.00 900.00 7,200.00

152 710152 REMOVE HEADWALL EA 9 1,500.00 13,500.00 1,050.00 9,450.00

153 710262 CAP INLET EA 1 1,400.00 1,400.00 3,200.00 3,200.00

154 710370 SAND BACKFILL CY 32 110.00 3,520.00 250.00 8,000.00

155 721015(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 117 240.00 28,080.00 150.00 17,550.00

156 721028(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 97 550.00 53,350.00 150.00 14,550.00

157 721431 CONCRETE (CONCRETE APRON) CY 4 950.00 3,800.00 1,600.00 6,400.00

158 721810(F) SLOPE PAVING (CONCRETE) CY 75 620.00 46,500.00 1,150.00 86,250.00

159 729011(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 490 5.50 2,695.00 10.00 4,900.00

160 730020 MINOR CONCRETE (CURB) (CY) CY 140 880.00 123,200.00 500.00 70,000.00
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161 730045 MINOR CONCRETE (GUTTER) (CY) CY 54 600.00 32,400.00 700.00 37,800.00

162 731504 MINOR CONCRETE(CURB AND GUTTER) CY 360 600.00 216,000.00 500.00 180,000.00

163 731521 MINOR CONCRETE (SIDEWALK) CY 190 380.00 72,200.00 500.00 95,000.00

164 731530 MINOR CONCRETE (TEXTURED PAVING) CY 62 380.00 23,560.00 807.00 50,034.00

165 731623 MINOR CONCRETE (CURB RAMP) CY 17 930.00 15,810.00 2,080.00 35,360.00

166 731780 REMOVE CONCRETE SIDEWALK (SQYD) SQYD 580 18.00 10,440.00 9.00 5,220.00

167 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 390 10.00 3,900.00 7.00 2,730.00

168 750001(P-F) MISCELLANEOUS IRON AND STEEL LB 29,311 2.30 67,415.30 2.25 65,949.75

169 750501(P-F) MISCELLANEOUS METAL (BRIDGE) LB 1,331 12.50 16,637.50 15.00 19,965.00

170 770030(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 300,000.00 300,000.00 250,000.00 250,000.00

171 770050(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 340,200.00 340,200.00 200,000.00 200,000.00

172 770070(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 3) LS 1 2,800.00 2,800.00 20,000.00 20,000.00

173 770090(P) LIGHTING (CITY STREET) LS 1 214,600.00 214,600.00 150,000.00 150,000.00

174 780460(F) ANTI-GRAFFITI COATING SQFT 41,600 1.40 58,240.00 1.00 41,600.00

175 800360 CHAIN LINK FENCE (TYPE CL-6) LF 3,710 32.00 118,720.00 27.00 100,170.00

176 803030 REMOVE FENCE (TYPE BW) LF 1,120 4.50 5,040.00 2.00 2,240.00

177 803050 REMOVE CHAIN LINK FENCE LF 2,690 6.50 17,485.00 2.50 6,725.00

178 810120 REMOVE PAVEMENT MARKER EA 8,080 0.80 6,464.00 1.00 8,080.00

179 810170 DELINEATOR (CLASS 1) EA 170 66.00 11,220.00 50.00 8,500.00

180 810200 TEMPORARY DELINEATOR (CLASS 1) EA 29 66.00 1,914.00 42.00 1,218.00

181 820230 REMOVE SIGN EA 86 66.00 5,676.00 75.00 6,450.00

182 820610 RELOCATE ROADSIDE SIGN EA 1 330.00 330.00 250.00 250.00

183 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 630 18.00 11,340.00 10.50 6,615.00

184 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 96 33.00 3,168.00 11.00 1,056.00

185 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 120 21.00 2,520.00 18.00 2,160.00

186 820840 ROADSIDE SIGN - ONE POST EA 130 360.00 46,800.00 305.00 39,650.00

187 820850 ROADSIDE SIGN - TWO POST EA 6 770.00 4,620.00 1,110.00 6,660.00

188 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 40 260.00 10,400.00 135.00 5,400.00

189 820890 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 64 22.00 1,408.00 25.00 1,600.00

190 832005 MIDWEST GUARDRAIL SYSTEM LF 2,880 35.56 102,412.80 31.00 89,280.00

191 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,740 54.00 93,960.00 60.00 104,400.00

192 833000(F) METAL RAILING [BRIDGE] LF 780 377.81 294,691.80 330.00 257,400.00

193 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1 105.57 105.57 200.00 200.00
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194 839521(P-F) CABLE RAILING LF 1,740 26.67 46,405.80 23.50 40,890.00

195 839543(P) TRANSITION RAILING (TYPE WB-31) EA 7 4,611.49 32,280.43 4,600.00 32,200.00

196 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 972.30 7,778.40 1,040.00 8,320.00

197 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 4 4,333.68 17,334.72 4,635.00 18,540.00

198 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 8 3,222.48 25,779.84 3,720.00 29,760.00

199 839703 CONCRETE BARRIER (TYPE 60C) LF 89 227.23 20,223.47 220.00 19,580.00

200 839709 CONCRETE BARRIER (TYPE 60GE) LF 200 502.25 100,450.00 260.00 52,000.00

201 839401(F) CONCRETE BARRIER [TYPE 736SW MOD] LF 377 280.00 105,560.00 350.00 131,950.00

202 839726(F) CONCRETE BARRIER (TYPE 736A) LF 1,656 140.00 231,840.00 95.00 157,320.00

203 839727(F) CONCRETE BARRIER (TYPE 736 MODIFIED) LF 377 210.00 79,170.00 275.00 103,675.00

204 839731(F) CONCRETE BARRIER (TYPE 736B) LF 926 190.00 175,940.00 200.00 185,200.00

205 839752 REMOVE GUARDRAIL LF 1,880 13.00 24,440.00 13.00 24,440.00

206 839774 REMOVE CONCRETE BARRIER LF 300 40.00 12,000.00 50.00 15,000.00

207 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT 
VISIBILITY) SQFT 9,840 3.60 35,424.00 6.10 60,024.00

208 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 80,500 0.25 20,125.00 0.32 25,760.00

209 840504 4" THERMOPLASTIC TRAFFIC STRIPE [(ENHANCED WET NIGHT 
VISIBILITY)] LF 10,900 0.60 6,540.00 0.55 5,995.00

210 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 1,600 0.75 1,200.00 2.20 3,520.00

211 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 15,500 1.30 20,150.00 3.20 49,600.00

212 846020 REMOVE PAINTED TRAFFIC STRIPE LF 234,000 0.44 102,960.00 0.32 74,880.00

213 846025 REMOVE PAINTED PAVEMENT MARKING SQFT 1,580 1.30 2,054.00 2.55 4,029.00

214 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 193 110.00 21,230.00 75.00 14,475.00

215 846052 SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN 
INDENTATIONS) STA 54 190.00 10,260.00 115.00 6,210.00

216 810101(P) PAVEMENT MARKER (NON-REFLECTIVE) EA 2,780 1.10 3,058.00 1.50 4,170.00

217 810230(P) PAVEMENT MARKER (RETROREFLECTIVE) EA 2,070 3.30 6,831.00 5.50 11,385.00

218 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM 
ELEMENTS DURING CONSTRUCTION LS 1 5,500.00 5,500.00 5,000.00 5,000.00

219 870136 ELECTRIC SERVICE FOR IRRIGATION LS 1 13,700.00 13,700.00 10,000.00 10,000.00

220 870510 RAMP METERING SYSTEM LS 1 490,800.00 490,800.00 400,000.00 400,000.00

221 871812 INTERCONNECTION CONDUIT AND CABLE (LS) LS 1 141,000.00 141,000.00 100,000.00 100,000.00

Irvine, CA 92618 North Highlands, CA 95660

8 9
SEMA Construction, Inc. MCM Construction, Inc.

I-215.Scott.Rd.Interchange: Summary Web
Updated: 5/22/18 Page 43 of 63



Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
Advertised: March 20, 2018 (Agenda Item: 3.12) Project No. B3-0689
Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
Bids Open: 2 pm     Date: Wednesday, April 25, 2018

BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

222 000003 TEMPORARY MICROWAVE VEHICLE DETECTION SYSTEM LS 1 11,200.00 11,200.00 10,000.00 10,000.00

223 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS 1 1,310,000.00 1,310,000.00 100,000.00 100,000.00

224 995100 WATER METER CHARGES LS 1 27,400.00 27,400.00 10,000.00 10,000.00

225 999990 MOBILIZATION LS 1 2,600,000.00 2,600,000.00 2,600,000.00 2,600,000.00

BASE BID SCHEDULE TOTAL 
ITEMS 1 - 225 36,841,345.25 37,056,390.35

ALTERNATE BID SCHEDULE 1 - EASTERN MUNICIPAL WATER DISTRICT
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

226 019902

Furnish and install all necessary materials, labor, and equipment for the 
construction of the 12-inch CML&C water pipeline relocation per SK-1259, 
including but not limited to the installation of all necessary appurtenances, 
CTS, AV/AR, weld joints, dewatering of existing pipeline, all testing , 
connections, start-up as specified, removal and disposal of existing 
pipeline, and trench backfill per EMWD standards, contract drawings, and 
specifications, complete and in place .

LS 1 13,135.05 13,135.05 30,000.00 30,000.00

227 066105
Furnish and install all necessary materials, labor, and equipment to adjust 
existing manhole covers to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 2 1,641.89 3,283.78 6,000.00 12,000.00

228 066860
Furnish and install all necessary materials, labor, and equipment to 
reconstruct existing manholes  per EMWD standards, contract drawings, 
and specifications, complete and in place.

EA 2 5,133.38 10,266.76 7,000.00 14,000.00

229 070030
Furnish and install all necessary materials, labor, and equipment to adjust 
existing water valve caps to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 28 2,088.16 58,468.48 500.00 14,000.00

230 080050

Furnish and install all necessary materials, labor, and equipment to 
abandon existing 8" water line, remove water valve and end plug with 12" 
of concrete per EMWD standards, contract drawings, and specifications, 
complete and in place.

LS 1 16,418.82 16,418.82 8,000.00 8,000.00

ALTERNATE BID SCHEDULE 1 TOTAL 
ITEMS 226 - 230 101,572.89 78,000.00
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ALTERNATE BID SCHEDULE 2 - FRONTIER COMMUNICATIONS
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

231 710212 ADJUST MANHOLE TO GRADE EA 7 1,407.33 9,851.28 2,000.00 14,000.00

ALTERNATE BID SCHEDULE 2 TOTAL 
ITEM 231 9,851.28 14,000.00

ALTERNATE BID SCHEDULE 3 (COLD PLANE AND OVERLAY SB ENTRANCE RAMP AND NB EXIT RAMP)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

232 390132 HOT MIX ASPHALT (TYPE A) TON 41 209.53 8,590.73 100.00 4,100.00

233 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 664 121.31 80,549.84 110.00 73,040.00

234 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,550 7.72 11,966.00 6.00 9,300.00

235 397005 TACK COAT TON 2 964.95 1,929.90 1,000.00 2,000.00

236 398100 REMOVE ASPHALT CONCRETE DIKE LF 1,550 2.61 4,045.50 5.00 7,750.00

237 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 4,930 5.89 29,037.70 3.00 14,790.00

238 999990 MOBILIZATION LS 1 5,472.94 5,472.94 10,000.00 10,000.00

ALTERNATE BID SCHEDULE 3 TOTAL 
ITEMS 232 - 238 141,592.61 120,980.00

PROJECT TOTAL 
ITEMS 1 - 238 37,094,362.03 37,269,370.35

BASE BID SCHEDULE AND ALTERNATE BID SCHEDULES
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BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 83,000.00 83,000.00 83,000.00 83,000.00

2 066105 RESIDENT ENGINEERS OFFICE LS 1 250,000.00 250,000.00 250,000.00 250,000.00

3 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 5,000.00 5,000.00 10,000.00 10,000.00

4 070030 LEAD COMPLIANCE PLAN LS 1 10,000.00 10,000.00 7,000.00 7,000.00

5 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 7,000.00 7,000.00 7,000.00 7,000.00

6 100100 DEVELOP WATER SUPPLY LS 1 45,000.00 45,000.00 45,000.00 45,000.00

7 120090 CONSTRUCTION AREA SIGNS LS 1 125,000.00 125,000.00 100,000.00 100,000.00

8 120100 TRAFFIC CONTROL SYSTEM LS 1 240,000.00 240,000.00 300,000.00 300,000.00

9 120120 TYPE III BARRICADE EA 110 150.00 16,500.00 75.00 8,250.00

10 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,060 2.00 8,120.00 2.00 8,120.00

11 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 130,000 0.30 39,000.00 0.35 45,500.00

12 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) EA 28 35.00 980.00 30.00 840.00

13 120199 TRAFFIC PLASTIC DRUM EA 660 125.00 82,500.00 75.00 49,500.00

14 120300 TEMPORARY PAVEMENT MARKER EA 3,770 5.00 18,850.00 6.00 22,620.00

15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 8 10,000.00 80,000.00 12,000.00 96,000.00

16 129000 TEMPORARY RAILING (TYPE K) LF 24,300 21.00 510,300.00 12.00 291,600.00

17 129100 TEMPORARY CRASH CUSHION MODULE EA 170 320.00 54,400.00 200.00 34,000.00

18 129110 TEMPORARY CRASH CUSHION EA 22 6,400.00 140,800.00 5,500.00 121,000.00

19 129150 TEMPORARY TRAFFIC SCREEN LF 24,300 3.50 85,050.00 2.50 60,750.00

20 130100 JOB SITE MANAGEMENT LS 1 10,000.00 10,000.00 150,000.00 150,000.00

21 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 8,000.00 8,000.00 8,000.00 8,000.00

22 130330 STORM WATER ANNUAL REPORT EA 2 1,000.00 2,000.00 2,000.00 4,000.00

23 130500 TEMPORARY EROSION CONTROL BLANKET SQYD 14,500 1.00 14,500.00 7.00 101,500.00

24 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 600.00 7,200.00 400.00 4,800.00

25 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 97,000 0.70 67,900.00 1.00 97,000.00

26 130570 TEMPORARY COVER SQYD 33,400 0.50 16,700.00 3.50 116,900.00

27 130610 TEMPORARY CHECK DAM LF 190 4.00 760.00 7.00 1,330.00

28 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 70 400.00 28,000.00 275.00 19,250.00

29 130640 TEMPORARY FIBER ROLL LF 38,500 6.00 231,000.00 3.20 123,200.00

30 130680 TEMPORARY SILT FENCE LF 6,800 4.00 27,200.00 3.00 20,400.00

31 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 17 2,500.00 42,500.00 5,000.00 85,000.00

32 130730 STREET SWEEPING LS 1 210,000.00 210,000.00 100,000.00 100,000.00

33 130900 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 50,000.00 50,000.00 10,000.00 10,000.00
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34 071325 TEMPORARY FENCE (TYPE ESA) LF 12,900 4.00 51,600.00 3.00 38,700.00

35 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 5,820 1.50 8,730.00 2.00 11,640.00

36 141120 TREATED WOOD WASTE LB 29,800 0.30 8,940.00 0.35 10,430.00

37 148005 NOISE MONITORING LS 1 10,000.00 10,000.00 1,000.00 1,000.00

38 000003 REMOVE EXISTING POLE EA 3 1,500.00 4,500.00 1,000.00 3,000.00

39 170103 CLEARING AND GRUBBING (LS) LS 1 50,000.00 50,000.00 50,000.00 50,000.00

40 190101(F) ROADWAY EXCAVATION CY 102,000 13.00 1,326,000.00 12.00 1,224,000.00

41 192001(F) STRUCTURE EXCAVATION [FOUNDATION TREATMENT] CY 1,628 50.00 81,400.00 50.00 81,400.00

42 192003(F) STRUCTURE EXCAVATION (BRIDGE) CY 613 140.00 85,820.00 200.00 122,600.00

43 192037(F) STRUCTURE EXCAVATION (RETAINING WALL) CY 11,770 25.00 294,250.00 10.00 117,700.00

44 193003(F) STRUCTURE BACKFILL (BRIDGE) CY 615 60.00 36,900.00 150.00 92,250.00

45 193013(F) STRUCTURE BACKFILL (RETAINING WALL) CY 19,490 42.00 818,580.00 50.00 974,500.00

46 193031(F) PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 730 20.00 14,600.00 100.00 73,000.00

47 198010 IMPORTED BORROW (CY) CY 101,000 14.00 1,414,000.00 15.00 1,515,000.00

48 200114 ROCK BLANKET SQYD 5,160 79.00 407,640.00 225.00 1,161,000.00

49 202004 IRON SULFATE (LB) LB 22 2.00 44.00 200.00 4,400.00

50 202006 SOIL AMENDMENT CY 3 91.00 273.00 500.00 1,500.00

51 202037 ORGANIC FERTILIZER LB 22 4.00 88.00 200.00 4,400.00

52 204011 PLANT (GROUP K) EA 44 330.00 14,520.00 75.00 3,300.00

53 204099 PLANT ESTABLISHMENT WORK LS 1 14,000.00 14,000.00 12,000.00 12,000.00

54 205035 WOOD MULCH CY 3 59.00 177.00 250.00 750.00

55 206559(P) CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 30,000.00 30,000.00 5,000.00 5,000.00

56 206564(P) 1 1/2" REMOTE CONTROL VALVE EA 10 440.00 4,400.00 250.00 2,500.00

57 206757(P) 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2 7,200.00 14,400.00 500.00 1,000.00

58 207055(P-F) 2" COPPER PIPE (SUPPLY LINE) LF 30 29.00 870.00 50.00 1,500.00

59 208220(P-F) 1/2" DRIP IRRIGATION TUBING LF 6,534 0.65 4,247.10 2.00 13,068.00

60 208301(P) IRRIGATION CONTROLLER ENCLOSURE CABINET EA 2 3,400.00 6,800.00 5,000.00 10,000.00

61 208423(P) 1" BACKFLOW PREVENTER ASSEMBLY EA 2 4,800.00 9,600.00 2,500.00 5,000.00

62 208440(P) BACKFLOW PREVENTER ENCLOSURE EA 2 2,700.00 5,400.00 2,500.00 5,000.00

63 208442(P) FLOW SENSOR EA 2 1,300.00 2,600.00 2,500.00 5,000.00

64 208445(P) TREE WELL SPRINKLER ASSEMBLY EA 90 27.00 2,430.00 500.00 45,000.00

65 208448(P) RISER SPRINKLER ASSEMBLY EA 34 32.00 1,088.00 250.00 8,500.00

66 208450(P) DRIP VALVE ASSEMBLY EA 4 290.00 1,160.00 500.00 2,000.00
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67 208575(P) 2" GATE VALVE EA 5 510.00 2,550.00 500.00 2,500.00

68 208594(P-F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,455 4.00 9,820.00 3.00 7,365.00

69 208595(P-F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,700 4.00 18,800.00 3.00 14,100.00

70 208597(P-F) 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 500 4.10 2,050.00 4.00 2,000.00

71 208605(P-F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 6,550 7.00 45,850.00 4.00 26,200.00

72 208640(P) PRESSURE REGULATING VALVE EA 2 370.00 740.00 500.00 1,000.00

73 208683(P) BALL VALVE EA 35 280.00 9,800.00 750.00 26,250.00

74 208760(P) 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) LF 250 87.00 21,750.00 50.00 12,500.00

75 208820(P) 10" WELDED STEEL PIPE CONDUIT LF 58 340.00 19,720.00 50.00 2,900.00

76 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 160.00 960.00 500.00 3,000.00

77 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 89,000 0.50 44,500.00 0.50 44,500.00

78 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) SQFT 210 4.00 840.00 10.00 2,100.00

79 210290 ROLLED EROSION CONTROL PRODUCT (TRM) SQFT 210 27.00 5,670.00 10.00 2,100.00

80 210300 HYDROMULCH SQFT 877,000 0.04 35,080.00 0.05 43,850.00

81 210350 FIBER ROLLS LF 44,302 3.40 150,626.80 3.00 132,906.00

82 210430 HYDROSEED SQFT 966,000 0.04 38,640.00 0.05 48,300.00

83 000003 COMPOST SQFT 966,000 0.22 212,520.00 0.65 627,900.00

84 210630 INCORPORATE MATERIALS SQFT 966,000 0.05 48,300.00 0.02 19,320.00

85 250201 CLASS 2 AGGREGATE SUBBASE CY 11,100 34.00 377,400.00 45.00 499,500.00

86 260203 CLASS 2 AGGREGATE BASE (CY) CY 13,500 31.00 418,500.00 45.00 607,500.00

87 280000 LEAN CONCRETE BASE CY 7,990 165.00 1,318,350.00 170.00 1,358,300.00

87.A 280015 LEAN CONCRETE BASE RAPID SETTING CY 280 560.00 156,800.00 550.00 154,000.00

88 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 0.5 1,500.00 750.00 2,500.00 1,250.00

89 390100 PRIME COAT TON 30 1,300.00 39,000.00 250.00 7,500.00

90 390132 HOT MIX ASPHALT (TYPE A) TON 34,600 87.00 3,010,200.00 100.00 3,460,000.00

91 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 130 250.00 32,500.00 250.00 32,500.00

92 394060 DATA CORE LS 1 6,000.00 6,000.00 6,000.00 6,000.00

93 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 990 4.00 3,960.00 10.00 9,900.00

94 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 130 4.00 520.00 10.00 1,300.00

95 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) LF 480 4.00 1,920.00 10.00 4,800.00

96 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 140 4.00 560.00 10.00 1,400.00

97 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 180 4.00 720.00 10.00 1,800.00

98 397005 TACK COAT TON 66 840.00 55,440.00 850.00 56,100.00
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99 398100 REMOVE ASPHALT CONCRETE DIKE LF 12,200 2.00 24,400.00 1.00 12,200.00

100 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 79,200 2.50 198,000.00 2.50 198,000.00

101 398300 REMOVE BASE AND SURFACING CY 8,700 3.00 26,100.00 20.00 174,000.00

102 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 15,700 240.00 3,768,000.00 255.00 4,003,500.00

102.A 600140 CONCRETE (RAPID SETTING) CY 560 870.00 487,200.00 650.00 364,000.00

103 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- ------- ------- -------

104 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 66,100 7.50 495,750.00 7.00 462,700.00

105 414241 ISOLATION JOINT SEAL (SILICONE) LF 1,510 17.00 25,670.00 17.00 25,670.00

106 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,330 110.00 256,300.00 100.00 233,000.00

107 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 52 1,700.00 88,400.00 800.00 41,600.00

108 500001(P) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 220,000.00 220,000.00 225,000.00 225,000.00

109 510051(F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 389 300.00 116,700.00 400.00 155,600.00

110 510053(F) STRUCTURAL CONCRETE, BRIDGE CY 1,916 1,203.00 2,304,948.00 665.00 1,274,140.00

111 510054(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) CY 890 800.00 712,000.00 650.00 578,500.00

112 510060(F) STRUCTURAL CONCRETE, RETAINING WALL CY 6,220 500.00 3,110,000.00 500.00 3,110,000.00

113 510086(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 271 900.00 243,900.00 1,000.00 271,000.00

114 510090(F) STRUCTURAL CONCRETE, BOX CULVERT CY 647 1,100.00 711,700.00 1,500.00 970,500.00

115 510092(F) STRUCTURAL CONCRETE, HEADWALL CY 152 1,700.00 258,400.00 1,500.00 228,000.00

116 510094(F) STRUCTURAL CONCRETE, DRAINAGE INLET CY 117 1,500.00 175,500.00 2,100.00 245,700.00

117 510502(F) MINOR CONCRETE (MINOR STRUCTURE) CY 213 1,500.00 319,500.00 100.00 21,300.00

118 511035(F) ARCHITECTURAL TREATMENT SQFT 1,691 37.00 62,567.00 12.00 20,292.00

119 511064(F) FRACTURED RIB TEXTURE SQFT 28,200 17.00 479,400.00 10.00 282,000.00

120 519092(P) JOINT SEAL ASSEMBLY (MR 2 1/2") LF 180 420.00 75,600.00 145.00 26,100.00

121 520101(P-F) BAR REINFORCING STEEL LB 142,891 0.96 137,175.36 1.00 142,891.00

122 520102(P-F) BAR REINFORCING STEEL (BRIDGE) LB 696,603 1.00 696,603.00 1.00 696,603.00

123 520103(P-F) BAR REINFORCING STEEL (RETAINING WALL)   LB 737,000 0.94 692,780.00 1.00 737,000.00

124 560218(F) FURNISH SIGN STRUCTURE (TRUSS) LB 58,410 3.80 221,958.00 4.00 233,640.00

125 560219(F) INSTALL SIGN STRUCTURE (TRUSS) LB 58,410 0.20 11,682.00 0.20 11,682.00

126 820710 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 400 24.00 9,600.00 30.00 12,000.00

127 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 320 8.00 2,560.00 10.00 3,200.00

128 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 330 8.00 2,640.00 15.00 4,950.00
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129 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 360 16.00 5,760.00 20.00 7,200.00

130 568046 REMOVE SIGN STRUCTURE (EA) EA 1 1,500.00 1,500.00 5,000.00 5,000.00

131 0000003 RETROREFLECTIVE SHEETING (TYPE XI) SQFT 1,400 4.25 5,950.00 10.00 14,000.00

132 600029 REMOVE ASPHALT CONCRETE SURFACING SQFT 470 6.00 2,820.00 1.00 470.00

133 600097 BRIDGE REMOVAL LS 1 225,000.00 225,000.00 185,000.00 185,000.00

134 610108(P) 18" ALTERNATIVE PIPE CULVERT LF 280 120.00 33,600.00 90.00 25,200.00

135 610112(P) 24" ALTERNATIVE PIPE CULVERT LF 3,230 125.00 403,750.00 100.00 323,000.00

136 610121(P) 36" ALTERNATIVE PIPE CULVERT LF 150 150.00 22,500.00 150.00 22,500.00

137 650014(P) 18" REINFORCED CONCRETE PIPE LF 450 110.00 49,500.00 95.00 42,750.00

138 650018(P) 24" REINFORCED CONCRETE PIPE LF 34 180.00 6,120.00 100.00 3,400.00

139 650026(P) 36" REINFORCED CONCRETE PIPE LF 4 750.00 3,000.00 250.00 1,000.00

140 665023(P) 24" CORRUGATED STEEL PIPE (.079" THICK) LF 17 175.00 2,975.00 100.00 1,700.00

141 665036(P) 36" CORRUGATED STEEL PIPE (.079" THICK) LF 9 850.00 7,650.00 250.00 2,250.00

142 665046(P) 48" CORRUGATED STEEL PIPE (.079" THICK) LF 3 1,300.00 3,900.00 300.00 900.00

143 665058(P) 66" CORRUGATED STEEL PIPE (.109" THICK) LF 14 450.00 6,300.00 450.00 6,300.00

144 690117(P) 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) LF 350 150.00 52,500.00 85.00 29,750.00

145 703460(P) 24" WELDED STEEL PIPE CASING (BRIDGE) LF 78 500.00 39,000.00 300.00 23,400.00

146 710167 REMOVE FLARED END SECTION EA 3 1,000.00 3,000.00 500.00 1,500.00

147 705311 18" ALTERNATIVE FLARED END SECTION EA 6 1,000.00 6,000.00 750.00 4,500.00

148 705315 24" ALTERNATIVE FLARED END SECTION EA 8 2,000.00 16,000.00 750.00 6,000.00

149 710102 ABANDON CULVERT (LF) LF 420 65.00 27,300.00 10.00 4,200.00

150 710132 REMOVE CULVERT (LF) LF 480 95.00 45,600.00 60.00 28,800.00

151 710150 REMOVE INLET EA 8 1,500.00 12,000.00 1,500.00 12,000.00

152 710152 REMOVE HEADWALL EA 9 3,500.00 31,500.00 5,100.00 45,900.00

153 710262 CAP INLET EA 1 4,000.00 4,000.00 2,000.00 2,000.00

154 710370 SAND BACKFILL CY 32 200.00 6,400.00 250.00 8,000.00

155 721015(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 117 200.00 23,400.00 150.00 17,550.00

156 721028(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 97 200.00 19,400.00 200.00 19,400.00

157 721431 CONCRETE (CONCRETE APRON) CY 4 1,000.00 4,000.00 750.00 3,000.00

158 721810(F) SLOPE PAVING (CONCRETE) CY 75 1,000.00 75,000.00 650.00 48,750.00

159 729011(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 490 5.00 2,450.00 2.00 980.00

160 730020 MINOR CONCRETE (CURB) (CY) CY 140 450.00 63,000.00 650.00 91,000.00
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161 730045 MINOR CONCRETE (GUTTER) (CY) CY 54 500.00 27,000.00 750.00 40,500.00

162 731504 MINOR CONCRETE(CURB AND GUTTER) CY 360 450.00 162,000.00 550.00 198,000.00

163 731521 MINOR CONCRETE (SIDEWALK) CY 190 450.00 85,500.00 525.00 99,750.00

164 731530 MINOR CONCRETE (TEXTURED PAVING) CY 62 820.00 50,840.00 1,000.00 62,000.00

165 731623 MINOR CONCRETE (CURB RAMP) CY 17 1,200.00 20,400.00 2,200.00 37,400.00

166 731780 REMOVE CONCRETE SIDEWALK (SQYD) SQYD 580 15.00 8,700.00 20.00 11,600.00

167 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 390 25.00 9,750.00 15.00 5,850.00

168 750001(P-F) MISCELLANEOUS IRON AND STEEL LB 29,311 3.00 87,933.00 1.50 43,966.50

169 750501(P-F) MISCELLANEOUS METAL (BRIDGE) LB 1,331 18.00 23,958.00 15.00 19,965.00

170 770030(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 271,000.00 271,000.00 290,000.00 290,000.00

171 770050(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 310,000.00 310,000.00 335,000.00 335,000.00

172 770070(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 3) LS 1 25,000.00 25,000.00 18,000.00 18,000.00

173 770090(P) LIGHTING (CITY STREET) LS 1 195,000.00 195,000.00 215,000.00 215,000.00

174 780460(F) ANTI-GRAFFITI COATING SQFT 41,600 1.25 52,000.00 2.00 83,200.00

175 800360 CHAIN LINK FENCE (TYPE CL-6) LF 3,710 29.00 107,590.00 25.00 92,750.00

176 803030 REMOVE FENCE (TYPE BW) LF 1,120 4.00 4,480.00 15.00 16,800.00

177 803050 REMOVE CHAIN LINK FENCE LF 2,690 6.00 16,140.00 12.00 32,280.00

178 810120 REMOVE PAVEMENT MARKER EA 8,080 1.25 10,100.00 0.50 4,040.00

179 810170 DELINEATOR (CLASS 1) EA 170 35.00 5,950.00 40.00 6,800.00

180 810200 TEMPORARY DELINEATOR (CLASS 1) EA 29 35.00 1,015.00 35.00 1,015.00

181 820230 REMOVE SIGN EA 86 70.00 6,020.00 200.00 17,200.00

182 820610 RELOCATE ROADSIDE SIGN EA 1 235.00 235.00 500.00 500.00

183 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 630 11.00 6,930.00 15.00 9,450.00

184 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 96 11.00 1,056.00 15.00 1,440.00

185 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 120 18.00 2,160.00 15.00 1,800.00

186 820840 ROADSIDE SIGN - ONE POST EA 130 300.00 39,000.00 250.00 32,500.00

187 820850 ROADSIDE SIGN - TWO POST EA 6 1,100.00 6,600.00 500.00 3,000.00

188 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 40 130.00 5,200.00 500.00 20,000.00

189 820890 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 64 5.00 320.00 20.00 1,280.00

190 832005 MIDWEST GUARDRAIL SYSTEM LF 2,880 32.00 92,160.00 25.00 72,000.00

191 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,740 58.00 100,920.00 75.00 130,500.00

192 833000(F) METAL RAILING [BRIDGE] LF 780 340.00 265,200.00 45.00 35,100.00

193 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1 95.00 95.00 50.00 50.00
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194 839521(P-F) CABLE RAILING LF 1,740 24.00 41,760.00 25.00 43,500.00

195 839543(P) TRANSITION RAILING (TYPE WB-31) EA 7 4,200.00 29,400.00 5,000.00 35,000.00

196 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 900.00 7,200.00 720.00 5,760.00

197 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 4 4,000.00 16,000.00 3,500.00 14,000.00

198 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 8 2,900.00 23,200.00 4,000.00 32,000.00

199 839703 CONCRETE BARRIER (TYPE 60C) LF 89 130.00 11,570.00 350.00 31,150.00

200 839709 CONCRETE BARRIER (TYPE 60GE) LF 200 175.00 35,000.00 350.00 70,000.00

201 839401(F) CONCRETE BARRIER [TYPE 736SW MOD] LF 377 210.00 79,170.00 230.00 86,710.00

202 839726(F) CONCRETE BARRIER (TYPE 736A) LF 1,656 130.00 215,280.00 120.00 198,720.00

203 839727(F) CONCRETE BARRIER (TYPE 736 MODIFIED) LF 377 140.00 52,780.00 130.00 49,010.00

204 839731(F) CONCRETE BARRIER (TYPE 736B) LF 926 130.00 120,380.00 140.00 129,640.00

205 839752 REMOVE GUARDRAIL LF 1,880 12.00 22,560.00 20.00 37,600.00

206 839774 REMOVE CONCRETE BARRIER LF 300 30.00 9,000.00 50.00 15,000.00

207 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT 
VISIBILITY) SQFT 9,840 6.00 59,040.00 6.00 59,040.00

208 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 80,500 0.30 24,150.00 0.35 28,175.00

209 840504 4" THERMOPLASTIC TRAFFIC STRIPE [(ENHANCED WET NIGHT 
VISIBILITY)] LF 10,900 0.50 5,450.00 0.60 6,540.00

210 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 1,600 2.00 3,200.00 2.25 3,600.00

211 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 15,500 3.00 46,500.00 3.35 51,925.00

212 846020 REMOVE PAINTED TRAFFIC STRIPE LF 234,000 0.30 70,200.00 0.35 81,900.00

213 846025 REMOVE PAINTED PAVEMENT MARKING SQFT 1,580 2.50 3,950.00 3.00 4,740.00

214 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 193 150.00 28,950.00 50.00 9,650.00

215 846052 SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN 
INDENTATIONS) STA 54 550.00 29,700.00 50.00 2,700.00

216 810101(P) PAVEMENT MARKER (NON-REFLECTIVE) EA 2,780 1.00 2,780.00 2.00 5,560.00

217 810230(P) PAVEMENT MARKER (RETROREFLECTIVE) EA 2,070 5.00 10,350.00 6.00 12,420.00

218 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM 
ELEMENTS DURING CONSTRUCTION LS 1 5,000.00 5,000.00 10,000.00 10,000.00

219 870136 ELECTRIC SERVICE FOR IRRIGATION LS 1 12,400.00 12,400.00 5,000.00 5,000.00

220 870510 RAMP METERING SYSTEM LS 1 445,000.00 445,000.00 400,000.00 400,000.00

221 871812 INTERCONNECTION CONDUIT AND CABLE (LS) LS 1 128,000.00 128,000.00 100,000.00 100,000.00
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222 000003 TEMPORARY MICROWAVE VEHICLE DETECTION SYSTEM LS 1 11,000.00 11,000.00 30,000.00 30,000.00

223 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS 1 875,000.00 875,000.00 1,200,000.00 1,200,000.00

224 995100 WATER METER CHARGES LS 1 25,000.00 25,000.00 75,000.00 75,000.00

225 999990 MOBILIZATION LS 1 2,600,000.00 2,600,000.00 2,600,000.00 2,600,000.00

BASE BID SCHEDULE TOTAL 
ITEMS 1 - 225 37,528,284.26 38,333,583.50

ALTERNATE BID SCHEDULE 1 - EASTERN MUNICIPAL WATER DISTRICT
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

226 019902

Furnish and install all necessary materials, labor, and equipment for the 
construction of the 12-inch CML&C water pipeline relocation per SK-1259, 
including but not limited to the installation of all necessary appurtenances, 
CTS, AV/AR, weld joints, dewatering of existing pipeline, all testing , 
connections, start-up as specified, removal and disposal of existing 
pipeline, and trench backfill per EMWD standards, contract drawings, and 
specifications, complete and in place .

LS 1 60,000.00 60,000.00 54,000.00 54,000.00

227 066105
Furnish and install all necessary materials, labor, and equipment to adjust 
existing manhole covers to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 2 1,500.00 3,000.00 750.00 1,500.00

228 066860
Furnish and install all necessary materials, labor, and equipment to 
reconstruct existing manholes  per EMWD standards, contract drawings, 
and specifications, complete and in place.

EA 2 4,000.00 8,000.00 2,400.00 4,800.00

229 070030
Furnish and install all necessary materials, labor, and equipment to adjust 
existing water valve caps to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 28 600.00 16,800.00 400.00 11,200.00

230 080050

Furnish and install all necessary materials, labor, and equipment to 
abandon existing 8" water line, remove water valve and end plug with 12" 
of concrete per EMWD standards, contract drawings, and specifications, 
complete and in place.

LS 1 50,000.00 50,000.00 5,300.00 5,300.00

ALTERNATE BID SCHEDULE 1 TOTAL 
ITEMS 226 - 230 137,800.00 76,800.00

10 11
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ALTERNATE BID SCHEDULE 2 - FRONTIER COMMUNICATIONS
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

231 710212 ADJUST MANHOLE TO GRADE EA 7 1,000.00 7,000.00 750.00 5,250.00

ALTERNATE BID SCHEDULE 2 TOTAL 
ITEM 231 7,000.00 5,250.00

ALTERNATE BID SCHEDULE 3 (COLD PLANE AND OVERLAY SB ENTRANCE RAMP AND NB EXIT RAMP)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

232 390132 HOT MIX ASPHALT (TYPE A) TON 41 110.00 4,510.00 100.00 4,100.00

233 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 664 115.00 76,360.00 110.00 73,040.00

234 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,550 4.00 6,200.00 3.50 5,425.00

235 397005 TACK COAT TON 2 900.00 1,800.00 850.00 1,700.00

236 398100 REMOVE ASPHALT CONCRETE DIKE LF 1,550 4.00 6,200.00 2.00 3,100.00

237 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 4,930 3.00 14,790.00 2.50 12,325.00

238 999990 MOBILIZATION LS 1 10,000.00 10,000.00 10,000.00 10,000.00

ALTERNATE BID SCHEDULE 3 TOTAL 
ITEMS 232 - 238 119,860.00 109,690.00

10 11
Ortiz Enterprises, Inc. Steve P. Rados, Inc.
Irvine, CA 92618 Santa Ana, CA 92705

BASE BID SCHEDULE AND ALTERNATE BID SCHEDULES

PROJECT TOTAL 
ITEMS 1 - 238 37,792,944.26 38,525,323.50
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BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

1 019902 COURSE OF CONSTRUCTION INSURANCE LS 1 83,000.00 83,000.00

2 066105 RESIDENT ENGINEERS OFFICE LS 1 250,000.00 250,000.00

3 066860 MAINTAIN EXISTING ELECTRICAL SYSTEM LS 1 5,892.47 5,892.47

4 070030 LEAD COMPLIANCE PLAN LS 1 5,101.59 5,101.59

5 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 7,000.00 7,000.00

6 100100 DEVELOP WATER SUPPLY LS 1 45,000.00 45,000.00

7 120090 CONSTRUCTION AREA SIGNS LS 1 80,000.00 80,000.00

8 120100 TRAFFIC CONTROL SYSTEM LS 1 650,000.00 650,000.00

9 120120 TYPE III BARRICADE EA 110 78.98 8,687.80

10 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 4,060 5.34 21,680.40

11 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 130,000 0.43 55,900.00

12 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) EA 28 53.38 1,494.64

13 120199 TRAFFIC PLASTIC DRUM EA 660 37.71 24,888.60

14 120300 TEMPORARY PAVEMENT MARKER EA 3,770 4.00 15,080.00

15 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 8 25,510.53 204,084.24

16 129000 TEMPORARY RAILING (TYPE K) LF 24,300 15.06 365,958.00

17 129100 TEMPORARY CRASH CUSHION MODULE EA 170 443.98 75,476.60

18 129110 TEMPORARY CRASH CUSHION EA 22 11,335.95 249,390.90

19 129150 TEMPORARY TRAFFIC SCREEN LF 24,300 3.40 82,620.00

20 130100 JOB SITE MANAGEMENT LS 1 75,000.00 75,000.00

21 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 8,000.00 8,000.00

22 130330 STORM WATER ANNUAL REPORT EA 2 1,554.78 3,109.56

23 130500 TEMPORARY EROSION CONTROL BLANKET SQYD 14,500 4.47 64,815.00

24 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 12 250.31 3,003.72

25 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 97,000 0.94 91,180.00

26 130570 TEMPORARY COVER SQYD 33,400 1.52 50,768.00

27 130610 TEMPORARY CHECK DAM LF 190 24.26 4,609.40

28 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 70 138.31 9,681.70

29 130640 TEMPORARY FIBER ROLL LF 38,500 2.94 113,190.00

30 130680 TEMPORARY SILT FENCE LF 6,800 3.66 24,888.00

31 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 17 3,047.88 51,813.96

32 130730 STREET SWEEPING LS 1 400,000.00 400,000.00

33 130900 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 1 75,000.00 75,000.00
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34 071325 TEMPORARY FENCE (TYPE ESA) LF 12,900 2.08 26,832.00

35 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) LF 5,820 1.60 9,312.00

36 141120 TREATED WOOD WASTE LB 29,800 1.19 35,462.00

37 148005 NOISE MONITORING LS 1 2,482.62 2,482.62

38 000003 REMOVE EXISTING POLE EA 3 2,912.82 8,738.46

39 170103 CLEARING AND GRUBBING (LS) LS 1 50,000.00 50,000.00

40 190101(F) ROADWAY EXCAVATION CY 102,000 10.50 1,071,000.00

41 192001(F) STRUCTURE EXCAVATION [FOUNDATION TREATMENT] CY 1,628 13.83 22,515.24

42 192003(F) STRUCTURE EXCAVATION (BRIDGE) CY 613 43.07 26,401.91

43 192037(F) STRUCTURE EXCAVATION (RETAINING WALL) CY 11,770 39.04 459,500.80

44 193003(F) STRUCTURE BACKFILL (BRIDGE) CY 615 77.62 47,736.30

45 193013(F) STRUCTURE BACKFILL (RETAINING WALL) CY 19,490 42.61 830,468.90

46 193031(F) PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 730 55.49 40,507.70

47 198010 IMPORTED BORROW (CY) CY 101,000 13.00 1,313,000.00

48 200114 ROCK BLANKET SQYD 5,160 91.06 469,869.60

49 202004 IRON SULFATE (LB) LB 22 0.86 18.92

50 202006 SOIL AMENDMENT CY 3 19.69 59.07

51 202037 ORGANIC FERTILIZER LB 22 176.54 3,883.88

52 204011 PLANT (GROUP K) EA 44 147.12 6,473.28

53 204099 PLANT ESTABLISHMENT WORK LS 1 20,820.07 20,820.07

54 205035 WOOD MULCH CY 3 87.57 262.71

55 206559(P) CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS 1 34,923.00 34,923.00

56 206564(P) 1 1/2" REMOTE CONTROL VALVE EA 10 564.69 5,646.90

57 206757(P) 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) EA 2 1,902.12 3,804.24

58 207055(P-F) 2" COPPER PIPE (SUPPLY LINE) LF 30 41.19 1,235.70

59 208220(P-F) 1/2" DRIP IRRIGATION TUBING LF 6,534 1.18 7,710.12

60 208301(P) IRRIGATION CONTROLLER ENCLOSURE CABINET EA 2 4,993.08 9,986.16

61 208423(P) 1" BACKFLOW PREVENTER ASSEMBLY EA 2 1,783.24 3,566.48

62 208440(P) BACKFLOW PREVENTER ENCLOSURE EA 2 2,496.54 4,993.08

63 208442(P) FLOW SENSOR EA 2 2,496.54 4,993.08

64 208445(P) TREE WELL SPRINKLER ASSEMBLY EA 90 43.43 3,908.70

65 208448(P) RISER SPRINKLER ASSEMBLY EA 34 43.43 1,476.62

66 208450(P) DRIP VALVE ASSEMBLY EA 4 43.43 173.72
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67 208575(P) 2" GATE VALVE EA 5 52.96 264.80

68 208594(P-F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,455 4.94 12,127.70

69 208595(P-F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 4,700 4.94 23,218.00

70 208597(P-F) 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 500 4.94 2,470.00

71 208605(P-F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) LF 6,550 4.94 32,357.00

72 208640(P) PRESSURE REGULATING VALVE EA 2 2,377.65 4,755.30

73 208683(P) BALL VALVE EA 35 404.20 14,147.00

74 208760(P) 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) LF 250 88.71 22,177.50

75 208820(P) 10" WELDED STEEL PIPE CONDUIT LF 58 148.95 8,639.10

76 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 6 772.74 4,636.44

77 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 89,000 0.51 45,390.00

78 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) SQFT 210 4.47 938.70

79 210290 ROLLED EROSION CONTROL PRODUCT (TRM) SQFT 210 31.71 6,659.10

80 210300 HYDROMULCH SQFT 877,000 0.05 43,850.00

81 210350 FIBER ROLLS LF 44,302 3.99 176,764.98

82 210430 HYDROSEED SQFT 966,000 0.05 48,300.00

83 000003 COMPOST SQFT 966,000 0.26 251,160.00

84 210630 INCORPORATE MATERIALS SQFT 966,000 0.06 57,960.00

85 250201 CLASS 2 AGGREGATE SUBBASE CY 11,100 40.50 449,550.00

86 260203 CLASS 2 AGGREGATE BASE (CY) CY 13,500 45.16 609,660.00

87 280000 LEAN CONCRETE BASE CY 7,990 251.19 2,007,008.10

87.A 280015 LEAN CONCRETE BASE RAPID SETTING CY 280 211.85 59,318.00

88 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 0.5 882.70 441.35

89 390100 PRIME COAT TON 30 875.00 26,250.00

90 390132 HOT MIX ASPHALT (TYPE A) TON 34,600 101.00 3,494,600.00

91 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 130 176.35 22,925.50

92 394060 DATA CORE LS 1 11,755.25 11,755.25

93 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 990 11.76 11,642.40

94 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 130 44.67 5,807.10

95 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) LF 480 18.81 9,028.80

96 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 140 44.67 6,253.80

97 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 180 44.67 8,040.60

98 397005 TACK COAT TON 66 1,057.97 69,826.02
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99 398100 REMOVE ASPHALT CONCRETE DIKE LF 12,200 4.85 59,170.00

100 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 79,200 2.34 185,328.00

101 398300 REMOVE BASE AND SURFACING CY 8,700 13.98 121,626.00

102 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 15,700 327.08 5,135,156.00

102.A 600140 CONCRETE (RAPID SETTING) CY 560 784.98 439,588.80

103 000001 ITEM DELETED PER ADDENDUM No. 2 ------- ------- ------- -------

104 414202 JOINT SEAL (PREFORMED COMPRESSION) LF 66,100 4.58 302,738.00

105 414241 ISOLATION JOINT SEAL (SILICONE) LF 1,510 8.50 12,835.00

106 490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 2,330 237.17 552,606.10

107 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 52 1,856.92 96,559.84

108 500001(P) PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 100,000.00 100,000.00

109 510051(F) STRUCTURAL CONCRETE, BRIDGE FOOTING CY 389 325.00 126,425.00

110 510053(F) STRUCTURAL CONCRETE, BRIDGE CY 1,916 950.00 1,820,200.00

111 510054(F) STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) CY 890 716.00 637,240.00

112 510060(F) STRUCTURAL CONCRETE, RETAINING WALL CY 6,220 300.00 1,866,000.00

113 510086(F) STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 271 400.00 108,400.00

114 510090(F) STRUCTURAL CONCRETE, BOX CULVERT CY 647 700.00 452,900.00

115 510092(F) STRUCTURAL CONCRETE, HEADWALL CY 152 1,210.72 184,029.44

116 510094(F) STRUCTURAL CONCRETE, DRAINAGE INLET CY 117 647.32 75,736.44

117 510502(F) MINOR CONCRETE (MINOR STRUCTURE) CY 213 622.94 132,686.22

118 511035(F) ARCHITECTURAL TREATMENT SQFT 1,691 26.24 44,371.84

119 511064(F) FRACTURED RIB TEXTURE SQFT 28,200 7.00 197,400.00

120 519092(P) JOINT SEAL ASSEMBLY (MR 2 1/2") LF 180 135.47 24,384.60

121 520101(P-F) BAR REINFORCING STEEL LB 142,891 1.57 224,338.87

122 520102(P-F) BAR REINFORCING STEEL (BRIDGE) LB 696,603 1.47 1,024,006.41

123 520103(P-F) BAR REINFORCING STEEL (RETAINING WALL)   LB 737,000 1.38 1,017,060.00

124 560218(F) FURNISH SIGN STRUCTURE (TRUSS) LB 58,410 4.99 291,465.90

125 560219(F) INSTALL SIGN STRUCTURE (TRUSS) LB 58,410 0.26 15,186.60

126 820710 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 400 36.80 14,720.00

127 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 320 8.84 2,828.80

128 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 330 9.56 3,154.80
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129 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) [FOR 
RETROREFLECTIVE SHEETING (TYPE XI)] SQFT 360 18.40 6,624.00

130 568046 REMOVE SIGN STRUCTURE (EA) EA 1 1,971.39 1,971.39

131 0000003 RETROREFLECTIVE SHEETING (TYPE XI) SQFT 1,400 5.26 7,364.00

132 600029 REMOVE ASPHALT CONCRETE SURFACING SQFT 470 19.82 9,315.40

133 600097 BRIDGE REMOVAL LS 1 50,000.00 50,000.00

134 610108(P) 18" ALTERNATIVE PIPE CULVERT LF 280 108.00 30,240.00

135 610112(P) 24" ALTERNATIVE PIPE CULVERT LF 3,230 84.00 271,320.00

136 610121(P) 36" ALTERNATIVE PIPE CULVERT LF 150 176.00 26,400.00

137 650014(P) 18" REINFORCED CONCRETE PIPE LF 450 110.95 49,927.50

138 650018(P) 24" REINFORCED CONCRETE PIPE LF 34 289.15 9,831.10

139 650026(P) 36" REINFORCED CONCRETE PIPE LF 4 682.16 2,728.64

140 665023(P) 24" CORRUGATED STEEL PIPE (.079" THICK) LF 17 274.79 4,671.43

141 665036(P) 36" CORRUGATED STEEL PIPE (.079" THICK) LF 9 549.68 4,947.12

142 665046(P) 48" CORRUGATED STEEL PIPE (.079" THICK) LF 3 3,501.42 10,504.26

143 665058(P) 66" CORRUGATED STEEL PIPE (.109" THICK) LF 14 1,710.40 23,945.60

144 690117(P) 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) LF 350 128.19 44,866.50

145 703460(P) 24" WELDED STEEL PIPE CASING (BRIDGE) LF 78 64.00 4,992.00

146 710167 REMOVE FLARED END SECTION EA 3 966.11 2,898.33

147 705311 18" ALTERNATIVE FLARED END SECTION EA 6 986.00 5,916.00

148 705315 24" ALTERNATIVE FLARED END SECTION EA 8 845.00 6,760.00

149 710102 ABANDON CULVERT (LF) LF 420 35.51 14,914.20

150 710132 REMOVE CULVERT (LF) LF 480 48.89 23,467.20

151 710150 REMOVE INLET EA 8 2,842.50 22,740.00

152 710152 REMOVE HEADWALL EA 9 3,066.43 27,597.87

153 710262 CAP INLET EA 1 1,973.63 1,973.63

154 710370 SAND BACKFILL CY 32 247.05 7,905.60

155 721015(F) ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 117 207.27 24,250.59

156 721028(F) ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY) CY 97 278.80 27,043.60

157 721431 CONCRETE (CONCRETE APRON) CY 4 2,751.09 11,004.36

158 721810(F) SLOPE PAVING (CONCRETE) CY 75 798.47 59,885.25

159 729011(P) ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 490 6.14 3,008.60

160 730020 MINOR CONCRETE (CURB) (CY) CY 140 549.01 76,861.40
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161 730045 MINOR CONCRETE (GUTTER) (CY) CY 54 648.23 35,004.42

162 731504 MINOR CONCRETE(CURB AND GUTTER) CY 360 447.47 161,089.20

163 731521 MINOR CONCRETE (SIDEWALK) CY 190 421.33 80,052.70

164 731530 MINOR CONCRETE (TEXTURED PAVING) CY 62 888.95 55,114.90

165 731623 MINOR CONCRETE (CURB RAMP) CY 17 1,434.22 24,381.74

166 731780 REMOVE CONCRETE SIDEWALK (SQYD) SQYD 580 14.83 8,601.40

167 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 390 13.63 5,315.70

168 750001(P-F) MISCELLANEOUS IRON AND STEEL LB 29,311 6.20 181,728.20

169 750501(P-F) MISCELLANEOUS METAL (BRIDGE) LB 1,331 12.19 16,224.89

170 770030(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 1) LS 1 500,000.00 500,000.00

171 770050(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 2) LS 1 500,000.00 500,000.00

172 770070(P) SIGNAL AND LIGHTING (CITY STREET LOCATION 3) LS 1 40,000.00 40,000.00

173 770090(P) LIGHTING (CITY STREET) LS 1 250,000.00 250,000.00

174 780460(F) ANTI-GRAFFITI COATING SQFT 41,600 0.88 36,608.00

175 800360 CHAIN LINK FENCE (TYPE CL-6) LF 3,710 31.93 118,460.30

176 803030 REMOVE FENCE (TYPE BW) LF 1,120 5.49 6,148.80

177 803050 REMOVE CHAIN LINK FENCE LF 2,690 10.15 27,303.50

178 810120 REMOVE PAVEMENT MARKER EA 8,080 0.93 7,514.40

179 810170 DELINEATOR (CLASS 1) EA 170 59.74 10,155.80

180 810200 TEMPORARY DELINEATOR (CLASS 1) EA 29 76.50 2,218.50

181 820230 REMOVE SIGN EA 86 83.64 7,193.04

182 820610 RELOCATE ROADSIDE SIGN EA 1 280.80 280.80

183 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 630 12.31 7,755.30

184 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 96 12.84 1,232.64

185 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 120 20.79 2,494.80

186 820840 ROADSIDE SIGN - ONE POST EA 130 358.46 46,599.80

187 820850 ROADSIDE SIGN - TWO POST EA 6 1,314.35 7,886.10

188 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 40 155.33 6,213.20

189 820890 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 64 26.29 1,682.56

190 832005 MIDWEST GUARDRAIL SYSTEM LF 2,880 36.57 105,321.60

191 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,740 101.73 177,010.20

192 833000(F) METAL RAILING [BRIDGE] LF 780 393.91 307,249.80

193 839221 DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 1 117.98 117.98
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Riverside County Transportation Department PROJECT:  Interstate 215 at Scott Road
Summary of Bids Interchange Improvements

In the City of Menifee
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Addenda:  1 (4/5/2018), 2 (4/20/2018) Federal Aid No. STPLN-5956(262)
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BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

194 839521(P-F) CABLE RAILING LF 1,740 21.09 36,696.60

195 839543(P) TRANSITION RAILING (TYPE WB-31) EA 7 5,427.10 37,989.70

196 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 664.60 5,316.80

197 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 4 2,537.55 10,150.20

198 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 8 2,228.21 17,825.68

199 839703 CONCRETE BARRIER (TYPE 60C) LF 89 233.34 20,767.26

200 839709 CONCRETE BARRIER (TYPE 60GE) LF 200 290.06 58,012.00

201 839401(F) CONCRETE BARRIER [TYPE 736SW MOD] LF 377 158.58 59,784.66

202 839726(F) CONCRETE BARRIER (TYPE 736A) LF 1,656 158.57 262,591.92

203 839727(F) CONCRETE BARRIER (TYPE 736 MODIFIED) LF 377 91.68 34,563.36

204 839731(F) CONCRETE BARRIER (TYPE 736B) LF 926 211.01 195,395.26

205 839752 REMOVE GUARDRAIL LF 1,880 14.71 27,654.80

206 839774 REMOVE CONCRETE BARRIER LF 300 30.72 9,216.00

207 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT 
VISIBILITY) SQFT 9,840 4.27 42,016.80

208 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 80,500 0.32 25,760.00

209 840504 4" THERMOPLASTIC TRAFFIC STRIPE [(ENHANCED WET NIGHT 
VISIBILITY)] LF 10,900 0.69 7,521.00

210 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 1,600 0.91 1,456.00

211 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT 
VISIBILITY) LF 15,500 1.53 23,715.00

212 846020 REMOVE PAINTED TRAFFIC STRIPE LF 234,000 0.53 124,020.00

213 846025 REMOVE PAINTED PAVEMENT MARKING SQFT 1,580 1.60 2,528.00

214 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 193 14.12 2,725.16

215 846052 SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN 
INDENTATIONS) STA 54 23.54 1,271.16

216 810101(P) PAVEMENT MARKER (NON-REFLECTIVE) EA 2,780 1.33 3,697.40

217 810230(P) PAVEMENT MARKER (RETROREFLECTIVE) EA 2,070 4.00 8,280.00

218 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM 
ELEMENTS DURING CONSTRUCTION LS 1 273,130.90 273,130.90

219 870136 ELECTRIC SERVICE FOR IRRIGATION LS 1 2,942.35 2,942.35

220 870510 RAMP METERING SYSTEM LS 1 17,654.10 17,654.10

221 871812 INTERCONNECTION CONDUIT AND CABLE (LS) LS 1 17,654.10 17,654.10
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BASE BID SCHEDULE 
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

222 000003 TEMPORARY MICROWAVE VEHICLE DETECTION SYSTEM LS 1 58,847.00 58,847.00

223 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS 1 731,000.00 731,000.00

224 995100 WATER METER CHARGES LS 1 11,519.30 11,519.30

225 999990 MOBILIZATION LS 1 2,600,000.00 2,600,000.00

BASE BID SCHEDULE TOTAL 
ITEMS 1 - 225 38,894,681.39

ALTERNATE BID SCHEDULE 1 - EASTERN MUNICIPAL WATER DISTRICT
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

226 019902

Furnish and install all necessary materials, labor, and equipment for the 
construction of the 12-inch CML&C water pipeline relocation per SK-1259, 
including but not limited to the installation of all necessary appurtenances, 
CTS, AV/AR, weld joints, dewatering of existing pipeline, all testing , 
connections, start-up as specified, removal and disposal of existing 
pipeline, and trench backfill per EMWD standards, contract drawings, and 
specifications, complete and in place .

LS 1 41,587.27 41,587.27

227 066105
Furnish and install all necessary materials, labor, and equipment to adjust 
existing manhole covers to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 2 3,892.14 7,784.28

228 066860
Furnish and install all necessary materials, labor, and equipment to 
reconstruct existing manholes  per EMWD standards, contract drawings, 
and specifications, complete and in place.

EA 2 4,340.12 8,680.24

229 070030
Furnish and install all necessary materials, labor, and equipment to adjust 
existing water valve caps to new grade  per EMWD standards, contract 
drawings, and specifications, complete and in place.

EA 28 1,303.45 36,496.60

230 080050

Furnish and install all necessary materials, labor, and equipment to 
abandon existing 8" water line, remove water valve and end plug with 12" 
of concrete per EMWD standards, contract drawings, and specifications, 
complete and in place.

LS 1 19,220.38 19,220.38

ALTERNATE BID SCHEDULE 1 TOTAL 
ITEMS 226 - 230 113,768.77
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ALTERNATE BID SCHEDULE 2 - FRONTIER COMMUNICATIONS
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

231 710212 ADJUST MANHOLE TO GRADE EA 7 4,113.25 28,792.75

ALTERNATE BID SCHEDULE 2 TOTAL 
ITEM 231 28,792.75

ALTERNATE BID SCHEDULE 3 (COLD PLANE AND OVERLAY SB ENTRANCE RAMP AND NB EXIT RAMP)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

232 390132 HOT MIX ASPHALT (TYPE A) TON 41 83.83 3,437.03

233 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 664 129.31 85,861.84

234 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1,550 8.23 12,756.50

235 397005 TACK COAT TON 2 1,028.59 2,057.18

236 398100 REMOVE ASPHALT CONCRETE DIKE LF 1,550 6.96 10,788.00

237 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 4,930 6.28 30,960.40

238 999990 MOBILIZATION LS 1 0.00 0.00

ALTERNATE BID SCHEDULE 3 TOTAL 
ITEMS 232 - 238 145,860.95
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of Work/ Bid Items

All American Asphalt
Lic. No. 267073 Asphalt, Cold Plane

Elecnor Belco Electric Co.
Lic. No. 738518 Electrical

Danny C. Hubbs Construction Co.
Lic. No. 509249 Treated Wood Waste, MBGR

Alcorn Fence Company
Lic. No. 122954 Fence

Griffith Company
Lic. No. 88

Temporay Erosion Control, Rock Blanket 
Only, Landscaping and Irrigation, 

Permanent Erosion Control

Payneco Specialties, Inc.
Lic. No. 298637

Lead Compliance Plan, Striping, 
Pavmenet Markings

Gerdau Reinforcing Steel
Lic. No. 974202 Rebar

Penhall Company
Lic. No. 568673

Jointed Plain Concrete Pavment, Joint 
Seal

So. Cal Traffic, Inc.
Lic. No. 972211 Traffic Control

Zamborelli Enterprises
Lic. No. 830680 24" CIDH Concrete Piling

Silverado Contractors, Inc.
Lic No. 782547 Bridge Removal

Dywidag Systems International
Lic. No. 273710 Prestressing

B3-0689
Federal Aid No. STPLN-5956(262)

Subcontractors

Guy F. Atkinson

Interstate 215 at Scott Road
Interchange Improvements
In the City of Menifee
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