
Riverside County Transportation Department PROJECT: Ramona Expressway Median
Summary of Bids 0.79 Miles East of Rider Street to Warren Road

Communities of Nuevo, Lakeview, and Gilman Hot Springs
Advertised: October 4, 2022 (Agenda Item: 3.40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, October 26, 2022 Project No. D2-0101

Company Name Project
Total

COUNTY'S ESTIMATE $4,282,854.00

1 Griffith Company $1,662,241.40

2 Riverside Construction Company $4,055,120.00

Average Bid Prices $2,858,680.70

BASE BID SCHEDULE
Ramona Expressway Median

4,282,854.00

1,662,241.40

4,055,120.00
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Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: October 4, 2022 (Agenda Item: 3.40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, October 26, 2022 Project No. D2-0101

BASE BID SCHEDULE - Ramona Expressway Median

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 066100 DUST ABATEMENT LS 1 10,000.00 10,000.00 40,000.00 40,000.00

2 100100 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00 3,000.00 3,000.00

3 120100 TRAFFIC CONTROL SYSTEM LS 1 100,000.00 100,000.00 202,500.00 202,500.00

4 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 5,000.00 5,000.00 25,000.00 25,000.00

5 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) 
[EXTRUDED CONCRETE MEDIAN] LF 36,566 100.00 3,656,600.00 26.00 950,716.00

6 120165 CHANNELIZER (SURFACE MOUNTED) 
[REMOVE, STORE, AND REINSTALL TUFF CURB XLP] EA 804 100.00 80,400.00 70.00 56,280.00

7 120165 CHANNELIZER (SURFACE MOUNTED) 
[MP FLEX POST] EA 500 50.00 25,000.00 95.00 47,500.00

8 015602 FUNDING AWARENESS SIGN EA 2 500.00 1,000.00 1,800.00 3,600.00

9 780433(F) PAINT CURB (2-COAT) LF 186 1.00 186.00 11.50 2,139.00

10 810140 SALVAGE DELINEATOR [TUFF CURB XLP] EA 64 50.00 3,200.00 30.00 1,920.00

11 810230(F) PAVEMENT MARKER (RETROREFLECTIVE) EA 2,892 5.00 14,460.00 6.00 17,352.00

12 820840 ROADSIDE SIGN - ONE POST EA 62 200.00 12,400.00 350.00 21,700.00

13 840502(F) THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY) LF 82,304 2.00 164,608.00 1.10 90,534.40

14 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 100,000.00 100,000.00 100,000.00 100,000.00

15 066061 CONSTRUCTION ZONE ENHANCMENT ENFORCEMENT 
PROGRAM (COZEEP) FA 1 100,000.00 100,000.00 100,000.00 100,000.00

Santa Fe Springs, CA 90670

Ramona Expressway Median
0.79 Miles East of Rider Street to Warren Road
Communities of Nuevo, Lakeview, and Gilman Hot Springs

COUNTY'S ESTIMATE
1

Griffith Company

PROJECT TOTAL 
ITEMS 1 - 15 4,282,854.00 1,662,241.40
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Riverside County Transportation Department PROJECT:
Summary of Bids

Advertised: October 4, 2022 (Agenda Item: 3.40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, October 26, 2022 Project No. D2-0101

Ramona Expressway Median
0.79 Miles East of Rider Street to Warren Road
Communities of Nuevo, Lakeview, and Gilman Hot Springs

BASE BID SCHEDULE - Ramona Expressway Median

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

1 066100 DUST ABATEMENT LS 1 10,000.00 10,000.00

2 100100 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00

3 120100 TRAFFIC CONTROL SYSTEM LS 1 225,000.00 225,000.00

4 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 5,000.00 5,000.00

5 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) 
[EXTRUDED CONCRETE MEDIAN] LF 36,566 85.00 3,108,110.00

6 120165 CHANNELIZER (SURFACE MOUNTED) 
[REMOVE, STORE, AND REINSTALL TUFF CURB XLP] EA 804 280.00 225,120.00

7 120165 CHANNELIZER (SURFACE MOUNTED) 
[MP FLEX POST] EA 500 215.00 107,500.00

8 015602 FUNDING AWARENESS SIGN EA 2 2,500.00 5,000.00

9 780433(F) PAINT CURB (2-COAT) LF 186 25.00 4,650.00

10 810140 SALVAGE DELINEATOR [TUFF CURB XLP] EA 64 100.00 6,400.00

11 810230(F) PAVEMENT MARKER (RETROREFLECTIVE) EA 2,892 5.00 14,460.00

12 820840 ROADSIDE SIGN - ONE POST EA 62 500.00 31,000.00

13 840502(F) THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY) LF 82,304 1.25 102,880.00

14 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 100,000.00 100,000.00

15 066061 CONSTRUCTION ZONE ENHANCMENT ENFORCEMENT 
PROGRAM (COZEEP) FA 1 100,000.00 100,000.00

PROJECT TOTAL 
ITEMS 1 - 15 4,055,120.00

2
Riverside Construction Company
Riverside, CA 92501
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Project:

Project No.:

Apparent Low Bidder:

Subcontractor Name Description of Work/ Bid Items

Cal Stripe
Colton, CA 
Lic. No. 685387
DIR Reg No. 1000001100

ITEMS: 
6) CHANNELIZER (SURFACE MOUNTED)
    [REMOVE, STORE, AND REINSTALL TUFF CURB XLP]
7) CHANNELIZER (SURFACE MOUNTED)
    [MP FLEX POST]
9) PAINT CURB (2-COAT)
10) SALVAGE DELINEATOR [TUFF CURB XLP]
11) PAVEMENT MARKER (RETROREFLECTIVE)
12) ROADSIDE SIGN - ONE POST
13) THERMOPLASTIC TRAFFIC STRIPE
      (ENHANCED WET NIGHT VISIBILITY)

D2-0101

Subcontractors

Griffith Company

Ramona Expressway Median
0.79 Miles East of Rider Street to Warren Road
Communities of Nuevo, Lakeview, and Gilman Hot Springs
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