
Riverside County Transportation Department
PROJECT:       TRI PALM ESTATES andSummary of Bids
                         DESERT CREST COUNTRY CLUB
PROJECT NO.  X9906Date:  November 9, 1999    10:00 a.m.

E.L. Yeager Construction Co.COUNTY'S ESTIMATE
Riverside, CA  92502Schedule A

AMOUNTBIDENG ESTIMATEUNIT PRICEQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
40,180.000.7043,050.000.7557,400LFWEDGE PLANE ASPHALT CONCRETE0115061

9,720.001.355,400.000.757,200SQYDCOLD PLANE ASPHALT CONCRETE PAVEMENT (.17')0115082
41,250.001.5027,500.001.0027,500SQYDCOLD PLANE ASPHALT CONCRETE PAVEMENT (.21')0115093
44,625.004.2563,000.006.0010,500SQFTMINOR CONCRETE (CROSS-CUTTER) (CRS 209)0173024

3,575.0013.002,750.0010.00275LFMINOR CONCRETE (CURB AND GUTTER) (CRS 200)0173045
29,260.0011.0013,300.005.002,660LFMINOR CONCRETE (TYPE "C" CURB) (CRS 202)0173076
35,000.0035,000.0020,000.0020,000.001LSTRAFFIC CONTROL SYSTEM1201007
81,850.0081,850.0030,000.0030,000.001LSCLEARING AND GRUBBING1601018

148,000.0020.00185,000.0025.007,400CYROADWAY EXCAVATION1901019
4,960.001.004,960.001.004,960LFSHOULDER BACKING19018510
9,900.0022.0015,750.0035.00450CYCLASS 2 AGGREGATE BASE26020111

35,000.0035,000.0024,000.0024,000.001LSCRACK SEALANT37420512
678,600.0026.00783,000.0030.0026,100TONASPHALT CONCRETE (TYPE B)39010313

1,782.003.302,160.004.00540SQFTTHERMOPLASTIC CROSSWALK AND PAVEMENT MARKING84051914
948.000.30821.600.263,160LFPAINT TRAFFIC STRIPE 84065315
390.005.00390.005.0078EAPAVEMENT MARKER (REFLECTIVE)85010216

2,700.00450.001,800.00300.006EADETECTOR LOOP86081117

Subtotal (Schedule A)
1,167,740.001,222,881.60Items 1-17

Schedule B
9,000.00225.0012,000.00300.0040EAADJUST WATER VALVE TO GRADE15240218
6,480.00360.0010,800.00600.0018EAADJUST MANHOLE TO GRADE15244019

Subtotal (Schedule B)
15,480.0022,800.00Items 18-19

1,183,220.001,245,681.60TOTALS
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PROJECT:       TRI PALM ESTATES andSummary of Bids
                         DESERT CREST COUNTRY CLUB
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Granite Construction Co.Matich Corporation
Indio, CA  92203San Bernardino, CA  92412Schedule A

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
28,700.000.5043,050.000.7557,400LFWEDGE PLANE ASPHALT CONCRETE0115061

5,760.000.807,920.001.107,200SQYDCOLD PLANE ASPHALT CONCRETE PAVEMENT (.17')0115082
24,750.000.9034,375.001.2527,500SQYDCOLD PLANE ASPHALT CONCRETE PAVEMENT (.21')0115093
42,000.004.0063,000.006.0010,500SQFTMINOR CONCRETE (CROSS-CUTTER) (CRS 209)0173024

4,125.0015.004,950.0018.00275LFMINOR CONCRETE (CURB AND GUTTER) (CRS 200)0173045
34,580.0013.0042,560.0016.002,660LFMINOR CONCRETE (TYPE "C" CURB) (CRS 202)0173076
17,789.0017,789.0039,800.0039,800.001LSTRAFFIC CONTROL SYSTEM1201007

2,000.002,000.0051,466.0051,466.001LSCLEARING AND GRUBBING1601018
155,400.0021.00133,200.0018.007,400CYROADWAY EXCAVATION1901019

4,960.001.002,480.000.504,960LFSHOULDER BACKING19018510
12,150.0027.009,000.0020.00450CYCLASS 2 AGGREGATE BASE26020111
34,000.0034,000.0035,000.0035,000.001LSCRACK SEALANT37420512

874,350.0033.50730,800.0028.0026,100TONASPHALT CONCRETE (TYPE B)39010313
2,160.004.001,620.003.00540SQFTTHERMOPLASTIC CROSSWALK AND PAVEMENT MARKING84051914
1,896.000.601,580.000.503,160LFPAINT TRAFFIC STRIPE 84065315

546.007.00390.005.0078EAPAVEMENT MARKER (REFLECTIVE)85010216
2,100.00350.001,800.00300.006EADETECTOR LOOP86081117

Subtotal (Schedule A)
1,247,266.001,202,991.00Items 1-17

Schedule B
10,000.00250.007,480.00187.0040EAADJUST WATER VALVE TO GRADE15240218

6,300.00350.005,940.00330.0018EAADJUST MANHOLE TO GRADE15244019

Subtotal (Schedule B)
16,300.0013,420.00Items 18-19

1,263,566.001,216,411.00TOTALS
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