
Riverside County Transportation Department
PROJECT: Rancho California RoadSummary of Bids
PROJECT NOS. A9-0585, B1-0430 & B1-0433
CML-5956 (121)Bids Open:  2:00 p.m.      Date:  September 27, 2000

All American AsphaltCOUNTY'S ESTIMATE
Corona, CA  92878Base Bid

AMOUNTBIDESTIMATEUNIT PRICEQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
4,600.002.302,000.001.002,000LFWEDGE PLANE ASPHALT CONCRETE0115061

28,000.0028,000.0050,000.0050,000.001LSTRAFFIC CONTROL SYSTEM1201002
316,960.0056.60268,800.0048.005,600TONASPHALT RUBBER HOT MIX0139013

2,660.00190.004,900.00350.0014EAASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)0139024
10,050.001.506,700.001.006,700LFPLACE ASPHALT CONCRETE DIKE (CRS 212) (6")0139035
4,690.00670.005,600.00800.007EAASPHALT CONCRETE (DRIVEWAY APPROACH WITH ASPHALT0139056

CONCRETE DIKE) (CRS 206)
3,300.003,300.004,000.004,000.001EAINLET TYPE IX (RCFC & WCDS CB107)0170067
1,900.001,900.001,500.001,500.001EAMINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A)0173158

520.0026.002,000.00100.0020EARELOCATE SIGN0665659
999.4052.601,425.0075.0019EARELOCATE ROADSIDE SIGN (ONE POST)15238610

9,218.508.9515,450.0015.001,030LFRELOCATE FENCE15237911
1,575.00525.001,500.00500.003EAADJUST MANHOLE TO GRADE15244012

10,000.0010,000.0060,000.0060,000.001LSCLEARING AND GRUBBING16010113
1,500.001,500.005,000.005,000.001LSDEVELOP WATER SUPPLY17010114

93,600.007.20104,000.008.0013,000CYROADWAY EXCAVATION/EARTHWORK19010115
10,010.001.307,700.001.007,700LFSHOULDER BACKING19018516
3,447.600.398,840.001.008,840SQYDSUBGRADE ENHANCEMENT FABRIC (GEOTEXTILE)19820017
4,900.004,900.005,000.005,000.001LSFINISHING ROADWAY22010118

172,800.0024.00144,000.0020.007,200CYCLASS 2 AGGREGATE BASE26020119
217,200.0036.20210,000.0035.006,000TONASPHALT CONCRETE (TYPE B)39010320

1,150.001,150.002,000.002,000.001LSASPHALT CONCRETE (ACCESS RAMP)39015221
5,300.005,300.002,500.002,500.001EACLASS A CONCRETE (HEADWALL) (CALTRANS D86C)51011222
4,240.00265.003,200.00200.0016EAROADSIDE SIGN (ONE POST)56601123
6,240.0078.004,000.0050.0080LF24" REINFORCED CONCRETE PIPE (CLASS IV-2000D)65041624
7,980.0057.007,000.0050.00140LF18" CORRUGATED STEEL PIPE (0.109" THICK)66501825
4,320.00108.003,000.0075.0040LF36" CORRUGATED STEEL PIIPE (0.109" THICK)66503726

11,200.0070.0015,200.0095.00160LF24"X18" CORRUGATED STEEL PIPE ARCH  (0.079" THICK)66700927
2,736.0068.401,600.0040.0040CYROCK SLOPE PROTECTION (1/2 TON METHOD B) 72100628
3,420.0068.403,000.0060.0050CYROCK SLOPE PROTECTION (FACING, METHOD B)72100929

15,122.102.1014,402.002.007,201SQFTTHERMOPLASTIC CROSSWALK AND PAVEMENT MARKING84051930
9,880.200.1810,978.000.2054,890LFPAINT TRAFFIC STRIPE (2 COATS)84065631
7,614.812.3712,852.004.003,213EAPAVEMENT MARKER (REFLECTIVE)85010232

DELETED33
25,000.0025,000.0025,000.0025,000.001EAWATER POLLUTION CONTROL07402033a

740.00370.00600.00300.002EAROADSIDE SIGN (2 POST)56601233b
632.0031.602,000.00100.0020EADELINEATOR (CLASS 2)92010833c

2,100.002,100.002,000.002,000.001LSREMOVE PAINTED TRAFFIC STRIPE AND PAVEMENT15071633d
MARKING

790.0031.602,500.00100.0025EADELINEATOR (CLASS 1)82010733e

1,006,395.611,020,247.00                                         SUBTOTAL (PROJECT NO. A9-0595)Subtotal Items 1-33

Alternate "A" (Project No.  B1-0430):
166,000.00166,000.00100,000.00100,000.001LSSIGNAL AND LIGHTING86020134

166,000.00100,000.00                                            SUBTOTAL (ALTERNATE "A")

Alternate "B" (Project No. B1-0433):
8,800.002,200.006,000.001,500.004EARelocate existing meter assemblies (2-inch and smaller) including35

copper service, meter, box, locator wire and reconnection per RW-
13 & 14 and RCWD Special Provision complete and in place.

18,300.006,100.006,000.002,000.003EARelocate existing meter assemblies (larger than 2-inch) including36
copper service, meter, box, locator wire and reconnection per RW-
15 and RCWD Special Provisions complete and in place.

16,000.004,000.006,000.001,500.004EARelocate existing 2-inch air vacuum and release assembly including37
copper service, box, and locator wire and reconnection per RW-10
and RCWD Special Provision complete and in place.

12,000.002,400.002,500.00500.005EARelocate existing test station per RW-40A and RCWD Special38
Provisions, complete and in place.

49,200.004,100.0030,000.002,500.0012EARelocate existing fire hydrants including concrete pad and guard39
posts per RW-5 & 7 and RCWD Special Provisions, complete
and in place.

7,360.00184.002,000.0050.0040EARelocate valve can risers per RCWD specifications, complete40
and in place.

7,800.007,800.002,000.002,000.001EARemove existing 6-inch fire hydrant and install 6-inch uderground41
blow-off assembly per Figure "A" of the RCWD Special Provisions.

7,160.007,160.002,000.002,000.001EARemove existing 4-inch blow-off assembly and install 4-inch below42
ground blow-off assembly per Figure "B" of the RCWD special
provisions.

5,600.005,600.003,500.003,500.001EAInstall fire hydrant assembly per RW-7, complete and place.43

132,220.0060,000.00                                                      SUBTOTAL (ALTERNATE "B")Subtotal Items 35-43

1,304,615.611,180,247.00TOTALS:
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Riverside County Transportation Department
PROJECT: Rancho California RoadSummary of Bids
PROJECT NOS. A9-0585, B1-0430 & B1-0433
CML-5956 (121)Bids Open:  2:00 p.m.      Date:  September 27, 2000

Matich CorporationMcLaughlin Engineering
San Bernardino, CA 92412Temecula, CA  92590-2701Base Bid

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
4,000.002.005,600.002.802,000LFWEDGE PLANE ASPHALT CONCRETE0115061

37,288.0037,288.0063,000.0063,000.001LSTRAFFIC CONTROL SYSTEM1201002
285,600.0051.00330,400.0059.005,600TONASPHALT RUBBER HOT MIX0139013
16,800.001,200.004,760.00340.0014EAASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)0139024
15,075.002.2510,720.001.606,700LFPLACE ASPHALT CONCRETE DIKE (CRS 212) (6")0139035
9,765.001,395.005,740.00820.007EAASPHALT CONCRETE (DRIVEWAY APPROACH WITH ASPHALT0139056

  CONCRETE DIKE) (CRS 206)
1,900.001,900.001,250.001,250.001EAINLET TYPE IX (RCFC & WCDS CB107)0170067
2,600.002,600.001,575.001,575.001EAMINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A)0173158

520.0026.00540.0027.0020EARELOCATE SIGN665659
1,026.0054.001,007.0053.0019EARELOCATE ROADSIDE SIGN (ONE POST)15238610
9,373.009.109,270.009.001,030LFRELOCATE FENCE15237911
1,950.00650.001,350.00450.003EAADJUST MANHOLE TO GRADE15244012

103,000.00103,000.0060,000.0060,000.001LSCLEARING AND GRUBBING16010113
8,600.008,600.007,000.007,000.001LSDEVELOP WATER SUPPLY17010114

188,500.0014.50109,200.008.4013,000CYROADWAY EXCAVATION/EARTHWORK19010115
5,775.000.759,240.001.207,700LFSHOULDER BACKING19018516
3,094.000.353,536.000.408,840SQYDSUBGRADE ENHANCEMENT FABRIC (GEOTEXTILE)19820017

14,500.0014,500.0010,000.0010,000.001LSFINISHING ROADWAY22010118
187,200.0026.00174,240.0024.207,200CYCLASS 2 AGGREGATE BASE26020119
219,000.0036.50236,400.0039.406,000TONASPHALT CONCRETE (TYPE B)39010320

2,000.002,000.001,600.001,600.001LSASPHALT CONCRETE (ACCESS RAMP)39015221
2,500.002,500.004,500.004,500.001EACLASS A CONCRETE (HEADWALL) (CALTRANS D86C)51011222
4,160.00260.004,160.00260.0016EAROADSIDE SIGN (ONE POST)56601123

12,000.00150.005,600.0070.0080LF24" REINFORCED CONCRETE PIPE (CLASS IV-2000D)65041624
12,600.0090.007,280.0052.00140LF18" CORRUGATED STEEL PIPE (0.109" THICK)66501825
5,080.00127.003,360.0084.0040LF36" CORRUGATED STEEL PIIPE (0.109" THICK)66503726

13,920.0087.006,080.0038.00160LF24"X18" CORRUGATED STEEL PIPE ARCH  (0.079" THICK)66700927
2,640.0066.001,920.0048.0040CYROCK SLOPE PROTECTION (1/2 TON METHOD B) 72100628
3,300.0066.003,050.0061.0050CYROCK SLOPE PROTECTION (FACING, METHOD B)72100929

14,402.002.0015,122.102.107,201SQFTTHERMOPLASTIC CROSSWALK AND PAVEMENT MARKING84051930
10,978.000.208,782.400.1654,890LFPAINT TRAFFIC STRIPE (2 COATS)84065631
9,639.003.007,711.202.403,213EAPAVEMENT MARKER (REFLECTIVE)85010232

DELETED33
25,000.0025,000.0025,000.0025,000.001EAWATER POLLUTION CONTROL07402033a

750.00375.00740.00370.002EAROADSIDE SIGN (2 POST)56601233b
640.0032.00640.0032.0020EADELINEATOR (CLASS 2)92010833c

2,100.002,100.002,100.002,100.001LSREMOVE PAINTED TRAFFIC STRIPE AND PAVEMENT15071633d
MARKING

800.0032.00800.0032.0025EADELINEATOR (CLASS 1)82010733e

1,238,075.001,143,273.70                                         SUBTOTAL (PROJECT NO. A9-0595)Subtotal Items 1-33

Alternate "A" (Project No. B1-0430):
152,806.00160,500.001LSSIGNAL AND LIGHTING86020134

152,806.00160,500.00                                            SUBTOTAL (ALTERNATE "A")

Alternate "B" (Project No. B1-0433):
4,800.000.009,600.002,400.004EARelocate existing meter assemblies (2-inch and smaller) including35

copper service, meter, box, locator wire and reconnection per RW-
13 & 14 and RCWD Special Provision complete and in place.

13,500.000.0012,300.004,100.003EARelocate existing meter assemblies (larger than 2-inch) including36
copper service, meter, box, locator wire and reconnection per RW-
15 and RCWD Special Provision complete and in place.

4,000.000.0011,000.002,750.004EARelocate existing 2-inch air vacuum and release assembly including37
copper service, box, and locator wire and reconnection per RW-10
and RCWD Special Provision complete and in place.

13,500.000.002,925.00585.005EARelocate existing test station per RW-40A and RCWD Special38
Provisions, complete and in place.

27,600.000.0044,400.003,700.0012EARelocate existing fire hydrants including concrete pad and guard39
posts per RW-5 & 7 and RCWD Special Provisions, complete
and in place.

8,160.000.009,480.00237.0040EARelocate valve can risers per RCWD specifications, complete 40
and in place.

7,700.000.004,330.004,330.001EARemove existing 6-inch fire hydrant and install 6-inch uderground41
blow-off assembly per Figure "A" of the RCWD Special Provisions.

2,800.000.003,720.003,720.001EARemove existing 4-inch blow-off assembly and install 4-inch below42
ground blow-off assembly per Figure "B" of the RCWD special
provisions.

3,800.000.003,742.003,742.001EAInstall fire hydrant assembly per RW-7, complete and place.43

85,860.00101,497.00                                                      SUBTOTAL (Alternate "B")Items 35-43

1,476,741.001,405,270.70TOTALS:
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Riverside County Transportation Department
PROJECT: Rancho California RoadSummary of Bids
PROJECT NOS. A9-0585, B1-0430 & B1-0433
CML-5956 (121)Bids Open:  2:00 p.m.      Date:  September 27, 2000

Silvia Construction, Inc.R.J. Noble Company
Rancho Cucamonga, CAOrange, CA  92856Base Bid

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
4,000.002.006,300.003.152,000LFWEDGE PLANE ASPHALT CONCRETE0115061

49,700.0049,700.0058,000.0058,000.001LSTRAFFIC CONTROL SYSTEM1201002
319,200.0057.00313,600.0056.005,600TONASPHALT RUBBER HOT MIX0139013
21,630.001,545.0016,170.001,155.0014EAASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)0139024
7,705.001.156,030.000.906,700LFPLACE ASPHALT CONCRETE DIKE (CRS 212) (6")0139035
4,410.00630.004,550.00650.007EAASPHALT CONCRETE (DRIVEWAY APPROACH WITH ASPHALT0139056

  CONCRETE DIKE) (CRS 206)
2,655.002,655.003,300.003,300.001EAINLET TYPE IX (RCFC & WCDS CB107)0170067
2,690.002,690.002,500.002,500.001EAMINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A)0173158

530.0026.50600.0030.0020EARELOCATE SIGN665659
1,007.0053.001,045.0055.0019EARELOCATE ROADSIDE SIGN (ONE POST)15238610
9,785.009.509,270.009.001,030LFRELOCATE FENCE15237911
1,500.00500.002,400.00800.003EAADJUST MANHOLE TO GRADE15244012

38,900.0038,900.0037,000.0037,000.001LSCLEARING AND GRUBBING16010113
13,925.0013,925.002,000.002,000.001LSDEVELOP WATER SUPPLY17010114

175,500.0013.50169,000.0013.0013,000CYROADWAY EXCAVATION/EARTHWORK19010115
13,860.001.807,700.001.007,700LFSHOULDER BACKING19018516
27,404.003.104,420.000.508,840SQYDSUBGRADE ENHANCEMENT FABRIC (GEOTEXTILE)19820017
37,400.0037,400.0023,500.0023,500.001LSFINISHING ROADWAY22010118

203,040.0028.20180,000.0025.007,200CYCLASS 2 AGGREGATE BASE26020119
229,500.0038.25225,000.0037.506,000TONASPHALT CONCRETE (TYPE B)39010320

2,000.002,000.002,500.002,500.001LSASPHALT CONCRETE (ACCESS RAMP)39015221
3,395.003,395.005,400.005,400.001EACLASS A CONCRETE (HEADWALL) (CALTRANS D86C)51011222
4,160.00260.004,240.00265.0016EAROADSIDE SIGN (ONE POST)56601123
5,760.0072.006,240.0078.0080LF24" REINFORCED CONCRETE PIPE (CLASS IV-2000D)65041624
8,169.0058.357,980.0057.00140LF18" CORRUGATED STEEL PIPE (0.109" THICK)66501825
3,158.0078.954,400.00110.0040LF36" CORRUGATED STEEL PIIPE (0.109" THICK)66503726
9,336.0058.3511,200.0070.00160LF24"X18" CORRUGATED STEEL PIPE ARCH  (0.079" THICK)66700927
2,758.0068.955,000.00125.0040CYROCK SLOPE PROTECTION (1/2 TON METHOD B) 72100628
3,447.5068.957,500.00150.0050CYROCK SLOPE PROTECTION (FACING, METHOD B)72100929

15,122.102.1018,002.502.507,201SQFTTHERMOPLASTIC CROSSWALK AND PAVEMENT MARKING84051930
8,782.400.168,782.400.1654,890LFPAINT TRAFFIC STRIPE (2 COATS)84065631
7,711.202.407,711.202.403,213EAPAVEMENT MARKER (REFLECTIVE)85010232

DELETED33
25,000.0025,000.0025,000.0025,000.001EAWATER POLLUTION CONTROL07402033a

740.00370.00740.00370.002EAROADSIDE SIGN (2 POST)56601233b
637.0031.85640.0032.0020EADELINEATOR (CLASS 2)92010833c

3,700.003,700.002,100.002,100.001LSREMOVE PAINTED TRAFFIC STRIPE AND PAVEMENT15071633d
MARKING

795.0031.80800.0032.0025EADELINEATOR (CLASS 1)82010733e

1,269,012.201,190,621.10                                         SUBTOTAL (PROJECT NO. A9-0595)Subtotal Items 1-33

Alternate "A" (Project No. B1-0430):
162,100.00177,500.001LSSIGNAL AND LIGHTING86020134

162,100.00177,500.00                                            SUBTOTAL (ALTERNATE "A")

Alternate "B" (Project No. B1-0433):
8,900.002,225.008,800.002,200.004EARelocate existing meter assemblies (2-inch and smaller) including35

copper service, meter, box, locator wire and reconnection per RW-
13 & 14 and RCWD Special Provision complete and in place.

18,450.006,150.0018,000.006,000.003EARelocate existing meter assemblies (larger than 2-inch) including36
copper service, meter, box, locator wire and reconnection per RW-
15 and RCWD Special Provision complete and in place.

15,200.003,800.0015,200.003,800.004EARelocate existing 2-inch air vacuum and release assembly including37
copper service, box, and locator wire and reconnection per RW-10
and RCWD Special Provision complete and in place.

12,400.002,480.0012,500.002,500.005EARelocate existing test station per RW-40A and RCWD Special38
Provisions, complete and in place.

49,620.004,135.0049,200.004,100.0012EARelocate existing fire hydrants including concrete pad and guard39
posts per RW-5 & 7 and RCWD Special Provisions, complete
and in place.

6,800.00170.003,200.0080.0040EARelocate valve can risers per RCWD specifications, complete40
and in place.

7,800.007,800.007,800.007,800.001EARemove existing 6-inch fire hydrant and install 6-inch uderground41
blow-off assembly per Figure "A" of the RCWD Special Provisions.

7,200.007,200.007,100.007,100.001EARemove existing 4-inch blow-off assembly and install 4-inch below42
ground blow-off assembly per Figure "B" of the RCWD special
provisions.

5,625.005,625.005,600.005,600.001EAInstall fire hydrant assembly per RW-7, complete and place.43

131,995.00127,400.00                                                      SUBTOTAL (Alternate "B")Subtotal Items 35-43

1,563,107.201,495,521.10TOTALS:
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Riverside County Transportation Department
PROJECT: Rancho California RoadSummary of Bids
PROJECT NOS. A9-0585, B1-0430 & B1-0433
CML-5956 (121)Bids Open:  2:00 p.m.      Date:  September 27, 2000

Vance CorporationSean Malek Eng. & Const.
Rialto, CA  92377Perris, CA  92571Base Bid

AMOUNTBIDAMOUNTBIDQUANTITYUNITSCONTRACT ITEMITEM CODEITEM NO.
7,500.003.754,000.002.002,000LFWEDGE PLANE ASPHALT CONCRETE0115061

43,850.0043,850.0035,000.0035,000.001LSTRAFFIC CONTROL SYSTEM1201002
297,248.0053.08380,800.0068.005,600TONASPHALT RUBBER HOT MIX0139013
12,950.00925.009,450.00675.0014EAASPHALT CONCRETE OVERSIDE DRAIN (CRS 306)0139024
6,030.000.9026,800.004.006,700LFPLACE ASPHALT CONCRETE DIKE (CRS 212) (6")0139035

10,500.001,500.003,500.00500.007EAASPHALT CONCRETE (DRIVEWAY APPROACH WITH ASPHALT0139056
  CONCRETE DIKE) (CRS 206)

3,100.003,100.002,000.002,000.001EAINLET TYPE IX (RCFC & WCDS CB107)0170067
2,690.002,690.001,800.001,800.001EAMINOR CONCRETE (CURB RAMP) (CRS 403 - CASE A)0173158

540.0027.001,700.0085.0020EARELOCATE SIGN665659
1,007.0053.002,185.00115.0019EARELOCATE ROADSIDE SIGN (ONE POST)15238610

10,300.0010.0010,300.0010.001,030LFRELOCATE FENCE15237911
3,000.001,000.001,800.00600.003EAADJUST MANHOLE TO GRADE15244012

60,000.0060,000.00200,000.00200,000.001LSCLEARING AND GRUBBING16010113
8,100.008,100.0015,000.0015,000.001LSDEVELOP WATER SUPPLY17010114

342,290.0026.33195,000.0015.0013,000CYROADWAY EXCAVATION/EARTHWORK19010115
17,171.002.2377,000.0010.007,700LFSHOULDER BACKING19018516
4,508.400.512,210.000.258,840SQYDSUBGRADE ENHANCEMENT FABRIC (GEOTEXTILE)19820017

18,000.0018,000.006,000.006,000.001LSFINISHING ROADWAY22010118
212,400.0029.50144,000.0020.007,200CYCLASS 2 AGGREGATE BASE26020119
304,800.0050.80276,000.0046.006,000TONASPHALT CONCRETE (TYPE B)39010320

1,400.001,400.003,000.003,000.001LSASPHALT CONCRETE (ACCESS RAMP)39015221
4,980.004,980.006,000.006,000.001EACLASS A CONCRETE (HEADWALL) (CALTRANS D86C)51011222
4,200.00262.503,456.00216.0016EAROADSIDE SIGN (ONE POST)56601123
5,680.0071.008,000.00100.0080LF24" REINFORCED CONCRETE PIPE (CLASS IV-2000D)65041624

14,000.00100.0010,500.0075.00140LF18" CORRUGATED STEEL PIPE (0.109" THICK)66501825
4,372.00109.304,000.00100.0040LF36" CORRUGATED STEEL PIIPE (0.109" THICK)66503726

10,336.0064.6012,160.0076.00160LF24"X18" CORRUGATED STEEL PIPE ARCH  (0.079" THICK)66700927
3,320.0083.002,400.0060.0040CYROCK SLOPE PROTECTION (1/2 TON METHOD B) 72100628
4,825.0096.503,250.0065.0050CYROCK SLOPE PROTECTION (FACING, METHOD B)72100929

15,122.102.1018,722.602.607,201SQFTTHERMOPLASTIC CROSSWALK AND PAVEMENT MARKING84051930
8,782.400.168,782.400.1654,890LFPAINT TRAFFIC STRIPE (2 COATS)84065631
7,582.682.368,996.402.803,213EAPAVEMENT MARKER (REFLECTIVE)85010232

DELETED33
25,000.0025,000.0010,000.0010,000.001EAWATER POLLUTION CONTROL07402033a

734.00367.00840.00420.002EAROADSIDE SIGN (2 POST)56601233b
640.0032.001,000.0050.0020EADELINEATOR (CLASS 2)92010833c

4,725.004,725.002,000.002,000.001LSREMOVE PAINTED TRAFFIC STRIPE AND PAVEMENT15071633d
MARKING

800.0032.00825.0033.0025EADELINEATOR (CLASS 1)82010733e

1,482,483.581,498,477.40                                         SUBTOTAL (PROJECT NO. A9-0595)Subtotal Items 1-33

Alternate "A" (Project No. B1-0430):
166,750.00184,000.001LSSIGNAL AND LIGHTING86020134

166,750.00184,000.00                                            SUBTOTAL (ALTERNATE "A")

Alternate "B" (Project No. B1-0433):
15,400.003,850.006,000.001,500.004EARelocate existing meter assemblies (2-inch and smaller) including35

copper service, meter, box, locator wire and reconnection per RW-
13 & 14 and RCWD Special Provision complete and in place.

25,500.008,500.006,300.002,100.003EARelocate existing meter assemblies (larger than 2-inch) including36
copper service, meter, box, locator wire and reconnection per RW-
15 and RCWD Special Provision complete and in place.

13,200.003,300.005,200.001,300.004EARelocate existing 2-inch air vacuum and release assembly including37
copper service, box, and locator wire and reconnection per RW-10
and RCWD Special Provision complete and in place.

6,750.001,350.005,000.001,000.005EARelocate existing test station per RW-40A and RCWD Special38
Provisions, complete and in place.

54,300.004,525.0026,400.002,200.0012EARelocate existing fire hydrants including concrete pad and guard39
posts per RW-5 & 7 and RCWD Special Provisions, complete
and in place.

5,500.00137.5024,000.00600.0040EARelocate valve can risers per RCWD specifications, complete 40
and in place.

9,750.009,750.003,500.003,500.001EARemove existing 6-inch fire hydrant and install 6-inch uderground41
blow-off assembly per Figure "A" of the RCWD Special Provisions.

9,630.009,630.002,900.002,900.001EARemove existing 4-inch blow-off assembly and install 4-inch below42
ground blow-off assembly per Figure "B" of the RCWD special
provisions.

9,200.009,200.003,000.003,000.001EAInstall fire hydrant assembly per RW-7, complete and place.43

149,230.0082,300.00                                                      SUBTOTAL (ALTERNATE "B")Subtotal Items 35-43

1,798,463.581,764,777.40TOTALS:
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