
Riverside County Transportation Department
Summary of Bids PROJECT: Woodcrest Area

Resurfacing and Reconstruction
Advertised:  September 23, 2003  (Agenda item 3.43)
Bids Open:  2:00 pm  Date:  October 15, 2003 PROJECT NO. X0307

Silvia Construction Inc.
Rancho Cucamonga, CA

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID AMOUNT
1 190101 ROADWAY EXCAVATION [KING AVENUE ONLY ASSUMED 

AVERAGE DEPTH OF 1.66'] 
SQYD 3,435 3.00 10,305.00 11.24 38,609.40

2 190101 ROADWAY EXCAVATION [OTHERS ASSUMED AVERAGE 
DEPTH VARIES FROM 0.25' TO 0.29'] 

SQYD 35,945 2.20 79,079.00 1.83 65,779.35

3 260201 CLASS 2 AGGREGATE BASE CY 1,495 25.00 37,375.00 23.89 35,715.55
4 390103 ASPHALT CONCRETE (TYPE B) TON 7,135 40.00 285,400.00 37.10 264,708.50
5 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 115 40.00 4,600.00 24.20 2,783.00
6 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 15,215 3.00 45,645.00 0.80 12,172.00
7 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) SQFT 990 12.00 11,880.00 12.00 11,880.00
8 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 120 5.00 600.00 7.20 864.00
9 013905 ASPHALT CONCRETE (DRIVEWAY APPROACH) (CRS 206) EA 4 800.00 3,200.00 1,120.00 4,480.00

10 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 3 800.00 2,400.00 620.00 1,860.00
11 074020 WATER POLLUTION CONTROL FA 1 3,000.00 3,000.00 3,000.00 3,000.00
12 170101 DEVELOP WATER SUPPLY LS 1 3,000.00 3,000.00 2,700.00 2,700.00
13 066102 DUST ABATEMENT LS 1 3,000.00 3,000.00 8,600.00 8,600.00
14 120100 TRAFFIC CONTROL SYSTEM LS 1 15,000.00 15,000.00 6,000.00 6,000.00
15 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00 4,300.00 4,300.00
16 220101 FINISHING ROADWAY LS 1 4,000.00 4,000.00 2,000.00 2,000.00

TOTALS: 513,484.00 465,451.80

COUNTY'S ESTIMATE
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Riverside County Transportation Department
Summary of Bids PROJECT: Woodcrest Area

Resurfacing and Reconstruction
Advertised:  September 23, 2003  (Agenda item 3.43)
Bids Open:  2:00 pm  Date:  October 15, 2003 PROJECT NO. X0307

All American Asphalt Laird Construction Co Inc
Corona, CA 92878-2229 Rancho Cucamonga, CA

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 190101 ROADWAY EXCAVATION [KING AVENUE ONLY ASSUMED 

AVERAGE DEPTH OF 1.66'] 
SQYD 3,435 13.00 44,655.00 10.00 34,350.00

2 190101 ROADWAY EXCAVATION [OTHERS ASSUMED AVERAGE 
DEPTH VARIES FROM 0.25' TO 0.29'] 

SQYD 35,945 2.22 79,797.90 2.25 80,876.25

3 260201 CLASS 2 AGGREGATE BASE CY 1,495 23.00 34,385.00 20.00 29,900.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 7,135 34.00 242,590.00 34.50 246,157.50
5 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 115 35.30 4,059.50 25.00 2,875.00
6 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 15,215 0.94 14,302.10 2.00 30,430.00
7 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) SQFT 990 16.90 16,731.00 8.25 8,167.50
8 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 120 10.30 1,236.00 7.50 900.00
9 013905 ASPHALT CONCRETE (DRIVEWAY APPROACH) (CRS 206) EA 4 890.00 3,560.00 1,000.00 4,000.00

10 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 3 255.00 765.00 500.00 1,500.00
11 074020 WATER POLLUTION CONTROL FA 1 3,000.00 3,000.00 3,000.00 3,000.00
12 170101 DEVELOP WATER SUPPLY LS 1 1,000.00 1,000.00 5,000.00 5,000.00
13 066102 DUST ABATEMENT LS 1 2,000.00 2,000.00 1,000.00 1,000.00
14 120100 TRAFFIC CONTROL SYSTEM LS 1 11,500.00 11,500.00 23,792.75 23,792.75
15 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00 17,500.00 17,500.00
16 220101 FINISHING ROADWAY LS 1 6,500.00 6,500.00 5,000.00 5,000.00

TOTALS: 471,081.50 494,449.00
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Riverside County Transportation Department
Summary of Bids PROJECT: Woodcrest Area

Resurfacing and Reconstruction
Advertised:  September 23, 2003  (Agenda item 3.43)
Bids Open:  2:00 pm  Date:  October 15, 2003 PROJECT NO. X0307

R.J. Noble Company NPG Corporation
Orange, CA 92856 Perris, CA 92571

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 190101 ROADWAY EXCAVATION [KING AVENUE ONLY ASSUMED 

AVERAGE DEPTH OF 1.66'] 
SQYD 3,435 7.50 25,762.50 8.00 27,480.00

2 190101 ROADWAY EXCAVATION [OTHERS ASSUMED AVERAGE 
DEPTH VARIES FROM 0.25' TO 0.29'] 

SQYD 35,945 2.30 82,673.50 1.80 64,701.00

3 260201 CLASS 2 AGGREGATE BASE CY 1,495 21.00 31,395.00 27.00 40,365.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 7,135 36.00 256,860.00 49.00 349,615.00
5 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 115 34.00 3,910.00 25.00 2,875.00
6 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 15,215 2.25 34,233.75 4.00 60,860.00
7 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) SQFT 990 13.00 12,870.00 8.00 7,920.00
8 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 120 7.00 840.00 10.00 1,200.00
9 013905 ASPHALT CONCRETE (DRIVEWAY APPROACH) (CRS 206) EA 4 1,000.00 4,000.00 300.00 1,200.00

10 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 3 1,000.00 3,000.00 500.00 1,500.00
11 074020 WATER POLLUTION CONTROL FA 1 3,000.00 3,000.00 3,000.00 3,000.00
12 170101 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00 1,500.00 1,500.00
13 066102 DUST ABATEMENT LS 1 5,000.00 5,000.00 1,000.00 1,000.00
14 120100 TRAFFIC CONTROL SYSTEM LS 1 8,000.00 8,000.00 6,000.00 6,000.00
15 160101 CLEARING AND GRUBBING LS 1 15,000.00 15,000.00 750.00 750.00
16 220101 FINISHING ROADWAY LS 1 15,000.00 15,000.00 950.00 950.00

TOTALS: 511,544.75 570,916.00
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Riverside County Transportation Department
Summary of Bids PROJECT: Woodcrest Area

Resurfacing and Reconstruction
Advertised:  September 23, 2003  (Agenda item 3.43)
Bids Open:  2:00 pm  Date:  October 15, 2003 PROJECT NO. X0307

Vance Corporation
Rialto, CA 92377

ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID AMOUNT BID AMOUNT
1 190101 ROADWAY EXCAVATION [KING AVENUE ONLY ASSUMED 

AVERAGE DEPTH OF 1.66'] 
SQYD 3,435 12.00 41,220.00 0.00

2 190101 ROADWAY EXCAVATION [OTHERS ASSUMED AVERAGE 
DEPTH VARIES FROM 0.25' TO 0.29'] 

SQYD 35,945 3.00 107,835.00 0.00

3 260201 CLASS 2 AGGREGATE BASE CY 1,495 30.00 44,850.00 0.00
4 390103 ASPHALT CONCRETE (TYPE B) TON 7,135 42.50 303,237.50 0.00
5 017304 MINOR CONCRETE (CURB AND GUTTER) (CRS 200) LF 115 66.00 7,590.00 0.00
6 013903 PLACE ASPHALT CONCRETE DIKE (CRS 212) (6") LF 15,215 7.00 106,505.00 0.00
7 017302 MINOR CONCRETE (CROSS-GUTTER) (CRS 209) SQFT 990 14.00 13,860.00 0.00
8 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 120 7.60 912.00 0.00
9 013905 ASPHALT CONCRETE (DRIVEWAY APPROACH) (CRS 206) EA 4 2,700.00 10,800.00 0.00

10 013902 ASPHALT CONCRETE OVERSIDE DRAIN (CRS 306) EA 3 3,200.00 9,600.00 0.00
11 074020 WATER POLLUTION CONTROL FA 1 3,000.00 3,000.00 0.00
12 170101 DEVELOP WATER SUPPLY LS 1 2,000.00 2,000.00 0.00
13 066102 DUST ABATEMENT LS 1 2,800.00 2,800.00 0.00
14 120100 TRAFFIC CONTROL SYSTEM LS 1 12,000.00 12,000.00 0.00
15 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00 0.00
16 220101 FINISHING ROADWAY LS 1 6,900.00 6,900.00 0.00

TOTALS: 678,109.50 0.00
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