
Riverside County Transportation Department

Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.129)

Bids Open: 2 pm     Date: Wednesday, October 14, 2009

Company Name
Schedule 1
I-10/Palm Drive/ Gene 
Autry Trail Interchange

Schedule 2
Gene Autry Trail widden Total

COUNTY'S ESTIMATE 25,826,247.30 5,067,597.50 $30,893,844.80

1 SKANSKA USA CIVIL WEST 13,409,581.80 3,541,286.20 $16,950,868.00

2 RIVERSIDE CONSTRUCTION COMPANY, INC. 14,568,131.00 3,339,860.30 $17,907,991.30

3 ORTIZ ENTERPRISES INCORPORATED 14,706,121.30 3,468,355.50 $18,174,476.80

4 GRANITE CONSTRUCTION COMPANY 15,076,420.00 3,401,161.00 $18,477,581.00

5 MCM CONSTRUCTION, INC. 15,892,538.60 3,118,917.20 $19,011,455.80

6 BEADOR CONSTRUCTION COMPANY, INC. 15,993,746.00 3,290,000.00 $19,283,746.00

7 SEMA CONSTRUCTION, INC. 15,984,392.60 3,351,519.60 $19,335,912.20

8 BALFOUR BEATTY INFRASTRUCTURE, INC. 16,746,567.60 3,911,398.05 $20,657,965.65

9 LOS ANGELES ENGINEERING, INC. 16,393,878.00 4,293,390.50 $20,687,268.50

Average Bid Prices $15,419,041.88 $3,523,987.59 $18,943,029.47

PROJECT:  I-10/Palm Drive/ Gene Autry Trail 
Interchange  Improvements and Gene Autry 
Trail Widening Project

PROJECT NO. A4-0740/ HPLUESPL-5956(179) 
& B9-0995/RPMSTPL-5282(018) 

I-10 Gene Autry Palm Dr.xls: Web-Summary.SubTotals
Page 1 of 1 Updated: 10/15/2009



Riverside County Transportation Department
Summary of Bids

Advertised: September 1, 2009   (Agenda Item: 3.129)
Bids Open: 2 pm     Date: Wednesday, October 14, 2009

Schedule 1,  I-10/Palm Drive/ Gene Autry Trail Interchange
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

I 1. 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 8,800.00 8,800.00 1,875.00 1,875.00
I 2. 074016 CONSTRUCTION SITE MANAGEMENT LS 1 133,000.00 133,000.00 50,000.00 50,000.00
I 3. 000003 ASBESTOS HEALTH AND SAFETY PLAN LS 1 17,500.00 17,500.00 5,000.00 5,000.00
I 4. 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 6,000.00 6,000.00 1,650.00 1,650.00
I 5. 203021 FIBER ROLLS M 1,710 12.00 20,520.00 8.00 13,680.00
I 6. 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 11 5,000.00 55,000.00 4,450.00 48,950.00
I 7. 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 14 600.00 8,400.00 320.00 4,480.00
I 8. 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 4 3,100.00 12,400.00 550.00 2,200.00
I 9. 000003 ENDANGERED SPECIES PROTECTION LS 1 82,000.00 82,000.00 53,000.00 53,000.00

I 10. 000003 NONNATIVE PLANT PRECLUSION LS 1 8,200.00 8,200.00 5,600.00 5,600.00
I 11. 120090 CONSTRUCTION AREA SIGNS LS 1 27,500.00 27,500.00 35,000.00 35,000.00
I 12. 120100 TRAFFIC CONTROL SYSTEM LS 1 133,000.00 133,000.00 140,000.00 140,000.00
I 13. 120110 FLASHING ARROW SIGN EA 6 3,300.00 19,800.00 1,300.00 7,800.00
I 14. 120120 TYPE III BARRICADE EA 14 165.00 2,310.00 135.00 1,890.00
I 15. 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 43 48.00 2,064.00 35.00 1,505.00
I 16. 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 9,140 2.65 24,221.00 1.25 11,425.00
I 17. 120165 CHANNELIZER (SURFACE MOUNTED) EA 270 46.00 12,420.00 40.00 10,800.00
I 18. 120300 TEMPORARY PAVEMENT MARKER EA 1,750 7.15 12,512.50 4.00 7,000.00
I 19. 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 6 8,800.00 52,800.00 2,400.00 14,400.00
I 20. 129000 TEMPORARY RAILING (TYPE K) M 6,050 67.00 405,350.00 30.00 181,500.00
I 21. 129100 TEMPORARY CRASH CUSHION MODULE EA 205 290.00 59,450.00 200.00 41,000.00
I 22. 129150 TEMPORARY TRAFFIC SCREEN M 3,490 13.00 45,370.00 5.00 17,450.00
I 23. 150608 REMOVE CHAIN LINK FENCE M 740 20.00 14,800.00 15.00 11,100.00
I 24. 150662 REMOVE METAL BEAM GUARD RAILING M 38 60.00 2,280.00 50.00 1,900.00
I 25. 150666 REMOVE METAL BEAM BARRIER M 210 60.00 12,600.00 50.00 10,500.00
I 26. 156577 REMOVE BARRIER RAILING M 290 60.00 17,400.00 100.00 29,000.00
I 27. 150710 REMOVE TRAFFIC STRIPE M 3,630 3.00 10,890.00 2.00 7,260.00
I 28. 150722 REMOVE PAVEMENT MARKER EA 1,460 2.00 2,920.00 0.50 730.00
I 29. 150742 REMOVE ROADSIDE SIGN EA 14 175.00 2,450.00 180.00 2,520.00
I 30. 150760 REMOVE SIGN STRUCTURE EA 2 6,000.00 12,000.00 2,600.00 5,200.00
I 31. 150804 REMOVE DRAINAGE FACILITY LS 1 25,000.00 25,000.00 17,000.00 17,000.00
I 32. 157550 BRIDGE REMOVAL LS 1 255,000.00 255,000.00 75,000.00 75,000.00
I 33. 160101 CLEARING AND GRUBBING LS 1 60,000.00 60,000.00 22,000.00 22,000.00
I 34. 170101 DEVELOP WATER SUPPLY LS 1 60,000.00 60,000.00 55,000.00 55,000.00

I 35. (F) 190101 (F) ROADWAY EXCAVATION M3 70,383 25.00 1,759,575.00 6.50 457,489.50
I 36. 190110 LEAD COMPLIANCE PLAN [YELLOW STRIPING REMOVAL] LS 1 5,500.00 5,500.00 2,500.00 2,500.00

COUNTY'S ESTIMATE SKANSKA USA CIVIL WEST
Riverside, CA 92509

PROJECT:  I-10/Palm Drive/ Gene Autry Trail Interchange
                     Improvements and Gene Autry Trail Widening Project

PROJECT NO. A4-0740/ HPLUESPL-5956(179) & B9-0995/RPMSTPL-5282(018) 
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Schedule 1,  I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

I 37.  (F) 192003 STRUCTURAL EXCAVATION (BRIDGE) M3 1,520 200.00 304,000.00 50.00 76,000.00
I 38.  (F) 193003 STRUCTURAL BACKFILL (BRIDGE) M3 1,035 110.00 113,850.00 28.00 28,980.00

I 39. 194001 DITCH EXCAVATION M3 87 55.00 4,785.00 30.00 2,610.00
I 40. 198001 IMPORTED BORROW M3 145,800 27.00 3,936,600.00 8.50 1,239,300.00
I 41. 203016 EROSION CONTROL (TYPE D) M2 32,600 3.10 101,060.00 1.00 32,600.00
I 42. 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 550.00 2,750.00 400.00 2,000.00
I 43. 000003 GRAVEL MULCH (19 MM) M3 440 220.00 96,800.00 60.00 26,400.00
I 44. 000003 GRAVEL MULCH (75 MM) M3 490 275.00 134,750.00 60.00 29,400.00

I 45.  (F) 208038 NPS 3 SUPPLY LINE (BRIDGE) M 119 385.00 45,815.00 240.00 28,560.00
I 46. 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 200 220.00 44,000.00 110.00 22,000.00
I 47. 260201 CLASS 2 AGGREGATE BASE M3 14,000 56.00 784,000.00 29.00 406,000.00
I 48. 280000 LEAN CONCRETE BASE M3 670 335.00 224,450.00 210.00 140,700.00
I 49. 390132 HOT MIX ASPHALT  (TYPE A) TONN 18,950 122.00 2,311,900.00 80.00 1,516,000.00
I 50. 000003 HOT MIX ASPHALT (TYPE A BOND BREAKER) TONN 320 122.00 39,040.00 82.00 26,240.00
I 51. 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) M 1,450 12.00 17,400.00 4.00 5,800.00
I 52. 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) M 71 22.00 1,562.00 4.00 284.00
I 53. 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) M 2,180 9.00 19,620.00 4.00 8,720.00
I 54. 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 42 28.00 1,176.00 4.00 168.00
I 55. 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 1,960 36.00 70,560.00 39.00 76,440.00
I 56. 401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 1,210 400.00 484,000.00 280.00 338,800.00
I 57. 490566 FURNISH STEEL PILING (HP 360x132) M 1,909 155.00 295,895.00 150.00 286,350.00
I 58. 490567 DRIVE STEEL PILE (HP 360x132) EA 160 3,350.00 536,000.00 1,378.00 220,480.00
I 59. 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 345,000.00 345,000.00 205,000.00 205,000.00

I 60. (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 293 770.00 225,610.00 300.00 87,900.00
I 61. (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 2,567 1,330.00 3,414,110.00 570.00 1,463,190.00
I 62. (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 203 935.00 189,805.00 700.00 142,100.00
I 63. (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 98 2,750.00 269,500.00 2,300.00 225,400.00
I 64. (F) 510409 CLASS 1 CONCRETE (MINOR STRUCTURE) M3 13 2,750.00 35,750.00 1,500.00 19,500.00

--- --- ITEM DELETED BY ADDENDUM --- --- --- 0.00 0.00 0.00
I 66. (F) 511064 FRACTURED RIB TEXTURE M2 136 165.00 22,440.00 230.00 31,280.00

I 67.  519123 JOINT SEAL (TYPE B-MR= 50 MM) M 77 220.00 16,940.00 300.00 23,100.00
I 68. (F) 520101 BAR REINFORCING STEEL KG 138 30.00 4,140.00 2.00 276.00
I 69. (F) 520102 BAR REINFORCING STEEL (BRIDGE) KG 414,460 3.35 1,388,441.00 1.28 530,508.80
I 70. (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 16,442 13.50 221,967.00 10.00 164,420.00
I 71. (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 16,442 1.65 27,129.30 0.50 8,221.00

I 72. 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED) M2 14 245.00 3,430.00 135.00 1,890.00
I 73. 561015 1524 MM CAST-IN-DRILLED HOLE CONCRETE PILE (SIGN FOUNDATION) M 14 3,750.00 52,500.00 3,700.00 51,800.00
I 74. 566011 ROADSIDE SIGN - ONE POST EA 110 385.00 42,350.00 320.00 35,200.00
I 75. 566012 ROADSIDE SIGN - TWO POST EA 6 1,650.00 9,900.00 900.00 5,400.00
I 76. 560234 FURNISH LAMINATED SIGN PANEL (25.4 MM-TYPE A) M2 42 250.00 10,500.00 200.00 8,400.00
I 77. 560235 FURNISH LAMINATED SIGN PANEL (25.4 MM-TYPE B) M2 5 250.00 1,250.00 200.00 1,000.00

COUNTY'S ESTIMATE SKANSKA USA CIVIL WEST
Riverside, CA 92509
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Schedule 1,  I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

I 78. 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 58 175.00 10,150.00 100.00 5,800.00
I 79. 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 49 185.00 9,065.00 100.00 4,900.00
I 80. 620909 450 MM ALTERNATIVE PIPE CULVERT M 99 290.00 28,710.00 140.00 13,860.00
I 81. 620913 600 MM ALTERNATIVE PIPE CULVERT M 1,520 380.00 577,600.00 150.00 228,000.00
I 82. 620924 900 MM ALTERNATIVE PIPE CULVERT M 71 600.00 42,600.00 320.00 22,720.00
I 83. 650069 450 MM REINFORCED CONCRETE PIPE CULVERT M 74 440.00 32,560.00 200.00 14,800.00
I 84. 703285 900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK) M 6 3,300.00 19,800.00 500.00 3,000.00
I 85. 703481 600 MM WELDED STEEL PILE CASING (BRIDGE) M 24 1,050.00 25,200.00 500.00 12,000.00
I 86. 705222 450 MM CONCRETE FLARED END SECTION EA 3 660.00 1,980.00 200.00 600.00
I 87. 705336 450 MM ALTERNATIVE FLARED END SECTION EA 1 600.00 600.00 200.00 200.00
I 88. 705337 600 MM ALTERNATIVE FLARED END SECTION EA 9 660.00 5,940.00 250.00 2,250.00
I 89. 705339 900 MM ALTERNATIVE FLARED END SECTION EA 2 880.00 1,760.00 450.00 900.00
I 90. 721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 140 220.00 30,800.00 200.00 28,000.00
I 91. 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) M3 240 175.00 42,000.00 100.00 24,000.00
I 92. 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 610 135.00 82,350.00 100.00 61,000.00

I 93. (F) 721810 SLOPE PAVING (CONCRETE) M3 78 880.00 68,640.00 700.00 54,600.00
I 94. 729010 ROCK SLOPE PROTECTION FABRIC M2 850 22.00 18,700.00 7.00 5,950.00

I 95. (F) 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 400 610.00 244,000.00 400.00 160,000.00
I 96. 731656 CURB RAMP DETECTABLE WARNING SURFACE M2 20 800.00 16,000.00 200.00 4,000.00

I 97. (F) 750001 MISCELLANEOUS IRON AND STEEL KG 7,556 6.00 45,336.00 3.50 26,446.00
I 98. 750007 FRAME AND GRATE EA 2 660.00 1,320.00 500.00 1,000.00

I 99. (F) 750505 BRIDGE DECK DRAINAGE SYSTEM KG 2,060 22.00 45,320.00 15.00 30,900.00
I 100.  (S, F) 000003 METAL SCRIPT LETTERS (RAILING MOUNTED) LS 1 33,000.00 33,000.00 21,000.00 21,000.00

I 101. 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 730 66.00 48,180.00 40.00 29,200.00
I 102. 810110 SURVEY MONUMENT EA 2 1,100.00 2,200.00 1,500.00 3,000.00
I 103. 820107 DELINEATOR (CLASS 1) EA 160 44.00 7,040.00 30.00 4,800.00
I 104. 832003 METAL BEAM GUARD RAILING (WOOD POST) M 300 135.00 40,500.00 72.00 21,600.00

I 105. (F) 000003 MINI MESH CHAIN LINK RAILING M 185 660.00 122,100.00 618.00 114,330.00
I 106. (F) 833088 TUBULAR HAND RAILING M 25 500.00 12,500.00 192.00 4,800.00
I 107. (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 210 550.00 115,500.00 420.00 88,200.00

I 108. 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 210 150.00 31,500.00 82.00 17,220.00
I 109. 839541 TRANSITION RAILING (TYPE WB) EA 2 4,400.00 8,800.00 2,975.00 5,950.00
I 110. 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 15 1,100.00 16,500.00 760.00 11,400.00
I 111. 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 4,400.00 8,800.00 3,000.00 6,000.00
I 112. 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 15 3,500.00 52,500.00 3,000.00 45,000.00
I 113. 840515 THERMOPLASTIC PAVEMENT MARKING M2 370 50.00 18,500.00 40.00 14,800.00
I 114. 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 18,000 1.10 19,800.00 0.50 9,000.00
I 115. 840656 PAINT TRAFFIC STRIPE (2-COAT) M 4,390 0.75 3,292.50 0.15 658.50
I 116. 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,130 2.20 2,486.00 1.00 1,130.00
I 117. 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 900 4.00 3,600.00 3.50 3,150.00
I 118. 620090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS LS 1 2,750.00 2,750.00 7,500.00 7,500.00
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

I 119. 860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 170,000.00 170,000.00 134,665.00 134,665.00
I 120. 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 176,000.00 176,000.00 158,000.00 158,000.00
I 121. 860460 LIGHTING AND SIGN ILLUMINATION LS 1 325,000.00 325,000.00 275,000.00 275,000.00
I 122. 066843 MODEL 170E CONTROLLER ASSEMBLY (4 LOCATIONS) FA 1 32,000.00 32,000.00 32,000.00 32,000.00
I 123. 000003 MODEL 2070 CONTROLLER ASSEMBLY (2 LOCATIONS) FA 1 16,000.00 16,000.00 16,000.00 16,000.00
I 124. 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 27,500.00 27,500.00 17,360.00 17,360.00
I 125. 860799 BATTERY BACKUP SYSTEM (2 LOCATIONS) FA 1 2,000.00 2,000.00 2,000.00 2,000.00
I 126. 861100 RAMP METER SYSTEM [4 locations] LS 1 233,000.00 233,000.00 231,000.00 231,000.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 128. 066102 DUST ABATEMENT LS 1 25,000.00 25,000.00 53,000.00 53,000.00
I 129. 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 25,000.00 25,000.00 28,000.00 28,000.00
I 130. 019901 DEMOBILIZATION LS 1 100,000.00 100,000.00 10,000.00 10,000.00
I 131. 999990 MOBILIZATION LS 1 2,431,810.00 2,431,810.00 1,450,000.00 1,450,000.00
I 132. --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 133. 066015 FEDERAL TRAINEE PROGRAM FA 1 20,000.00 20,000.00 20,000.00 20,000.00
I 134. 860253 SIGNAL AND LIGHTING (LOCATION 3) EA 1 160,000.00 160,000.00 135,000.00 135,000.00
I 135. 860150 TEMPORARY SIGNAL AND LIGHTING (LOCATION 4) EA 1 100,000.00 100,000.00 116,000.00 116,000.00
I 136. 869001 ELECTRICAL LINE EXTENSION (LOCATION 1 AND 2) M 350 143.00 50,050.00 275.00 96,250.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00

I 139. 655367 JACKED 600MM REINFORCED CONCRETE PIPE CULVERT (TYPE III) M 29 4,000.00 116,000.00 2,000.00 58,000.00
I 140. 650094 2100MM REINFORCED CONCRETE PIPE CULVERT M 33 800.00 26,400.00 1,400.00 46,200.00
I 141. 655467 JACKED 2100MM REINFORCED CONCRETE PIPE CULVERT (TYPE V) M 32 10,000.00 320,000.00 6,400.00 204,800.00
I 142. 000003 MISCELLANEOUS DIRECTED WORK FA 1 250,000.00 250,000.00 250,000.00 250,000.00
I 143. 869001 TEMPORARY ELECTRICAL SERVICE LS 1 10,000.00 10,000.00 29,600.00 29,600.00
I 144. 066071 TEMPORARY SIGNAL AND LIGHTING MAINTENANCE (LOCATION 4) MONTHS 24 500.00 12,000.00 105.00 2,520.00
I 145. 650076 600MM REINFORCED CONCRETE PIPE CULVERT M 29 300.00 8,700.00 300.00 8,700.00
I 146. 000003 CONSTRUCTION MONITORING CAMERA (POLE AND ELECTRIC SERVICE FA 1 50,000.00 50,000.00 50,000.00 50,000.00

SUBTOTAL
ITEMS I 1 - I 146 25,826,247.30 13,409,581.80
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Schedule 2 Gene Autry Trail Widening
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

R1. 000003 ASPHALT CONCRETE OVERSIDE DRAIN EA 1 2,500.00 2,500.00 3,000.00 3,000.00
R2. 066015 FEDERAL TRAINEE PROGRAM FA 1 9,500.00 9,500.00 9,500.00 9,500.00
R3. 066102 DUST ABATEMENT LS 1 10,000.00 10,000.00 12,000.00 12,000.00
R4. 074020 WATER POLLUTION CONTROL LS 1 50,000.00 50,000.00 16,000.00 16,000.00
R5. 120090 CONSTRUCTION AREA SIGNS LS 1 10,000.00 10,000.00 3,000.00 3,000.00
R6. 120100 TRAFFIC CONTROL SYSTEM LS 1 120,000.00 120,000.00 65,000.00 65,000.00
R7. 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 6,866 2.25 15,448.50 2.00 13,732.00
R8. 160101 CLEARING AND GRUBBING LS 1 50,000.00 50,000.00 15,000.00 15,000.00
R9. 170101 DEVELOP WATER SUPPLY LS 1 25,000.00 25,000.00 16,000.00 16,000.00

R10. 190101 ROADWAY EXCAVATION CY 2,647 30.00 79,410.00 21.00 55,587.00
R11. 198001 IMPORTED BORROW CY 32,887 30.00 986,610.00 8.00 263,096.00
R12. 390130 HOT MIX ASPHALT TON 4,013 80.00 321,040.00 80.00 321,040.00
R13. 260201 CLASS 2 AGGREGATE BASE CY 2,004 50.00 100,200.00 29.00 58,116.00
R14. 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,250 6.00 7,500.00 4.00 5,000.00
R15. 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,950 5.00 14,750.00 1.50 4,425.00
R16. 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 6,450 1.00 6,450.00 1.00 6,450.00
R17. 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 130 6.00 780.00 5.00 650.00
R18. 832001 METAL BEAM GUARD RAILING LF 1,575 40.00 63,000.00 19.00 29,925.00
R19. 839565 TERMINAL SYSTEM (TYPE SRT) EA 4 2,500.00 10,000.00 1,965.00 7,860.00
R20. 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) LF 537 6.00 3,222.00 1.50 805.50
R21. 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 150 6.00 900.00 1.50 225.00
R22. 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 1,575 6.00 9,450.00 1.50 2,362.50
R23. 707050 DRAINAGE INLET [TYPE GO] EA 3 2,500.00 7,500.00 4,000.00 12,000.00
R24. 839541 TRANSITION RAILING (TYPE WB) EA 4 2,500.00 10,000.00 2,600.00 10,400.00
R25. 650018 24" REINFORCED CONCRETE PIPE [1250-D] LF 337 205.00 69,085.00 145.00 48,865.00
R26. 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD A) CY 23 150.00 3,450.00 200.00 4,600.00
R27. 000003 INSTALL METAL SWING GATE EA 1 12,500.00 12,500.00 3,500.00 3,500.00
R28. 566011 ROADSIDE SIGN - ONE POST EA 27 300.00 8,100.00 350.00 9,450.00
R29. 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 208 100.00 20,800.00 30.00 6,240.00
R30. 157560 BRIDGE REMOVAL (PORTION) LS 1 50,000.00 50,000.00 20,500.00 20,500.00
R31. 150870 REMOVE CONCRETE DECK SURFACE SQFT 108 13.00 1,404.00 25.00 2,700.00
R32. 192001 STRUCTURAL EXCAVATION [ABUTEMENTS] CY 649 110.00 71,390.00 95.00 61,655.00
R33. 192001 STRUCTURAL EXCAVATION [BENTS] CY 1,027 300.00 308,100.00 355.00 364,585.00
R34. 193003 STRUCTURAL BACKFILL (BRIDGE) CY 1,363 100.00 136,300.00 20.00 27,260.00
R35. 208812 12" WELDED STEEL PIPE CONDUIT (0.25" THICK) LF 158 230.00 36,340.00 130.00 20,540.00
R36. 260200 AGGREGATE BASE [APPROACH SLAB] CY 10 330.00 3,300.00 60.00 600.00
R37. 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 358 420.00 150,360.00 300.00 107,400.00
R38. 510050 STRUCTURAL CONCRETE [CRUSH WALLS] CY 306 480.00 146,880.00 440.00 134,640.00
R39. 510053 STRUCTURAL CONCRETE, BRIDGE CY 613 1,000.00 613,000.00 950.00 582,350.00
R40. 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 106 600.00 63,600.00 640.00 67,840.00
R41. 510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 95 950.00 90,250.00 560.00 53,200.00
R42. 511106 DRILL AND BOND DOWEL LF 1,264 30.00 37,920.00 25.00 31,600.00

COUNTY'S ESTIMATE SKANSKA USA CIVIL WEST
Riverside, CA 92509

I-10 Gene Autry Palm Dr.xls: Summary Web
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Schedule 2 Gene Autry Trail Widening-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

R43. 511110 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) EA 65 40.00 2,600.00 37.00 2,405.00
R44. 512200 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER EA 21 19,100.00 401,100.00 7,700.00 161,700.00
R45. 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 21 2,300.00 48,300.00 900.00 18,900.00
R46. 000003 CORE (2") AND PRESSURE GROUT HOLE LF 246 80.00 19,680.00 500.00 123,000.00
R47. 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 108 46.00 4,968.00 20.00 2,160.00
R48. 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 7 113.00 791.00 100.00 700.00
R49. 515065 CORE CONCRETE (6") LF 10 92.00 920.00 200.00 2,000.00
R50. 519101 JOINT SEAL (TYPE A, MR=1") LF 337 25.00 8,425.00 38.00 12,806.00
R51. 520102 BAR REINFORCING STEEL (BRIDGE) LB 189,070 1.00 189,070.00 0.66 124,786.20
R52. 000003 PREPARE AND STAIN CONCRETE SQFT 1,677 7.00 11,739.00 1.00 1,677.00
R53. 750501 MISCELLANEOUS METAL (BRIDGE) LB 44 9.00 396.00 20.00 880.00
R54. 750505 BRIDGE DECK DRAINAGE SYSTEM LB 3,887 7.00 27,209.00 7.00 27,209.00
R55. 833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) LF 552 70.00 38,640.00 107.00 59,064.00
R56. 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 552 110.00 60,720.00 100.00 55,200.00
R57. 000003 DIAPHRAGM REPAIR LS 1 2,000.00 2,000.00 3,100.00 3,100.00
R58. 019901 DE-MOBILIZATION LS 1 145,000.00 145,000.00 145,000.00 145,000.00
R59. 074016 CONSTRUCTION SITE MANAGEMENT LS 1 30,000.00 30,000.00 17,000.00 17,000.00
R60. 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 10,000.00 10,000.00 6,000.00 6,000.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
R62. 000003 ENDANGERED SPECIES PROTECTION LS 1 25,000.00 25,000.00 17,000.00 17,000.00
R63. 000003 RAILROAD COMPLIANCE LS 1 10,000.00 10,000.00 22,000.00 22,000.00
R64. 999990 MOBILIZATION LS 1 235,000.00 235,000.00 200,000.00 200,000.00
R65. 000003 RAILROAD PROTECTIVE INSURANCE FA 1 50,000.00 50,000.00 50,000.00 50,000.00
R66. 000003 REMOVING BOULDERS AND RIP RAP FA 1 10,000.00 10,000.00 10,000.00 10,000.00

SUBTOTAL
ITEMS R 1 - R 66 5,067,597.50 3,541,286.20

PROJECT TOTAL
ITEMS I 1 - I 146 & ITEMS R 1 - R 66 30,893,844.80 16,950,868.00

COUNTY'S ESTIMATE SKANSKA USA CIVIL WEST
Riverside, CA 92509
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 1. 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 10,000.00 10,000.00 4,000.00 4,000.00
I 2. 074016 CONSTRUCTION SITE MANAGEMENT LS 1 100,000.00 100,000.00 10,000.00 10,000.00
I 3. 000003 ASBESTOS HEALTH AND SAFETY PLAN LS 1 3,500.00 3,500.00 2,000.00 2,000.00
I 4. 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 2,500.00 2,500.00 35,000.00 35,000.00
I 5. 203021 FIBER ROLLS M 1,710 10.00 17,100.00 9.00 15,390.00
I 6. 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 11 2,500.00 27,500.00 2,000.00 22,000.00
I 7. 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 14 250.00 3,500.00 200.00 2,800.00
I 8. 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 4 3,500.00 14,000.00 5,000.00 20,000.00
I 9. 000003 ENDANGERED SPECIES PROTECTION LS 1 100,000.00 100,000.00 91,000.00 91,000.00

I 10. 000003 NONNATIVE PLANT PRECLUSION LS 1 75,000.00 75,000.00 50,000.00 50,000.00
I 11. 120090 CONSTRUCTION AREA SIGNS LS 1 50,000.00 50,000.00 50,000.00 50,000.00
I 12. 120100 TRAFFIC CONTROL SYSTEM LS 1 350,000.00 350,000.00 95,000.00 95,000.00
I 13. 120110 FLASHING ARROW SIGN EA 6 1,500.00 9,000.00 4,400.00 26,400.00
I 14. 120120 TYPE III BARRICADE EA 14 150.00 2,100.00 200.00 2,800.00
I 15. 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 43 15.00 645.00 25.00 1,075.00
I 16. 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 9,140 1.50 13,710.00 0.50 4,570.00
I 17. 120165 CHANNELIZER (SURFACE MOUNTED) EA 270 35.00 9,450.00 26.00 7,020.00
I 18. 120300 TEMPORARY PAVEMENT MARKER EA 1,750 4.00 7,000.00 2.00 3,500.00
I 19. 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 6 1,500.00 9,000.00 8,300.00 49,800.00
I 20. 129000 TEMPORARY RAILING (TYPE K) M 6,050 40.00 242,000.00 91.00 550,550.00
I 21. 129100 TEMPORARY CRASH CUSHION MODULE EA 205 175.00 35,875.00 250.00 51,250.00
I 22. 129150 TEMPORARY TRAFFIC SCREEN M 3,490 10.00 34,900.00 25.00 87,250.00
I 23. 150608 REMOVE CHAIN LINK FENCE M 740 5.00 3,700.00 7.50 5,550.00
I 24. 150662 REMOVE METAL BEAM GUARD RAILING M 38 25.00 950.00 57.00 2,166.00
I 25. 150666 REMOVE METAL BEAM BARRIER M 210 25.00 5,250.00 22.00 4,620.00
I 26. 156577 REMOVE BARRIER RAILING M 290 25.00 7,250.00 115.00 33,350.00
I 27. 150710 REMOVE TRAFFIC STRIPE M 3,630 1.00 3,630.00 0.75 2,722.50
I 28. 150722 REMOVE PAVEMENT MARKER EA 1,460 1.00 1,460.00 3.00 4,380.00
I 29. 150742 REMOVE ROADSIDE SIGN EA 14 100.00 1,400.00 180.00 2,520.00
I 30. 150760 REMOVE SIGN STRUCTURE EA 2 3,000.00 6,000.00 3,000.00 6,000.00
I 31. 150804 REMOVE DRAINAGE FACILITY LS 1 8,500.00 8,500.00 3,000.00 3,000.00
I 32. 157550 BRIDGE REMOVAL LS 1 110,000.00 110,000.00 116,000.00 116,000.00
I 33. 160101 CLEARING AND GRUBBING LS 1 55,000.00 55,000.00 55,000.00 55,000.00
I 34. 170101 DEVELOP WATER SUPPLY LS 1 100,000.00 100,000.00 100,000.00 100,000.00

I 35. (F) 190101 (F) ROADWAY EXCAVATION M3 70,383 6.00 422,298.00 9.00 633,447.00
I 36. 190110 LEAD COMPLIANCE PLAN [YELLOW STRIPING REMOVAL] LS 1 2,500.00 2,500.00 1,000.00 1,000.00

I 37.  (F) 192003 STRUCTURAL EXCAVATION (BRIDGE) M3 1,520 45.00 68,400.00 63.00 95,760.00
I 38.  (F) 193003 STRUCTURAL BACKFILL (BRIDGE) M3 1,035 75.00 77,625.00 94.00 97,290.00

I 39. 194001 DITCH EXCAVATION M3 87 15.00 1,305.00 100.00 8,700.00
I 40. 198001 IMPORTED BORROW M3 145,800 8.50 1,239,300.00 9.00 1,312,200.00
I 41. 203016 EROSION CONTROL (TYPE D) M2 32,600 1.00 32,600.00 1.00 32,600.00
I 42. 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 500.00 2,500.00 500.00 2,500.00

RIVERSIDE CONSTRUCTION CO. ORTIZ ENTERPRISES INC.
Riverside, CA 92502 Irvine, CA 92618
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Schedule 1,  I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 43. 000003 GRAVEL MULCH (19 MM) M3 440 350.00 154,000.00 140.00 61,600.00
I 44. 000003 GRAVEL MULCH (75 MM) M3 490 150.00 73,500.00 112.00 54,880.00

I 45.  (F) 208038 NPS 3 SUPPLY LINE (BRIDGE) M 119 250.00 29,750.00 100.00 11,900.00
I 46. 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 200 175.00 35,000.00 180.00 36,000.00
I 47. 260201 CLASS 2 AGGREGATE BASE M3 14,000 45.00 630,000.00 32.00 448,000.00
I 48. 280000 LEAN CONCRETE BASE M3 670 170.00 113,900.00 187.00 125,290.00
I 49. 390132 HOT MIX ASPHALT  (TYPE A) TONN 18,950 85.00 1,610,750.00 86.00 1,629,700.00
I 50. 000003 HOT MIX ASPHALT (TYPE A BOND BREAKER) TONN 320 150.00 48,000.00 151.00 48,320.00
I 51. 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) M 1,450 5.00 7,250.00 4.00 5,800.00
I 52. 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) M 71 5.00 355.00 4.00 284.00
I 53. 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) M 2,180 5.00 10,900.00 4.00 8,720.00
I 54. 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 42 5.00 210.00 4.00 168.00
I 55. 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 1,960 10.00 19,600.00 13.00 25,480.00
I 56. 401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 1,210 275.00 332,750.00 343.00 415,030.00
I 57. 490566 FURNISH STEEL PILING (HP 360x132) M 1,909 100.00 190,900.00 102.00 194,718.00
I 58. 490567 DRIVE STEEL PILE (HP 360x132) EA 160 2,000.00 320,000.00 2,000.00 320,000.00
I 59. 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 215,000.00 215,000.00 218,000.00 218,000.00

I 60. (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 293 350.00 102,550.00 400.00 117,200.00
I 61. (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 2,567 780.00 2,002,260.00 635.00 1,630,045.00
I 62. (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 203 675.00 137,025.00 450.00 91,350.00
I 63. (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 98 1,750.00 171,500.00 1,400.00 137,200.00
I 64. (F) 510409 CLASS 1 CONCRETE (MINOR STRUCTURE) M3 13 2,800.00 36,400.00 1,700.00 22,100.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 66. (F) 511064 FRACTURED RIB TEXTURE M2 136 150.00 20,400.00 230.00 31,280.00

I 67.  519123 JOINT SEAL (TYPE B-MR= 50 MM) M 77 215.00 16,555.00 295.00 22,715.00
I 68. (F) 520101 BAR REINFORCING STEEL KG 138 0.50 69.00 32.00 4,416.00
I 69. (F) 520102 BAR REINFORCING STEEL (BRIDGE) KG 414,460 1.25 518,075.00 1.20 497,352.00
I 70. (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 16,442 10.00 164,420.00 8.40 138,112.80
I 71. (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 16,442 0.50 8,221.00 1.00 16,442.00

I 72. 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED) M2 14 250.00 3,500.00 135.00 1,890.00
I 73. 561015 1524 MM CAST-IN-DRILLED HOLE CONCRETE PILE (SIGN FOUNDATION) M 14 1,500.00 21,000.00 5,000.00 70,000.00
I 74. 566011 ROADSIDE SIGN - ONE POST EA 110 175.00 19,250.00 320.00 35,200.00
I 75. 566012 ROADSIDE SIGN - TWO POST EA 6 350.00 2,100.00 885.00 5,310.00
I 76. 560234 FURNISH LAMINATED SIGN PANEL (25.4 MM-TYPE A) M2 42 150.00 6,300.00 180.00 7,560.00
I 77. 560235 FURNISH LAMINATED SIGN PANEL (25.4 MM-TYPE B) M2 5 200.00 1,000.00 175.00 875.00
I 78. 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 58 130.00 7,540.00 100.00 5,800.00
I 79. 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 49 165.00 8,085.00 106.00 5,194.00
I 80. 620909 450 MM ALTERNATIVE PIPE CULVERT M 99 200.00 19,800.00 250.00 24,750.00
I 81. 620913 600 MM ALTERNATIVE PIPE CULVERT M 1,520 225.00 342,000.00 260.00 395,200.00
I 82. 620924 900 MM ALTERNATIVE PIPE CULVERT M 71 345.00 24,495.00 290.00 20,590.00
I 83. 650069 450 MM REINFORCED CONCRETE PIPE CULVERT M 74 185.00 13,690.00 230.00 17,020.00

RIVERSIDE CONSTRUCTION COMPANY ORTIZ ENTERPRISES INCORPORATED
Riverside, CA 92502 Irvine, CA 92618
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Schedule 1,  I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 84. 703285 900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK) M 6 615.00 3,690.00 100.00 600.00
I 85. (B) 703481 600 MM WELDED STEEL PILE CASING (BRIDGE) M 24 385.00 9,240.00 1,200.00 28,800.00

I 86. 705222 450 MM CONCRETE FLARED END SECTION EA 3 500.00 1,500.00 1,000.00 3,000.00
I 87. 705336 450 MM ALTERNATIVE FLARED END SECTION EA 1 500.00 500.00 700.00 700.00
I 88. 705337 600 MM ALTERNATIVE FLARED END SECTION EA 9 500.00 4,500.00 885.00 7,965.00
I 89. 705339 900 MM ALTERNATIVE FLARED END SECTION EA 2 650.00 1,300.00 1,000.00 2,000.00
I 90. 721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 140 250.00 35,000.00 85.00 11,900.00
I 91. 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) M3 240 120.00 28,800.00 85.00 20,400.00
I 92. 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 610 75.00 45,750.00 85.00 51,850.00

I 93. (F) 721810 SLOPE PAVING (CONCRETE) M3 78 700.00 54,600.00 480.00 37,440.00
I 94. 729010 ROCK SLOPE PROTECTION FABRIC M2 850 5.00 4,250.00 3.00 2,550.00
I 95. 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 400 510.00 204,000.00 435.00 174,000.00
I 96. 731656 CURB RAMP DETECTABLE WARNING SURFACE M2 20 500.00 10,000.00 50.00 1,000.00

I 97. (F) 750001 MISCELLANEOUS IRON AND STEEL KG 7,556 5.00 37,780.00 5.00 37,780.00
I 98. 750007 FRAME AND GRATE EA 2 1,000.00 2,000.00 750.00 1,500.00

I 99. (F) 750505 BRIDGE DECK DRAINAGE SYSTEM KG 2,060 20.00 41,200.00 19.00 39,140.00
I 100.  (S, F) 000003 METAL SCRIPT LETTERS (RAILING MOUNTED) LS 1 17,500.00 17,500.00 30,300.00 30,300.00

I 101. 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 730 40.00 29,200.00 40.00 29,200.00
I 102. 810110 SURVEY MONUMENT EA 2 1,500.00 3,000.00 1,500.00 3,000.00
I 103. 820107 DELINEATOR (CLASS 1) EA 160 40.00 6,400.00 40.00 6,400.00
I 104. 832003 METAL BEAM GUARD RAILING (WOOD POST) M 300 85.00 25,500.00 72.00 21,600.00

I 105. ( F) 000003 MINI MESH CHAIN LINK RAILING M 185 650.00 120,250.00 620.00 114,700.00
I 106. ( F) 833088 TUBULAR HAND RAILING M 25 260.00 6,500.00 192.00 4,800.00
I 107. (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 210 450.00 94,500.00 400.00 84,000.00

I 108. 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 210 100.00 21,000.00 82.00 17,220.00
I 109. 839541 TRANSITION RAILING (TYPE WB) EA 2 3,500.00 7,000.00 4,500.00 9,000.00
I 110. 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 15 600.00 9,000.00 760.00 11,400.00
I 111. 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 3,000.00 6,000.00 3,000.00 6,000.00
I 112. 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 15 2,200.00 33,000.00 1,980.00 29,700.00
I 113. 840515 THERMOPLASTIC PAVEMENT MARKING M2 370 35.00 12,950.00 37.00 13,690.00
I 114. 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 18,000 0.50 9,000.00 0.54 9,720.00
I 115. 840656 PAINT TRAFFIC STRIPE (2-COAT) M 4,390 0.20 878.00 0.30 1,317.00
I 116. 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,130 1.50 1,695.00 1.90 2,147.00
I 117. 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 900 3.50 3,150.00 5.00 4,500.00
I 118. 620090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS LS 1 7,500.00 7,500.00 23,500.00 23,500.00
I 119. 860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 135,000.00 135,000.00 115,000.00 115,000.00
I 120. 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 155,000.00 155,000.00 137,000.00 137,000.00
I 121. 860460 LIGHTING AND SIGN ILLUMINATION LS 1 275,000.00 275,000.00 250,000.00 250,000.00
I 122. 066843 MODEL 170E CONTROLLER ASSEMBLY (4 LOCATIONS) FA 1 32,000.00 32,000.00 32,000.00 32,000.00
I 123. 000003 MODEL 2070 CONTROLLER ASSEMBLY (2 LOCATIONS) FA 1 16,000.00 16,000.00 16,000.00 16,000.00
I 124. 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 15,000.00 15,000.00 63,000.00 63,000.00
I 125. 860799 BATTERY BACKUP SYSTEM (2 LOCATIONS) FA 1 2,000.00 2,000.00 2,000.00 2,000.00

Riverside, CA 92502 Irvine, CA 92618
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Schedule 1,  I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 126. 861100 RAMP METER SYSTEM [4 locations] LS 1 230,000.00 230,000.00 200,000.00 200,000.00
--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00

I 128. 066102 DUST ABATEMENT LS 1 100,000.00 100,000.00 50,000.00 50,000.00
I 129. 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 60,000.00 60,000.00 65,000.00 65,000.00
I 130. 019901 DEMOBILIZATION LS 1 10,000.00 10,000.00 10,000.00 10,000.00
I 131. 999990 MOBILIZATION LS 1 980,000.00 980,000.00 1,470,000.00 1,470,000.00
I 132. --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 133. 066015 FEDERAL TRAINEE PROGRAM FA 1 20,000.00 20,000.00 20,000.00 20,000.00
I 134. 860253 SIGNAL AND LIGHTING (LOCATION 3) EA 1 135,000.00 135,000.00 114,000.00 114,000.00
I 135. 860150 TEMPORARY SIGNAL AND LIGHTING (LOCATION 4) EA 1 115,000.00 115,000.00 100,000.00 100,000.00
I 136. 869001 ELECTRICAL LINE EXTENSION (LOCATION 1 AND 2) M 350 275.00 96,250.00 100.00 35,000.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00

I 139. 655367 JACKED 600MM REINFORCED CONCRETE PIPE CULVERT (TYPE III) M 29 1,800.00 52,200.00 2,400.00 69,600.00
I 140. 650094 2100MM REINFORCED CONCRETE PIPE CULVERT M 33 1,000.00 33,000.00 1,700.00 56,100.00
I 141. 655467 JACKED 2100MM REINFORCED CONCRETE PIPE CULVERT (TYPE V) M 32 5,000.00 160,000.00 4,100.00 131,200.00
I 142. 000003 MISCELLANEOUS DIRECTED WORK FA 1 250,000.00 250,000.00 250,000.00 250,000.00
I 143. 869001 TEMPORARY ELECTRICAL SERVICE LS 1 30,000.00 30,000.00 5,000.00 5,000.00
I 144. 066071 TEMPORARY SIGNAL AND LIGHTING MAINTENANCE (LOCATION 4) MONTHS 24 100.00 2,400.00 500.00 12,000.00
I 145. 650076 600MM REINFORCED CONCRETE PIPE CULVERT M 29 400.00 11,600.00 300.00 8,700.00
I 146. 000003 CONSTRUCTION MONITORING CAMERA (POLE AND ELECTRIC SERVICE FA 1 50,000.00 50,000.00 50,000.00 50,000.00

SUBTOTAL
ITEMS I 1 - I 146 14,568,131.00 14,706,121.30

RIVERSIDE CONSTRUCTION COMPANY ORTIZ ENTERPRISES INCORPORATED
Riverside, CA 92502 Irvine, CA 92618

I-10 Gene Autry Palm Dr.xls: Summary Web
Updated: 10/15/09 Page 10 of 30



Schedule 2 Gene Autry Trail Widening
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

R1. 000003 ASPHALT CONCRETE OVERSIDE DRAIN EA 1 1,200.00 1,200.00 1,700.00 1,700.00
R2. 066015 FEDERAL TRAINEE PROGRAM FA 1 9,500.00 9,500.00 9,500.00 9,500.00
R3. 066102 DUST ABATEMENT LS 1 50,000.00 50,000.00 21,000.00 21,000.00
R4. 074020 WATER POLLUTION CONTROL LS 1 8,500.00 8,500.00 25,000.00 25,000.00
R5. 120090 CONSTRUCTION AREA SIGNS LS 1 5,000.00 5,000.00 5,000.00 5,000.00
R6. 120100 TRAFFIC CONTROL SYSTEM LS 1 35,000.00 35,000.00 60,000.00 60,000.00
R7. 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 6,866 1.80 12,358.80 1.70 11,672.20
R8. 160101 CLEARING AND GRUBBING LS 1 50,000.00 50,000.00 50,000.00 50,000.00
R9. 170101 DEVELOP WATER SUPPLY LS 1 25,000.00 25,000.00 25,000.00 25,000.00

R10. 190101 ROADWAY EXCAVATION CY 2,647 1.00 2,647.00 47.00 124,409.00
R11. 198001 IMPORTED BORROW CY 32,887 8.00 263,096.00 6.30 207,188.10
R12. 390130 HOT MIX ASPHALT TON 4,013 82.00 329,066.00 83.00 333,079.00
R13. 260201 CLASS 2 AGGREGATE BASE CY 2,004 60.00 120,240.00 23.00 46,092.00
R14. 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,250 2.00 2,500.00 2.00 2,500.00
R15. 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,950 1.00 2,950.00 1.00 2,950.00
R16. 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 6,450 0.30 1,935.00 0.36 2,322.00
R17. 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 130 3.00 390.00 9.00 1,170.00
R18. 832001 METAL BEAM GUARD RAILING LF 1,575 20.00 31,500.00 19.00 29,925.00
R19. 839565 TERMINAL SYSTEM (TYPE SRT) EA 4 2,000.00 8,000.00 2,000.00 8,000.00
R20. 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) LF 537 1.50 805.50 2.00 1,074.00
R21. 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 150 1.50 225.00 2.00 300.00
R22. 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 1,575 1.50 2,362.50 2.00 3,150.00
R23. 707050 DRAINAGE INLET [TYPE GO] EA 3 2,800.00 8,400.00 2,500.00 7,500.00
R24. 839541 TRANSITION RAILING (TYPE WB) EA 4 2,500.00 10,000.00 4,100.00 16,400.00
R25. 650018 24" REINFORCED CONCRETE PIPE [1250-D] LF 337 100.00 33,700.00 90.00 30,330.00
R26. 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD A) CY 23 220.00 5,060.00 65.00 1,495.00
R27. 000003 INSTALL METAL SWING GATE EA 1 12,000.00 12,000.00 27,000.00 27,000.00
R28. 566011 ROADSIDE SIGN - ONE POST EA 27 250.00 6,750.00 340.00 9,180.00
R29. 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 208 45.00 9,360.00 70.00 14,560.00
R30. 157560 BRIDGE REMOVAL (PORTION) LS 1 20,000.00 20,000.00 23,000.00 23,000.00
R31. 150870 REMOVE CONCRETE DECK SURFACE SQFT 108 25.00 2,700.00 26.00 2,808.00
R32. 192001 STRUCTURAL EXCAVATION [ABUTEMENTS] CY 649 1.00 649.00 75.00 48,675.00
R33. 192001 STRUCTURAL EXCAVATION [BENTS] CY 1,027 1.00 1,027.00 75.00 77,025.00
R34. 193003 STRUCTURAL BACKFILL (BRIDGE) CY 1,363 1.00 1,363.00 34.00 46,342.00
R35. 208812 12" WELDED STEEL PIPE CONDUIT (0.25" THICK) LF 158 115.00 18,170.00 300.00 47,400.00
R36. 260200 AGGREGATE BASE [APPROACH SLAB] CY 10 200.00 2,000.00 190.00 1,900.00
R37. 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 358 300.00 107,400.00 250.00 89,500.00
R38. 510050 STRUCTURAL CONCRETE [CRUSH WALLS] CY 306 600.00 183,600.00 350.00 107,100.00
R39. 510053 STRUCTURAL CONCRETE, BRIDGE CY 613 1,000.00 613,000.00 820.00 502,660.00
R40. 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 106 550.00 58,300.00 350.00 37,100.00
R41. 510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 95 565.00 53,675.00 800.00 76,000.00
R42. 511106 DRILL AND BOND DOWEL LF 1,264 25.00 31,600.00 26.00 32,864.00

RIVERSIDE CONSTRUCTION COMPANY ORTIZ ENTERPRISES INCORPORATED
Riverside, CA 92502 Irvine, CA 92618

I-10 Gene Autry Palm Dr.xls: Summary Web
Updated: 10/15/09 Page 11 of 30



Schedule 2 Gene Autry Trail Widening-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

R43. 511110 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) EA 65 40.00 2,600.00 41.00 2,665.00
R44. 512200 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER EA 21 6,500.00 136,500.00 7,550.00 158,550.00
R45. 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 21 2,000.00 42,000.00 930.00 19,530.00
R46. 000003 CORE (2") AND PRESSURE GROUT HOLE LF 246 125.00 30,750.00 126.00 30,996.00
R47. 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 108 18.00 1,944.00 21.00 2,268.00
R48. 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 7 85.00 595.00 121.00 847.00
R49. 515065 CORE CONCRETE (6") LF 10 110.00 1,100.00 125.00 1,250.00
R50. 519101 JOINT SEAL (TYPE A, MR=1") LF 337 30.00 10,110.00 38.00 12,806.00
R51. 520102 BAR REINFORCING STEEL (BRIDGE) LB 189,070 0.65 122,895.50 0.66 124,786.20
R52. 000003 PREPARE AND STAIN CONCRETE SQFT 1,677 3.00 5,031.00 7.00 11,739.00
R53. 750501 MISCELLANEOUS METAL (BRIDGE) LB 44 15.00 660.00 95.00 4,180.00
R54. 750505 BRIDGE DECK DRAINAGE SYSTEM LB 3,887 15.00 58,305.00 12.00 46,644.00
R55. 833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) LF 552 100.00 55,200.00 107.00 59,064.00
R56. 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 552 70.00 38,640.00 205.00 113,160.00
R57. 000003 DIAPHRAGM REPAIR LS 1 2,500.00 2,500.00 70,000.00 70,000.00
R58. 019901 DE-MOBILIZATION LS 1 145,000.00 145,000.00 145,000.00 145,000.00
R59. 074016 CONSTRUCTION SITE MANAGEMENT LS 1 5,000.00 5,000.00 10,000.00 10,000.00
R60. 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 15,000.00 15,000.00 35,000.00 35,000.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
R62. 000003 ENDANGERED SPECIES PROTECTION LS 1 45,000.00 45,000.00 40,000.00 40,000.00
R63. 000003 RAILROAD COMPLIANCE LS 1 185,000.00 185,000.00 10,000.00 10,000.00
R64. 999990 MOBILIZATION LS 1 235,000.00 235,000.00 340,000.00 340,000.00
R65. 000003 RAILROAD PROTECTIVE INSURANCE FA 1 50,000.00 50,000.00 50,000.00 50,000.00
R66. 000003 REMOVING BOULDERS AND RIP RAP FA 1 10,000.00 10,000.00 10,000.00 10,000.00

SUBTOTAL
ITEMS R 1 - R 66 3,339,860.30 3,468,355.50

PROJECT TOTAL
ITEMS I 1 - I 146 & ITEMS R 1 - R 66 17,907,991.30 18,174,476.80

RIVERSIDE CONSTRUCTION COMPANY ORTIZ ENTERPRISES INCORPORATED
Riverside, CA 92502 Irvine, CA 92618
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Schedule 1,  I-10/Palm Drive/ Gene Autry Trail Interchange
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 1. 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 1,000.00 1,000.00 5,000.00 5,000.00
I 2. 074016 CONSTRUCTION SITE MANAGEMENT LS 1 22,000.00 22,000.00 12,000.00 12,000.00
I 3. 000003 ASBESTOS HEALTH AND SAFETY PLAN LS 1 500.00 500.00 2,500.00 2,500.00
I 4. 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 250.00 250.00 2,500.00 2,500.00
I 5. 203021 FIBER ROLLS M 1,710 19.00 32,490.00 7.00 11,970.00
I 6. 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 11 6,000.00 66,000.00 5,000.00 55,000.00
I 7. 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 14 800.00 11,200.00 600.00 8,400.00
I 8. 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 4 6,500.00 26,000.00 1,000.00 4,000.00
I 9. 000003 ENDANGERED SPECIES PROTECTION LS 1 12,000.00 12,000.00 2,500.00 2,500.00

I 10. 000003 NONNATIVE PLANT PRECLUSION LS 1 3,500.00 3,500.00 2,500.00 2,500.00
I 11. 120090 CONSTRUCTION AREA SIGNS LS 1 21,000.00 21,000.00 25,000.00 25,000.00
I 12. 120100 TRAFFIC CONTROL SYSTEM LS 1 32,000.00 32,000.00 65,000.00 65,000.00
I 13. 120110 FLASHING ARROW SIGN EA 6 2,500.00 15,000.00 2,000.00 12,000.00
I 14. 120120 TYPE III BARRICADE EA 14 350.00 4,900.00 100.00 1,400.00
I 15. 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 43 35.00 1,505.00 15.00 645.00
I 16. 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 9,140 1.00 9,140.00 1.25 11,425.00
I 17. 120165 CHANNELIZER (SURFACE MOUNTED) EA 270 15.00 4,050.00 40.00 10,800.00
I 18. 120300 TEMPORARY PAVEMENT MARKER EA 1,750 4.00 7,000.00 3.50 6,125.00
I 19. 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 6 3,000.00 18,000.00 7,500.00 45,000.00
I 20. 129000 TEMPORARY RAILING (TYPE K) M 6,050 16.00 96,800.00 50.00 302,500.00
I 21. 129100 TEMPORARY CRASH CUSHION MODULE EA 205 300.00 61,500.00 300.00 61,500.00
I 22. 129150 TEMPORARY TRAFFIC SCREEN M 3,490 8.00 27,920.00 10.00 34,900.00
I 23. 150608 REMOVE CHAIN LINK FENCE M 740 16.00 11,840.00 7.50 5,550.00
I 24. 150662 REMOVE METAL BEAM GUARD RAILING M 38 100.00 3,800.00 57.00 2,166.00
I 25. 150666 REMOVE METAL BEAM BARRIER M 210 10.00 2,100.00 22.00 4,620.00
I 26. 156577 REMOVE BARRIER RAILING M 290 12.00 3,480.00 30.00 8,700.00
I 27. 150710 REMOVE TRAFFIC STRIPE M 3,630 2.00 7,260.00 1.00 3,630.00
I 28. 150722 REMOVE PAVEMENT MARKER EA 1,460 1.00 1,460.00 0.50 730.00
I 29. 150742 REMOVE ROADSIDE SIGN EA 14 250.00 3,500.00 150.00 2,100.00
I 30. 150760 REMOVE SIGN STRUCTURE EA 2 3,500.00 7,000.00 1,500.00 3,000.00
I 31. 150804 REMOVE DRAINAGE FACILITY LS 1 12,500.00 12,500.00 10,000.00 10,000.00
I 32. 157550 BRIDGE REMOVAL LS 1 45,000.00 45,000.00 70,000.00 70,000.00
I 33. 160101 CLEARING AND GRUBBING LS 1 55,000.00 55,000.00 55,000.00 55,000.00
I 34. 170101 DEVELOP WATER SUPPLY LS 1 100,000.00 100,000.00 100,000.00 100,000.00

I 35. (F) 190101 (F) ROADWAY EXCAVATION M3 70,383 4.00 281,532.00 9.00 633,447.00
I 36. 190110 LEAD COMPLIANCE PLAN [YELLOW STRIPING REMOVAL] LS 1 750.00 750.00 2,500.00 2,500.00

I 37.  (F) 192003 STRUCTURAL EXCAVATION (BRIDGE) M3 1,520 88.00 133,760.00 80.00 121,600.00
I 38.  (F) 193003 STRUCTURAL BACKFILL (BRIDGE) M3 1,035 81.00 83,835.00 25.00 25,875.00

I 39. 194001 DITCH EXCAVATION M3 87 21.00 1,827.00 72.00 6,264.00
I 40. 198001 IMPORTED BORROW M3 145,800 26.00 3,790,800.00 20.00 2,916,000.00
I 41. 203016 EROSION CONTROL (TYPE D) M2 32,600 1.50 48,900.00 1.02 33,252.00
I 42. 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 500.00 2,500.00 400.00 2,000.00

Indio, CA 92203 North Highlands, CA 95660
GRANITE CONSTRUCTION COMPANY MCM CONSTRUCTION, INC.
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 43. 000003 GRAVEL MULCH (19 MM) M3 440 325.00 143,000.00 50.00 22,000.00
I 44. 000003 GRAVEL MULCH (75 MM) M3 490 125.00 61,250.00 50.00 24,500.00

I 45.  (F) 208038 NPS 3 SUPPLY LINE (BRIDGE) M 119 225.00 26,775.00 200.00 23,800.00
I 46. 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 200 72.00 14,400.00 190.00 38,000.00
I 47. 260201 CLASS 2 AGGREGATE BASE M3 14,000 50.00 700,000.00 38.00 532,000.00
I 48. 280000 LEAN CONCRETE BASE M3 670 150.00 100,500.00 170.00 113,900.00
I 49. 390132 HOT MIX ASPHALT  (TYPE A) TONN 18,950 82.00 1,553,900.00 90.00 1,705,500.00
I 50. 000003 HOT MIX ASPHALT (TYPE A BOND BREAKER) TONN 320 105.00 33,600.00 130.00 41,600.00
I 51. 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) M 1,450 8.00 11,600.00 4.00 5,800.00
I 52. 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) M 71 8.00 568.00 16.00 1,136.00
I 53. 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) M 2,180 8.00 17,440.00 4.00 8,720.00
I 54. 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 42 8.00 336.00 25.00 1,050.00
I 55. 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 1,960 30.00 58,800.00 7.00 13,720.00
I 56. 401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 1,210 180.00 217,800.00 200.00 242,000.00
I 57. 490566 FURNISH STEEL PILING (HP 360x132) M 1,909 90.00 171,810.00 122.00 232,898.00
I 58. 490567 DRIVE STEEL PILE (HP 360x132) EA 160 1,200.00 192,000.00 1,200.00 192,000.00
I 59. 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 95,000.00 95,000.00 200,000.00 200,000.00

I 60. (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 293 360.00 105,480.00 350.00 102,550.00
I 61. (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 2,567 575.00 1,476,025.00 505.00 1,296,335.00
I 62. (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 203 525.00 106,575.00 250.00 50,750.00
I 63. (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 98 1,100.00 107,800.00 1,000.00 98,000.00
I 64. (F) 510409 CLASS 1 CONCRETE (MINOR STRUCTURE) M3 13 650.00 8,450.00 600.00 7,800.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 66. (F) 511064 FRACTURED RIB TEXTURE M2 136 110.00 14,960.00 70.00 9,520.00

I 67.  519123 JOINT SEAL (TYPE B-MR= 50 MM) M 77 225.00 17,325.00 100.00 7,700.00
I 68. (F) 520101 BAR REINFORCING STEEL KG 138 5.00 690.00 5.00 690.00
I 69. (F) 520102 BAR REINFORCING STEEL (BRIDGE) KG 414,460 1.20 497,352.00 1.36 563,665.60
I 70. (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 16,442 10.00 164,420.00 10.00 164,420.00
I 71. (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 16,442 0.50 8,221.00 0.50 8,221.00

I 72. 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED) M2 14 200.00 2,800.00 135.00 1,890.00
I 73. 561015 1524 MM CAST-IN-DRILLED HOLE CONCRETE PILE (SIGN FOUNDATION) M 14 3,500.00 49,000.00 2,000.00 28,000.00
I 74. 566011 ROADSIDE SIGN - ONE POST EA 110 150.00 16,500.00 150.00 16,500.00
I 75. 566012 ROADSIDE SIGN - TWO POST EA 6 250.00 1,500.00 300.00 1,800.00
I 76. 560234 FURNISH LAMINATED SIGN PANEL (25.4 MM-TYPE A) M2 42 225.00 9,450.00 180.00 7,560.00
I 77. 560235 FURNISH LAMINATED SIGN PANEL (25.4 MM-TYPE B) M2 5 225.00 1,125.00 175.00 875.00
I 78. 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 58 130.00 7,540.00 105.00 6,090.00
I 79. 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 49 130.00 6,370.00 110.00 5,390.00
I 80. 620909 450 MM ALTERNATIVE PIPE CULVERT M 99 135.00 13,365.00 210.00 20,790.00
I 81. 620913 600 MM ALTERNATIVE PIPE CULVERT M 1,520 90.00 136,800.00 200.00 304,000.00
I 82. 620924 900 MM ALTERNATIVE PIPE CULVERT M 71 350.00 24,850.00 400.00 28,400.00
I 83. 650069 450 MM REINFORCED CONCRETE PIPE CULVERT M 74 180.00 13,320.00 148.00 10,952.00

GRANITE CONSTRUCTION COMPANY MCM CONSTRUCTION, INC.
Indio, CA 92203 North Highlands, CA 95660
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 84. 703285 900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK) M 6 1,050.00 6,300.00 1,400.00 8,400.00
I 85. (B) 703481 600 MM WELDED STEEL PILE CASING (BRIDGE) M 24 900.00 21,600.00 300.00 7,200.00

I 86. 705222 450 MM CONCRETE FLARED END SECTION EA 3 1,300.00 3,900.00 650.00 1,950.00
I 87. 705336 450 MM ALTERNATIVE FLARED END SECTION EA 1 1,100.00 1,100.00 650.00 650.00
I 88. 705337 600 MM ALTERNATIVE FLARED END SECTION EA 9 1,200.00 10,800.00 700.00 6,300.00
I 89. 705339 900 MM ALTERNATIVE FLARED END SECTION EA 2 1,300.00 2,600.00 1,000.00 2,000.00
I 90. 721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 140 225.00 31,500.00 90.00 12,600.00
I 91. 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) M3 240 50.00 12,000.00 90.00 21,600.00
I 92. 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 610 80.00 48,800.00 90.00 54,900.00

I 93. (F) 721810 SLOPE PAVING (CONCRETE) M3 78 650.00 50,700.00 700.00 54,600.00
I 94. 729010 ROCK SLOPE PROTECTION FABRIC M2 850 33.00 28,050.00 5.00 4,250.00
I 95. 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 400 400.00 160,000.00 250.00 100,000.00
I 96. 731656 CURB RAMP DETECTABLE WARNING SURFACE M2 20 200.00 4,000.00 50.00 1,000.00

I 97. (F) 750001 MISCELLANEOUS IRON AND STEEL KG 7,556 4.00 30,224.00 3.50 26,446.00
I 98. 750007 FRAME AND GRATE EA 2 900.00 1,800.00 500.00 1,000.00

I 99. (F) 750505 BRIDGE DECK DRAINAGE SYSTEM KG 2,060 13.00 26,780.00 5.00 10,300.00
I 100.  (S, F) 000003 METAL SCRIPT LETTERS (RAILING MOUNTED) LS 1 20,000.00 20,000.00 10,000.00 10,000.00

I 101. 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 730 60.00 43,800.00 40.00 29,200.00
I 102. 810110 SURVEY MONUMENT EA 2 1,200.00 2,400.00 1,000.00 2,000.00
I 103. 820107 DELINEATOR (CLASS 1) EA 160 20.00 3,200.00 50.00 8,000.00
I 104. 832003 METAL BEAM GUARD RAILING (WOOD POST) M 300 85.00 25,500.00 72.00 21,600.00

I 105. ( F) 000003 MINI MESH CHAIN LINK RAILING M 185 80.00 14,800.00 618.00 114,330.00
I 106. ( F) 833088 TUBULAR HAND RAILING M 25 150.00 3,750.00 192.00 4,800.00
I 107. (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 210 440.00 92,400.00 200.00 42,000.00

I 108. 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 210 120.00 25,200.00 82.00 17,220.00
I 109. 839541 TRANSITION RAILING (TYPE WB) EA 2 3,500.00 7,000.00 3,000.00 6,000.00
I 110. 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 15 3,500.00 52,500.00 760.00 11,400.00
I 111. 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 3,000.00 6,000.00 3,000.00 6,000.00
I 112. 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 15 3,000.00 45,000.00 1,970.00 29,550.00
I 113. 840515 THERMOPLASTIC PAVEMENT MARKING M2 370 40.00 14,800.00 35.00 12,950.00
I 114. 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 18,000 1.35 24,300.00 0.50 9,000.00
I 115. 840656 PAINT TRAFFIC STRIPE (2-COAT) M 4,390 1.00 4,390.00 0.15 658.50
I 116. 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,130 2.00 2,260.00 1.25 1,412.50
I 117. 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 900 5.00 4,500.00 3.50 3,150.00
I 118. 620090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS LS 1 1,500.00 1,500.00 8,000.00 8,000.00
I 119. 860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 120,000.00 120,000.00 150,000.00 150,000.00
I 120. 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 120,000.00 120,000.00 170,000.00 170,000.00
I 121. 860460 LIGHTING AND SIGN ILLUMINATION LS 1 20,000.00 20,000.00 190,000.00 190,000.00
I 122. 066843 MODEL 170E CONTROLLER ASSEMBLY (4 LOCATIONS) FA 1 32,000.00 32,000.00 32,000.00 32,000.00
I 123. 000003 MODEL 2070 CONTROLLER ASSEMBLY (2 LOCATIONS) FA 1 16,000.00 16,000.00 16,000.00 16,000.00
I 124. 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 70,000.00 70,000.00 15,000.00 15,000.00

GRANITE CONSTRUCTION COMPANY MCM CONSTRUCTION, INC.
Indio, CA 92203 North Highlands, CA 95660
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 125. 860799 BATTERY BACKUP SYSTEM (2 LOCATIONS) FA 1 2,000.00 2,000.00 2,000.00 2,000.00
I 126. 861100 RAMP METER SYSTEM [4 locations] LS 1 80,000.00 80,000.00 160,000.00 160,000.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 128. 066102 DUST ABATEMENT LS 1 15,000.00 15,000.00 70,000.00 70,000.00
I 129. 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 12,000.00 12,000.00 100,000.00 100,000.00
I 130. 019901 DEMOBILIZATION LS 1 2,500.00 2,500.00 10,000.00 10,000.00
I 131. 999990 MOBILIZATION LS 1 1,677,500.00 1,677,500.00 2,500,000.00 2,500,000.00
I 132. --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 133. 066015 FEDERAL TRAINEE PROGRAM FA 1 20,000.00 20,000.00 20,000.00 20,000.00
I 134. 860253 SIGNAL AND LIGHTING (LOCATION 3) EA 1 120,000.00 120,000.00 140,000.00 140,000.00
I 135. 860150 TEMPORARY SIGNAL AND LIGHTING (LOCATION 4) EA 1 70,000.00 70,000.00 100,000.00 100,000.00
I 136. 869001 ELECTRICAL LINE EXTENSION (LOCATION 1 AND 2) M 350 100.00 35,000.00 45.00 15,750.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00

I 139. 655367 JACKED 600MM REINFORCED CONCRETE PIPE CULVERT (TYPE III) M 29 4,500.00 130,500.00 2,500.00 72,500.00
I 140. 650094 2100MM REINFORCED CONCRETE PIPE CULVERT M 33 1,500.00 49,500.00 1,500.00 49,500.00
I 141. 655467 JACKED 2100MM REINFORCED CONCRETE PIPE CULVERT (TYPE V) M 32 1,500.00 48,000.00 7,000.00 224,000.00
I 142. 000003 MISCELLANEOUS DIRECTED WORK FA 1 250,000.00 250,000.00 250,000.00 250,000.00
I 143. 869001 TEMPORARY ELECTRICAL SERVICE LS 1 25,000.00 25,000.00 30,000.00 30,000.00
I 144. 066071 TEMPORARY SIGNAL AND LIGHTING MAINTENANCE (LOCATION 4) MONTHS 24 500.00 12,000.00 1,300.00 31,200.00
I 145. 650076 600MM REINFORCED CONCRETE PIPE CULVERT M 29 230.00 6,670.00 500.00 14,500.00
I 146. 000003 CONSTRUCTION MONITORING CAMERA (POLE AND ELECTRIC SERVICE FA 1 50,000.00 50,000.00 50,000.00 50,000.00

SUBTOTAL
ITEMS I 1 - I 146 15,076,420.00 15,892,538.60

GRANITE CONSTRUCTION COMPANY MCM CONSTRUCTION, INC.
Indio, CA 92203 North Highlands, CA 95660
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Schedule 2 Gene Autry Trail Widening
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

R1. 000003 ASPHALT CONCRETE OVERSIDE DRAIN EA 1 500.00 500.00 2,000.00 2,000.00
R2. 066015 FEDERAL TRAINEE PROGRAM FA 1 9,500.00 9,500.00 9,500.00 9,500.00
R3. 066102 DUST ABATEMENT LS 1 12,500.00 12,500.00 15,000.00 15,000.00
R4. 074020 WATER POLLUTION CONTROL LS 1 1,500.00 1,500.00 15,000.00 15,000.00
R5. 120090 CONSTRUCTION AREA SIGNS LS 1 3,500.00 3,500.00 2,000.00 2,000.00
R6. 120100 TRAFFIC CONTROL SYSTEM LS 1 16,500.00 16,500.00 18,000.00 18,000.00
R7. 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 6,866 1.50 10,299.00 1.70 11,672.20
R8. 160101 CLEARING AND GRUBBING LS 1 50,000.00 50,000.00 10,000.00 10,000.00
R9. 170101 DEVELOP WATER SUPPLY LS 1 25,000.00 25,000.00 20,000.00 20,000.00

R10. 190101 ROADWAY EXCAVATION CY 2,647 6.00 15,882.00 45.00 119,115.00
R11. 198001 IMPORTED BORROW CY 32,887 20.00 657,740.00 15.00 493,305.00
R12. 390130 HOT MIX ASPHALT TON 4,013 75.00 300,975.00 86.00 345,118.00
R13. 260201 CLASS 2 AGGREGATE BASE CY 2,004 30.00 60,120.00 33.00 66,132.00
R14. 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,250 4.00 5,000.00 1.50 1,875.00
R15. 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,950 1.50 4,425.00 0.50 1,475.00
R16. 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 6,450 0.50 3,225.00 0.25 1,612.50
R17. 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 130 5.00 650.00 3.10 403.00
R18. 832001 METAL BEAM GUARD RAILING LF 1,575 30.00 47,250.00 19.00 29,925.00
R19. 839565 TERMINAL SYSTEM (TYPE SRT) EA 4 2,000.00 8,000.00 1,965.00 7,860.00
R20. 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) LF 537 5.00 2,685.00 3.00 1,611.00
R21. 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 150 5.00 750.00 7.00 1,050.00
R22. 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 1,575 5.00 7,875.00 2.00 3,150.00
R23. 707050 DRAINAGE INLET [TYPE GO] EA 3 2,600.00 7,800.00 2,500.00 7,500.00
R24. 839541 TRANSITION RAILING (TYPE WB) EA 4 3,500.00 14,000.00 2,600.00 10,400.00
R25. 650018 24" REINFORCED CONCRETE PIPE [1250-D] LF 337 40.00 13,480.00 90.00 30,330.00
R26. 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD A) CY 23 250.00 5,750.00 50.00 1,150.00
R27. 000003 INSTALL METAL SWING GATE EA 1 1,200.00 1,200.00 6,700.00 6,700.00
R28. 566011 ROADSIDE SIGN - ONE POST EA 27 150.00 4,050.00 150.00 4,050.00
R29. 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 208 52.00 10,816.00 70.00 14,560.00
R30. 157560 BRIDGE REMOVAL (PORTION) LS 1 13,000.00 13,000.00 10,000.00 10,000.00
R31. 150870 REMOVE CONCRETE DECK SURFACE SQFT 108 30.00 3,240.00 30.00 3,240.00
R32. 192001 STRUCTURAL EXCAVATION [ABUTEMENTS] CY 649 5.00 3,245.00 40.00 25,960.00
R33. 192001 STRUCTURAL EXCAVATION [BENTS] CY 1,027 193.00 198,211.00 130.00 133,510.00
R34. 193003 STRUCTURAL BACKFILL (BRIDGE) CY 1,363 55.00 74,965.00 26.00 35,438.00
R35. 208812 12" WELDED STEEL PIPE CONDUIT (0.25" THICK) LF 158 55.00 8,690.00 98.00 15,484.00
R36. 260200 AGGREGATE BASE [APPROACH SLAB] CY 10 170.00 1,700.00 100.00 1,000.00
R37. 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 358 425.00 152,150.00 400.00 143,200.00
R38. 510050 STRUCTURAL CONCRETE [CRUSH WALLS] CY 306 610.00 186,660.00 400.00 122,400.00
R39. 510053 STRUCTURAL CONCRETE, BRIDGE CY 613 740.00 453,620.00 571.00 350,023.00
R40. 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 106 625.00 66,250.00 200.00 21,200.00
R41. 510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 95 750.00 71,250.00 300.00 28,500.00
R42. 511106 DRILL AND BOND DOWEL LF 1,264 30.00 37,920.00 20.00 25,280.00
R43. 511110 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) EA 65 50.00 3,250.00 60.00 3,900.00

Indio, CA 92203 North Highlands, CA 95660
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Schedule 2 Gene Autry Trail Widening-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

R44. 512200 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER EA 21 7,000.00 147,000.00 6,700.00 140,700.00
R45. 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 21 1,300.00 27,300.00 2,000.00 42,000.00
R46. 000003 CORE (2") AND PRESSURE GROUT HOLE LF 246 50.00 12,300.00 125.00 30,750.00
R47. 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 108 22.00 2,376.00 20.00 2,160.00
R48. 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 7 800.00 5,600.00 85.00 595.00
R49. 515065 CORE CONCRETE (6") LF 10 130.00 1,300.00 100.00 1,000.00
R50. 519101 JOINT SEAL (TYPE A, MR=1") LF 337 50.00 16,850.00 35.00 11,795.00
R51. 520102 BAR REINFORCING STEEL (BRIDGE) LB 189,070 0.80 151,256.00 0.65 122,895.50
R52. 000003 PREPARE AND STAIN CONCRETE SQFT 1,677 4.00 6,708.00 2.00 3,354.00
R53. 750501 MISCELLANEOUS METAL (BRIDGE) LB 44 35.00 1,540.00 10.00 440.00
R54. 750505 BRIDGE DECK DRAINAGE SYSTEM LB 3,887 8.00 31,096.00 5.00 19,435.00
R55. 833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) LF 552 60.00 33,120.00 107.00 59,064.00
R56. 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 552 146.00 80,592.00 50.00 27,600.00
R57. 000003 DIAPHRAGM REPAIR LS 1 3,000.00 3,000.00 2,500.00 2,500.00
R58. 019901 DE-MOBILIZATION LS 1 145,000.00 145,000.00 145,000.00 145,000.00
R59. 074016 CONSTRUCTION SITE MANAGEMENT LS 1 12,000.00 12,000.00 10,000.00 10,000.00
R60. 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 1,500.00 1,500.00 25,000.00 25,000.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
R62. 000003 ENDANGERED SPECIES PROTECTION LS 1 7,500.00 7,500.00 5,000.00 5,000.00
R63. 000003 RAILROAD COMPLIANCE LS 1 5,000.00 5,000.00 5,000.00 5,000.00
R64. 999990 MOBILIZATION LS 1 75,000.00 75,000.00 235,000.00 235,000.00
R65. 000003 RAILROAD PROTECTIVE INSURANCE FA 1 50,000.00 50,000.00 50,000.00 50,000.00
R66. 000003 REMOVING BOULDERS AND RIP RAP FA 1 10,000.00 10,000.00 10,000.00 10,000.00

SUBTOTAL
ITEMS R 1 - R 66 3,401,161.00 3,118,917.20

PROJECT TOTAL
ITEMS I 1 - I 146 & ITEMS R 1 - R 66 18,477,581.00 19,011,455.80
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 1. 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,000.00 5,000.00 31,500.00 31,500.00
I 2. 074016 CONSTRUCTION SITE MANAGEMENT LS 1 50,000.00 50,000.00 22,200.00 22,200.00
I 3. 000003 ASBESTOS HEALTH AND SAFETY PLAN LS 1 10,000.00 10,000.00 5,800.00 5,800.00
I 4. 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 5,000.00 5,000.00 4,100.00 4,100.00
I 5. 203021 FIBER ROLLS M 1,710 10.00 17,100.00 8.50 14,535.00
I 6. 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 11 2,500.00 27,500.00 4,000.00 44,000.00
I 7. 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 14 275.00 3,850.00 230.00 3,220.00
I 8. 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 4 400.00 1,600.00 10,000.00 40,000.00
I 9. 000003 ENDANGERED SPECIES PROTECTION LS 1 10,000.00 10,000.00 7,500.00 7,500.00

I 10. 000003 NONNATIVE PLANT PRECLUSION LS 1 15,000.00 15,000.00 33,700.00 33,700.00
I 11. 120090 CONSTRUCTION AREA SIGNS LS 1 65,000.00 65,000.00 39,000.00 39,000.00
I 12. 120100 TRAFFIC CONTROL SYSTEM LS 1 852,929.00 852,929.00 110,000.00 110,000.00
I 13. 120110 FLASHING ARROW SIGN EA 6 1,000.00 6,000.00 4,700.00 28,200.00
I 14. 120120 TYPE III BARRICADE EA 14 50.00 700.00 410.00 5,740.00
I 15. 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 43 17.00 731.00 22.00 946.00
I 16. 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 9,140 1.40 12,796.00 1.85 16,909.00
I 17. 120165 CHANNELIZER (SURFACE MOUNTED) EA 270 24.00 6,480.00 89.00 24,030.00
I 18. 120300 TEMPORARY PAVEMENT MARKER EA 1,750 3.60 6,300.00 5.20 9,100.00
I 19. 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 6 8,000.00 48,000.00 13,300.00 79,800.00
I 20. 129000 TEMPORARY RAILING (TYPE K) M 6,050 48.00 290,400.00 78.00 471,900.00
I 21. 129100 TEMPORARY CRASH CUSHION MODULE EA 205 280.00 57,400.00 285.00 58,425.00
I 22. 129150 TEMPORARY TRAFFIC SCREEN M 3,490 16.00 55,840.00 18.00 62,820.00
I 23. 150608 REMOVE CHAIN LINK FENCE M 740 23.00 17,020.00 10.00 7,400.00
I 24. 150662 REMOVE METAL BEAM GUARD RAILING M 38 93.00 3,534.00 60.00 2,280.00
I 25. 150666 REMOVE METAL BEAM BARRIER M 210 32.00 6,720.00 22.00 4,620.00
I 26. 156577 REMOVE BARRIER RAILING M 290 23.00 6,670.00 105.00 30,450.00
I 27. 150710 REMOVE TRAFFIC STRIPE M 3,630 1.00 3,630.00 1.45 5,263.50
I 28. 150722 REMOVE PAVEMENT MARKER EA 1,460 0.50 730.00 0.75 1,095.00
I 29. 150742 REMOVE ROADSIDE SIGN EA 14 50.00 700.00 200.00 2,800.00
I 30. 150760 REMOVE SIGN STRUCTURE EA 2 5,750.00 11,500.00 2,800.00 5,600.00
I 31. 150804 REMOVE DRAINAGE FACILITY LS 1 14,000.00 14,000.00 7,000.00 7,000.00
I 32. 157550 BRIDGE REMOVAL LS 1 100,000.00 100,000.00 90,000.00 90,000.00
I 33. 160101 CLEARING AND GRUBBING LS 1 55,000.00 55,000.00 50,000.00 50,000.00
I 34. 170101 DEVELOP WATER SUPPLY LS 1 100,000.00 100,000.00 25,000.00 25,000.00

I 35. (F) 190101 (F) ROADWAY EXCAVATION M3 70,383 5.00 351,915.00 7.00 492,681.00
I 36. 190110 LEAD COMPLIANCE PLAN [YELLOW STRIPING REMOVAL] LS 1 1,500.00 1,500.00 3,500.00 3,500.00

I 37.  (F) 192003 STRUCTURAL EXCAVATION (BRIDGE) M3 1,520 53.00 80,560.00 155.00 235,600.00
I 38.  (F) 193003 STRUCTURAL BACKFILL (BRIDGE) M3 1,035 83.00 85,905.00 50.00 51,750.00

I 39. 194001 DITCH EXCAVATION M3 87 125.00 10,875.00 40.00 3,480.00
I 40. 198001 IMPORTED BORROW M3 145,800 15.00 2,187,000.00 16.75 2,442,150.00
I 41. 203016 EROSION CONTROL (TYPE D) M2 32,600 1.45 47,270.00 1.10 35,860.00
I 42. 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 525.00 2,625.00 445.00 2,225.00
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 43. 000003 GRAVEL MULCH (19 MM) M3 440 160.00 70,400.00 56.00 24,640.00
I 44. 000003 GRAVEL MULCH (75 MM) M3 490 150.00 73,500.00 56.00 27,440.00

I 45.  (F) 208038 NPS 3 SUPPLY LINE (BRIDGE) M 119 345.00 41,055.00 355.00 42,245.00
I 46. 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 200 130.00 26,000.00 75.00 15,000.00
I 47. 260201 CLASS 2 AGGREGATE BASE M3 14,000 28.00 392,000.00 33.00 462,000.00
I 48. 280000 LEAN CONCRETE BASE M3 670 135.00 90,450.00 129.00 86,430.00
I 49. 390132 HOT MIX ASPHALT  (TYPE A) TONN 18,950 84.00 1,591,800.00 100.00 1,895,000.00
I 50. 000003 HOT MIX ASPHALT (TYPE A BOND BREAKER) TONN 320 135.00 43,200.00 115.00 36,800.00
I 51. 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) M 1,450 5.00 7,250.00 5.00 7,250.00
I 52. 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) M 71 5.00 355.00 5.00 355.00
I 53. 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) M 2,180 5.00 10,900.00 5.00 10,900.00
I 54. 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 42 6.00 252.00 5.00 210.00
I 55. 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 1,960 5.10 9,996.00 5.90 11,564.00
I 56. 401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 1,210 210.00 254,100.00 250.00 302,500.00
I 57. 490566 FURNISH STEEL PILING (HP 360x132) M 1,909 100.00 190,900.00 110.00 209,990.00
I 58. 490567 DRIVE STEEL PILE (HP 360x132) EA 160 2,100.00 336,000.00 2,020.00 323,200.00
I 59. 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 222,000.00 222,000.00 225,000.00 225,000.00

I 60. (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 293 490.00 143,570.00 400.00 117,200.00
I 61. (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 2,567 685.00 1,758,395.00 765.00 1,963,755.00
I 62. (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 203 590.00 119,770.00 590.00 119,770.00
I 63. (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 98 1,700.00 166,600.00 2,450.00 240,100.00
I 64. (F) 510409 CLASS 1 CONCRETE (MINOR STRUCTURE) M3 13 1,650.00 21,450.00 2,700.00 35,100.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 66. (F) 511064 FRACTURED RIB TEXTURE M2 136 210.00 28,560.00 200.00 27,200.00

I 67.  519123 JOINT SEAL (TYPE B-MR= 50 MM) M 77 110.00 8,470.00 180.00 13,860.00
I 68. (F) 520101 BAR REINFORCING STEEL KG 138 33.00 4,554.00 35.00 4,830.00
I 69. (F) 520102 BAR REINFORCING STEEL (BRIDGE) KG 414,460 1.40 580,244.00 1.55 642,413.00
I 70. (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 16,442 9.00 147,978.00 10.75 176,751.50
I 71. (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 16,442 1.00 16,442.00 0.55 9,043.10

I 72. 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED) M2 14 105.00 1,470.00 150.00 2,100.00
I 73. 561015 1524 MM CAST-IN-DRILLED HOLE CONCRETE PILE (SIGN FOUNDATION) M 14 2,700.00 37,800.00 4,080.00 57,120.00
I 74. 566011 ROADSIDE SIGN - ONE POST EA 110 300.00 33,000.00 360.00 39,600.00
I 75. 566012 ROADSIDE SIGN - TWO POST EA 6 675.00 4,050.00 1,000.00 6,000.00
I 76. 560234 FURNISH LAMINATED SIGN PANEL (25.4 MM-TYPE A) M2 42 138.00 5,796.00 225.00 9,450.00
I 77. 560235 FURNISH LAMINATED SIGN PANEL (25.4 MM-TYPE B) M2 5 160.00 800.00 180.00 900.00
I 78. 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 58 88.00 5,104.00 112.00 6,496.00
I 79. 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 49 90.00 4,410.00 120.00 5,880.00
I 80. 620909 450 MM ALTERNATIVE PIPE CULVERT M 99 290.00 28,710.00 125.00 12,375.00
I 81. 620913 600 MM ALTERNATIVE PIPE CULVERT M 1,520 290.00 440,800.00 128.00 194,560.00
I 82. 620924 900 MM ALTERNATIVE PIPE CULVERT M 71 150.00 10,650.00 219.00 15,549.00
I 83. 650069 450 MM REINFORCED CONCRETE PIPE CULVERT M 74 290.00 21,460.00 160.00 11,840.00
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 84. 703285 900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK) M 6 1,125.00 6,750.00 1,190.00 7,140.00
I 85. 703481 600 MM WELDED STEEL PILE CASING (BRIDGE) M 24 480.00 11,520.00 560.00 13,440.00
I 86. 705222 450 MM CONCRETE FLARED END SECTION EA 3 1,190.00 3,570.00 835.00 2,505.00
I 87. 705336 450 MM ALTERNATIVE FLARED END SECTION EA 1 890.00 890.00 525.00 525.00
I 88. 705337 600 MM ALTERNATIVE FLARED END SECTION EA 9 1,040.00 9,360.00 565.00 5,085.00
I 89. 705339 900 MM ALTERNATIVE FLARED END SECTION EA 2 1,325.00 2,650.00 860.00 1,720.00
I 90. 721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 140 85.00 11,900.00 174.00 24,360.00
I 91. 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) M3 240 85.00 20,400.00 428.00 102,720.00
I 92. 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 610 75.00 45,750.00 190.00 115,900.00

I 93. (F) 721810 SLOPE PAVING (CONCRETE) M3 78 625.00 48,750.00 627.00 48,906.00
I 94. 729010 ROCK SLOPE PROTECTION FABRIC M2 850 2.50 2,125.00 5.50 4,675.00
I 95. 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 400 350.00 140,000.00 655.00 262,000.00
I 96. 731656 CURB RAMP DETECTABLE WARNING SURFACE M2 20 77.00 1,540.00 425.00 8,500.00

I 97. (F) 750001 MISCELLANEOUS IRON AND STEEL KG 7,556 6.25 47,225.00 3.25 24,557.00
I 98. 750007 FRAME AND GRATE EA 2 510.00 1,020.00 355.00 710.00

I 99. (F) 750505 BRIDGE DECK DRAINAGE SYSTEM KG 2,060 12.00 24,720.00 11.00 22,660.00
I 100.  (S, F) 000003 METAL SCRIPT LETTERS (RAILING MOUNTED) LS 1 25,000.00 25,000.00 24,000.00 24,000.00

I 101. 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 730 42.00 30,660.00 45.00 32,850.00
I 102. 810110 SURVEY MONUMENT EA 2 2,500.00 5,000.00 560.00 1,120.00
I 103. 820107 DELINEATOR (CLASS 1) EA 160 32.00 5,120.00 55.00 8,800.00
I 104. 832003 METAL BEAM GUARD RAILING (WOOD POST) M 300 75.00 22,500.00 82.00 24,600.00

I 105. ( F) 000003 MINI MESH CHAIN LINK RAILING M 185 635.00 117,475.00 705.00 130,425.00
I 106. ( F) 833088 TUBULAR HAND RAILING M 25 205.00 5,125.00 219.00 5,475.00
I 107. (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 210 475.00 99,750.00 445.00 93,450.00

I 108. 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 210 87.00 18,270.00 90.00 18,900.00
I 109. 839541 TRANSITION RAILING (TYPE WB) EA 2 7,600.00 15,200.00 3,395.00 6,790.00
I 110. 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 15 785.00 11,775.00 865.00 12,975.00
I 111. 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 3,050.00 6,100.00 3,425.00 6,850.00
I 112. 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 15 2,000.00 30,000.00 2,245.00 33,675.00
I 113. 840515 THERMOPLASTIC PAVEMENT MARKING M2 370 36.00 13,320.00 52.00 19,240.00
I 114. 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 18,000 0.50 9,000.00 0.75 13,500.00
I 115. 840656 PAINT TRAFFIC STRIPE (2-COAT) M 4,390 0.20 878.00 0.20 878.00
I 116. 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,130 1.40 1,582.00 1.85 2,090.50
I 117. 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 900 3.60 3,240.00 5.20 4,680.00
I 118. 620090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS LS 1 7,500.00 7,500.00 2,820.00 2,820.00
I 119. 860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 137,500.00 137,500.00 235,000.00 235,000.00
I 120. 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 162,500.00 162,500.00 235,400.00 235,400.00
I 121. 860460 LIGHTING AND SIGN ILLUMINATION LS 1 277,500.00 277,500.00 480,000.00 480,000.00
I 122. 066843 MODEL 170E CONTROLLER ASSEMBLY (4 LOCATIONS) FA 1 32,000.00 32,000.00 32,000.00 32,000.00
I 123. 000003 MODEL 2070 CONTROLLER ASSEMBLY (2 LOCATIONS) FA 1 16,000.00 16,000.00 16,000.00 16,000.00
I 124. 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 18,000.00 18,000.00 70,000.00 70,000.00
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 125. 860799 BATTERY BACKUP SYSTEM (2 LOCATIONS) FA 1 2,000.00 2,000.00 2,000.00 2,000.00
I 126. 861100 RAMP METER SYSTEM [4 locations] LS 1 237,500.00 237,500.00 205,000.00 205,000.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 128. 066102 DUST ABATEMENT LS 1 55,000.00 55,000.00 113,000.00 113,000.00
I 129. 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 70,000.00 70,000.00 55,000.00 55,000.00
I 130. 019901 DEMOBILIZATION LS 1 50,000.00 50,000.00 145,000.00 145,000.00
I 131. 999990 MOBILIZATION LS 1 1,600,000.00 1,600,000.00 235,000.00 235,000.00
I 132. --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 133. 066015 FEDERAL TRAINEE PROGRAM FA 1 20,000.00 20,000.00 20,000.00 20,000.00
I 134. 860253 SIGNAL AND LIGHTING (LOCATION 3) EA 1 137,500.00 137,500.00 242,000.00 242,000.00
I 135. 860150 TEMPORARY SIGNAL AND LIGHTING (LOCATION 4) EA 1 122,000.00 122,000.00 145,000.00 145,000.00
I 136. 869001 ELECTRICAL LINE EXTENSION (LOCATION 1 AND 2) M 350 28.00 9,800.00 49.00 17,150.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00

I 139. 655367 JACKED 600MM REINFORCED CONCRETE PIPE CULVERT (TYPE III) M 29 1,800.00 52,200.00 2,650.00 76,850.00
I 140. 650094 2100MM REINFORCED CONCRETE PIPE CULVERT M 33 2,300.00 75,900.00 1,985.00 65,505.00
I 141. 655467 JACKED 2100MM REINFORCED CONCRETE PIPE CULVERT (TYPE V) M 32 5,500.00 176,000.00 5,500.00 176,000.00
I 142. 000003 MISCELLANEOUS DIRECTED WORK FA 1 250,000.00 250,000.00 250,000.00 250,000.00
I 143. 869001 TEMPORARY ELECTRICAL SERVICE LS 1 33,000.00 33,000.00 5,500.00 5,500.00
I 144. 066071 TEMPORARY SIGNAL AND LIGHTING MAINTENANCE (LOCATION 4) MONTHS 24 125.00 3,000.00 550.00 13,200.00
I 145. 650076 600MM REINFORCED CONCRETE PIPE CULVERT M 29 540.00 15,660.00 230.00 6,670.00
I 146. 000003 CONSTRUCTION MONITORING CAMERA (POLE AND ELECTRIC SERVICE FA 1 50,000.00 50,000.00 50,000.00 50,000.00

SUBTOTAL
ITEMS I 1 - I 146 15,993,746.00 15,984,392.60
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Schedule 2 Gene Autry Trail Widening
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

R1. 000003 ASPHALT CONCRETE OVERSIDE DRAIN EA 1 3,100.00 3,100.00 2,235.00 2,235.00
R2. 066015 FEDERAL TRAINEE PROGRAM FA 1 9,500.00 9,500.00 9,500.00 9,500.00
R3. 066102 DUST ABATEMENT LS 1 26,000.00 26,000.00 18,700.00 18,700.00
R4. 074020 WATER POLLUTION CONTROL LS 1 16,000.00 16,000.00 23,300.00 23,300.00
R5. 120090 CONSTRUCTION AREA SIGNS LS 1 5,200.00 5,200.00 3,000.00 3,000.00
R6. 120100 TRAFFIC CONTROL SYSTEM LS 1 75,000.00 75,000.00 105,000.00 105,000.00
R7. 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 6,866 2.00 13,732.00 2.00 13,732.00
R8. 160101 CLEARING AND GRUBBING LS 1 10,000.00 10,000.00 55,000.00 55,000.00
R9. 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00 100,000.00 100,000.00

R10. 190101 ROADWAY EXCAVATION CY 2,647 9.00 23,823.00 1.50 3,970.50
R11. 198001 IMPORTED BORROW CY 32,887 8.00 263,096.00 7.00 230,209.00
R12. 390130 HOT MIX ASPHALT TON 4,013 65.00 260,845.00 90.00 361,170.00
R13. 260201 CLASS 2 AGGREGATE BASE CY 2,004 26.00 52,104.00 38.00 76,152.00
R14. 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,250 1.60 2,000.00 2.20 2,750.00
R15. 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,950 0.50 1,475.00 0.75 2,212.50
R16. 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 6,450 0.25 1,612.50 0.37 2,386.50
R17. 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 130 3.10 403.00 4.45 578.50
R18. 832001 METAL BEAM GUARD RAILING LF 1,575 19.00 29,925.00 21.70 34,177.50
R19. 839565 TERMINAL SYSTEM (TYPE SRT) EA 4 2,000.00 8,000.00 2,200.00 8,800.00
R20. 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) LF 537 2.00 1,074.00 1.55 832.35
R21. 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 150 2.00 300.00 1.55 232.50
R22. 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 1,575 2.00 3,150.00 1.55 2,441.25
R23. 707050 DRAINAGE INLET [TYPE GO] EA 3 3,600.00 10,800.00 2,000.00 6,000.00
R24. 839541 TRANSITION RAILING (TYPE WB) EA 4 7,400.00 29,600.00 2,650.00 10,600.00
R25. 650018 24" REINFORCED CONCRETE PIPE [1250-D] LF 337 78.00 26,286.00 72.00 24,264.00
R26. 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD A) CY 23 165.00 3,795.00 108.00 2,484.00
R27. 000003 INSTALL METAL SWING GATE EA 1 7,100.00 7,100.00 12,500.00 12,500.00
R28. 566011 ROADSIDE SIGN - ONE POST EA 27 87.00 2,349.00 380.00 10,260.00
R29. 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 208 47.00 9,776.00 42.00 8,736.00
R30. 157560 BRIDGE REMOVAL (PORTION) LS 1 25,000.00 25,000.00 26,000.00 26,000.00
R31. 150870 REMOVE CONCRETE DECK SURFACE SQFT 108 43.00 4,644.00 29.00 3,132.00
R32. 192001 STRUCTURAL EXCAVATION [ABUTEMENTS] CY 649 43.00 27,907.00 79.00 51,271.00
R33. 192001 STRUCTURAL EXCAVATION [BENTS] CY 1,027 135.00 138,645.00 170.00 174,590.00
R34. 193003 STRUCTURAL BACKFILL (BRIDGE) CY 1,363 94.00 128,122.00 25.00 34,075.00
R35. 208812 12" WELDED STEEL PIPE CONDUIT (0.25" THICK) LF 158 100.00 15,800.00 135.00 21,330.00
R36. 260200 AGGREGATE BASE [APPROACH SLAB] CY 10 100.00 1,000.00 200.00 2,000.00
R37. 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 358 340.00 121,720.00 450.00 161,100.00
R38. 510050 STRUCTURAL CONCRETE [CRUSH WALLS] CY 306 545.00 166,770.00 450.00 137,700.00
R39. 510053 STRUCTURAL CONCRETE, BRIDGE CY 613 790.00 484,270.00 645.00 395,385.00
R40. 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 106 470.00 49,820.00 490.00 51,940.00
R41. 510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 95 410.00 38,950.00 435.00 41,325.00
R42. 511106 DRILL AND BOND DOWEL LF 1,264 20.00 25,280.00 25.00 31,600.00
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Schedule 2 Gene Autry Trail Widening-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

R43. 511110 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) EA 65 31.00 2,015.00 35.00 2,275.00
R44. 512200 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER EA 21 6,800.00 142,800.00 7,100.00 149,100.00
R45. 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 21 1,350.00 28,350.00 1,000.00 21,000.00
R46. 000003 CORE (2") AND PRESSURE GROUT HOLE LF 246 125.00 30,750.00 140.00 34,440.00
R47. 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 108 33.00 3,564.00 20.00 2,160.00
R48. 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 7 440.00 3,080.00 95.00 665.00
R49. 515065 CORE CONCRETE (6") LF 10 200.00 2,000.00 110.00 1,100.00
R50. 519101 JOINT SEAL (TYPE A, MR=1") LF 337 40.00 13,480.00 75.00 25,275.00
R51. 520102 BAR REINFORCING STEEL (BRIDGE) LB 189,070 0.70 132,349.00 0.70 132,349.00
R52. 000003 PREPARE AND STAIN CONCRETE SQFT 1,677 6.00 10,062.00 6.00 10,062.00
R53. 750501 MISCELLANEOUS METAL (BRIDGE) LB 44 125.00 5,500.00 95.00 4,180.00
R54. 750505 BRIDGE DECK DRAINAGE SYSTEM LB 3,887 11.00 42,757.00 6.00 23,322.00
R55. 833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) LF 552 110.00 60,720.00 110.00 60,720.00
R56. 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 552 90.00 49,680.00 100.00 55,200.00
R57. 000003 DIAPHRAGM REPAIR LS 1 6,000.00 6,000.00 1,000.00 1,000.00
R58. 019901 DE-MOBILIZATION LS 1 145,000.00 145,000.00 145,000.00 145,000.00
R59. 074016 CONSTRUCTION SITE MANAGEMENT LS 1 16,000.00 16,000.00 3,500.00 3,500.00
R60. 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 10,000.00 10,000.00 50,000.00 50,000.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
R62. 000003 ENDANGERED SPECIES PROTECTION LS 1 25,000.00 25,000.00 7,500.00 7,500.00
R63. 000003 RAILROAD COMPLIANCE LS 1 160,000.00 160,000.00 0.00 0.00
R64. 999990 MOBILIZATION LS 1 211,919.50 211,919.50 300,000.00 300,000.00
R65. 000003 RAILROAD PROTECTIVE INSURANCE FA 1 50,000.00 50,000.00 50,000.00 50,000.00
R66. 000003 REMOVING BOULDERS AND RIP RAP FA 1 10,000.00 10,000.00 10,000.00 10,000.00

SUBTOTAL
ITEMS R 1 - R 66 3,290,000.00 3,351,519.60

PROJECT TOTAL
ITEMS I 1 - I 146 & ITEMS R 1 - R 66 19,283,746.00 19,335,912.20
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 1. 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 5,000.00 5,000.00 1,500.00 1,500.00
I 2. 074016 CONSTRUCTION SITE MANAGEMENT LS 1 35,000.00 35,000.00 30,000.00 30,000.00
I 3. 000003 ASBESTOS HEALTH AND SAFETY PLAN LS 1 5,000.00 5,000.00 2,000.00 2,000.00
I 4. 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 5,000.00 5,000.00 3,500.00 3,500.00
I 5. 203021 FIBER ROLLS M 1,710 5.00 8,550.00 7.00 11,970.00
I 6. 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 11 12,000.00 132,000.00 2,000.00 22,000.00
I 7. 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 14 300.00 4,200.00 250.00 3,500.00
I 8. 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 4 1,300.00 5,200.00 1,100.00 4,400.00
I 9. 000003 ENDANGERED SPECIES PROTECTION LS 1 20,000.00 20,000.00 25,000.00 25,000.00

I 10. 000003 NONNATIVE PLANT PRECLUSION LS 1 2,500.00 2,500.00 4,000.00 4,000.00
I 11. 120090 CONSTRUCTION AREA SIGNS LS 1 35,000.00 35,000.00 3,500.00 3,500.00
I 12. 120100 TRAFFIC CONTROL SYSTEM LS 1 55,000.00 55,000.00 100,000.00 100,000.00
I 13. 120110 FLASHING ARROW SIGN EA 6 1,500.00 9,000.00 2,000.00 12,000.00
I 14. 120120 TYPE III BARRICADE EA 14 320.00 4,480.00 85.00 1,190.00
I 15. 120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 43 15.00 645.00 25.00 1,075.00
I 16. 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 9,140 1.25 11,425.00 1.00 9,140.00
I 17. 120165 CHANNELIZER (SURFACE MOUNTED) EA 270 39.00 10,530.00 30.00 8,100.00
I 18. 120300 TEMPORARY PAVEMENT MARKER EA 1,750 3.50 6,125.00 3.00 5,250.00
I 19. 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 6 20,000.00 120,000.00 8,500.00 51,000.00
I 20. 129000 TEMPORARY RAILING (TYPE K) M 6,050 70.00 423,500.00 40.00 242,000.00
I 21. 129100 TEMPORARY CRASH CUSHION MODULE EA 205 490.00 100,450.00 190.00 38,950.00
I 22. 129150 TEMPORARY TRAFFIC SCREEN M 3,490 8.00 27,920.00 11.00 38,390.00
I 23. 150608 REMOVE CHAIN LINK FENCE M 740 4.00 2,960.00 6.00 4,440.00
I 24. 150662 REMOVE METAL BEAM GUARD RAILING M 38 58.00 2,204.00 20.00 760.00
I 25. 150666 REMOVE METAL BEAM BARRIER M 210 22.00 4,620.00 30.00 6,300.00
I 26. 156577 REMOVE BARRIER RAILING M 290 40.00 11,600.00 30.00 8,700.00
I 27. 150710 REMOVE TRAFFIC STRIPE M 3,630 1.00 3,630.00 1.50 5,445.00
I 28. 150722 REMOVE PAVEMENT MARKER EA 1,460 0.50 730.00 1.00 1,460.00
I 29. 150742 REMOVE ROADSIDE SIGN EA 14 40.00 560.00 100.00 1,400.00
I 30. 150760 REMOVE SIGN STRUCTURE EA 2 5,800.00 11,600.00 5,000.00 10,000.00
I 31. 150804 REMOVE DRAINAGE FACILITY LS 1 14,000.00 14,000.00 7,400.00 7,400.00
I 32. 157550 BRIDGE REMOVAL LS 1 73,000.00 73,000.00 100,000.00 100,000.00
I 33. 160101 CLEARING AND GRUBBING LS 1 55,000.00 55,000.00 55,000.00 55,000.00
I 34. 170101 DEVELOP WATER SUPPLY LS 1 100,000.00 100,000.00 100,000.00 100,000.00

I 35. (F) 190101 (F) ROADWAY EXCAVATION M3 70,383 12.00 844,596.00 3.00 211,149.00
I 36. 190110 LEAD COMPLIANCE PLAN [YELLOW STRIPING REMOVAL] LS 1 1,265.00 1,265.00 2,500.00 2,500.00

I 37.  (F) 192003 STRUCTURAL EXCAVATION (BRIDGE) M3 1,520 47.00 71,440.00 20.00 30,400.00
I 38.  (F) 193003 STRUCTURAL BACKFILL (BRIDGE) M3 1,035 36.00 37,260.00 60.00 62,100.00

I 39. 194001 DITCH EXCAVATION M3 87 38.00 3,306.00 10.00 870.00
I 40. 198001 IMPORTED BORROW M3 145,800 13.50 1,968,300.00 22.00 3,207,600.00
I 41. 203016 EROSION CONTROL (TYPE D) M2 32,600 1.05 34,230.00 1.25 40,750.00
I 42. 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 400.00 2,000.00 500.00 2,500.00

Fairfield, CA 94533 Covina, CA 91723
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 43. 000003 GRAVEL MULCH (19 MM) M3 440 70.00 30,800.00 200.00 88,000.00
I 44. 000003 GRAVEL MULCH (75 MM) M3 490 70.00 34,300.00 175.00 85,750.00

I 45.  (F) 208038 NPS 3 SUPPLY LINE (BRIDGE) M 119 258.00 30,702.00 180.00 21,420.00
I 46. 208733 300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT M 200 350.00 70,000.00 125.00 25,000.00
I 47. 260201 CLASS 2 AGGREGATE BASE M3 14,000 46.00 644,000.00 30.00 420,000.00
I 48. 280000 LEAN CONCRETE BASE M3 670 156.00 104,520.00 138.00 92,460.00
I 49. 390132 HOT MIX ASPHALT  (TYPE A) TONN 18,950 90.00 1,705,500.00 87.00 1,648,650.00
I 50. 000003 HOT MIX ASPHALT (TYPE A BOND BREAKER) TONN 320 104.00 33,280.00 102.00 32,640.00
I 51. 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) M 1,450 4.30 6,235.00 9.00 13,050.00
I 52. 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) M 71 4.30 305.30 10.00 710.00
I 53. 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) M 2,180 4.30 9,374.00 11.00 23,980.00
I 54. 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 42 4.30 180.60 11.00 462.00
I 55. 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) M2 1,960 5.10 9,996.00 18.00 35,280.00
I 56. 401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 1,210 221.00 267,410.00 220.00 266,200.00
I 57. 490566 FURNISH STEEL PILING (HP 360x132) M 1,909 100.00 190,900.00 160.00 305,440.00
I 58. 490567 DRIVE STEEL PILE (HP 360x132) EA 160 2,000.00 320,000.00 1,400.00 224,000.00
I 59. 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 221,000.00 221,000.00 245,000.00 245,000.00

I 60. (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 293 410.00 120,130.00 277.00 81,161.00
I 61. (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 2,567 750.00 1,925,250.00 605.00 1,553,035.00
I 62. (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) M3 203 779.00 158,137.00 400.00 81,200.00
I 63. (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 98 800.00 78,400.00 1,300.00 127,400.00
I 64. (F) 510409 CLASS 1 CONCRETE (MINOR STRUCTURE) M3 13 1,670.00 21,710.00 1,900.00 24,700.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 66. (F) 511064 FRACTURED RIB TEXTURE M2 136 360.00 48,960.00 255.00 34,680.00

I 67.  519123 JOINT SEAL (TYPE B-MR= 50 MM) M 77 295.00 22,715.00 200.00 15,400.00
I 68. (F) 520101 BAR REINFORCING STEEL KG 138 32.00 4,416.00 36.00 4,968.00
I 69. (F) 520102 BAR REINFORCING STEEL (BRIDGE) KG 414,460 1.30 538,798.00 1.30 538,798.00
I 70. (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 16,442 10.00 164,420.00 11.00 180,862.00
I 71. (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) KG 16,442 0.40 6,576.80 0.50 8,221.00

I 72. 560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED) M2 14 159.00 2,226.00 170.00 2,380.00
I 73. 561015 1524 MM CAST-IN-DRILLED HOLE CONCRETE PILE (SIGN FOUNDATION) M 14 4,106.00 57,484.00 4,050.00 56,700.00
I 74. 566011 ROADSIDE SIGN - ONE POST EA 110 130.00 14,300.00 250.00 27,500.00
I 75. 566012 ROADSIDE SIGN - TWO POST EA 6 125.00 750.00 525.00 3,150.00
I 76. 560234 FURNISH LAMINATED SIGN PANEL (25.4 MM-TYPE A) M2 42 200.00 8,400.00 150.00 6,300.00
I 77. 560235 FURNISH LAMINATED SIGN PANEL (25.4 MM-TYPE B) M2 5 165.00 825.00 190.00 950.00
I 78. 560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED) M2 58 104.00 6,032.00 190.00 11,020.00
I 79. 560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED) M2 49 116.00 5,684.00 115.00 5,635.00
I 80. 620909 450 MM ALTERNATIVE PIPE CULVERT M 99 106.00 10,494.00 135.00 13,365.00
I 81. 620913 600 MM ALTERNATIVE PIPE CULVERT M 1,520 230.00 349,600.00 165.00 250,800.00
I 82. 620924 900 MM ALTERNATIVE PIPE CULVERT M 71 465.00 33,015.00 235.00 16,685.00
I 83. 650069 450 MM REINFORCED CONCRETE PIPE CULVERT M 74 120.00 8,880.00 140.00 10,360.00
I 84. 703285 900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK) M 6 1,400.00 8,400.00 800.00 4,800.00
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

I 85. 703481 600 MM WELDED STEEL PILE CASING (BRIDGE) M 24 520.00 12,480.00 550.00 13,200.00
I 86. 705222 450 MM CONCRETE FLARED END SECTION EA 3 730.00 2,190.00 450.00 1,350.00
I 87. 705336 450 MM ALTERNATIVE FLARED END SECTION EA 1 340.00 340.00 100.00 100.00
I 88. 705337 600 MM ALTERNATIVE FLARED END SECTION EA 9 519.00 4,671.00 155.00 1,395.00
I 89. 705339 900 MM ALTERNATIVE FLARED END SECTION EA 2 734.00 1,468.00 450.00 900.00
I 90. 721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 140 140.00 19,600.00 62.00 8,680.00
I 91. 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B) M3 240 116.00 27,840.00 41.00 9,840.00
I 92. 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 610 160.00 97,600.00 44.00 26,840.00

I 93. (F) 721810 SLOPE PAVING (CONCRETE) M3 78 700.00 54,600.00 750.00 58,500.00
I 94. 729010 ROCK SLOPE PROTECTION FABRIC M2 850 1.65 1,402.50 1.00 850.00
I 95. 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) M3 400 340.00 136,000.00 475.00 190,000.00
I 96. 731656 CURB RAMP DETECTABLE WARNING SURFACE M2 20 500.00 10,000.00 450.00 9,000.00

I 97. (F) 750001 MISCELLANEOUS IRON AND STEEL KG 7,556 3.90 29,468.40 4.00 30,224.00
I 98. 750007 FRAME AND GRATE EA 2 600.00 1,200.00 325.00 650.00

I 99. (F) 750505 BRIDGE DECK DRAINAGE SYSTEM KG 2,060 15.00 30,900.00 9.00 18,540.00
I 100.  (S, F) 000003 METAL SCRIPT LETTERS (RAILING MOUNTED) LS 1 23,800.00 23,800.00 25,000.00 25,000.00

I 101. 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 730 45.00 32,850.00 35.00 25,550.00
I 102. 810110 SURVEY MONUMENT EA 2 300.00 600.00 850.00 1,700.00
I 103. 820107 DELINEATOR (CLASS 1) EA 160 43.00 6,880.00 38.00 6,080.00
I 104. 832003 METAL BEAM GUARD RAILING (WOOD POST) M 300 75.00 22,500.00 75.00 22,500.00

I 105. ( F) 000003 MINI MESH CHAIN LINK RAILING M 185 1,300.00 240,500.00 75.00 13,875.00
I 106. ( F) 833088 TUBULAR HAND RAILING M 25 284.00 7,100.00 275.00 6,875.00
I 107. (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 210 450.00 94,500.00 485.00 101,850.00

I 108. 839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 210 84.00 17,640.00 100.00 21,000.00
I 109. 839541 TRANSITION RAILING (TYPE WB) EA 2 3,000.00 6,000.00 3,500.00 7,000.00
I 110. 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 15 775.00 11,625.00 725.00 10,875.00
I 111. 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 2 3,000.00 6,000.00 2,750.00 5,500.00
I 112. 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 15 2,000.00 30,000.00 2,300.00 34,500.00
I 113. 840515 THERMOPLASTIC PAVEMENT MARKING M2 370 35.00 12,950.00 27.00 9,990.00
I 114. 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 18,000 0.50 9,000.00 0.70 12,600.00
I 115. 840656 PAINT TRAFFIC STRIPE (2-COAT) M 4,390 0.15 658.50 0.40 1,756.00
I 116. 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,130 1.25 1,412.50 1.40 1,582.00
I 117. 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 900 3.50 3,150.00 3.00 2,700.00
I 118. 620090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS LS 1 2,500.00 2,500.00 8,500.00 8,500.00
I 119. 860251 SIGNAL AND LIGHTING (LOCATION 1) LS 1 200,000.00 200,000.00 155,000.00 155,000.00
I 120. 860252 SIGNAL AND LIGHTING (LOCATION 2) LS 1 200,000.00 200,000.00 178,000.00 178,000.00
I 121. 860460 LIGHTING AND SIGN ILLUMINATION LS 1 275,000.00 275,000.00 310,000.00 310,000.00
I 122. 066843 MODEL 170E CONTROLLER ASSEMBLY (4 LOCATIONS) FA 1 32,000.00 32,000.00 32,000.00 32,000.00
I 123. 000003 MODEL 2070 CONTROLLER ASSEMBLY (2 LOCATIONS) FA 1 16,000.00 16,000.00 16,000.00 16,000.00
I 124. 860701 INTERCONNECTION CONDUIT AND CONDUCTOR LS 1 62,000.00 62,000.00 20,000.00 20,000.00
I 125. 860799 BATTERY BACKUP SYSTEM (2 LOCATIONS) FA 1 2,000.00 2,000.00 2,000.00 2,000.00
I 126. 861100 RAMP METER SYSTEM [4 locations] LS 1 181,000.00 181,000.00 280,000.00 280,000.00
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Schedule 1, I-10/Palm Drive/ Gene Autry Trail Interchange-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 128. 066102 DUST ABATEMENT LS 1 75,000.00 75,000.00 25,000.00 25,000.00
I 129. 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 95,000.00 95,000.00 100,000.00 100,000.00
I 130. 019901 DEMOBILIZATION LS 1 40,000.00 40,000.00 25,000.00 25,000.00
I 131. 999990 MOBILIZATION LS 1 2,050,000.00 2,050,000.00 2,424,000.00 2,424,000.00
I 132. --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
I 133. 066015 FEDERAL TRAINEE PROGRAM FA 1 20,000.00 20,000.00 20,000.00 20,000.00
I 134. 860253 SIGNAL AND LIGHTING (LOCATION 3) EA 1 214,000.00 214,000.00 151,000.00 151,000.00
I 135. 860150 TEMPORARY SIGNAL AND LIGHTING (LOCATION 4) EA 1 131,000.00 131,000.00 132,000.00 132,000.00
I 136. 869001 ELECTRICAL LINE EXTENSION (LOCATION 1 AND 2) M 350 43.00 15,050.00 310.00 108,500.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00

I 139. 655367 JACKED 600MM REINFORCED CONCRETE PIPE CULVERT (TYPE III) M 29 2,200.00 63,800.00 4,600.00 133,400.00
I 140. 650094 2100MM REINFORCED CONCRETE PIPE CULVERT M 33 1,945.00 64,185.00 750.00 24,750.00
I 141. 655467 JACKED 2100MM REINFORCED CONCRETE PIPE CULVERT (TYPE V) M 32 5,000.00 160,000.00 5,000.00 160,000.00
I 142. 000003 MISCELLANEOUS DIRECTED WORK FA 1 250,000.00 250,000.00 250,000.00 250,000.00
I 143. 869001 TEMPORARY ELECTRICAL SERVICE LS 1 5,000.00 5,000.00 35,000.00 35,000.00
I 144. 066071 TEMPORARY SIGNAL AND LIGHTING MAINTENANCE (LOCATION 4) MONTHS 24 500.00 12,000.00 120.00 2,880.00
I 145. 650076 600MM REINFORCED CONCRETE PIPE CULVERT M 29 1,075.00 31,175.00 155.00 4,495.00
I 146. 000003 CONSTRUCTION MONITORING CAMERA (POLE AND ELECTRIC SERVICE FA 1 50,000.00 50,000.00 50,000.00 50,000.00

SUBTOTAL
ITEMS I 1 - I 146 16,746,567.60 16,393,878.00
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Schedule 2 Gene Autry Trail Widening
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

R1. 000003 ASPHALT CONCRETE OVERSIDE DRAIN EA 1 900.00 900.00 1,200.00 1,200.00
R2. 066015 FEDERAL TRAINEE PROGRAM FA 1 9,500.00 9,500.00 9,500.00 9,500.00
R3. 066102 DUST ABATEMENT LS 1 15,000.00 15,000.00 25,000.00 25,000.00
R4. 074020 WATER POLLUTION CONTROL LS 1 15,000.00 15,000.00 1,500.00 1,500.00
R5. 120090 CONSTRUCTION AREA SIGNS LS 1 2,800.00 2,800.00 1,750.00 1,750.00
R6. 120100 TRAFFIC CONTROL SYSTEM LS 1 25,000.00 25,000.00 65,000.00 65,000.00
R7. 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 6,866 2.00 13,732.00 2.00 13,732.00
R8. 160101 CLEARING AND GRUBBING LS 1 50,000.00 50,000.00 7,500.00 7,500.00
R9. 170101 DEVELOP WATER SUPPLY LS 1 25,000.00 25,000.00 5,000.00 5,000.00

R10. 190101 ROADWAY EXCAVATION CY 2,647 12.00 31,764.00 3.00 7,941.00
R11. 198001 IMPORTED BORROW CY 32,887 21.00 690,627.00 16.50 542,635.50
R12. 390130 HOT MIX ASPHALT TON 4,013 83.00 333,079.00 82.00 329,066.00
R13. 260201 CLASS 2 AGGREGATE BASE CY 2,004 47.00 94,188.00 22.00 44,088.00
R14. 850102 PAVEMENT MARKER (REFLECTIVE) EA 1,250 1.50 1,875.00 2.70 3,375.00
R15. 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,950 0.50 1,475.00 1.40 4,130.00
R16. 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 6,450 0.25 1,612.50 0.30 1,935.00
R17. 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 130 3.00 390.00 3.30 429.00
R18. 832001 METAL BEAM GUARD RAILING LF 1,575 19.00 29,925.00 21.00 33,075.00
R19. 839565 TERMINAL SYSTEM (TYPE SRT) EA 4 2,000.00 8,000.00 2,500.00 10,000.00
R20. 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) LF 537 2.40 1,288.80 5.00 2,685.00
R21. 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 150 2.40 360.00 5.00 750.00
R22. 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 1,575 2.40 3,780.00 5.00 7,875.00
R23. 707050 DRAINAGE INLET [TYPE GO] EA 3 1,860.00 5,580.00 1,500.00 4,500.00
R24. 839541 TRANSITION RAILING (TYPE WB) EA 4 2,500.00 10,000.00 3,500.00 14,000.00
R25. 650018 24" REINFORCED CONCRETE PIPE [1250-D] LF 337 70.00 23,590.00 75.00 25,275.00
R26. 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD A) CY 23 200.00 4,600.00 85.00 1,955.00
R27. 000003 INSTALL METAL SWING GATE EA 1 6,800.00 6,800.00 32,000.00 32,000.00
R28. 566011 ROADSIDE SIGN - ONE POST EA 27 350.00 9,450.00 250.00 6,750.00
R29. 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 208 35.00 7,280.00 20.00 4,160.00
R30. 157560 BRIDGE REMOVAL (PORTION) LS 1 16,000.00 16,000.00 25,000.00 25,000.00
R31. 150870 REMOVE CONCRETE DECK SURFACE SQFT 108 103.00 11,124.00 25.00 2,700.00
R32. 192001 STRUCTURAL EXCAVATION [ABUTEMENTS] CY 649 69.00 44,781.00 12.00 7,788.00
R33. 192001 STRUCTURAL EXCAVATION [BENTS] CY 1,027 289.00 296,803.00 605.00 621,335.00
R34. 193003 STRUCTURAL BACKFILL (BRIDGE) CY 1,363 20.00 27,260.00 52.00 70,876.00
R35. 208812 12" WELDED STEEL PIPE CONDUIT (0.25" THICK) LF 158 125.00 19,750.00 100.00 15,800.00
R36. 260200 AGGREGATE BASE [APPROACH SLAB] CY 10 120.00 1,200.00 120.00 1,200.00
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Schedule 2 Gene Autry Trail Widening-(continued)
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

R37. 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 358 321.00 114,918.00 270.00 96,660.00
R38. 510050 STRUCTURAL CONCRETE [CRUSH WALLS] CY 306 460.00 140,760.00 1,244.00 380,664.00
R39. 510053 STRUCTURAL CONCRETE, BRIDGE CY 613 900.00 551,700.00 1,000.00 613,000.00
R40. 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 106 758.00 80,348.00 500.00 53,000.00
R41. 510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 95 548.00 52,060.00 475.00 45,125.00
R42. 511106 DRILL AND BOND DOWEL LF 1,264 25.00 31,600.00 27.00 34,128.00
R43. 511110 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) EA 65 37.00 2,405.00 40.00 2,600.00
R44. 512200 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER EA 21 7,235.00 151,935.00 7,650.00 160,650.00
R45. 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 21 2,000.00 42,000.00 2,000.00 42,000.00
R46. 000003 CORE (2") AND PRESSURE GROUT HOLE LF 246 138.00 33,948.00 140.00 34,440.00
R47. 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 108 18.00 1,944.00 20.00 2,160.00
R48. 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 7 85.00 595.00 90.00 630.00
R49. 515065 CORE CONCRETE (6") LF 10 103.00 1,030.00 110.00 1,100.00
R50. 519101 JOINT SEAL (TYPE A, MR=1") LF 337 49.00 16,513.00 45.00 15,165.00
R51. 520102 BAR REINFORCING STEEL (BRIDGE) LB 189,070 1.00 189,070.00 0.60 113,442.00
R52. 000003 PREPARE AND STAIN CONCRETE SQFT 1,677 5.75 9,642.75 10.00 16,770.00
R53. 750501 MISCELLANEOUS METAL (BRIDGE) LB 44 91.00 4,004.00 184.00 8,096.00
R54. 750505 BRIDGE DECK DRAINAGE SYSTEM LB 3,887 13.00 50,531.00 3.00 11,661.00
R55. 833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) LF 552 70.00 38,640.00 52.00 28,704.00
R56. 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 552 95.00 52,440.00 95.00 52,440.00
R57. 000003 DIAPHRAGM REPAIR LS 1 800.00 800.00 450.00 450.00
R58. 019901 DE-MOBILIZATION LS 1 145,000.00 145,000.00 145,000.00 145,000.00
R59. 074016 CONSTRUCTION SITE MANAGEMENT LS 1 15,000.00 15,000.00 25,000.00 25,000.00
R60. 000003 COURSE OF CONSTRUCTION INSURANCE LS 1 30,000.00 30,000.00 150,000.00 150,000.00

--- --- ITEM DELETED BY ADDENDUM --- --- 0.00 0.00 0.00 0.00
R62. 000003 ENDANGERED SPECIES PROTECTION LS 1 5,000.00 5,000.00 6,500.00 6,500.00
R63. 000003 RAILROAD COMPLIANCE LS 1 15,000.00 15,000.00 2,500.00 2,500.00
R64. 999990 MOBILIZATION LS 1 235,000.00 235,000.00 240,000.00 240,000.00
R65. 000003 RAILROAD PROTECTIVE INSURANCE FA 1 50,000.00 50,000.00 50,000.00 50,000.00
R66. 000003 REMOVING BOULDERS AND RIP RAP FA 1 10,000.00 10,000.00 10,000.00 10,000.00

SUBTOTAL
ITEMS R 1 - R 66 3,911,398.05 4,293,390.50

PROJECT TOTAL
ITEMS I 1 - I 146 & ITEMS R 1 - R 66 20,657,965.65 20,687,268.50
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Project:

Project Nos.:

Apparent Low Bidder:

Subcontractor Name Description of work
AC Dike AC Dike
Ayala Boring Inc. Boring
DC Hubbs Fence, Guard Rail
Dywidag Prestressing
Coral Sign Structures
Pomeroy Precast Girders

Penhall Demo bridge, drill, bond, dowels, 
joint seal

Steiny and Co. Electrical
West Coast Welding Driven Pile
CMC Rebar Rebar

I-10/Palm Drive/ Gene Autry Trail Interchange  Improvements and Gene 
Autry Trail Widening Project

 A4-0740/ HPLUESPL-5956(179) & B9-0995/RPMSTPL-5282(018) 

Subcontractors

SKANSKA USA CIVIL WEST

I-10 Gene Autry Palm Dr.xls:  SubContractors
Updated: 10/15/2009 Page 1 of 1


	Palm.I10.GeneAutry.BidOpen.101409.Summary-SubTotals
	Palm.I10.GeneAutry.BidOpen.101409.Summary-Web
	Palm.I10.GeneAutry.BidOpen.101409.Subs

