
PROJECT: 

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

1 2 3 4 5 6

COUNTY'S ESTIMATE JB Bostick
Company, Inc.

Golden Valley 
Construction

Granite Construction 
Company

United Brothers 
Concrete, Inc.

Dateland Construction
Company, Inc. Hardy and Harper, Inc. Average Bid Prices

Base Bid 1,402,098.50 1,170,114.20 1,297,956.50 1,580,119.00 1,438,837.00 1,816,733.00 2,222,000.00 $1,587,626.62

Alt Bid
1 811,159.00 674,797.90 761,127.00 795,572.00 882,495.00 1,099,890.00 1,499,000.00 $952,146.98

Alt Bid
2 66,175.50 58,422.80 64,601.50 65,564.00 72,362.50 116,593.00 143,000.00 $86,757.30

Alt Bid
3 27,150.00 27,059.40 27,400.00 29,850.00 29,250.00 55,430.00 74,000.00 $40,498.23

Alt Bid
4 77,156.50 63,511.60 71,019.50 76,512.00 84,850.00 115,218.00 183,000.00 $99,018.52

Alt Bid
5 217,950.00 172,334.00 201,100.00 208,250.00 238,505.00 253,560.00 386,000.00 $243,291.50

Alt Bid
6 23,250.00 22,466.40 22,900.00 25,200.00 24,930.00 51,700.00 67,000.00 $35,699.40

Alt Bid
7 23,250.00 23,466.40 23,900.00 25,200.00 24,930.00 51,700.00 67,000.00 $36,032.73

Alt Bid
8 58,410.00 45,723.40 52,410.00 52,080.00 57,950.00 98,520.00 138,000.00 $74,113.90

Alt Bid
9 39,665.00 41,402.40 48,720.00 55,450.00 42,447.50 85,740.00 131,000.00 $67,459.98

Alt Bid
10 68,050.00 56,093.70 64,000.00 69,600.00 73,220.00 99,510.00 155,000.00 $86,237.28

Alt Bid
11 101,841.50 90,032.70 92,449.50 98,292.00 112,242.50 146,171.00 231,000.00 $128,364.62

Alt Bid
12 57,640.50 48,615.90 54,046.50 58,794.00 62,287.50 100,330.00 139,000.00 $77,178.98

Alt Bid
13 48,650.00 41,484.10 46,550.00 49,550.00 53,140.00 80,680.00 122,000.00 $65,567.35

Alt Bid
14 72,100.00 57,241.60 67,500.00 73,250.00 77,530.00 107,370.00 159,000.00 $90,315.27

Alt Bid
15 51,250.00 41,350.00 48,700.00 51,850.00 55,795.00 92,660.00 124,000.00 $69,059.17

Alt Bid
16 62,900.00 50,624.30 59,900.00 63,600.00 68,695.00 107,840.00 140,000.00 $81,776.55

Total $3,208,696.50 $2,684,740.80 $3,004,280.50 $3,378,733.00 $3,399,467.00 $4,479,645.00 $5,980,000.00 $3,821,144.38
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Communities of Mecca, Thermal and Oasis
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

BASE BID SCHEDULE - LOCATION # 7, 11, 12, 15, 17, 18, 19, 20, 21, 27, 29, 30, 31, 14C, 41A
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

1 999990 MOBILIZATION LS 1 43,700.00 43,700.00 22,000.00 22,000.00

2 170101 DEVELOP WATER SUPPLY LS 1 31,000.00 31,000.00 5,000.00 5,000.00

3 066102 DUST ABATEMENT LS 1 43,700.00 43,700.00 25,000.00 25,000.00

4 074020 WATER POLLUTION CONTROL LS 1 8,250.00 8,250.00 5,000.00 5,000.00

5 120100 TRAFFIC CONTROL SYSTEM LS 1 20,600.00 20,600.00 3,200.00 3,200.00

6 160101 CLEARING AND GRUBBING LS 1 12,350.00 12,350.00 4,000.00 4,000.00

7 190101(F) ROADWAY PREPARATION CY 2,060 30.00 61,800.00 12.90 26,574.00

8 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 19,030 1.05 19,981.50 1.64 31,209.20

9 390130 HOT MIX ASPHALT TON 5,720 80.00 457,600.00 79.61 455,369.20

10 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 210 6.00 1,260.00 11.90 2,499.00

11 260201 CLASS 2 AGGREGATE BASE CY 7,390 35.00 258,650.00 20.77 153,490.30

12 198200 SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER] SQYD 3,550 6.50 23,075.00 3.61 12,815.50

13 152390 RELOCATE ROADSIDE SIGN & REPLACE POST EA 1 250.00 250.00 225.00 225.00

14 839523 BARRIER POST (BOLLARD) EA 3 750.00 2,250.00 750.00 2,250.00

15 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 25.00 1,250.00 91.00 4,550.00

16 000003 10" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 50.00 2,500.00 153.00 7,650.00

17 000003 18" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 105.00 5,250.00 233.00 11,650.00

18 641104 15" PLASTIC PIPE [HDPE] LF 50 85.00 4,250.00 27.50 1,375.00

19 641113 24" PLASTIC PIPE [HDPE] LF 50 200.00 10,000.00 37.50 1,875.00

20 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 394,382.00 394,382.00 394,382.00 394,382.00

BASE BID SCHEDULE
Items 1-20 1,402,098.50 1,170,114.20

1
JB Bostick Company, Inc.
Anaheim, CA 92806

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 1 - LOCATION # 2, 3, 4, 5, 6, 8, 9, 13, 22
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

21 999990 MOBILIZATION LS 1 25,300.00 25,300.00 20,000.00 20,000.00
22 170101 DEVELOP WATER SUPPLY LS 1 19,500.00 19,500.00 3,000.00 3,000.00
23 066102 DUST ABATEMENT LS 1 25,300.00 25,300.00 18,000.00 18,000.00
24 074020 WATER POLLUTION CONTROL LS 1 5,200.00 5,200.00 1,800.00 1,800.00
25 120100 TRAFFIC CONTROL SYSTEM LS 1 13,000.00 13,000.00 1,800.00 1,800.00
26 160101 CLEARING AND GRUBBING LS 1 7,800.00 7,800.00 4,000.00 4,000.00
27 190101(F) ROADWAY PREPARATION CY 1,780 30.00 53,400.00 12.90 22,962.00
28 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 18,180 1.05 19,089.00 1.64 29,815.20
29 390130 HOT MIX ASPHALT TON 5,020 80.00 401,600.00 79.61 399,642.20
30 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 620 6.00 3,720.00 11.90 7,378.00
31 260201 CLASS 2 AGGREGATE BASE CY 6,350 35.00 222,250.00 21.53 136,715.50
32 731507 MINOR CONCRETE (GUTTER DEPRESSION) [V-DITCH] CY 5 750.00 3,750.00 440.00 2,200.00
33 566011 ROADSIDE SIGN - ONE POST [ "ONE WAY" SIGNS] EA 6 375.00 2,250.00 225.00 1,350.00
34 152390 RELOCATE ROADSIDE SIGN & REPLACE POST EA 1 250.00 250.00 225.00 225.00
35 839523 BARRIER POST (BOLLARD) EA 3 750.00 2,250.00 750.00 2,250.00
36 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 260 25.00 6,500.00 91.00 23,660.00

ALTERNATE BID SCHEDULE 1
Items 21-36 811,159.00 674,797.90

ALTERNATE BID SCHEDULE 2 - LOCATION # 10
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

37 999990 MOBILIZATION LS 1 2,100.00 2,100.00 1,000.00 1,000.00
38 170101 DEVELOP WATER SUPPLY LS 1 1,650.00 1,650.00 500.00 500.00
39 066102 DUST ABATEMENT LS 1 2,100.00 2,100.00 2,000.00 2,000.00
40 074020 WATER POLLUTION CONTROL LS 1 450.00 450.00 250.00 250.00
41 120100 TRAFFIC CONTROL SYSTEM LS 1 1,100.00 1,100.00 200.00 200.00
42 160101 CLEARING AND GRUBBING LS 1 650.00 650.00 500.00 500.00
43 190101(F) ROADWAY PREPARATION CY 150 30.00 4,500.00 12.90 1,935.00
44 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 1,910 1.05 2,005.50 1.64 3,132.40
45 390130 HOT MIX ASPHALT TON 410 80.00 32,800.00 86.64 35,522.40
46 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 220 6.00 1,320.00 11.90 2,618.00
47 260201 CLASS 2 AGGREGATE BASE CY 500 35.00 17,500.00 21.53 10,765.00

ALTERNATE BID SCHEDULE 2
Items 37-47 66,175.50 58,422.80

1
COUNTY'S ESTIMATE JB Bostick Company, Inc.

Anaheim, CA 92806
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 3 - LOCATION # 16
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

48 999990 MOBILIZATION LS 1 850.00 850.00 2,500.00 2,500.00
49 170101 DEVELOP WATER SUPPLY LS 1 750.00 750.00 2,500.00 2,500.00
50 066102 DUST ABATEMENT LS 1 850.00 850.00 500.00 500.00
51 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 2,000.00 2,000.00
52 120100 TRAFFIC CONTROL SYSTEM LS 1 500.00 500.00 250.00 250.00
53 160101 CLEARING AND GRUBBING LS 1 300.00 300.00 200.00 200.00
54 190101(F) ROADWAY PREPARATION CY 60 30.00 1,800.00 12.90 774.00
55 390130 HOT MIX ASPHALT TON 160 80.00 12,800.00 79.61 12,737.60
56 260201 CLASS 2 AGGREGATE BASE CY 260 35.00 9,100.00 21.53 5,597.80

ALTERNATE BID SCHEDULE 3
Items 48-56 27,150.00 27,059.40

ALTERNATE BID SCHEDULE 4 - LOCATION # 14
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

57 999990 MOBILIZATION LS 1 2,400.00 2,400.00 2,800.00 2,800.00
58 170101 DEVELOP WATER SUPPLY LS 1 1,875.00 1,875.00 500.00 500.00
59 066102 DUST ABATEMENT LS 1 2,400.00 2,400.00 2,000.00 2,000.00
60 074020 WATER POLLUTION CONTROL LS 1 500.00 500.00 250.00 250.00
61 120100 TRAFFIC CONTROL SYSTEM LS 1 1,250.00 1,250.00 200.00 200.00
62 160101 CLEARING AND GRUBBING LS 1 750.00 750.00 500.00 500.00
63 190101(F) ROADWAY PREPARATION CY 170 30.00 5,100.00 12.90 2,193.00
64 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 3,030 1.05 3,181.50 1.64 4,969.20
65 390130 HOT MIX ASPHALT TON 440 80.00 35,200.00 79.61 35,028.40
66 260201 CLASS 2 AGGREGATE BASE CY 700 35.00 24,500.00 21.53 15,071.00

ALTERNATE BID SCHEDULE 4
Items 57-66 77,156.50 63,511.60

Anaheim, CA 92806

1
COUNTY'S ESTIMATE JB Bostick Company, Inc.
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 5 - LOCATION # 14A, 14B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

67 999990 MOBILIZATION LS 1 6,800.00 6,800.00 4,000.00 4,000.00
68 170101 DEVELOP WATER SUPPLY LS 1 5,250.00 5,250.00 1,000.00 1,000.00
69 066102 DUST ABATEMENT LS 1 6,800.00 6,800.00 4,000.00 4,000.00
70 074020 WATER POLLUTION CONTROL LS 1 1,400.00 1,400.00 500.00 500.00
71 120100 TRAFFIC CONTROL SYSTEM LS 1 3,500.00 3,500.00 400.00 400.00
72 160101 CLEARING AND GRUBBING LS 1 2,100.00 2,100.00 1,000.00 1,000.00
73 190101(F) ROADWAY PREPARATION CY 420 30.00 12,600.00 12.90 5,418.00
74 390130 HOT MIX ASPHALT TON 1,500 80.00 120,000.00 79.61 119,415.00
75 260201 CLASS 2 AGGREGATE BASE CY 1,700 35.00 59,500.00 21.53 36,601.00

ALTERNATE BID SCHEDULE 5
Items 67-75 217,950.00 172,334.00

ALTERNATE BID SCHEDULE 6 - LOCATION # 19A
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

76 999990 MOBILIZATION LS 1 850.00 850.00 1,500.00 1,500.00
77 170101 DEVELOP WATER SUPPLY LS 1 750.00 750.00 500.00 500.00
78 066102 DUST ABATEMENT LS 1 850.00 850.00 2,000.00 2,000.00
79 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 250.00 250.00
80 120100 TRAFFIC CONTROL SYSTEM LS 1 500.00 500.00 200.00 200.00
81 160101 CLEARING AND GRUBBING LS 1 300.00 300.00 500.00 500.00
82 190101(F) ROADWAY PREPARATION CY 50 30.00 1,500.00 12.90 645.00
83 390130 HOT MIX ASPHALT TON 150 80.00 12,000.00 86.64 12,996.00
84 260201 CLASS 2 AGGREGATE BASE CY 180 35.00 6,300.00 21.53 3,875.40

ALTERNATE BID SCHEDULE 6
Items 76-84 23,250.00 22,466.40

Anaheim, CA 92806

1
COUNTY'S ESTIMATE JB Bostick Company, Inc.
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 7 - LOCATION # 19B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

85 999990 MOBILIZATION LS 1 850.00 850.00 2,500.00 2,500.00
86 170101 DEVELOP WATER SUPPLY LS 1 750.00 750.00 500.00 500.00
87 066102 DUST ABATEMENT LS 1 850.00 850.00 2,000.00 2,000.00
88 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 250.00 250.00
89 120100 TRAFFIC CONTROL SYSTEM LS 1 500.00 500.00 200.00 200.00
90 160101 CLEARING AND GRUBBING LS 1 300.00 300.00 500.00 500.00
91 190101(F) ROADWAY PREPARATION CY 50 30.00 1,500.00 12.90 645.00
92 390130 HOT MIX ASPHALT TON 150 80.00 12,000.00 86.64 12,996.00
93 260201 CLASS 2 AGGREGATE BASE CY 180 35.00 6,300.00 21.53 3,875.40

ALTERNATE BID SCHEDULE 7
Items 85-93 23,250.00 23,466.40

ALTERNATE BID SCHEDULE 8 - LOCATION # 26
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

94 999990 MOBILIZATION LS 1 1,800.00 1,800.00 2,800.00 2,800.00
95 170101 DEVELOP WATER SUPPLY LS 1 1,500.00 1,500.00 500.00 500.00
96 066102 DUST ABATEMENT LS 1 1,800.00 1,800.00 2,000.00 2,000.00
97 074020 WATER POLLUTION CONTROL LS 1 400.00 400.00 250.00 250.00
98 120100 TRAFFIC CONTROL SYSTEM LS 1 1,000.00 1,000.00 200.00 200.00
99 160101 CLEARING AND GRUBBING LS 1 600.00 600.00 500.00 500.00

100 190101(F) ROADWAY PREPARATION CY 110 30.00 3,300.00 12.90 1,419.00
101 390130 HOT MIX ASPHALT TON 300 80.00 24,000.00 79.61 23,883.00
102 260201 CLASS 2 AGGREGATE BASE CY 400 35.00 14,000.00 21.53 8,612.00
103 198200 SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER] SQYD 1,540 6.50 10,010.00 3.61 5,559.40

ALTERNATE BID SCHEDULE 8
Items 94-103 58,410.00 45,723.40

Anaheim, CA 92806

1
COUNTY'S ESTIMATE JB Bostick Company, Inc.
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 9 - LOCATION # 36
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

104 999990 MOBILIZATION LS 1 1,250.00 1,250.00 1,600.00 1,600.00
105 170101 DEVELOP WATER SUPPLY LS 1 975.00 975.00 500.00 500.00
106 066102 DUST ABATEMENT LS 1 1,250.00 1,250.00 2,000.00 2,000.00
107 074020 WATER POLLUTION CONTROL LS 1 250.00 250.00 250.00 250.00
108 120100 TRAFFIC CONTROL SYSTEM LS 1 650.00 650.00 200.00 200.00
109 160101 CLEARING AND GRUBBING LS 1 400.00 400.00 500.00 500.00
110 190101(F) ROADWAY PREPARATION CY 80 30.00 2,400.00 12.90 1,032.00
111 390130 HOT MIX ASPHALT TON 220 80.00 17,600.00 79.61 17,514.20
112 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 40 6.00 240.00 11.90 476.00
113 260201 CLASS 2 AGGREGATE BASE CY 340 35.00 11,900.00 21.53 7,320.20
114 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 110 25.00 2,750.00 91.00 10,010.00

ALTERNATE BID SCHEDULE 9
Items 104-114 39,665.00 41,402.40

ALTERNATE BID SCHEDULE 10 - LOCATION # 38
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

115 999990 MOBILIZATION LS 1 2,100.00 2,100.00 3,000.00 3,000.00
116 170101 DEVELOP WATER SUPPLY LS 1 1,650.00 1,650.00 500.00 500.00
117 066102 DUST ABATEMENT LS 1 2,100.00 2,100.00 2,000.00 2,000.00
118 074020 WATER POLLUTION CONTROL LS 1 450.00 450.00 250.00 250.00
119 120100 TRAFFIC CONTROL SYSTEM LS 1 1,100.00 1,100.00 200.00 200.00
120 160101 CLEARING AND GRUBBING LS 1 650.00 650.00 500.00 500.00
121 190101(F) ROADWAY PREPARATION CY 170 30.00 5,100.00 12.90 2,193.00
122 390130 HOT MIX ASPHALT TON 450 80.00 36,000.00 79.61 35,824.50
123 260201 CLASS 2 AGGREGATE BASE CY 540 35.00 18,900.00 21.53 11,626.20

ALTERNATE BID SCHEDULE 10
Items 115-123 68,050.00 56,093.70

Anaheim, CA 92806

1
COUNTY'S ESTIMATE JB Bostick Company, Inc.
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 11 - LOCATION # 33, 33A, 33B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

124 999990 MOBILIZATION LS 1 3,200.00 3,200.00 3,500.00 3,500.00
125 170101 DEVELOP WATER SUPPLY LS 1 2,550.00 2,550.00 500.00 500.00
126 066102 DUST ABATEMENT LS 1 3,200.00 3,200.00 6,000.00 6,000.00
127 074020 WATER POLLUTION CONTROL LS 1 700.00 700.00 500.00 500.00
128 120100 TRAFFIC CONTROL SYSTEM LS 1 1,700.00 1,700.00 600.00 600.00
129 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 1,500.00 1,500.00
130 190101(F) ROADWAY PREPARATION CY 230 30.00 6,900.00 12.90 2,967.00
131 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 4,230 1.05 4,441.50 1.64 6,937.20
132 390130 HOT MIX ASPHALT TON 640 80.00 51,200.00 79.61 50,950.40
133 260201 CLASS 2 AGGREGATE BASE CY 770 35.00 26,950.00 21.53 16,578.10

ALTERNATE BID SCHEDULE 11
Items 124-133 101,841.50 90,032.70

ALTERNATE BID SCHEDULE 12- LOCATION # 34
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

134 999990 MOBILIZATION LS 1 1,800.00 1,800.00 3,000.00 3,000.00
135 170101 DEVELOP WATER SUPPLY LS 1 1,500.00 1,500.00 500.00 500.00
136 066102 DUST ABATEMENT LS 1 1,800.00 1,800.00 2,000.00 2,000.00
137 074020 WATER POLLUTION CONTROL LS 1 400.00 400.00 250.00 250.00
138 120100 TRAFFIC CONTROL SYSTEM LS 1 1,000.00 1,000.00 200.00 200.00
139 160101 CLEARING AND GRUBBING LS 1 600.00 600.00 500.00 500.00
140 190101(F) ROADWAY PREPARATION CY 140 30.00 4,200.00 12.90 1,806.00
141 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 610 1.05 640.50 1.64 1,000.40
142 390130 HOT MIX ASPHALT TON 370 80.00 29,600.00 79.61 29,455.70
143 260201 CLASS 2 AGGREGATE BASE CY 460 35.00 16,100.00 21.53 9,903.80

ALTERNATE BID SCHEDULE 12
Items 134-143 57,640.50 48,615.90

1
COUNTY'S ESTIMATE JB Bostick Company, Inc.

Anaheim, CA 92806
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 13 - LOCATION # 41
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

144 999990 MOBILIZATION LS 1 1,500.00 1,500.00 3,000.00 3,000.00
145 170101 DEVELOP WATER SUPPLY LS 1 1,200.00 1,200.00 500.00 500.00
146 066102 DUST ABATEMENT LS 1 1,500.00 1,500.00 2,000.00 2,000.00
147 074020 WATER POLLUTION CONTROL LS 1 300.00 300.00 250.00 250.00
148 120100 TRAFFIC CONTROL SYSTEM LS 1 800.00 800.00 200.00 200.00
149 160101 CLEARING AND GRUBBING LS 1 500.00 500.00 500.00 500.00
150 190101(F) ROADWAY PREPARATION CY 80 30.00 2,400.00 12.90 1,032.00
151 390130 HOT MIX ASPHALT TON 300 80.00 24,000.00 79.61 23,883.00
152 260201 CLASS 2 AGGREGATE BASE CY 470 35.00 16,450.00 21.53 10,119.10

ALTERNATE BID SCHEDULE 13
Items 144-152 48,650.00 41,484.10

ALTERNATE BID SCHEDULE 14- LOCATION # 37
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

153 999990 MOBILIZATION LS 1 2,250.00 2,250.00 3,000.00 3,000.00
154 170101 DEVELOP WATER SUPPLY LS 1 1,800.00 1,800.00 500.00 500.00
155 066102 DUST ABATEMENT LS 1 2,250.00 2,250.00 250.00 250.00
156 074020 WATER POLLUTION CONTROL LS 1 500.00 500.00 200.00 200.00
157 120100 TRAFFIC CONTROL SYSTEM LS 1 1,200.00 1,200.00 200.00 200.00
158 160101 CLEARING AND GRUBBING LS 1 700.00 700.00 500.00 500.00
159 190101(F) ROADWAY PREPARATION CY 180 30.00 5,400.00 12.90 2,322.00
160 390130 HOT MIX ASPHALT TON 480 80.00 38,400.00 79.61 38,212.80
161 260201 CLASS 2 AGGREGATE BASE CY 560 35.00 19,600.00 21.53 12,056.80

ALTERNATE BID SCHEDULE 14
Items 153-161 72,100.00 57,241.60

1
COUNTY'S ESTIMATE JB Bostick Company, Inc.

Anaheim, CA 92806
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 15 - LOCATION # 32
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

162 999990 MOBILIZATION LS 1 1,600.00 1,600.00 500.00 500.00
163 170101 DEVELOP WATER SUPPLY LS 1 1,350.00 1,350.00 500.00 500.00
164 066102 DUST ABATEMENT LS 1 1,600.00 1,600.00 2,000.00 2,000.00
165 074020 WATER POLLUTION CONTROL LS 1 350.00 350.00 250.00 250.00
166 120100 TRAFFIC CONTROL SYSTEM LS 1 900.00 900.00 200.00 200.00
167 160101 CLEARING AND GRUBBING LS 1 550.00 550.00 500.00 500.00
168 190101(F) ROADWAY PREPARATION CY 100 30.00 3,000.00 12.90 1,290.00
169 390130 HOT MIX ASPHALT TON 340 80.00 27,200.00 79.61 27,067.40
170 260201 CLASS 2 AGGREGATE BASE CY 420 35.00 14,700.00 21.53 9,042.60

ALTERNATE BID SCHEDULE 15
Items 162-170 51,250.00 41,350.00

ALTERNATE BID SCHEDULE 16- LOCATION # 35
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY UNIT PRICE ENG ESTIMATE BID UNIT PRICE BID ESTIMATE

171 999990 MOBILIZATION LS 1 1,800.00 1,800.00 500.00 500.00
172 170101 DEVELOP WATER SUPPLY LS 1 1,500.00 1,500.00 500.00 500.00
173 066102 DUST ABATEMENT LS 1 1,800.00 1,800.00 2,000.00 2,000.00
174 074020 WATER POLLUTION CONTROL LS 1 400.00 400.00 250.00 250.00
175 120100 TRAFFIC CONTROL SYSTEM LS 1 1,000.00 1,000.00 200.00 200.00
176 160101 CLEARING AND GRUBBING LS 1 600.00 600.00 500.00 500.00
177 190101(F) ROADWAY PREPARATION CY 130 30.00 3,900.00 12.90 1,677.00
178 390130 HOT MIX ASPHALT TON 430 80.00 34,400.00 79.61 34,232.30
179 260201 CLASS 2 AGGREGATE BASE CY 500 35.00 17,500.00 21.53 10,765.00

ALTERNATE BID SCHEDULE 16
Items 171-179 62,900.00 50,624.30

BASE BID AND ALTERNATE BID SCHEDULES 1 THROUGH 16
PROJECT TOTAL
Items 1-179 3,208,696.50 2,684,740.80

1
COUNTY'S ESTIMATE JB Bostick Company, Inc.

Anaheim, CA 92806
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

BASE BID SCHEDULE - LOCATION # 7, 11, 12, 15, 17, 18, 19, 20, 21, 27, 29, 30, 31, 14C, 41A
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 999990 MOBILIZATION LS 1 5,000.00 5,000.00 43,700.00 43,700.00

2 170101 DEVELOP WATER SUPPLY LS 1 2,500.00 2,500.00 31,000.00 31,000.00

3 066102 DUST ABATEMENT LS 1 2,000.00 2,000.00 50,000.00 50,000.00

4 074020 WATER POLLUTION CONTROL LS 1 1,500.00 1,500.00 25,000.00 25,000.00

5 120100 TRAFFIC CONTROL SYSTEM LS 1 1,000.00 1,000.00 92,875.00 92,875.00

6 160101 CLEARING AND GRUBBING LS 1 10,000.00 10,000.00 12,350.00 12,350.00

7 190101(F) ROADWAY PREPARATION CY 2,060 25.00 51,500.00 75.00 154,500.00

8 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 19,030 0.65 12,369.50 0.40 7,612.00

9 390130 HOT MIX ASPHALT TON 5,720 85.00 486,200.00 70.00 400,400.00

10 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 210 8.00 1,680.00 5.00 1,050.00

11 260201 CLASS 2 AGGREGATE BASE CY 7,390 35.00 258,650.00 40.00 295,600.00

12 198200 SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER] SQYD 3,550 4.50 15,975.00 2.00 7,100.00

13 152390 RELOCATE ROADSIDE SIGN & REPLACE POST EA 1 150.00 150.00 250.00 250.00

14 839523 BARRIER POST (BOLLARD) EA 3 600.00 1,800.00 600.00 1,800.00

15 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 120.00 6,000.00 250.00 12,500.00

16 000003 10" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 250.00 12,500.00 300.00 15,000.00

17 000003 18" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 375.00 18,750.00 350.00 17,500.00

18 641104 15" PLASTIC PIPE [HDPE] LF 50 140.00 7,000.00 150.00 7,500.00

19 641113 24" PLASTIC PIPE [HDPE] LF 50 180.00 9,000.00 200.00 10,000.00

20 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 394,382.00 394,382.00 394,382.00 394,382.00

BASE BID SCHEDULE
Items 1-20 1,297,956.50 1,580,119.00

3
Golden Valley Construction Granite Construction Company

Indio, CA 92203

2

Palm Springs, CA 92262
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 1 - LOCATION # 2, 3, 4, 5, 6, 8, 9, 13, 22
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

21 999990 MOBILIZATION LS 1 5,000.00 5,000.00 1,000.00 1,000.00
22 170101 DEVELOP WATER SUPPLY LS 1 1,500.00 1,500.00 500.00 500.00
23 066102 DUST ABATEMENT LS 1 2,000.00 2,000.00 750.00 750.00
24 074020 WATER POLLUTION CONTROL LS 1 1,000.00 1,000.00 500.00 500.00
25 120100 TRAFFIC CONTROL SYSTEM LS 1 1,000.00 1,000.00 500.00 500.00
26 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00 500.00 500.00
27 190101(F) ROADWAY PREPARATION CY 1,780 25.00 44,500.00 75.00 133,500.00
28 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 18,180 0.65 11,817.00 0.40 7,272.00
29 390130 HOT MIX ASPHALT TON 5,020 85.00 426,700.00 70.00 351,400.00
30 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 620 8.00 4,960.00 5.00 3,100.00
31 260201 CLASS 2 AGGREGATE BASE CY 6,350 35.00 222,250.00 40.00 254,000.00
32 731507 MINOR CONCRETE (GUTTER DEPRESSION) [V-DITCH] CY 5 150.00 750.00 1,000.00 5,000.00
33 566011 ROADSIDE SIGN - ONE POST [ "ONE WAY" SIGNS] EA 6 250.00 1,500.00 500.00 3,000.00
34 152390 RELOCATE ROADSIDE SIGN & REPLACE POST EA 1 150.00 150.00 250.00 250.00
35 839523 BARRIER POST (BOLLARD) EA 3 600.00 1,800.00 600.00 1,800.00
36 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 260 120.00 31,200.00 125.00 32,500.00

ALTERNATE BID SCHEDULE 1
Items 21-36 761,127.00 795,572.00

ALTERNATE BID SCHEDULE 2 - LOCATION # 10
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

37 999990 MOBILIZATION LS 1 1,000.00 1,000.00 1,000.00 1,000.00
38 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
39 066102 DUST ABATEMENT LS 1 500.00 500.00 750.00 750.00
40 074020 WATER POLLUTION CONTROL LS 1 1,000.00 1,000.00 500.00 500.00
41 120100 TRAFFIC CONTROL SYSTEM LS 1 500.00 500.00 500.00 500.00
42 160101 CLEARING AND GRUBBING LS 1 2,000.00 2,000.00 500.00 500.00
43 190101(F) ROADWAY PREPARATION CY 150 25.00 3,750.00 75.00 11,250.00
44 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 1,910 0.65 1,241.50 0.40 764.00
45 390130 HOT MIX ASPHALT TON 410 85.00 34,850.00 70.00 28,700.00
46 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 220 8.00 1,760.00 5.00 1,100.00
47 260201 CLASS 2 AGGREGATE BASE CY 500 35.00 17,500.00 40.00 20,000.00

ALTERNATE BID SCHEDULE 2
Items 37-47 64,601.50 65,564.00

3
Golden Valley Construction Granite Construction Company

Indio, CA 92203

2

Palm Springs, CA 92262
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 3 - LOCATION # 16
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

48 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
49 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
50 066102 DUST ABATEMENT LS 1 500.00 500.00 750.00 750.00
51 074020 WATER POLLUTION CONTROL LS 1 500.00 500.00 500.00 500.00
52 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
53 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
54 190101(F) ROADWAY PREPARATION CY 60 25.00 1,500.00 75.00 4,500.00
55 390130 HOT MIX ASPHALT TON 160 85.00 13,600.00 70.00 11,200.00
56 260201 CLASS 2 AGGREGATE BASE CY 260 35.00 9,100.00 40.00 10,400.00

ALTERNATE BID SCHEDULE 3
Items 48-56 27,400.00 29,850.00

ALTERNATE BID SCHEDULE 4 - LOCATION # 14
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

57 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
58 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
59 066102 DUST ABATEMENT LS 1 500.00 500.00 750.00 750.00
60 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
61 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
62 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
63 190101(F) ROADWAY PREPARATION CY 170 25.00 4,250.00 75.00 12,750.00
64 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 3,030 0.65 1,969.50 0.40 1,212.00
65 390130 HOT MIX ASPHALT TON 440 85.00 37,400.00 70.00 30,800.00
66 260201 CLASS 2 AGGREGATE BASE CY 700 35.00 24,500.00 40.00 28,000.00

ALTERNATE BID SCHEDULE 4
Items 57-66 71,019.50 76,512.00

3
Golden Valley Construction Granite Construction Company

Indio, CA 92203

2

Palm Springs, CA 92262
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 5 - LOCATION # 14A, 14B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

67 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
68 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
69 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
70 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
71 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
72 160101 CLEARING AND GRUBBING LS 1 2,000.00 2,000.00 500.00 500.00
73 190101(F) ROADWAY PREPARATION CY 420 25.00 10,500.00 75.00 31,500.00
74 390130 HOT MIX ASPHALT TON 1,500 85.00 127,500.00 70.00 105,000.00
75 260201 CLASS 2 AGGREGATE BASE CY 1,700 35.00 59,500.00 40.00 68,000.00

ALTERNATE BID SCHEDULE 5
Items 67-75 201,100.00 208,250.00

ALTERNATE BID SCHEDULE 6 - LOCATION # 19A
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

76 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
77 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
78 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
79 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
80 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
81 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
82 190101(F) ROADWAY PREPARATION CY 50 25.00 1,250.00 75.00 3,750.00
83 390130 HOT MIX ASPHALT TON 150 85.00 12,750.00 70.00 10,500.00
84 260201 CLASS 2 AGGREGATE BASE CY 180 35.00 6,300.00 40.00 7,200.00

ALTERNATE BID SCHEDULE 6
Items 76-84 22,900.00 25,200.00

3
Golden Valley Construction Granite Construction Company

Indio, CA 92203

2

Palm Springs, CA 92262
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 7 - LOCATION # 19B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

85 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
86 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
87 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
88 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
89 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
90 160101 CLEARING AND GRUBBING LS 1 2,000.00 2,000.00 500.00 500.00
91 190101(F) ROADWAY PREPARATION CY 50 25.00 1,250.00 75.00 3,750.00
92 390130 HOT MIX ASPHALT TON 150 85.00 12,750.00 70.00 10,500.00
93 260201 CLASS 2 AGGREGATE BASE CY 180 35.00 6,300.00 40.00 7,200.00

ALTERNATE BID SCHEDULE 7
Items 85-93 23,900.00 25,200.00

ALTERNATE BID SCHEDULE 8 - LOCATION # 26
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

94 999990 MOBILIZATION LS 1 900.00 900.00 1,000.00 1,000.00
95 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
96 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
97 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
98 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
99 160101 CLEARING AND GRUBBING LS 1 2,000.00 2,000.00 500.00 500.00

100 190101(F) ROADWAY PREPARATION CY 110 25.00 2,750.00 75.00 8,250.00
101 390130 HOT MIX ASPHALT TON 300 85.00 25,500.00 70.00 21,000.00
102 260201 CLASS 2 AGGREGATE BASE CY 400 35.00 14,000.00 40.00 16,000.00
103 198200 SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER] SQYD 1,540 4.00 6,160.00 2.00 3,080.00

ALTERNATE BID SCHEDULE 8
Items 94-103 52,410.00 52,080.00

3
Golden Valley Construction Granite Construction Company

Indio, CA 92203

2

Palm Springs, CA 92262
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 9 - LOCATION # 36
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

104 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
105 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
106 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
107 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
108 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
109 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
110 190101(F) ROADWAY PREPARATION CY 80 25.00 2,000.00 75.00 6,000.00
111 390130 HOT MIX ASPHALT TON 220 85.00 18,700.00 70.00 15,400.00
112 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 40 8.00 320.00 5.00 200.00
113 260201 CLASS 2 AGGREGATE BASE CY 340 35.00 11,900.00 40.00 13,600.00
114 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 110 120.00 13,200.00 150.00 16,500.00

ALTERNATE BID SCHEDULE 9
Items 104-114 48,720.00 55,450.00

ALTERNATE BID SCHEDULE 10 - LOCATION # 38
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

115 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
116 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
117 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
118 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
119 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
120 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
121 190101(F) ROADWAY PREPARATION CY 170 25.00 4,250.00 75.00 12,750.00
122 390130 HOT MIX ASPHALT TON 450 85.00 38,250.00 70.00 31,500.00
123 260201 CLASS 2 AGGREGATE BASE CY 540 35.00 18,900.00 40.00 21,600.00

ALTERNATE BID SCHEDULE 10
Items 115-123 64,000.00 69,600.00

3
Golden Valley Construction Granite Construction Company

Indio, CA 92203

2

Palm Springs, CA 92262
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 11 - LOCATION # 33, 33A, 33B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

124 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
125 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
126 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
127 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
128 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
129 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
130 190101(F) ROADWAY PREPARATION CY 230 25.00 5,750.00 75.00 17,250.00
131 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 4,230 0.65 2,749.50 0.40 1,692.00
132 390130 HOT MIX ASPHALT TON 640 85.00 54,400.00 70.00 44,800.00
133 260201 CLASS 2 AGGREGATE BASE CY 770 35.00 26,950.00 40.00 30,800.00

ALTERNATE BID SCHEDULE 11
Items 124-133 92,449.50 98,292.00

ALTERNATE BID SCHEDULE 12- LOCATION # 34
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

134 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
135 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
136 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
137 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
138 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
139 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
140 190101(F) ROADWAY PREPARATION CY 140 25.00 3,500.00 75.00 10,500.00
141 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 610 0.65 396.50 0.40 244.00
142 390130 HOT MIX ASPHALT TON 370 85.00 31,450.00 70.00 25,900.00
143 260201 CLASS 2 AGGREGATE BASE CY 460 35.00 16,100.00 40.00 18,400.00

ALTERNATE BID SCHEDULE 12
Items 134-143 54,046.50 58,794.00

3
Golden Valley Construction Granite Construction Company
Palm Springs, CA 92262

2

Indio, CA 92203
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 13 - LOCATION # 41
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

144 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
145 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
146 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
147 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
148 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
149 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
150 190101(F) ROADWAY PREPARATION CY 80 25.00 2,000.00 75.00 6,000.00
151 390130 HOT MIX ASPHALT TON 300 85.00 25,500.00 70.00 21,000.00
152 260201 CLASS 2 AGGREGATE BASE CY 470 35.00 16,450.00 40.00 18,800.00

ALTERNATE BID SCHEDULE 13
Items 144-152 46,550.00 49,550.00

ALTERNATE BID SCHEDULE 14- LOCATION # 37
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

153 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
154 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
155 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
156 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
157 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
158 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
159 190101(F) ROADWAY PREPARATION CY 180 25.00 4,500.00 75.00 13,500.00
160 390130 HOT MIX ASPHALT TON 480 85.00 40,800.00 70.00 33,600.00
161 260201 CLASS 2 AGGREGATE BASE CY 560 35.00 19,600.00 40.00 22,400.00

ALTERNATE BID SCHEDULE 14
Items 153-161 67,500.00 73,250.00

3
Golden Valley Construction Granite Construction Company

2

Indio, CA 92203Palm Springs, CA 92262
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 15 - LOCATION # 32
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

162 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
163 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
164 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
165 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
166 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
167 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
168 190101(F) ROADWAY PREPARATION CY 100 25.00 2,500.00 75.00 7,500.00
169 390130 HOT MIX ASPHALT TON 340 85.00 28,900.00 70.00 23,800.00
170 260201 CLASS 2 AGGREGATE BASE CY 420 35.00 14,700.00 40.00 16,800.00

ALTERNATE BID SCHEDULE 15
Items 162-170 48,700.00 51,850.00

ALTERNATE BID SCHEDULE 16- LOCATION # 35
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

171 999990 MOBILIZATION LS 1 500.00 500.00 1,000.00 1,000.00
172 170101 DEVELOP WATER SUPPLY LS 1 500.00 500.00 500.00 500.00
173 066102 DUST ABATEMENT LS 1 200.00 200.00 750.00 750.00
174 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 500.00 500.00
175 120100 TRAFFIC CONTROL SYSTEM LS 1 200.00 200.00 500.00 500.00
176 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 500.00 500.00
177 190101(F) ROADWAY PREPARATION CY 130 25.00 3,250.00 75.00 9,750.00
178 390130 HOT MIX ASPHALT TON 430 85.00 36,550.00 70.00 30,100.00
179 260201 CLASS 2 AGGREGATE BASE CY 500 35.00 17,500.00 40.00 20,000.00

ALTERNATE BID SCHEDULE 16
Items 171-179 59,900.00 63,600.00

BASE BID AND ALTERNATE BID SCHEDULES 1 THROUGH 16
PROJECT TOTAL
Items 1-179 3,004,280.50 3,378,733.00

3
Golden Valley Construction Granite Construction Company

2

Palm Springs, CA 92262 Indio, CA 92203
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

BASE BID SCHEDULE - LOCATION # 7, 11, 12, 15, 17, 18, 19, 20, 21, 27, 29, 30, 31, 14C, 41A
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

1 999990 MOBILIZATION LS 1 17,300.00 17,300.00 85,840.00 85,840.00

2 170101 DEVELOP WATER SUPPLY LS 1 15,000.00 15,000.00 24,750.00 24,750.00

3 066102 DUST ABATEMENT LS 1 20,000.00 20,000.00 92,000.00 92,000.00

4 074020 WATER POLLUTION CONTROL LS 1 2,500.00 2,500.00 80,000.00 80,000.00

5 120100 TRAFFIC CONTROL SYSTEM LS 1 20,000.00 20,000.00 33,000.00 33,000.00

6 160101 CLEARING AND GRUBBING LS 1 25,000.00 25,000.00 81,000.00 81,000.00

7 190101(F) ROADWAY PREPARATION CY 2,060 9.00 18,540.00 54.40 112,064.00

8 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 19,030 1.75 33,302.50 4.90 93,247.00

9 390130 HOT MIX ASPHALT TON 5,720 100.00 572,000.00 92.50 529,100.00

10 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 210 6.00 1,260.00 33.00 6,930.00

11 260201 CLASS 2 AGGREGATE BASE CY 7,390 38.50 284,515.00 32.00 236,480.00

12 198200 SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER] SQYD 3,550 4.00 14,200.00 5.20 18,460.00

13 152390 RELOCATE ROADSIDE SIGN & REPLACE POST EA 1 200.00 200.00 200.00 200.00

14 839523 BARRIER POST (BOLLARD) EA 3 400.00 1,200.00 660.00 1,980.00

15 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 25.00 1,250.00 84.00 4,200.00

16 000003 10" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 50.00 2,500.00 157.00 7,850.00

17 000003 18" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 100.00 5,000.00 230.00 11,500.00

18 641104 15" PLASTIC PIPE [HDPE] LF 50 63.75 3,187.50 27.00 1,350.00

19 641113 24" PLASTIC PIPE [HDPE] LF 50 150.00 7,500.00 48.00 2,400.00

20 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 394,382.00 394,382.00 394,382.00 394,382.00

BASE BID SCHEDULE
Items 1-20 1,438,837.00 1,816,733.00

United Brothers Concrete, Inc. Dateland Construction Company, Inc.
Indio, CA 92201

5

Thousand Palms, CA 92276
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 1 - LOCATION # 2, 3, 4, 5, 6, 8, 9, 13, 22
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

21 999990 MOBILIZATION LS 1 14,500.00 14,500.00 45,160.00 45,160.00
22 170101 DEVELOP WATER SUPPLY LS 1 9,750.00 9,750.00 8,250.00 8,250.00
23 066102 DUST ABATEMENT LS 1 12,650.00 12,650.00 65,600.00 65,600.00
24 074020 WATER POLLUTION CONTROL LS 1 2,000.00 2,000.00 45,800.00 45,800.00
25 120100 TRAFFIC CONTROL SYSTEM LS 1 12,740.00 12,740.00 26,900.00 26,900.00
26 160101 CLEARING AND GRUBBING LS 1 19,500.00 19,500.00 39,000.00 39,000.00
27 190101(F) ROADWAY PREPARATION CY 1,780 9.00 16,020.00 58.00 103,240.00
28 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 18,180 1.75 31,815.00 4.50 81,810.00
29 390130 HOT MIX ASPHALT TON 5,020 100.00 502,000.00 89.00 446,780.00
30 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 620 6.00 3,720.00 19.00 11,780.00
31 260201 CLASS 2 AGGREGATE BASE CY 6,350 38.50 244,475.00 31.00 196,850.00
32 731507 MINOR CONCRETE (GUTTER DEPRESSION) [V-DITCH] CY 5 725.00 3,625.00 550.00 2,750.00
33 566011 ROADSIDE SIGN - ONE POST [ "ONE WAY" SIGNS] EA 6 300.00 1,800.00 325.00 1,950.00
34 152390 RELOCATE ROADSIDE SIGN & REPLACE POST EA 1 200.00 200.00 200.00 200.00
35 839523 BARRIER POST (BOLLARD) EA 3 400.00 1,200.00 660.00 1,980.00
36 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 260 25.00 6,500.00 84.00 21,840.00

ALTERNATE BID SCHEDULE 1
Items 21-36 882,495.00 1,099,890.00

ALTERNATE BID SCHEDULE 2 - LOCATION # 10
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

37 999990 MOBILIZATION LS 1 1,200.00 1,200.00 8,250.00 8,250.00
38 170101 DEVELOP WATER SUPPLY LS 1 825.00 825.00 935.00 935.00
39 066102 DUST ABATEMENT LS 1 1,050.00 1,050.00 3,500.00 3,500.00
40 074020 WATER POLLUTION CONTROL LS 1 400.00 400.00 2,900.00 2,900.00
41 120100 TRAFFIC CONTROL SYSTEM LS 1 1,000.00 1,000.00 3,150.00 3,150.00
42 160101 CLEARING AND GRUBBING LS 1 1,625.00 1,625.00 6,600.00 6,600.00
43 190101(F) ROADWAY PREPARATION CY 150 9.00 1,350.00 104.00 15,600.00
44 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 1,910 1.75 3,342.50 4.80 9,168.00
45 390130 HOT MIX ASPHALT TON 410 100.00 41,000.00 93.00 38,130.00
46 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 220 6.00 1,320.00 38.00 8,360.00
47 260201 CLASS 2 AGGREGATE BASE CY 500 38.50 19,250.00 40.00 20,000.00

ALTERNATE BID SCHEDULE 2
Items 37-47 72,362.50 116,593.00

United Brothers Concrete, Inc. Dateland Construction Company, Inc.
Thousand Palms, CA 92276 Indio, CA 92201

4 5
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 3 - LOCATION # 16
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

48 999990 MOBILIZATION LS 1 500.00 500.00 5,000.00 5,000.00
49 170101 DEVELOP WATER SUPPLY LS 1 375.00 375.00 350.00 350.00
50 066102 DUST ABATEMENT LS 1 425.00 425.00 2,800.00 2,800.00
51 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 2,900.00 2,900.00
52 120100 TRAFFIC CONTROL SYSTEM LS 1 450.00 450.00 2,000.00 2,000.00
53 160101 CLEARING AND GRUBBING LS 1 750.00 750.00 3,500.00 3,500.00
54 190101(F) ROADWAY PREPARATION CY 60 9.00 540.00 131.00 7,860.00
55 390130 HOT MIX ASPHALT TON 160 100.00 16,000.00 111.00 17,760.00
56 260201 CLASS 2 AGGREGATE BASE CY 260 38.50 10,010.00 51.00 13,260.00

ALTERNATE BID SCHEDULE 3
Items 48-56 29,250.00 55,430.00

ALTERNATE BID SCHEDULE 4 - LOCATION # 14
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

57 999990 MOBILIZATION LS 1 1,380.00 1,380.00 8,400.00 8,400.00
58 170101 DEVELOP WATER SUPPLY LS 1 937.50 937.50 800.00 800.00
59 066102 DUST ABATEMENT LS 1 1,200.00 1,200.00 5,200.00 5,200.00
60 074020 WATER POLLUTION CONTROL LS 1 450.00 450.00 5,400.00 5,400.00
61 120100 TRAFFIC CONTROL SYSTEM LS 1 1,225.00 1,225.00 2,000.00 2,000.00
62 160101 CLEARING AND GRUBBING LS 1 1,875.00 1,875.00 3,800.00 3,800.00
63 190101(F) ROADWAY PREPARATION CY 170 9.00 1,530.00 70.00 11,900.00
64 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 3,030 1.75 5,302.50 3.80 11,514.00
65 390130 HOT MIX ASPHALT TON 440 100.00 44,000.00 91.60 40,304.00
66 260201 CLASS 2 AGGREGATE BASE CY 700 38.50 26,950.00 37.00 25,900.00

ALTERNATE BID SCHEDULE 4
Items 57-66 84,850.00 115,218.00

Thousand Palms, CA 92276 Indio, CA 92201

4 5
United Brothers Concrete, Inc. Dateland Construction Company, Inc.
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 5 - LOCATION # 14A, 14B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

67 999990 MOBILIZATION LS 1 4,000.00 4,000.00 8,500.00 8,500.00
68 170101 DEVELOP WATER SUPPLY LS 1 2,625.00 2,625.00 2,800.00 2,800.00
69 066102 DUST ABATEMENT LS 1 3,400.00 3,400.00 11,000.00 11,000.00
70 074020 WATER POLLUTION CONTROL LS 1 1,000.00 1,000.00 8,500.00 8,500.00
71 120100 TRAFFIC CONTROL SYSTEM LS 1 3,000.00 3,000.00 3,500.00 3,500.00
72 160101 CLEARING AND GRUBBING LS 1 5,250.00 5,250.00 4,300.00 4,300.00
73 190101(F) ROADWAY PREPARATION CY 420 9.00 3,780.00 58.00 24,360.00
74 390130 HOT MIX ASPHALT TON 1,500 100.00 150,000.00 84.00 126,000.00
75 260201 CLASS 2 AGGREGATE BASE CY 1,700 38.50 65,450.00 38.00 64,600.00

ALTERNATE BID SCHEDULE 5
Items 67-75 238,505.00 253,560.00

ALTERNATE BID SCHEDULE 6 - LOCATION # 19A
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

76 999990 MOBILIZATION LS 1 400.00 400.00 5,000.00 5,000.00
77 170101 DEVELOP WATER SUPPLY LS 1 375.00 375.00 350.00 350.00
78 066102 DUST ABATEMENT LS 1 425.00 425.00 2,800.00 2,800.00
79 074020 WATER POLLUTION CONTROL LS 1 150.00 150.00 3,000.00 3,000.00
80 120100 TRAFFIC CONTROL SYSTEM LS 1 450.00 450.00 2,000.00 2,000.00
81 160101 CLEARING AND GRUBBING LS 1 750.00 750.00 3,500.00 3,500.00
82 190101(F) ROADWAY PREPARATION CY 50 9.00 450.00 140.00 7,000.00
83 390130 HOT MIX ASPHALT TON 150 100.00 15,000.00 115.00 17,250.00
84 260201 CLASS 2 AGGREGATE BASE CY 180 38.50 6,930.00 60.00 10,800.00

ALTERNATE BID SCHEDULE 6
Items 76-84 24,930.00 51,700.00

4 5
United Brothers Concrete, Inc. Dateland Construction Company, Inc.
Thousand Palms, CA 92276 Indio, CA 92201
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 7 - LOCATION # 19B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

85 999990 MOBILIZATION LS 1 400.00 400.00 5,000.00 5,000.00
86 170101 DEVELOP WATER SUPPLY LS 1 375.00 375.00 350.00 350.00
87 066102 DUST ABATEMENT LS 1 425.00 425.00 2,800.00 2,800.00
88 074020 WATER POLLUTION CONTROL LS 1 150.00 150.00 3,000.00 3,000.00
89 120100 TRAFFIC CONTROL SYSTEM LS 1 450.00 450.00 2,000.00 2,000.00
90 160101 CLEARING AND GRUBBING LS 1 750.00 750.00 3,500.00 3,500.00
91 190101(F) ROADWAY PREPARATION CY 50 9.00 450.00 140.00 7,000.00
92 390130 HOT MIX ASPHALT TON 150 100.00 15,000.00 115.00 17,250.00
93 260201 CLASS 2 AGGREGATE BASE CY 180 38.50 6,930.00 60.00 10,800.00

ALTERNATE BID SCHEDULE 7
Items 85-93 24,930.00 51,700.00

ALTERNATE BID SCHEDULE 8 - LOCATION # 26
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

94 999990 MOBILIZATION LS 1 950.00 950.00 8,400.00 8,400.00
95 170101 DEVELOP WATER SUPPLY LS 1 750.00 750.00 800.00 800.00
96 066102 DUST ABATEMENT LS 1 900.00 900.00 5,200.00 5,200.00
97 074020 WATER POLLUTION CONTROL LS 1 350.00 350.00 5,400.00 5,400.00
98 120100 TRAFFIC CONTROL SYSTEM LS 1 950.00 950.00 2,000.00 2,000.00
99 160101 CLEARING AND GRUBBING LS 1 1,500.00 1,500.00 3,800.00 3,800.00

100 190101(F) ROADWAY PREPARATION CY 110 9.00 990.00 120.00 13,200.00
101 390130 HOT MIX ASPHALT TON 300 100.00 30,000.00 98.00 29,400.00
102 260201 CLASS 2 AGGREGATE BASE CY 400 38.50 15,400.00 45.00 18,000.00
103 198200 SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER] SQYD 1,540 4.00 6,160.00 8.00 12,320.00

ALTERNATE BID SCHEDULE 8
Items 94-103 57,950.00 98,520.00

4 5
United Brothers Concrete, Inc. Dateland Construction Company, Inc.
Thousand Palms, CA 92276 Indio, CA 92201
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 9 - LOCATION # 36
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

104 999990 MOBILIZATION LS 1 700.00 700.00 8,400.00 8,400.00
105 170101 DEVELOP WATER SUPPLY LS 1 487.50 487.50 600.00 600.00
106 066102 DUST ABATEMENT LS 1 625.00 625.00 4,000.00 4,000.00
107 074020 WATER POLLUTION CONTROL LS 1 200.00 200.00 3,000.00 3,000.00
108 120100 TRAFFIC CONTROL SYSTEM LS 1 635.00 635.00 2,000.00 2,000.00
109 160101 CLEARING AND GRUBBING LS 1 1,000.00 1,000.00 3,100.00 3,100.00
110 190101(F) ROADWAY PREPARATION CY 80 9.00 720.00 120.00 9,600.00
111 390130 HOT MIX ASPHALT TON 220 100.00 22,000.00 110.00 24,200.00
112 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 40 6.00 240.00 98.00 3,920.00
113 260201 CLASS 2 AGGREGATE BASE CY 340 38.50 13,090.00 52.00 17,680.00
114 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 110 25.00 2,750.00 84.00 9,240.00

ALTERNATE BID SCHEDULE 9
Items 104-114 42,447.50 85,740.00

ALTERNATE BID SCHEDULE 10 - LOCATION # 38
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

115 999990 MOBILIZATION LS 1 950.00 950.00 8,400.00 8,400.00
116 170101 DEVELOP WATER SUPPLY LS 1 825.00 825.00 800.00 800.00
117 066102 DUST ABATEMENT LS 1 1,050.00 1,050.00 5,200.00 5,200.00
118 074020 WATER POLLUTION CONTROL LS 1 400.00 400.00 5,400.00 5,400.00
119 120100 TRAFFIC CONTROL SYSTEM LS 1 1,050.00 1,050.00 2,000.00 2,000.00
120 160101 CLEARING AND GRUBBING LS 1 1,625.00 1,625.00 3,800.00 3,800.00
121 190101(F) ROADWAY PREPARATION CY 170 9.00 1,530.00 70.00 11,900.00
122 390130 HOT MIX ASPHALT TON 450 100.00 45,000.00 91.00 40,950.00
123 260201 CLASS 2 AGGREGATE BASE CY 540 38.50 20,790.00 39.00 21,060.00

ALTERNATE BID SCHEDULE 10
Items 115-123 73,220.00 99,510.00

4 5
United Brothers Concrete, Inc. Dateland Construction Company, Inc.
Thousand Palms, CA 92276 Indio, CA 92201
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 11 - LOCATION # 33, 33A, 33B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

124 999990 MOBILIZATION LS 1 1,500.00 1,500.00 9,200.00 9,200.00
125 170101 DEVELOP WATER SUPPLY LS 1 1,275.00 1,275.00 1,100.00 1,100.00
126 066102 DUST ABATEMENT LS 1 1,600.00 1,600.00 7,000.00 7,000.00
127 074020 WATER POLLUTION CONTROL LS 1 600.00 600.00 4,000.00 4,000.00
128 120100 TRAFFIC CONTROL SYSTEM LS 1 1,650.00 1,650.00 3,000.00 3,000.00
129 160101 CLEARING AND GRUBBING LS 1 2,500.00 2,500.00 4,800.00 4,800.00
130 190101(F) ROADWAY PREPARATION CY 230 9.00 2,070.00 70.00 16,100.00
131 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 4,230 1.75 7,402.50 3.70 15,651.00
132 390130 HOT MIX ASPHALT TON 640 100.00 64,000.00 90.00 57,600.00
133 260201 CLASS 2 AGGREGATE BASE CY 770 38.50 29,645.00 36.00 27,720.00

ALTERNATE BID SCHEDULE 11
Items 124-133 112,242.50 146,171.00

ALTERNATE BID SCHEDULE 12- LOCATION # 34
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

134 999990 MOBILIZATION LS 1 800.00 800.00 8,400.00 8,400.00
135 170101 DEVELOP WATER SUPPLY LS 1 750.00 750.00 800.00 800.00
136 066102 DUST ABATEMENT LS 1 900.00 900.00 5,000.00 5,000.00
137 074020 WATER POLLUTION CONTROL LS 1 350.00 350.00 4,900.00 4,900.00
138 120100 TRAFFIC CONTROL SYSTEM LS 1 950.00 950.00 2,000.00 2,000.00
139 160101 CLEARING AND GRUBBING LS 1 1,500.00 1,500.00 3,800.00 3,800.00
140 190101(F) ROADWAY PREPARATION CY 140 9.00 1,260.00 110.00 15,400.00
141 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 610 1.75 1,067.50 7.00 4,270.00
142 390130 HOT MIX ASPHALT TON 370 100.00 37,000.00 96.00 35,520.00
143 260201 CLASS 2 AGGREGATE BASE CY 460 38.50 17,710.00 44.00 20,240.00

ALTERNATE BID SCHEDULE 12
Items 134-143 62,287.50 100,330.00

4 5
United Brothers Concrete, Inc. Dateland Construction Company, Inc.
Thousand Palms, CA 92276 Indio, CA 92201
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 13 - LOCATION # 41
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

144 999990 MOBILIZATION LS 1 700.00 700.00 8,400.00 8,400.00
145 170101 DEVELOP WATER SUPPLY LS 1 600.00 600.00 600.00 600.00
146 066102 DUST ABATEMENT LS 1 750.00 750.00 4,000.00 4,000.00
147 074020 WATER POLLUTION CONTROL LS 1 250.00 250.00 3,000.00 3,000.00
148 120100 TRAFFIC CONTROL SYSTEM LS 1 775.00 775.00 2,000.00 2,000.00
149 160101 CLEARING AND GRUBBING LS 1 1,250.00 1,250.00 3,000.00 3,000.00
150 190101(F) ROADWAY PREPARATION CY 80 9.00 720.00 120.00 9,600.00
151 390130 HOT MIX ASPHALT TON 300 100.00 30,000.00 98.00 29,400.00
152 260201 CLASS 2 AGGREGATE BASE CY 470 38.50 18,095.00 44.00 20,680.00

ALTERNATE BID SCHEDULE 13
Items 144-152 53,140.00 80,680.00

ALTERNATE BID SCHEDULE 14- LOCATION # 37
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

153 999990 MOBILIZATION LS 1 1,000.00 1,000.00 8,250.00 8,250.00
154 170101 DEVELOP WATER SUPPLY LS 1 900.00 900.00 900.00 900.00
155 066102 DUST ABATEMENT LS 1 1,125.00 1,125.00 3,500.00 3,500.00
156 074020 WATER POLLUTION CONTROL LS 1 400.00 400.00 2,900.00 2,900.00
157 120100 TRAFFIC CONTROL SYSTEM LS 1 1,175.00 1,175.00 3,100.00 3,100.00
158 160101 CLEARING AND GRUBBING LS 1 1,750.00 1,750.00 6,600.00 6,600.00
159 190101(F) ROADWAY PREPARATION CY 180 9.00 1,620.00 98.00 17,640.00
160 390130 HOT MIX ASPHALT TON 480 100.00 48,000.00 90.00 43,200.00
161 260201 CLASS 2 AGGREGATE BASE CY 560 38.50 21,560.00 38.00 21,280.00

ALTERNATE BID SCHEDULE 14
Items 153-161 77,530.00 107,370.00

4 5
United Brothers Concrete, Inc. Dateland Construction Company, Inc.
Thousand Palms, CA 92276 Indio, CA 92201
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 15 - LOCATION # 32
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

162 999990 MOBILIZATION LS 1 700.00 700.00 8,400.00 8,400.00
163 170101 DEVELOP WATER SUPPLY LS 1 675.00 675.00 800.00 800.00
164 066102 DUST ABATEMENT LS 1 800.00 800.00 4,500.00 4,500.00
165 074020 WATER POLLUTION CONTROL LS 1 300.00 300.00 4,800.00 4,800.00
166 120100 TRAFFIC CONTROL SYSTEM LS 1 875.00 875.00 2,200.00 2,200.00
167 160101 CLEARING AND GRUBBING LS 1 1,375.00 1,375.00 3,800.00 3,800.00
168 190101(F) ROADWAY PREPARATION CY 100 9.00 900.00 140.00 14,000.00
169 390130 HOT MIX ASPHALT TON 340 100.00 34,000.00 100.00 34,000.00
170 260201 CLASS 2 AGGREGATE BASE CY 420 38.50 16,170.00 48.00 20,160.00

ALTERNATE BID SCHEDULE 15
Items 162-170 55,795.00 92,660.00

ALTERNATE BID SCHEDULE 16- LOCATION # 35
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE BID UNIT PRICE BID ESTIMATE

171 999990 MOBILIZATION LS 1 900.00 900.00 8,400.00 8,400.00
172 170101 DEVELOP WATER SUPPLY LS 1 750.00 750.00 800.00 800.00
173 066102 DUST ABATEMENT LS 1 900.00 900.00 4,500.00 4,500.00
174 074020 WATER POLLUTION CONTROL LS 1 350.00 350.00 4,800.00 4,800.00
175 120100 TRAFFIC CONTROL SYSTEM LS 1 875.00 875.00 2,200.00 2,200.00
176 160101 CLEARING AND GRUBBING LS 1 1,500.00 1,500.00 3,800.00 3,800.00
177 190101(F) ROADWAY PREPARATION CY 130 9.00 1,170.00 140.00 18,200.00
178 390130 HOT MIX ASPHALT TON 430 100.00 43,000.00 98.00 42,140.00
179 260201 CLASS 2 AGGREGATE BASE CY 500 38.50 19,250.00 46.00 23,000.00

ALTERNATE BID SCHEDULE 16
Items 171-179 68,695.00 107,840.00

BASE BID AND ALTERNATE BID SCHEDULES 1 THROUGH 16
PROJECT TOTAL
Items 1-179 3,399,467.00 4,479,645.00

4 5
United Brothers Concrete, Inc. Dateland Construction Company, Inc.
Thousand Palms, CA 92276 Indio, CA 92201
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

BASE BID SCHEDULE - LOCATION # 7, 11, 12, 15, 17, 18, 19, 20, 21, 27, 29, 30, 31, 14C, 41A
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

1 999990 MOBILIZATION LS 1 234,000.00 234,000.00

2 170101 DEVELOP WATER SUPPLY LS 1 13,000.00 13,000.00

3 066102 DUST ABATEMENT LS 1 10,588.00 10,588.00

4 074020 WATER POLLUTION CONTROL LS 1 10,000.00 10,000.00

5 120100 TRAFFIC CONTROL SYSTEM LS 1 77,000.00 77,000.00

6 160101 CLEARING AND GRUBBING LS 1 36,000.00 36,000.00

7 190101(F) ROADWAY PREPARATION CY 2,060 69.00 142,140.00

8 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 19,030 7.00 133,210.00

9 390130 HOT MIX ASPHALT TON 5,720 111.00 634,920.00

10 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 210 30.00 6,300.00

11 260201 CLASS 2 AGGREGATE BASE CY 7,390 49.00 362,110.00

12 198200 SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER] SQYD 3,550 7.00 24,850.00

13 152390 RELOCATE ROADSIDE SIGN & REPLACE POST EA 1 1,000.00 1,000.00

14 839523 BARRIER POST (BOLLARD) EA 3 2,500.00 7,500.00

15 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 300.00 15,000.00

16 000003 10" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 400.00 20,000.00

17 000003 18" WELDED STEEL EPOXY LINED AND COATED PIPE LF 50 600.00 30,000.00

18 641104 15" PLASTIC PIPE [HDPE] LF 50 600.00 30,000.00

19 641113 24" PLASTIC PIPE [HDPE] LF 50 800.00 40,000.00

20 010602 MISCELLANEOUS WORK (AS DIRECTED) FA 1 394,382.00 394,382.00

BASE BID SCHEDULE
Items 1-20 2,222,000.00

Santa Ana, CA 92705

6
Hardy and Harper, Inc.
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 1 - LOCATION # 2, 3, 4, 5, 6, 8, 9, 13, 22
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

21 999990 MOBILIZATION LS 1 161,000.00 161,000.00
22 170101 DEVELOP WATER SUPPLY LS 1 11,000.00 11,000.00
23 066102 DUST ABATEMENT LS 1 3,450.00 3,450.00
24 074020 WATER POLLUTION CONTROL LS 1 7,000.00 7,000.00
25 120100 TRAFFIC CONTROL SYSTEM LS 1 66,000.00 66,000.00
26 160101 CLEARING AND GRUBBING LS 1 30,000.00 30,000.00
27 190101(F) ROADWAY PREPARATION CY 1,780 69.00 122,820.00
28 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 18,180 7.00 127,260.00
29 390130 HOT MIX ASPHALT TON 5,020 111.00 557,220.00
30 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 620 30.00 18,600.00
31 260201 CLASS 2 AGGREGATE BASE CY 6,350 49.00 311,150.00
32 731507 MINOR CONCRETE (GUTTER DEPRESSION) [V-DITCH] CY 5 1,500.00 7,500.00
33 566011 ROADSIDE SIGN - ONE POST [ "ONE WAY" SIGNS] EA 6 500.00 3,000.00
34 152390 RELOCATE ROADSIDE SIGN & REPLACE POST EA 1 500.00 500.00
35 839523 BARRIER POST (BOLLARD) EA 3 2,500.00 7,500.00
36 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 260 250.00 65,000.00

ALTERNATE BID SCHEDULE 1
Items 21-36 1,499,000.00

ALTERNATE BID SCHEDULE 2 - LOCATION # 10
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

37 999990 MOBILIZATION LS 1 21,000.00 21,000.00
38 170101 DEVELOP WATER SUPPLY LS 1 4,000.00 4,000.00
39 066102 DUST ABATEMENT LS 1 2,670.00 2,670.00
40 074020 WATER POLLUTION CONTROL LS 1 3,000.00 3,000.00
41 120100 TRAFFIC CONTROL SYSTEM LS 1 7,000.00 7,000.00
42 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00
43 190101(F) ROADWAY PREPARATION CY 150 69.00 10,350.00
44 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 1,910 7.00 13,370.00
45 390130 HOT MIX ASPHALT TON 410 111.00 45,510.00
46 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 220 30.00 6,600.00
47 260201 CLASS 2 AGGREGATE BASE CY 500 49.00 24,500.00

ALTERNATE BID SCHEDULE 2
Items 37-47 143,000.00

Santa Ana, CA 92705

6
Hardy and Harper, Inc.
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 3 - LOCATION # 16
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

48 999990 MOBILIZATION LS 1 19,000.00 19,000.00
49 170101 DEVELOP WATER SUPPLY LS 1 4,000.00 4,000.00
50 066102 DUST ABATEMENT LS 1 2,360.00 2,360.00
51 074020 WATER POLLUTION CONTROL LS 1 3,000.00 3,000.00
52 120100 TRAFFIC CONTROL SYSTEM LS 1 6,000.00 6,000.00
53 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00
54 190101(F) ROADWAY PREPARATION CY 60 69.00 4,140.00
55 390130 HOT MIX ASPHALT TON 160 111.00 17,760.00
56 260201 CLASS 2 AGGREGATE BASE CY 260 49.00 12,740.00

ALTERNATE BID SCHEDULE 3
Items 48-56 74,000.00

ALTERNATE BID SCHEDULE 4 - LOCATION # 14
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

57 999990 MOBILIZATION LS 1 33,000.00 33,000.00
58 170101 DEVELOP WATER SUPPLY LS 1 6,000.00 6,000.00
59 066102 DUST ABATEMENT LS 1 1,920.00 1,920.00
60 074020 WATER POLLUTION CONTROL LS 1 4,000.00 4,000.00
61 120100 TRAFFIC CONTROL SYSTEM LS 1 11,000.00 11,000.00
62 160101 CLEARING AND GRUBBING LS 1 11,000.00 11,000.00
63 190101(F) ROADWAY PREPARATION CY 170 69.00 11,730.00
64 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 3,030 7.00 21,210.00
65 390130 HOT MIX ASPHALT TON 440 111.00 48,840.00
66 260201 CLASS 2 AGGREGATE BASE CY 700 49.00 34,300.00

ALTERNATE BID SCHEDULE 4
Items 57-66 183,000.00

Hardy and Harper, Inc.
Santa Ana, CA 92705

6
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 5 - LOCATION # 14A, 14B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

67 999990 MOBILIZATION LS 1 50,000.00 50,000.00
68 170101 DEVELOP WATER SUPPLY LS 1 10,000.00 10,000.00
69 066102 DUST ABATEMENT LS 1 2,220.00 2,220.00
70 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00
71 120100 TRAFFIC CONTROL SYSTEM LS 1 24,000.00 24,000.00
72 160101 CLEARING AND GRUBBING LS 1 16,000.00 16,000.00
73 190101(F) ROADWAY PREPARATION CY 420 69.00 28,980.00
74 390130 HOT MIX ASPHALT TON 1,500 111.00 166,500.00
75 260201 CLASS 2 AGGREGATE BASE CY 1,700 49.00 83,300.00

ALTERNATE BID SCHEDULE 5
Items 67-75 386,000.00

ALTERNATE BID SCHEDULE 6 - LOCATION # 19A
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

76 999990 MOBILIZATION LS 1 19,000.00 19,000.00
77 170101 DEVELOP WATER SUPPLY LS 1 4,000.00 4,000.00
78 066102 DUST ABATEMENT LS 1 1,080.00 1,080.00
79 074020 WATER POLLUTION CONTROL LS 1 3,000.00 3,000.00
80 120100 TRAFFIC CONTROL SYSTEM LS 1 6,000.00 6,000.00
81 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00
82 190101(F) ROADWAY PREPARATION CY 50 69.00 3,450.00
83 390130 HOT MIX ASPHALT TON 150 111.00 16,650.00
84 260201 CLASS 2 AGGREGATE BASE CY 180 49.00 8,820.00

ALTERNATE BID SCHEDULE 6
Items 76-84 67,000.00

6
Hardy and Harper, Inc.
Santa Ana, CA 92705
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 7 - LOCATION # 19B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

85 999990 MOBILIZATION LS 1 19,000.00 19,000.00
86 170101 DEVELOP WATER SUPPLY LS 1 4,000.00 4,000.00
87 066102 DUST ABATEMENT LS 1 1,080.00 1,080.00
88 074020 WATER POLLUTION CONTROL LS 1 3,000.00 3,000.00
89 120100 TRAFFIC CONTROL SYSTEM LS 1 6,000.00 6,000.00
90 160101 CLEARING AND GRUBBING LS 1 5,000.00 5,000.00
91 190101(F) ROADWAY PREPARATION CY 50 69.00 3,450.00
92 390130 HOT MIX ASPHALT TON 150 111.00 16,650.00
93 260201 CLASS 2 AGGREGATE BASE CY 180 49.00 8,820.00

ALTERNATE BID SCHEDULE 7
Items 85-93 67,000.00

ALTERNATE BID SCHEDULE 8 - LOCATION # 26
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

94 999990 MOBILIZATION LS 1 27,000.00 27,000.00
95 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00
96 066102 DUST ABATEMENT LS 1 2,730.00 2,730.00
97 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00
98 120100 TRAFFIC CONTROL SYSTEM LS 1 16,000.00 16,000.00
99 160101 CLEARING AND GRUBBING LS 1 11,000.00 11,000.00

100 190101(F) ROADWAY PREPARATION CY 110 69.00 7,590.00
101 390130 HOT MIX ASPHALT TON 300 111.00 33,300.00
102 260201 CLASS 2 AGGREGATE BASE CY 400 49.00 19,600.00
103 198200 SUBGRADE ENHANCEMENT FABRIC [GEOGRID 1-LAYER] SQYD 1,540 7.00 10,780.00

ALTERNATE BID SCHEDULE 8
Items 94-103 138,000.00

Santa Ana, CA 92705

6
Hardy and Harper, Inc.
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 9 - LOCATION # 36
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

104 999990 MOBILIZATION LS 1 22,000.00 22,000.00
105 170101 DEVELOP WATER SUPPLY LS 1 4,000.00 4,000.00
106 066102 DUST ABATEMENT LS 1 1,700.00 1,700.00
107 074020 WATER POLLUTION CONTROL LS 1 4,000.00 4,000.00
108 120100 TRAFFIC CONTROL SYSTEM LS 1 13,000.00 13,000.00
109 160101 CLEARING AND GRUBBING LS 1 11,000.00 11,000.00
110 190101(F) ROADWAY PREPARATION CY 80 69.00 5,520.00
111 390130 HOT MIX ASPHALT TON 220 111.00 24,420.00
112 394001 ASPHALT CONCRETE DIKE [RIV CO STD 212 - 6 INCH] LF 40 30.00 1,200.00
113 260201 CLASS 2 AGGREGATE BASE CY 340 49.00 16,660.00
114 000003 4" WELDED STEEL EPOXY LINED AND COATED PIPE LF 110 250.00 27,500.00

ALTERNATE BID SCHEDULE 9
Items 104-114 131,000.00

ALTERNATE BID SCHEDULE 10 - LOCATION # 38
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

115 999990 MOBILIZATION LS 1 27,000.00 27,000.00
116 170101 DEVELOP WATER SUPPLY LS 1 6,000.00 6,000.00
117 066102 DUST ABATEMENT LS 1 1,860.00 1,860.00
118 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00
119 120100 TRAFFIC CONTROL SYSTEM LS 1 16,000.00 16,000.00
120 160101 CLEARING AND GRUBBING LS 1 11,000.00 11,000.00
121 190101(F) ROADWAY PREPARATION CY 170 69.00 11,730.00
122 390130 HOT MIX ASPHALT TON 450 111.00 49,950.00
123 260201 CLASS 2 AGGREGATE BASE CY 540 49.00 26,460.00

ALTERNATE BID SCHEDULE 10
Items 115-123 155,000.00

Hardy and Harper, Inc.
Santa Ana, CA 92705

6
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 11 - LOCATION # 33, 33A, 33B
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

124 999990 MOBILIZATION LS 1 33,000.00 33,000.00
125 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00
126 066102 DUST ABATEMENT LS 1 2,750.00 2,750.00
127 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00
128 120100 TRAFFIC CONTROL SYSTEM LS 1 18,000.00 18,000.00
129 160101 CLEARING AND GRUBBING LS 1 13,000.00 13,000.00
130 190101(F) ROADWAY PREPARATION CY 230 69.00 15,870.00
131 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 4,230 7.00 29,610.00
132 390130 HOT MIX ASPHALT TON 640 111.00 71,040.00
133 260201 CLASS 2 AGGREGATE BASE CY 770 49.00 37,730.00

ALTERNATE BID SCHEDULE 11
Items 124-133 231,000.00

ALTERNATE BID SCHEDULE 12- LOCATION # 34
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

134 999990 MOBILIZATION LS 1 26,000.00 26,000.00
135 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00
136 066102 DUST ABATEMENT LS 1 1,460.00 1,460.00
137 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00
138 120100 TRAFFIC CONTROL SYSTEM LS 1 14,000.00 14,000.00
139 160101 CLEARING AND GRUBBING LS 1 10,000.00 10,000.00
140 190101(F) ROADWAY PREPARATION CY 140 69.00 9,660.00
141 011505 GRINDING ASPHALT CONCRETE IN PLACE SQYD 610 7.00 4,270.00
142 390130 HOT MIX ASPHALT TON 370 111.00 41,070.00
143 260201 CLASS 2 AGGREGATE BASE CY 460 49.00 22,540.00

ALTERNATE BID SCHEDULE 12
Items 134-143 139,000.00

6
Hardy and Harper, Inc.
Santa Ana, CA 92705
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 13 - LOCATION # 41
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

144 999990 MOBILIZATION LS 1 24,000.00 24,000.00
145 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00
146 066102 DUST ABATEMENT LS 1 2,150.00 2,150.00
147 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00
148 120100 TRAFFIC CONTROL SYSTEM LS 1 14,000.00 14,000.00
149 160101 CLEARING AND GRUBBING LS 1 10,000.00 10,000.00
150 190101(F) ROADWAY PREPARATION CY 80 69.00 5,520.00
151 390130 HOT MIX ASPHALT TON 300 111.00 33,300.00
152 260201 CLASS 2 AGGREGATE BASE CY 470 49.00 23,030.00

ALTERNATE BID SCHEDULE 13
Items 144-152 122,000.00

ALTERNATE BID SCHEDULE 14- LOCATION # 37
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

153 999990 MOBILIZATION LS 1 27,000.00 27,000.00
154 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00
155 066102 DUST ABATEMENT LS 1 1,860.00 1,860.00
156 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00
157 120100 TRAFFIC CONTROL SYSTEM LS 1 16,000.00 16,000.00
158 160101 CLEARING AND GRUBBING LS 1 11,000.00 11,000.00
159 190101(F) ROADWAY PREPARATION CY 180 69.00 12,420.00
160 390130 HOT MIX ASPHALT TON 480 111.00 53,280.00
161 260201 CLASS 2 AGGREGATE BASE CY 560 49.00 27,440.00

ALTERNATE BID SCHEDULE 14
Items 153-161 159,000.00

Santa Ana, CA 92705
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Riverside County Transportation Department
Summary of Bids

Advertised:  March 18, 2014 (Agenda Item:  3-40)
Addenda: None
Bids Open: 2 pm     Date: Wednesday, April 16, 2014 PROJECT No. C4-0053, SCAQMD Contract No. 13442

PROJECT:  Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

ALTERNATE BID SCHEDULE 15 - LOCATION # 32
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

162 999990 MOBILIZATION LS 1 24,000.00 24,000.00
163 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00
164 066102 DUST ABATEMENT LS 1 1,780.00 1,780.00
165 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00
166 120100 TRAFFIC CONTROL SYSTEM LS 1 13,000.00 13,000.00
167 160101 CLEARING AND GRUBBING LS 1 10,000.00 10,000.00
168 190101(F) ROADWAY PREPARATION CY 100 69.00 6,900.00
169 390130 HOT MIX ASPHALT TON 340 111.00 37,740.00
170 260201 CLASS 2 AGGREGATE BASE CY 420 49.00 20,580.00

ALTERNATE BID SCHEDULE 15
Items 162-170 124,000.00

ALTERNATE BID SCHEDULE 16- LOCATION # 35
ITEM NO. ITEM CODE CONTRACT ITEM UNITS QUANTITY BID UNIT PRICE BID ESTIMATE

171 999990 MOBILIZATION LS 1 24,000.00 24,000.00
172 170101 DEVELOP WATER SUPPLY LS 1 5,000.00 5,000.00
173 066102 DUST ABATEMENT LS 1 1,800.00 1,800.00
174 074020 WATER POLLUTION CONTROL LS 1 5,000.00 5,000.00
175 120100 TRAFFIC CONTROL SYSTEM LS 1 13,000.00 13,000.00
176 160101 CLEARING AND GRUBBING LS 1 10,000.00 10,000.00
177 190101(F) ROADWAY PREPARATION CY 130 69.00 8,970.00
178 390130 HOT MIX ASPHALT TON 430 111.00 47,730.00
179 260201 CLASS 2 AGGREGATE BASE CY 500 49.00 24,500.00

ALTERNATE BID SCHEDULE 16
Items 171-179 140,000.00

BASE BID AND ALTERNATE BID SCHEDULES 1 THROUGH 16
PROJECT TOTAL
Items 1-179 5,980,000.00

Hardy and Harper, Inc.
Santa Ana, CA 92705
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Project:

Project No.

Apparent Responsive 
Low Bidder:

Subcontractor Name Items of work

Pavement Recycling Systems, Inc,

Jurupa Valley, CA 91752

Lic. No. 569352

Asphalt Pulverize (Partial)

JB Bostick Company, Inc.

C4-0053
SCAQMD Contract No. 1342

Subcontractors

Coachella Valley Mobile Home Park Paving Project - Phase 1
Communities of Mecca, Thermal and Oasis

CVMHPark.Paving.Phs1: SubContractors
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